

---

# **Post FY15 Contract Structure Environmental Management Mission Work**

**Presented By:**

**Richard Craun**

**November 19, 2014**



***EM*** *Environmental Management*

safety ❖ performance ❖ cleanup ❖ closure

# Approved Acquisition Approach

Contract No.	Contract Title	Scope	Set-aside	Contract Term	Contract Type
1	ICP Core	Facility Infrastructure; Environmental Activities (CERCLA Remediation); Waste Management; and Spent Nuclear Fuel (SNF) Surveillance, Maintenance and Stabilization for EM and other related activities at the Idaho Site.	No	<b>5 years</b> (2016-2020)	CPIF hybrid type fee
2	A&E for Calcine Disposition and Spent Fuel Repackaging	Develop dual path approach to assess CDP path forward to ensure regulatory compliance. Pre-design and design of the CDP along with develop and submit Best Demonstrated Available Technology (BDAT) petition to EPA for the Hot Isostatic Press (HIP) process. Pre-design and design for receiving, packaging and shipping facility for Spent Nuclear Fuel with focus on repurposing existing facility.	No	<b>5 years</b> (2016-2020)	Architecture and Engineering CPAF
3	NRC Licensed Facilities	Management and operation of SNF storage facilities and licenses under Nuclear Regulatory Commission regulations.	Yes	<b>5 years</b> (4 year base + 1 year Option) (2016-2020)	Firm-Fixed-Price
4	D&D and Construction	Idaho CERCLA Disposal Facility (ICDF) operations, Accelerated Retrieval Project (ARP) IX construction, Tank Farm interim cap construction and Integrated Waste Treatment Unit (IWTU) strip-out.	Yes	<b>5 year ordering period</b> (2017-2021)	FFP Indefinite Delivery Indefinite Quantity

**EM** Environmental Management

safety ❖ performance ❖ cleanup ❖ closure



# *Department of Energy Acquisition Forecast*

---

- ICP Core
  - DE030-15-0006: EMCBC DOE Prime Over \$1B
  - Contract Award 1<sup>st</sup> Quarter FY2016
- A&E for CDP and Spent Fuel Repackaging
  - DE030-16-0002: EMCBC DOE Prime \$50M-\$1B
  - Contract Award 4<sup>th</sup> Quarter FY2015
- NRC Licensed Facilities (Small Business)
  - DE030-15-0007: EMCBC DOE Prime \$25M-\$50M
  - Contract Award 4<sup>th</sup> Quarter FY2015
- D&D and Construction (Small Business)
  - DE030-15-0008: EMCBC DOE Prime \$50M-\$1B
  - Contract Award 4<sup>th</sup> Quarter FY2016

<https://hqlnc.doe.gov/Forecast>



***EM*** *Environmental Management*

safety



performance



cleanup



closure

# *EMCBC Current Solicitation Information*

---

- ICP Core Website
  - Draft PWS posted (Section C) – August 8, 2014
  - Draft RFP Sections posted – Sections B, C, L and M – October 1, 2014
  - Document Library/Exhibits are being posted
  - Pre-solicitation Conference, Site Tour & Industry One-on-One Sessions October 6th - 9th, 2014
- NRC Licensed Facilities
  - Draft PWS posted (Section C) – August 29, 2014
  - Draft RFP Sections posted – Sections B, C, H, L and M – October 24, 2014
  - Document Library/Exhibits are being posted
  - Pre-solicitation Conference, Site Tour & Industry One-on-One Sessions October 28th-29th, 2014

<https://www.emcbc.doe.gov/About/CurrentSolicitationWebsite>

<https://www.emcbc.doe.gov/SEB/ICPCORE/index.php>

<https://www.emcbc.doe.gov/SEB/NRC/index.php>



***EM*** *Environmental Management*

safety



performance



cleanup



closure

# *Next Steps (ICP Core & NRC)*

---

- ✓ Draft Performance Work Statement (PWS) posted
- ✓ Anticipated Draft Solicitation
- ✓ Pre-Solicitation Conference/Industry Meeting
- Final Solicitation
- Receipt of Proposals
- Evaluations Complete
- Contract Award

