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F.1 FAR 52.242-15, STOP-WORK ORDER (AUG 1989) – ALTERNATE I (APR 1984) 
(BASIC CLAUSE WITHOUT ALTERNATE APPLIES TO FIRM-FIXED-PRICE TASK 
ORDERS)  

F.2 FAR 52.242-17, GOVERNMENT DELAY OF WORK (APR 1984) (APPLIES TO FIRM-
FIXED-PRICE TASK ORDERS ONLY) 

F.3 DOE-F-2002, PLACE OF PERFORMANCE – SERVICES (OCT 2014) 
 

The services specified by this contract shall be performed at the following location(s): 
 
Savannah River Site, Aiken, South Carolina (primary work location) 

 

F.4 DOE-F-2003, PERIOD OF PERFORMANCE – ALTERNATE I AND ALTERNATE II 
(OCT 2014) 

 
(a) The Contractor shall commence performance of this contract in accordance with the 

contract terms and conditions on the date the Notice to Proceed (NTP) is issued for 
the 690-day Transition Period, and then continue through the end of the Base 
Period. DOE may delay issuing the NTP after contract award for up to six (6) 
months. Periods of performance for Contract Line Item Numbers (CLIN) will be 
accomplished in accordance with the schedule below: 
 

Period of Performance 
Period Start End 
Transition CLIN (60-Days) 5/15/2023TBD 7/14/2023TBD 
Base Period CLIN (4 Years, 10 
months) 

7/15/2023TBD 5/14/2028TBD 

Option Year 1 CLIN (3 Years) 5/15/2028TBD 5/14/2031TBD 
Option Year 2 CLIN (2 Years) 5/15/2031TBD 5/14/2033TBD 

 
 

(b) The period of performance of this contract may be extended pursuant to unilateral 
options or other clauses that provide for the extension of the contract. In the event 
that the Government elects to exercise its right pursuant to such options(s) or other 
clauses, the period of performance shall be revised to reflect such extensions. 
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