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SOLICITATION, OFFER, AND AWARD 1. THIS CONTRACT IS A RATED ORDER 
UNDER DPAS (15 CFR 350) 

RATING PAGE OF PAGES 

2. CONTRACT NUMBER 

Multiple Award Contract 
3. SOLICITATION NUMBER 

DE-RP36-06GO96031 
4. TYPE OF SOLICITATION 

SEALED BID (IFB) 
NEGOTIATED (RFP) 

5. DATE ISSUED 
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6. REQUISITION/PURCHASE NO. 
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Golden Field Office 
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U.S. Department of Energy 
Golden Field Office 
1617 Cole Blvd 
Golden CO 80401-3393 

NOTE: In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder” 

SOLICITATION 

9. All signed offers will be received ONLY via the Industry Interactive Procurement System (IIPS), https://e-center.doe.gov 

CAUTION – LATE Submissions, Modifications, and Withdrawals: See Section L Provision No 52.215-1. No hard copies or other electronic means to submit 

offers will be accepted unless otherwise authorized by the CO prior to submitting. All offers are subject to all terms and conditions contained in this solicitation. 

10. FOR A. NAME B. TELEPHONE (NO COLLECT CALLS) C. E-MAIL ADDRESS 

espc@go.doe.gov 

INFORMATION 
CALL: 

Daryl A. Berg 

AREA CODE 

303 
NUMBER 

275-4920 
EXT. 

0 

11. TABLE OF CONTENTS 
(X) SEC. DESCRIPTION PAGE (X) SEC. DESCRIPTION PAGE(S) 

PART I - THE SCHEDULE1 PART II - CONTRACT CLAUSES 

X A SOLICITATION/CONTRACT FORM 1 X I CONTRACT CLAUSES 48-68 

X B SUPPLIES OR SERVICES AND PRICE/COST 6 PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH. 

X C DESCRIPTION/SPECS./WORK STATEMENT 7-25 X J LIST OF ATTACHMENTS 69-136 
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137-141 

online X F DELIVERIES OR PERFORMANCE 29-30 

X G CONTRACT ADMINISTRATION DATA 31-33 X L INSTRS., CONDS., AND NOTICES TO OFFERORS 142-175 

X H SPECIAL CONTRACT REQUIREMENTS 34-47 X M EVALUATION FACTORS FOR AWARD 176-182 

OFFER (Must be fully completed by offeror) 
NOTE: Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period. 

12.	 In compliance with the above, the undersigned agrees, if this offer is accepted within 240 calendar days (60 calendar days unless a different period is inserted by the offeror) 

from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite each item, delivered at the designated 
point(s), within the time specified in the schedule. 

13. DISCOUNT FOR PROMPT PAYMENT 
(See Section I, Clause No. 52.232-8) ➨ 

10 CALENDAR DAYS 

% 
20 CALENDAR DAYS 

% 
30 CALENDAR DAYS 

% 
CALENDAR DAYS 

% 

14. ACKNOWLEDGMENT OF AMENDMENTS (The offeror AMENDMENT NO. DATE AMENDMENT NO. DATE 
acknowledges receipt of amendments to the SOLICITATION) 1 19 Nov 2007 2 29 Nov 2007 

For offerors and related documents numbered and dated 3 11 Aug 2008 

15A. NAME AND FACILITY 16. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 

ADDRESS OF OFFER (Type or print) 

OFFEROR Multiple Award Contract 
See list of ESPC IDIQ Contractors located at 
http://www1.eere.energy.gov/femp/financing/espcs_doeescos.html 

15B. TELEPHONE NUMBER 15C. CHECK IF REMITTANCE ADDRESS 17. SIGNATURE 18. OFFER DATE 
AREA CODE NUMBER EXT. IS DIFFERENT FROM ABOVE - ENTER SUCH 

ADDRESS IN SCHEDULE. 

AWARD (To be completed by Government) 
19. ACCEPTED AS TO ITEMS NUMBERED 20. AMOUNT 21. ACCOUNTING AND APPROPRIATION 

22. AUTHORITY FOR USING OTHER 
THAN FULL AND OPEN 

23. SUBMIT INVOICES TO ADDRESS SHOWN IN 
(4 copies unless otherwise specified) 

ITEM 

24. ADMINISTERED BY (If other than Item 7) CODE 25. PAYMENT WILL BE MADE BY CODE 

26. NAME OF CONTRACTING OFFICER (Type or print) 

Daryl A. Berg 

27. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

28. AWARD DATE 

12/17/08 

IMPORTANT -- Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice. 
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PART I - THE SCHEDULE 

SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS 

B.1 ITEMS BEING ACQUIRED/TOTAL PRICE 

The contractor shall provide energy savings performance contract (ESPC) conservation and 
renewable energy services for Federal facilities. The contractor shall furnish all personnel, 
facilities, equipment, materials, supplies, and services (except as may be expressly set forth in 
this master indefinite delivery/indefinite quantity (IDIQ) contract or any task order (TO) against 
this master IDIQ contract as furnished by the agency) and otherwise do all things necessary for, 
or incident to, performance of these requirements in accordance with the statement of work 
(SOW) provided in Section C of this master IDIQ contract and all TOs issued against this master 
IDIQ contract. 

THE TOTAL MAXIMUM CONTRACT VALUE, defined as the sum of contractor payment 
streams associated with all task orders against this master IDIQ contract, shall not exceed 
$5,000,000,000.00 (five billion dollars). 

THE MINIMUM GUARANTEE ORDER(S) VALUE for this master IDIQ contract award is 
$5,000.00, provided that the contractor can demonstrate it has exercised due diligence and made 
its best efforts to secure a TO. 

B.2 REQUIRED SERVICES 

The Government requires ESPC conservation and renewable energy services for Federal 
facilities and seeks to obtain these services using this master IDIQ contract. (See Section C) 

[END OF SECTION] 
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SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK 

C.1	 GENERAL REQUIREMENTS/PROJECT SCOPE 

C.1.1 This contract is intended to promote the use of renewable energy technologies, 
acquire energy and water conservation services, reduce energy and water consumption 
and/or associated utility costs, and may reduce energy and water-related operations and 
maintenance costs, as specified in each task order (TO) issued against this master 
indefinite delivery/indefinite quantity (IDIQ) contract. The contractor shall be 
responsible for providing all labor, material, and capital to install energy and water 
conservation projects, renewable energy projects and provide operations and maintenance 
(O&M) as specified in each TO. The cost of an energy savings performance contract 
(ESPC) TO project (hereafter referred to as TO project) must be covered by the energy, 
water, and related cost savings incurred at the Federal facility. The TO project cost 
savings must be verified and documented annually. 

C.1.2 This master IDIQ contract may be used by Federal agencies for all Federal 
buildings and facilities in accordance with the procedures established in this master IDIQ 
contract. 

C.1.3 Unless otherwise stated, all provisions that follow throughout the remaining 
sections of this master IDIQ contract may be revised within the overall scope of the 
contract, as necessary (based on the needs and regulations of the agency), in an agency 
TO Request for Proposals (RFP). 

C.1.4 A DOE-approved project facilitator (PF) is required for the utilization of this 
master IDIQ contract. A PF must be selected prior to the agency issueing a notice of 
anticipated requirements. The PF requirement shall not be waived by the agency. 

C.2	 ENERGY CONSERVATION MEASURE (ECM) TECHNOLOGY CATEGORIES 
(TCs) 

C.2.1 ECM TCs - This master IDIQ contract and its TOs require the contractor to 
possess the capability to implement ECMs that reduce energy and water consumption or 
costs, increase renewable energy use and may reduce energy and water-related O&M 
costs. ECMs include measures to increase energy efficiency of energy-consuming 
systems and to reduce water consumption. ECMs also include measures that improve the 
efficiency of energy production systems that generate electrical and/or thermal energy. 
A list of ECM TCs that shall be considered during the development of a TO project is 
provided in Attachment J-3. Particular emphasis should be placed on assessment of 
renewable energy opportunities. This master IDIQ contract may be modified in the future 
to add ECMs that are not currently authorized but are subsequently authorized. 

C.2.2 Restrictions on ECMs - Restrictions on ECMs will be specified in TOs issued 
against this master IDIQ contract. 
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C.3 FACILITY PERFORMANCE REQUIREMENTS OF ECMs 

Installed ECMs shall comply with the standards of service required for facilities as 
specified in each TO. The standards of service may include acceptable temperature and 
humidity ranges, allowable setbacks, noise criteria, air quality parameters, lighting levels, 
and other related factors, as agreed to between the agency and the contractor. At a 
minimum, where automated controls of lighting or environmental conditions are to be 
installed, the agency must have the ability to, or direct the contractor to, respond within a 
specified time to temporarily override the heating, ventilating and air-conditioning 
(HVAC) and lighting systems. 

C.4 MEASUREMENT AND VERIFICATION (M&V) OF ECM PERFORMANCE 

C.4.1 Every TO awarded shall include a site-specific M&V plan that specifies the M&V 
requirements and procedures that shall apply to the TO based on various factors, such as 
type of ECMs, projected value of energy savings, certainty/uncertainty of savings being 
achieved, and the intended risk allocation between the agency and the contractor. 

C.4.2 The TO M&V plan is the primary vehicle that an agency uses to first document 
and then to periodically evaluate the performance expectations of the TO project. This 
document shall be thoroughly understood by the contractor and agency. It shall, in a 
clearly understandable format, state where and how energy, water and related cost 
savings are going to occur and how they are to be calculated and verified. If the scope of 
work does not include the entirety of a site, or all the systems or significant portions 
within a building, then that situation shall be stated clearly so that the agency and the 
contractor are aware of what the TO covers and what it does not. Each building and/or 
space within a building that will be affected shall be identified, and buildings or portions 
of buildings that will not be affected shall be identified. The ECMs that generate savings 
shall be identified, as well as the building systems that they affect. If there are significant 
energy- or water-using building systems or other energy or water uses within the 
buildings, which will not be affected by the TO, they shall be identified so that there is 
clear understanding of the extent to which total energy, water and related costs at the site 
will be affected. To the extent this information is provided in the investment grade audit 
(IGA), it will be repeated in the M&V plan. 

C.4.3 The description of facilities and systems affected by the ECMs serves as the 
context for determining risks associated with the performance of the ECMs and the 
likelihood of success in achieving projected savings. The first step in developing an 
M&V plan will be accomplished through the completion of a Risk, Responsibility and 
Performance Matrix (see Attachment J-7). The matrix indicates the responsibility and 
performance of actions agreed to by the contractor and the agency. 
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C.4.4	 The	TO	M&V	plan	shall	specify	the	M&V	options	and	methods	that	will	be	used 
for	each	ECM	included	in	the	TO.	 M&V	options	and	methods	proposed	for	each	ECM 
shall	comply	with	the	latest	version	(in	effect	at	the	time	of	TO	award)	of	the	“DOE/
FEMP	M&V	Guidelines:	 Measurement	and	Verification	for	Federal	Energy	Projects” 
and	the	“International	Performance	Measurement	and	Verification	Protocol	(IPMVP).” 
If	there	is	a	discrepancy	between	these	two	documents,	the	DOE/FEMP	M&V	Guideline 
takes	precedence.	 The	DOE/FEMP	M&V	Guideline	includes	a	variety	of	guidelines	and 
tools	that	will	help	in	the	development	of	a	technically	rigorous	M&V	plan,	including 
both	optional	M&V	methods	for	differing	ECMs	and	tools	for	assessing	the	cost 
implications	of	these	options.
(See	http://energy.gov/eere/femp/downloads/mv-guidelines-measurement-and-
verification-federal-energy-projects-version-30,	current as	of	contract	award.)

C.4.5	 M&V	Activities	- The	contractor	shall	perform	the	following	required	M&V

activities: 

A. Define a site-specific M&V plan for the particular project being installed, once
the project has been fully defined and the IGA is completed. This shall occur
before the TO is awarded, and the M&V plan will be incorporated into the TO.

B. Define pre-installation baseline including (a) equipment/systems, (b) baseline
energy use, (c) system performance factors (e.g., lighting levels, temperature
setpoints, time clock settings, etc.), and/or (d) actions to determine baseline
energy use, which may include site surveys, short-term or long-term metering,
analysis of billing data, and/or engineering calculations. The pre-installation
baseline should also identify factors beyond the contractor’s control that influence
post-installation energy (e.g., building occupancy, weather, plug load creep, etc.).
Where such factors beyond the contractor’s control potentially exist, the agency
and contractor will agree on the formal change control process to adjust the
baseline, modify savings calculations or otherwise account for such factors.
Where feasible, adjustments to the calculation methodology for savings are to be
preferred over changes to the baseline. Such adjustments make it easier to present
the actual savings. The Risk, Responsibility and Performance Matrix will guide
the identification of factors on which such agreements may need to be reached.
The definition of all elements of the pre-installation baseline will be agreed upon
before the TO is awarded.

C. Define post-installation conditions including (a) equipment/systems, (b) post-
installation energy use and/or (c) actions to determine post-installation energy
use, which may include site surveys, short-term or long-term metering, analysis of
billing data, and/or engineering calculations.

D. Conduct annual M&V activities to verify operation of the installed
equipment/systems and calculate the previous year’s energy and water savings,
and compare verified and guaranteed savings.

8
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C.4.6	 M&V Submittals during TO Development and Post-Award 

A.	 The contractor shall prepare and submit a general M&V approach with its 
Preliminary Assessment (PA), identifying the M&V options and methods to 
determine a site-specific pre-installation baseline and post-installation ECM 
performance for each proposed ECM. 

B.	 The contractor shall prepare and submit a site-specific M&V plan with its 
proposal, per the requirements in Section H and Attachment J-8 of this master 
IDIQ contract. This site-specific M&V plan shall include a schedule indicating 
M&V activities and post-award M&V reporting milestones for each ECM. Prior 
to installation of ECMs, the agency should witness measurements and review 
calculations, records (e.g., utility bills) and other elements of the baseline, to 
confirm its accuracy and to confirm that methods are consistent with the approved 
M&V plan, as described in FEMP’s "Guide to Government Witnessing and 
Review of Post-Installation and Annual M&V Activities." 

C.	 The contractor shall prepare and submit a post-installation report to the agency 
(Attachment J-9), which should verify that installed ECMs will meet the required 
standards of service and the guaranteed annual energy, water, and related cost 
savings specified in the awarded TO. Inspections and measurements conducted 
by the contractor for this post-installation report should be witnessed by the 
agency, in accordance with FEMP’s "Guide to Government Witnessing and 
Review of Post-Installation and Annual M&V Activities." The post-installation 
report should be reviewed as recommended in FEMP’s “Reviewing Performance 
Reports for Federal ESPC Projects,” and must be accepted in writing, by the 
agency. 

D.	 The contractor shall prepare and submit an annual M&V report to the agency 
(Attachment J-10), including data and calculations that demonstrate that 
continued ECM performance achieves the guaranteed annual energy, water, and 
related cost savings as required by the TO. Inspections and measurements 
conducted by the contractor for this annual M&V report should be witnessed by 
the agency in accordance with FEMP’s "Guide to Government Witnessing and 
Review of Post-Installation and Annual M&V Activities." The annual M&V 
report should be reviewed, as recommended in FEMP’s “Reviewing Performance 
Reports for Federal ESPC Projects,” and must be accepted, in writing, by the 
agency. Review and acceptance of the annual M&V report, in accordance with 
FEMP’s "Guide to Government Witnessing and Review of Post-Installation and 
Annual M&V Activities" constitutes documentation to determine amount of 
contractor payment. 
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C.5	 INSTALLATION REQUIREMENTS FOR ECMs 

C.5.1	 Design and Construction Package 

A.	 The contractor shall prepare and submit a design and construction package to the 
Federal agency for review and approval prior to starting ECM installation in 
accordance with Attachment J-4, Sample Deliverables for Task Orders. The 
design and construction package shall be certified (stamped) by a licensed 
professional engineer in the state where the work is performed to assure 
compliance with applicable building codes and Federal agency design standards. 
The TO will specify site-specific requirements of the design and construction 
package. Acceptance of the design and construction package by the agency shall 
not relieve the contractor from responsibility for meeting facility standards of 
service and guaranteed cost savings. 

B.	 The design and construction package due date will be negotiated between the 
contractor and the agency, and specified in the TO. Phased design and 
construction may be allowed and specified by the agency in the TO. Upon 
approval of the design and construction package, bonds will be required in 
accordance with Section H.8. 

C.	 The design and construction package shall be prepared and shall include at least 
the following: 

1.	 Manufacturer's Data - For all ECM equipment to be installed, the 
contractor shall provide the manufacturer's descriptive literature of 
equipment including drawings, diagrams, performance and characteristic 
curves, catalog cuts and installation guidelines and warranty 
considerations. 

2.	 Design and Construction Specifications - Unless otherwise specified by 
the agency, the contractor shall identify and reference design and 
construction specifications applicable to installed ECMs. 

3.	 Construction Drawings - Construction drawings shall be prepared by the 
contractor, subcontractor, or any lower-tier subcontractor. 

4.	 Planned Service Interruptions - If any utility services must be discontinued 
temporarily to perform work, such interruptions shall be described and 
indicated on the project installation schedule. The description shall 
include the length of the interruption, its time (date, day of week, time of 
day, etc.), and a justification. Required service interruptions shall be 
scheduled per C.5.6 of the master IDIQ contract. 
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5.	 Site Plan and Compliance with Federal Site Exterior Architectural Plan ­
If an ECM involves the installation of facilities or exterior structures, the 
contractor shall provide a site plan showing its location, or show its 
location on the agency's existing site plan. The contractor shall also 
provide plan and elevation drawings of the facility or exterior structure 
showing its size and exterior appearance. 

6.	 Acquisition of Permits - For any ECM installation requiring permits from 
regulatory agencies, the contractor shall provide its plan and schedule for 
acquiring such permits in accordance with agency instructions and 
requirements. 

7.	 Installation Schedules - The installation schedule shall show the order in 
which the contractor proposes to perform the work and the dates on which 
the contractor contemplates starting and completing all major milestones 
(including acquiring materials, equipment, permits, and inspections). The 
schedule shall be in the form of a progress chart of suitable scale to 
indicate the amount of work scheduled for completion by any given date 
during the installation period. 

D.	 Design documents will require both a preliminary and final review by the agency. 
Each TO will specify the submittal requirements associated with each review. 

C.5.2	 Design and Construction Standards 

A.	 A TO issued against this master IDIQ contract will specify design and 
construction standards applicable to site or agency specific facility requirements. 
At a minimum, all ECMs, work, equipment and materials required for ECM 
installation shall comply with the most recent issue of the design and construction 
standards indicated in the TO as applicable. The following list of standards is 
provided as a guideline for establishing these requirements. 

•	 American National Standards Institute (ANSI) 

•	 Code of Federal Regulations (CFR) 
- 29 CFR 1910, Occupational Safety and Health Standards 
- 10 CFR 435, Energy Conservation Voluntary Performance Standards for 

Commercial and Multi-Family High Rise Residential Buildings 
- 29 CFR 1926, Safety and Health Regulations for Construction 

•	 National Electric Code (NEC) 

•	 National Electrical Safety Code (NESC) 

•	 National Fire Protection Association (NFPA) Standards including, but not 
limited to, NFPA 101 - Life Safety Code 

•	 National Electrical Manufacturers Association (NEMA) 

•	 Underwriters Laboratory (UL) 

•	 Uniform Building Code (UBC) 

•	 Uniform Plumbing Code (UPC) 
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•	 American Society of Heating, Refrigeration and Air-Conditioning Engineers 
(ASHRAE) 
- ASHRAE 62 
- ASHRAE 90.1 

•	 Army Corps of Engineers Safety Manual 

•	 National Historic Preservation Act, as applicable 

•	 Illuminating Engineering Society of North America (IESNA) 

•	 American Institute of Architects (AIA) Masterspec 

•	 Air-Conditioning and Refrigeration Institute (ARI) 

•	 Occupational Safety and Health Administration (OSHA) regulations 

•	 Other design standards required by the ordering agency 

B.	 No requirement of this contract shall supersede applicable regulations, local codes 
and/or standards. Any violation of such regulations and standards shall be 
brought to the attention of the agency Contracting Officer (CO) for clarification or 
direction prior to proceeding with the work. 

C.	 If conflicts between designated applicable codes and/or standards exist, the 
agency CO and applicable authority having jurisdiction shall determine the 
appropriate code to follow. 

C.5.3	 ECM Quality Control Inspection Program 

A.	 The contractor shall be responsible for quality control during installation of 
ECMs. The contractor shall inspect and test all work performed during ECM 
installation to ensure compliance with the TO's performance requirements. The 
contractor shall maintain records of inspections and tests, including inspections 
and tests conducted by or for any non-Federal organization, such as a utility or 
other regulatory agency. The contractor shall prepare an ECM Quality Control 
Inspection Plan for review and acceptance by the agency. Any changes to the 
ECM Quality Control Inspection Plan shall be submitted for review and 
acceptance to the agency. The ECM Quality Control Inspection Plan shall be 
prepared and submitted in accordance with the TO reporting requirements. 

B.	 The ECM Quality Control Inspection Plan shall detail the procedures, 
instructions, and reports that ensure compliance with the TO and this master IDIQ 
contract. This plan shall include, as a minimum: 

1.	 The quality control organization, in chart form, showing the relationship 
of the quality control organization to the contractor's organization. 

2.	 Names and qualifications of personnel in the quality control organization. 

3.	 Area of responsibility and authority of each individual in the quality 
control organization. 
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4.	 A listing of outside organizations, such as testing laboratories, architects, 
and consulting engineers that will be employed by the contractor, and a 
description of the services these firms will provide. 

5.	 Procedures for reviewing all shop drawings, samples, certificates, or other 
submittals, including the names of the persons authorized to sign the 
submittals for the contractor. 

6.	 An inspection schedule, keyed to the installation schedule, indicating 
necessary inspections and tests, the names of persons responsible for the 
inspections and tests, and the time schedule for each inspection and test. 

7.	 The procedures for documenting quality control operations, inspection, 
and testing, with a copy of all forms and reports to be used for this 
purpose. The contractor shall include a status log listing all submittals 
required by the inspection plan and stating the action required by the 
contractor or the agency. The contractor shall also prepare and maintain a 
testing plan that shall contain a listing of all tests required by the TO and 
this master IDIQ contract. 

8.	 The ECM Quality Control Inspection Plan shall be submitted to the 
agency for review and approval as a separate stand-alone document at the 
same time as the required Design and Construction Package, after award 
of the TO. 

9.	 Final quality control records shall be consolidated and provided to the 
agency CO. 

C.5.4 ECM Commissioning - The contractor shall assure the agency, through the ECM 
Commissioning, that the ECMs performance achieves facility and/or process 
performance requirements as set out in the TO. The ECM Commissioning shall be 
accomplished through a process of verification and documentation, in accordance with 
the “Commissioning Guidance for DOE Super ESPCs,” for which the link is located at 
http://www1.eere.energy.gov/femp/financing/superespcs_espcbasicsp4.html. 

A.	 ECM Commissioning Approach - The contractor shall submit in its proposal, a 
severable ECM Commissioning Approach document, that utilizes data and factors 
derived from the IGA, needed to achieve facility performance requirements in 
accordance with the TO. 

B.	 ECM Commissioning Plan - After the agency reviews and accepts the design 
and construction package, the contractor shall provide a Commissioning Plan to 
the agency for acceptance that finalizes the Commissioning Approach and 
addresses each ECM with specific steps that will be taken during the 
commissioning process. 
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C.	 ECM Commissioning Report - The contractor shall submit to the agency a 
Commissioning Report documenting the ECM’s affect upon facility performance 
requirements in accordance with the Commissioning Plan and agency 
requirements. 

C.5.5	 Environmental Protection 

A.	 Impacts on air quality (pollutants, noise level, and odors or fumes) and potable 
water use are examples of potential areas of concern at the project site. Any ECM 
and related work shall comply with the National Environmental Policy Act 
(NEPA) and other applicable Federal, State and local environmental protection 
regulations. The TO will identify specific known hazardous waste handling and 
storage requirements (e.g., Polychlorinated Biphenyl (PCB) ballasts removed 
from lighting fixture retrofits). 

B.	 The contractor shall comply with applicable Federal, State and local laws and 
with the applicable regulations and standards regarding environmental protection. 
All environmental protection matters shall be coordinated with the agency CO. 
Authorized agency officials may inspect any of the contractor's work areas on a 
no-notice basis during normal working hours. The contractor shall indemnify and 
hold the Government (including the ordering agency, DOE, and/or any person 
acting on behalf of the Government) harmless for any and all liability, including 
attorneys’ fees and legal costs, resulting from the contractor’s noncompliance or 
violation of any applicable Federal, State or local law, regulation or standard 
regarding environmental protection. In the event that a regulatory agency 
assesses a monetary fine against the agency for violations caused by the 
contractor’s actions or inaction, the contractor shall immediately reimburse the 
agency for the amount of any fine and other related costs. The contractor shall 
also clean up any oil spills, hazardous wastes, and hazardous materials resulting 
from the contractor's operations. The contractor shall comply with the 
instructions of the agency’s designated safety and health personnel to avoid 
conditions that create a nuisance or which may be hazardous to the health of 
agency or civilian personnel. 

C.	 The contractor shall prepare all documentation necessary to support obtaining 
permits to comply with all applicable Federal, State and local requirements prior 
to implementing affected ECMs in the performance of a TO. The contractor shall 
not receive a notice to proceed with installation from the agency until all 
applicable environmental protection requirements contained in this master IDIQ 
contract and the TO have been satisfied. 

D.	 The contractor shall comply with all applicable regulations and with the 
requirements of the latest edition of the applicable Federal agency's Spill 
Prevention Control and Countermeasures Plan, or similar plan, and requirements 
of the TO. 
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C.5.6	 Service Interruptions 

A.	 For any planned utility service interruptions, the contractor shall furnish a request 
to the agency CO's designated representative for approval as specified in the TO. 
The request shall identify the affected buildings, utility service, and duration of 
planned outage. 

B.	 The agency will coordinate with affected tenants and customers as applicable. 

C.	 Agencies may have additional requirements that apply to specific TOs, and if 
applicable, will be specified in the TO. 

C.5.7 As-Built Drawings (Record Drawings) - After completion of installation and 
prior to Government acceptance of installed ECMs, the contractor shall submit as-built 
drawings to the agency in accordance with agency standards or specifications identified 
in the TO. 

C.6	 OPERATION OF ECMs 

C.6.1 Operations work effort for installed ECMs shall include operations tasks at 
specific stations, continuous or periodic equipment monitoring, and minor on-line 
equipment adjustments required to achieve all facility and energy conservation 
performance requirements of the TO. Regardless of who performs the operations, the 
contractor shall be responsible for the operations of all installed ECMs. 

C.6.2 When the implementation of an installed ECM results in a change in an existing 
operations work procedure, the contractor shall prepare a revised written operations work 
procedure and checklist for written acceptance by the agency. The contractor shall train 
Government personnel in the operations work procedures. 

C.6.3 The performance of ECM operations may be assumed by the Government through 
mutual agreement of the contractor and the agency. In such cases the Government will 
operate the ECM in accordance with the contractor-provided operations work procedures. 
The contractor shall conduct periodic inspections with sufficient frequency to determine 
agency compliance with operations work procedures and notify the agency of any 
noncompliance and necessary corrective action. 

C.6.4 The contractor shall maintain adequate and necessary records from inspections, 
which will be made available during the annual M&V review. These records will contain 
at a minimum the ECM affected, initial date of incident, date repair and/or replacement 
implemented, and description of activities performed and shall be included in the as 
annual M&V report. 

C.6.5 When the Government assumes performance of ECM operations, the Government 
will maintain adequate and necessary records from inspections, which will be made 
available during the annual M&V review. These records will contain at a minimum the 
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ECM affected, date repair and/or replacement implemented, and description of activities 
performed and will be provided to the contractor to be included in the annual report on 
ECM Performance (also known as annual M&V report). 

C.7 PREVENTIVE MAINTENANCE OF ECMs 

C.7.1 Preventive maintenance work includes periodic equipment inspections, tests, 
calibrations, and preventive maintenance tasks and actions required to ensure that 
systems operate as intended. The contractor shall be responsible for preventive 
maintenance of all installed ECMs. 

C.7.2 The contractor shall prepare a written definition of preventive maintenance 
requirements and preventive maintenance work procedure and checklist for each installed 
ECM. The contractor shall train Government personnel in the revised preventive 
maintenance work procedures. 

C.7.3 The Government may assume performance of preventive maintenance through 
mutual agreement of the contractor and the agency. If the Government assumes 
preventive maintenance work, the equipment shall be maintained in accordance with the 
preventive maintenance work procedures and checklists provided by the contractor and 
accepted by the agency. The contractor shall conduct periodic inspections with sufficient 
frequency to determine agency compliance with preventive maintenance work procedures 
and notify the agency of any noncompliance and necessary corrective action. 

C.7.4 The contractor shall maintain adequate and necessary records from inspections, 
which will be made available during the annual M&V review. These records will contain 
at a minimum the ECM affected, date repair and/or replacement implemented, and 
description of activities performed and shall be included in the Annual Report on ECM 
Performance (also known as annual M&V report). 

C.7.5 When the Government assumes performance of preventive maintenance, the 
Government will maintain adequate and necessary records from inspections, which will 
be made available during the annual M&V review. These records will contain at a 
minimum the ECM affected, date repair and/or replacement implemented, and 
description of activities performed and will be provided to the contractor to be included 
in the Annual Report on ECM Performance (also known as annual M&V report). 

C.8 REPAIR OF ECMs 

C.8.1 The contractor shall be responsible for the repair of all installed ECMs. 
Performance of ECM repairs, however, may be assumed by the agency through mutual 
agreement of the contractor and the agency, as specified in the TO. 
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C.8.2 Repair of ECMs includes all material and equipment associated with the 
replacement or repair of facilities, systems, or equipment that have failed or are in a 
condition of diminished ECM performance as determined by the contractor, and 
concurred to by the agency. 

C.8.3 Equipment Failure - If equipment failure or damage is a result of the 
contractor’s failure to perform or negligence in performing repairs, the contractor shall 
provide repair or replacement at its expense or, if repaired or replaced at agency expense, 
the contractor shall reimburse the agency for losses attributable to the contractor’s failure 
or negligence. 

C.9	 CONTRACTOR MAINTENANCE AND REPAIR RESPONSE TIME 

C.9.1 The contractor shall establish a point of contact (name and phone number) for use 
by the agency in providing response to contractor equipment failures. The point of 
contact shall be available as specified in the TO throughout the TO's term. Initial 
telephone response to repair call messages shall be within the timeframe specified in the 
TO. If a site visit is needed to repair equipment, repair personnel shall arrive on site 
within the timeframe specified in the TO for nonemergency repairs or within the 
timeframe specified within the TO for emergency repairs. Although normal contractor 
access is during the normal work hours specified for the specific site in the TO, the 
contractor may be granted 24-hour per day access to the buildings for emergency work at 
the discretion of the agency. 

C.9.2 Emergency maintenance and repair work is defined as maintenance or repair 
necessary to correct an existing or imminent failure to meet the Facility Performance 
Requirements of ECMs, Section C.3, or any action necessary to protect the safety or 
health of the facility occupants and prevent adverse impacts on property. 

C.9.3 In the event the contractor fails to respond as required in the TO and in the event 
of emergencies, the agency may incur expenses to perform emergency repairs to 
contractor-installed equipment as well as agency equipment for which the contractor 
assumed maintenance and repair responsibilities. The contractor shall indemnify and 
hold the agency harmless in such cases where the contractor fails to respond 
appropriately in emergencies. The contractor shall promptly reimburse the agency for 
any and all costs incurred in responding to such emergencies. Such reimbursement may 
include the agency adjusting the payment schedule, as necessary, to recover such costs. 

C.10	 OPERATIONS AND MAINTENANCE (O&M) MANUALS AND TRAINING FOR 
ECMs 

C.10.1 Operations and Maintenance Manuals - The contractor shall furnish O&M 
manuals and recommended spare parts lists for O&M of the contractor-installed ECMs 
and modified agency equipment. O&M plans and spare parts lists shall be submitted 
prior to agency acceptance of the project, as specified in the TO. 
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C.10.2 Agency Personnel Training for ECMs - The contractor shall provide a training 
program for agency personnel and/or agency contractors for each ECM in a project. The 
program shall provide instruction on operation, troubleshooting, maintenance, and repair 
of ECMs. Training shall include both a classroom phase and a field demonstration phase. 
The course material shall include the operation and maintenance plans and manuals. The 
program shall be conducted at the TO's specified site(s) in facilities provided by the 
agency or as otherwise directed by the agency. 

A.	 Thirty (30) days prior to the installation completion, the contractor shall train 
agency personnel and/or agency contractors, as required, to operate, maintain, and 
repair ECM equipment and systems in the event of emergencies, and/or as 
specified in the TO. 

B.	 The contractor shall train agency personnel and/or agency contractors to operate, 
maintain, and repair ECM equipment on an annual basis, unless otherwise 
specified in the TO. 

C.11	 GOVERNMENT PROJECTS 

The agency shall notify the contractor when agency projects are to be implemented that may 
impact the installation or operations of contractor-installed ECMs. If the agency project affects 
annual energy savings, then the agency will determine whether to adjust the savings calculation 
methodology in the M&V plan, or negotiate a baseline change, or implement some other 
corrective methodology. 

C.12	 ENERGY EFFICIENCY AND RENEWABLE ENERGY AND WATER PROJECT 
FINANCIAL AND TAX INCENTIVES 

The contractor shall be responsible for determining the source, value, and availability of any 
applicable financial and tax incentives for the project and shall collaborate with the agency to 
consider incentive options to include: 

C.12.1 Energy Efficiency and Renewable Energy and Water Financial Incentives ­
The contractor shall be responsible for considering the agency benefits of utilizing 
programs for applicable energy efficiency and renewable energy and water financial 
incentives offered by the local utility serving the facility and/or State or local 
Government in which the facility is located. The contractor’s assessment should address 
whether the value of the incentives exceeds the administrative costs to be incurred by the 
contractor or the agency in acquiring such incentives. 

The contractor shall be responsible for coordinating with the agency for preparation of 
any and all documentation required to apply for any applicable financial incentives and to 
effectively apply for such incentives to the project. The contractor shall provide the 
value of incentives and proposed timing of payments in Schedule TO-3 and describe how 
incentives affect post-acceptance performance period project cash flow, such as principal 
repayment or reducing financed amount. 

18




November 2012 DE-AM36-09GO290XX / Mod 6


C.12.2 Energy Efficiency and Renewable Energy and Water Project Emission 
Reduction Credits - The contractor shall be responsible for considering the agency 
benefits of utilizing emission reduction credit programs offered by the Federal, State, 
regional, or local air quality organizations. The contractor’s assessment should address 
whether the value of the incentives exceeds the administrative costs to be incurred by the 
contractor or the agency in acquiring such incentives. 

The contractor shall be responsible for coordinating with the agency for preparation of 
any and all documentation required to apply for available emission reduction credits and 
to effectively address the alternatives for implementing and leveraging the financial 
benefits of emissions reduction credits for the project. The contractor shall provide the 
value of emissions reduction credits and proposed timing of payments in Schedule TO-3 
and describe how the credits affect post-acceptance performance period project cash 
flow, such as principal repayment or reducing financed amount. 

C.12.3 Renewable Energy Credit (REC) - The contractor shall be responsible for 
considering the agency benefits of REC sales for renewable energy projects on Federal 
property. The contractor will identify available compulsory or voluntary markets and 
describe the renewable annual energy production and valuation alternatives of REC sales. 
The contractor’s assessment should address if the value of RECs exceeds the 
administrative costs to be incurred by the contractor or the agency in acquiring, selling, or 
otherwise administering the RECs. 

The contractor shall consider federal renewable energy requirement goals and other 
agency renewable energy purchase goals. The contractor shall discuss with the agency 
proposed approaches to achieving any double-counting provisions for renewable energy 
produced and used on-site at the Federal facility. Unless otherwise specified in the TO, 
interest in and ownership of all RECs resulting from renewable energy produced on-site 
at a Federal facility will remain with the Government. 

The contractor shall be responsible for coordinating with the agency, as required, for 
preparation of any and all documentation required to acquire revenues for REC sales and 
to effectively address alternatives for implementing and leveraging the REC sales 
revenue financial benefits for the project. The contractor shall provide the value of RECs 
and proposed timing of payments in Schedule TO-3 and describe how REC payments 
affect post-acceptance performance period project cash flow, such as principal repayment 
or reducing financed amount. 

C.12.4 White TagsTM - also known as Energy Savings Certificates - The contractor 
shall be responsible for considering the agency benefits of applying for White TagsTM , as 
available, for TO energy efficiency measures on Federal property. The contractor will 
identify applicable ECMs and White TagsTM certification requirements. The contractor’s 
assessment should address if the value of the White TagsTM exceeds the administrative 
costs to be incurred by the contractor or the agency in applying for, selling, or otherwise 
administering the White TagsTM . Unless otherwise specified in the TO, interest in and 
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ownership of all White TagsTM resulting from energy efficiency projects on-site at a 
Federal facility will remain with the Government. 

The contractor shall be responsible for coordinating with the agency, as required, for 
preparation of any and all documentation required to acquire revenues from White Tag 
certificates and to effectively address the alternatives for implementing and leveraging 
the White Tag sales revenue financial benefits for the project. The contractor shall 
provide the value of White TagsTM and proposed timing of payments in Schedule TO-3 
and describe how White TagTM payments affect post-acceptance performance period 
project cash flow, such as principal repayment or reducing financed amount. 

C.12.5 ENERGY EFFICIENCY AND RENEWABLE ENERGY AND WATER 
Project Tax Incentives - The contractor shall be responsible for considering the agency 
benefits of leveraging any Federal, State or local tax incentives for energy efficiency or 
renewable energy projects. The agency recognizes that nongovernmental ownership of 
the affected energy efficiency and renewable energy and water asset may be required in 
order to capture the benefits of Investment and Production Tax Credits and Modified 
Accelerated Cost Recovery System (MACRS) accelerated depreciation. 

The contractor shall address, for agency consideration, IRS regulation compliance 
requirements and proposed energy efficiency and renewable energy and water ECM 
owner/agency transactions to fully support successful leveraging of energy efficiency and 
renewable energy and water tax incentive benefits in TOs. In its assessment, the 
contractor shall discuss the value of energy efficiency and renewable energy and water 
tax benefits and how the tax benefits affect the project’s post-acceptance performance 
period project cash flow in schedule TO-3, such as reduced project interest rate or 
principal repayment. 

C.13	 AVAILABILITY OF UTILITIES 

The agency will furnish water and electric current at existing outlets, as may be required for the 
installation work to be performed under a TO, at a cost of the usage mutually agreed to by the 
contractor and the agency. The contractor shall, in a workmanlike manner satisfactory to the 
agency, install and maintain all necessary temporary connections and distribution lines for each 
utility and return the system to the original configuration. Information concerning the location of 
existing outlets may be obtained from the agency. 

C.14	 GOVERNMENT-FURNISHED PROPERTY AND CONTRACTOR FURNISHED 
MATERIAL 

The contractor shall provide all materials and supplies necessary to perform the work as 
specified in the TO. Materials and supplies provided shall be of the grade and quality as 
specified in the TO and be in compliance with any applicable standards. All such materials and 
supplies must be compatible, and operate safely within design parameters of existing systems 
equipment and be of current manufacture (not discontinued or obsolete). 

20




November 2012 DE-AM36-09GO290XX / Mod 6 

Should Government-furnished property be required or considered appropriate for a TO award, it 
shall be designated and identified in the TO RFP. 

C.15 CONTRACTOR EMPLOYEES 

C.15.1 Upon issuance of a TO under this master IDIQ contract, the contractor shall 
provide the agency with the name(s) of the responsible supervisory person(s) authorized 
to act for the contractor. 

C.15.2 The contractor shall furnish sufficient personnel to perform all work specified 
within the TO. 

C.15.3 Contractor employees shall conduct themselves in a proper, efficient, courteous, 
and businesslike manner. 

C.15.4 The contractor shall remove from the site any individual whose continued 
employment is deemed by the agency to be contrary to the public interest or inconsistent 
with the best interests of agency business or national security. 

C.15.5 No employee or representative of the contractor will be admitted to the work site 
unless that employee furnishes satisfactory proof that he/she is a citizen of the United 
States or otherwise legally authorized to work at the facility. 

C.16 FIRE PREVENTION 

The contractor shall ensure that its employees know how to activate agency site fire alarms. The 
contractor shall observe all site requirements for handling and storing combustible supplies, 
materials, waste and trash. Contractor employees operating critical equipment shall be trained to 
properly respond during a fire alarm and/or fire in accordance with the applicable agency's fire 
prevention procedures, rules or regulations as identified in the TO. The contractor shall obtain 
all required permits prior to performing any hot work (e.g., welding, cutting torch). 

C.17 SALVAGE 

All Government material and equipment removed or disconnected during the implementation 
period of a TO issued under this master IDIQ contract shall remain the property of the agency 
and shall be included in the proposal for each ECM. All equipment to be stored shall be listed in 
the TO. Any material and equipment not to be stored, and all debris resulting from work under a 
TO, shall be removed from the site by the contractor at its expense, unless otherwise specified in 
the TO. 

C.18 HAZARDOUS MATERIALS 

C.18.1 As part of each proposed ECM project, the contractor shall identify the presence 
of and include the cost of removal of any known hazardous material for each ECM, 
unless the agency performs the removal. 
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C.18.2 If hazardous material is identified after TO award, the contractor shall 
immediately stop work, take measures to reduce the contractor or building personnel 
contamination, and immediately notify the agency and the building manager of the 
hazardous material condition and location. The agency will then: 

A.	 Remove and dispose of the material; or 

B.	 Negotiate with the contractor for either (1) a TO modification for removing and 
disposing of the material at its expense, or (2) a separate award for the effort. The 
contractor shall be required to remove and dispose of the hazardous material in 
the manner agreed upon by the parties; or 

C.	 Make any equitable adjustment necessary due to the change to or elimination of 
the ECM involved. 

C.18.3 In addition, if the handling and disposal of hazardous material and Poly­
chlorinated Biphenyl (PCB), is or becomes the responsibility of the contractor in a TO 
award, it shall be handled as follows: 

A.	 Hazardous Material Handling and Disposal - Hazardous wastes resulting from 
contractor-owned material and equipment must be disposed of in accordance with 

the Federal Resource Conservation and Recovery Act, 42 U.S.C. §§6901, et seq.) 
and all applicable Federal, State and local regulations. The TO will provide 
additional site-specific requirements. 

B.	 PCB Handling and Disposal - If PCBs exist at a site covered by a TO, then the 
TO shall contain the necessary clause addressing PCB recycling and/or disposal 
requirements to comply with applicable Federal, State and local regulations. The 
TO will provide additional site-specific PCB handling and disposal requirements, 
if applicable. 

C.	 TOs will specify the requirements if different than the above. 

C.19	 DISPOSAL OF NONHAZARDOUS WASTE 

Nonhazardous debris, rubbish and unusable material resulting from the work shall be removed 
from agency property and properly disposed or recycled by the contractor. 

C.20	 SAFETY REQUIREMENTS 

All work shall be conducted in a safe manner and shall comply with the requirements in the 
Army Corps of Engineers Safety Manual and the Accident Prevention clause in Section I of this 
contract (FAR 52.236-13) or the agency’s safety program requirements. Other specific 
requirements relative to safety are as follows: 
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C.20.1 Prior to commencing work, the contractor shall meet with the agency to agree 
upon administration of the safety program. 

C.20.2 The contractor's workplace may be inspected periodically for OSHA compliance. 
Corrective actions for violations shall be the responsibility of the contractor and/or the 
Government, as determined by the agency. The contractor shall provide assistance to the 
agency representative and Federal or State OSHA inspector, if a complaint is filed. Any 
fines levied on the contractor by Federal or State OSHA offices due to safety/health 
violations will be paid promptly by the contractor. 

C.20.3 In accordance with the Accident Prevention clause, the contractor shall, within 24 
hours of their occurrence, report to the agency all accidents and submit a full report of 
damage to agency property and equipment by contractor or subcontractor employees, at 
any tier. 

C.20.4 A safety and health plan and hazard analysis shall be prepared prior to the start of 
work on a construction site. 

C.21 SECURITY REQUIREMENTS 

C.21.1 Passes and Badges - All contractor employees shall obtain employee and vehicle 
badges and passes, as required by the agency, for the specific TO project site prior to the 
start of on-site work. The agency will issue badges it requires, without charge, and the 
badges must be worn, clearly visible, by the employees at all times while on site. When 
an employee leaves the contractor's service, or when access is no longer required, the 
employee's pass and badge shall be returned in accordance with agency requirements. 

C.21.2 Contractor Vehicles - Each contractor vehicle shall display the contractor's 
name such that it is clearly visible. The agency may issue vehicle passes as it determines, 
and these shall also be displayed so as to be clearly visible. 

C.21.3 Contractor Access to Buildings - It shall be the contractor's responsibility, 
through the agency, to obtain access to buildings on the TO project site. 

C.21.4 Contractor Access to Secure Areas - Certain areas of a project site may require 
that the contractor and its employees have an escort, and/or place limits on the days and 
times that the contractor and its employees may work in these areas. TOs will identify 
any such secure areas and the requirements for contractor access to them. 

C.21.5 TOs will specify the security requirements, if different than the above. 

C.22 WORK SCHEDULE REQUIREMENTS 

The contractor shall arrange its on-site work so that it will minimize interference with normal 
agency business. At a minimum, the contractor shall submit a monthly work schedule for 
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agency approval for all on-site work performed under the TO. In no event shall the contractor 
change approved work schedules without the prior consent of the agency. 

[END OF SECTION] 
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SECTION D - PACKAGING AND MARKING 

D.1	 PRESERVATION, PACKAGING AND PACKING 

Unless otherwise specified, all items shall be preserved, packaged, and packed in accordance 
with normal commercial practices, as defined in the applicable commodity specification. 
Packaging and packing shall comply with the requirements of the Uniform Freight Classification 
and the National Motor Freight Classification (issue in effect at time of shipment) and each 
shipping container or each item in a shipment shall be of uniform size and content, except for 
residual quantities. Where special or unusual packing is specified in an order, but not 
specifically provided for by the contract, such packing details must be the subject of an 
agreement independently arrived at between the ordering agency and the contractor. 

D.2	 PACKING LIST 

A packing list or other suitable shipping document shall accompany each shipment and shall 
indicate: 

1.	 Name and address of the contractor; 
2.	 Name and address of the agency; 
3.	 Government task order (TO) or requisition number; 
4.	 Government bill of lading number covering the shipment (if any); and 
5.	 Description of the material shipped, including item number, quantity, number of 

containers, package number (if any), and weight of each package 

D.3	 INITIAL PACKING, MARKING, AND STORAGE OF EQUIPMENT 

Unless otherwise specified in the TO, all initial packing, marking and storage incidental to 
shipping of equipment to be provided under this contract shall be made at the contractor’s 
expense. Such packing, supervision marking and storage costs shall not be billed to the agency. 
Supervision of packing, and unpacking of initially acquired equipment shall be furnished by the 
contractor. 

[END OF SECTION] 
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SECTION E - INSPECTION AND ACCEPTANCE 

E.1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2)(FEB 1998) 

NOTICE: The following contract clauses pertinent to this section are hereby incorporated by 
reference: 

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

CLAUSE 
NUMBER DATE TITLE 

52.246-4 AUG 1996 INSPECTION OF SERVICES—FIXED PRICE 
52.246-12 AUG 1996 INSPECTION OF CONSTRUCTION 
52.246-13 AUG 1996 INSPECTION - DISMANTLING, DEMOLITION, OR 

REMOVAL OF IMPROVEMENTS 
52.246-14 APR 1984 INSPECTION OF TRANSPORTATION 
52.246-15 APR 1984 CERTIFICATE OF CONFORMANCE 
52.246-16 APR 1984 RESPONSIBILITY FOR SUPPLIES 

E.2 INSPECTION OF INSTALLED ECMs 

Each task order (TO) will include specific inspection criteria pertinent to the TO project. The 
following general inspection requirements shall apply to each TO, unless otherwise indicated in 
the TO: 

E.2.1 The agency and contractor shall jointly inspect ECMs. Inspections will be 
conducted simultaneously, when possible, by both the agency and contractor 
representatives to facilitate mutual agreement on satisfactory TO ECM performance. 

E.2.2 The contractor shall notify the agency Contracting Officer (CO) fifteen (15) 
working days in advance of ECM installation completion (or such other notification 
period as may be specified in a TO) by submitting a written request for inspection. The 
request shall identify the location, describe the ECMs installed, schedule testing of ECMs 
for verifying energy savings performance, and recommend dates for inspection (if any). 

E.2.3 The agency shall provide written notification to the contractor of scheduled date 
and time for agency inspection within ten (10) working days after receipt of inspection 
notification and request (or such other period as may be specified in TO). 

E.2.4 Each TO may include additional agency-specific or site-specific inspection 
and requirements. The contractor shall review each TO to determine the 
recommended applicable inspection requirements for that TO. 
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E.3	 ACCEPTANCE 

E.3.1 Partial Project Acceptance - The agency may agree in writing to accept 
ECM(s) installed and operational prior to completion of the Implementation Period. 
If the agency accepts partial project installed ECM(s), it will pay the contractor, 
prior to full project acceptance, in amounts and frequency specified in Schedule 
TO-1 (final), column (c). ECM(s) inspection and testing to verify guaranteed cost 
savings during the remaining Implementation Period will be conducted and 
documented by the contractor, and submitted to the agency for acceptance, prior to 
implementation period contractor payments. Implementation Period contractor 
payments shall reduce the project Total Amount Financed (Principal) (Schedule 
TO-3) and related debt service payments during the TO post-acceptance 
performance period. 

E.3.2	 Full Project Acceptance 

A.	 After installation of all ECMs the agency will notify the contractor in 
writing of full project acceptance which will constitute the start of the post-
acceptance performance period and commencement of contractor payments. 
Agency acceptance, for purpose of payment, in accordance with Section G, 
occurs when the following are completed: 

1.	 Acceptance by the agency CO of the contractor’s post-installation 
report; 

2.	 Acceptance by the agency CO of contractor’s ECM Commissioning 
Report; 

3.	 The project inspection is conducted pursuant to Section E.2; and 
4.	 Submission of additional TO requirements prior to acceptance: 

a.	 Operations work procedures 
b.	 Preventive maintenance work procedures 
c.	 O&M manuals and spare parts lists 
d.	 Training 
e.	 As Built Drawings (Record Drawings) 

B.	 The agency and contractor shall mutually agree on, and specify in the TO, 
the anticipated schedule for the contractor report submittals and the duration 
for agency review for acceptance. 

[END OF SECTION] 
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SECTION F - DELIVERIES OR PERFORMANCE 

F.1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2)(FEB 1998) 

NOTICE: The following contract clauses pertinent to this section are hereby incorporated by 
reference: 

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

CLAUSE 
NUMBER DATE TITLE 

52.211-11 SEP 2000 LIQUIDATED DAMAGES - SUPPLIES, SERVICES, OR 
RESEARCH AND DEVELOPMENT 

52.211-12 SEP 2000 LIQUIDATED DAMAGES - CONSTRUCTION 
52.242-15 AUG 1989 STOP-WORK ORDER 
52.247-34 NOV 1991 F.O.B. DESTINATION 

F.2 PERIOD OF PERFORMANCE 

The base period of performance of this master indefinite delivery/indefinite quantity (IDIQ) 
contract shall be for a period of five years and shall have two option periods of three years each. 

It is anticipated that the actual period of performance will be as follows: 

Base period of performance: 12/17/2008 - 12/16/2013 
Option Period 1: 12/17/2013 - 12/16/2016 
Option Period 2: 12/17/2016 - 12/16/2019 

F.3 TASK ORDER PERIOD OF PERFORMANCE 

Task orders (TOs) issued by agencies under this master IDIQ contract during the authorized 
ordering period may be for a term up to and including twenty-five (25) years. 

F.4 EXERCISE OF OPTIONS 

The DOE has included two (2) 3-year options to extend the term of this master IDIQ contract. In 
order to demonstrate the value it places on quality performance, the DOE has provided a 
mechanism for continuing a contractual relationship with the successful contractor that performs 
at a level which meets or exceeds quality performance expectations as communicated to the 
contractor, in writing by the DOE CO. When deciding whether to exercise the option, the DOE 
CO will consider the quality of the contractor’s performance under this master IDIQ contract, as 
well as the requirements specified at FAR 17.207-Exercise of Options. 
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F.5. PLACE OF PERFORMANCE 

Performance shall take place at the agency’s facility unless otherwise specified on the TO. 

F.6 DELIVERABLES AND SUBMITTALS 

F.6.1 Agency Requirements - The agency deliverables requirements will be specified in 
each TO. Attachment J-4 to this master IDIQ contract provides a sample of deliverables 
for TOs. 
F.6.2 DOE Requirements - Unless otherwise specified by the DOE IDIQ Contracting 
Officer, all deliverables shall be distributed to the DOE via the Project Management 
Center (PMC) at https://www.eere-pmc.energy.gov/RecipientDocs/Upload_Femp.aspx. 
Reference the PMC Upload Instructions, Attachment J-14 in Section J – List of 
Attachments. The required deliverables are as follows: 

Required Deliverable Due By 
Preliminary Assessment – Contractor Initiated Within 5 calendar days of submitting to the 

agency CO 

Preliminary Assessment – Government 
Initiated 

Within 5 calendar days of submitting to the 
agency CO after receiving a successful 
notification of intent to award by the agency 
CO 

Investment Grade Audit By the due date specified by the agency CO 

Proposal By the due date specified by the agency CO 

Signed TO awards with all attachments Within 10 calendar days after award 

Signed TO modifications with all attachments Within 10 calendar days after award 

Commissioning Report Within 30 calendar days after commissioning 

Post Installation M&V Report Within 30 calendar days after completion of 
installation 

Annual M&V Reports The Annual M&V Report shall be submitted 
concurrent with the due date specified by the 
Agency CO, but no less than once a year. 

[END OF SECTION]
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SECTION G - CONTRACT ADMINISTRATION DATA 

G.1	 MASTER INDEFINITE DELIVERY/INDEFINITE QUANTITY (IDIQ) 
CONTRACT ADMINISTRATION 

G.1.1 Administration of IDIQ Contract - Administration of this master IDIQ 
contract shall be accomplished by the DOE Golden Field Office. The following 
individuals in this office are responsible for that administration as follows: 

A.	 DOE Master IDIQ Contracting Officer (CO) - The Contracting Officer for this 
contract is Wayne Latham; Telephone No.: 720-356-1507; Fax No.: 720-356­
1550; E-mail: wayne.latham@go.doe.gov. The contractor shall use the DOE 
CO/CS as the focal point for all matters regarding this master IDIQ contract, 
except technical matters. 

B.	 DOE Master IDIQ Contracting Specialist (CS) - The Contracting Specialist for 
this contract is Suzanne Trujillo; Telephone No.: 720-356-1492; Fax No.: 720­
356-1550; E-mail: Suzanne.trujillo@go.doe.gov . The contractor shall use the 
DOE CO/CS as the focal point for all matters regarding this master IDIQ contract, 
except technical matters. 

DOE Master IDIQ Contract Invoice Approving Official is hereby stated as 
Suzanne Trujillo. 

Note: Please ensure that any and all correspondence is sent to our Golden FEMP 
Office contact email: FEMP@go.doe.gov. This ensures that your questions or 
concerns will be addressed promptly and efficiently. You will receive a response 
from one of our Contracting Officers in a timely fashion. 

C.	 DOE Master IDIQ Contracting Officer Representative (COR) - The COR for 
this contract is Greg Moore; Telephone No.: 303-275-4805; Fax No.: 303-275­
4830; E-mail: greg.moore@go.doe.gov. The contractor shall use the DOE COR 
as the focal point for all technical related matters regarding this master IDIQ 
contract. 

D.	 DOE Alternate Contracting Officer’s Representatives (A-COR) - The 
Alternate Contracting Officer’s Representatives for this contract is Randy Jones; 
Telephone No.: 303-275-4884; Fax No.: 303-275-4830; E-mail: 
randy.jones@go.doe.gov. The Contractor shall use the COR as the focal point for 
all technical matters only. 

G.2	 TASK ORDER ADMINISTRATION 

G.2.1 Administration of task orders (TOs) issued against this master IDIQ contract shall 
be accomplished by the agency identified in the TO. 
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G.2.2	 TOs awarded against this master IDIQ contract are firm fixed price. 

G.2.3 Changes to meet design or performance requirements of the TO shall be at no 
additional cost to the agency, unless agreed to in advance by the agency. 

G.2.4 Changes in contractor cost due to agency changes to the TO requirements will be 
negotiated by the agency. 

G.3	 INVOICING INSTRUCTIONS 

The contractor shall submit invoices in accordance with the specific instructions provided in 
each TO issued against this master IDIQ contract. These instructions will vary by ordering 
agency, and will include invoice format, invoice contents and any required attachments or 
enclosures, submission and addressing instructions, etc. required by the TO. 

G.4	 INVOICE SUBMITTAL AND PAYMENT SCHEDULE 

G.4.1 Payments to the contractor will commence when acceptance by the agency is 
obtained as required under Section E. 

G.4.2 The frequency of payments, including any partial payments, from the agency to 
the contractor will be as negotiated and specified in the TO. Options of payment 
frequency include but are not limited to monthly, quarterly, annual in advance (preferably 
with debt service only in advance and post-acceptance performance period payments in 
arrears), or annual in arrears. 

G.5	 PAYMENT TO THE GOVERNMENT FOR GUARANTEED ANNUAL SAVINGS 
SHORTFALL 

G.5.1 If the contractor fails to meet the guaranteed annual savings at TO-1 (final) 
column (e) and as verified by the M&V documents, the agency shall adjust the payment 
schedule, as necessary, to recover the agency’s overpayments in the previous year and to 
reflect the lower performance level into the current year. 

G.5.2 When the ECM performance level is restored, the agency will adjust the 
contractor payment schedule accordingly. 

G.6	 TECHNICAL DIRECTION (DEAR 952.242-70)(DEC 2000) 

NOTE: This Department of Energy Acquisition Regulation (DEAR) clause is applicable to 
DOE projects only. Technical direction for TOs issued by other agencies will be at the 
discretion of that agency’s CO and will be incorporated into each TO. 

(a) Performance of the work under this contract shall be subject to the technical direction of the 
DOE Contracting Officer's Representative (COR). The term "technical direction" is defined 
to include, without limitation: 
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(1) Providing direction to the contractor that redirects contract effort, shifts work emphasis 
between work areas or tasks, requires pursuit of certain lines of inquiry, fills in details, or 
otherwise serves to accomplish the contractual Statement of Work. 

(2) Providing written information to the contractor that assists in interpreting drawings, 
specifications, or technical portions of the work description. 

(3) Reviewing and, where required by the contract, approving, technical reports, drawings, 
specifications, and technical information to be delivered by the contractor to the 
Government. 

(b) The contractor will receive a copy of the written COR designation from the contracting

officer. It will specify the extent of the COR's authority to act on behalf of the contracting

officer.


(c) Technical direction must be within the scope of work stated in the contract. The COR does 
not have the authority to, and may not, issue any technical direction that: 

(1) Constitutes an assignment of additional work outside the Statement of Work; 

(2) Constitutes a change as defined in the contract clause entitled "Changes;" 

(3) In any manner causes an increase or decrease in the total estimated contract cost, the fee 
(if any), or the time required for contract performance; 

(4) Changes any of the expressed terms, conditions or specifications of the contract; or 

(5) Interferes with the contractor's right to perform the terms and conditions of the contract. 

(d) All technical direction shall be issued in writing by the COR. 

(e) The contractor must proceed promptly with the performance of technical direction duly 
issued by the COR in the manner prescribed by this clause and within its authority under the 
provisions of this clause. If, in the opinion of the contractor, any instruction or direction by 
the COR falls within one of the categories defined in (c)(1) through (c)(5) of this clause, the 
contractor must not proceed and must notify the Contracting Officer in writing within five 
(5) working days after receipt of any such instruction or direction and must request the 
Contracting Officer to modify the contract accordingly. Upon receiving the notification from 
the contractor, the Contracting Officer must: 

(1) Advise the contractor in writing within thirty (30) days after receipt of the contractor's 
letter that the technical direction is within the scope of the contract effort and does not 
constitute a change under the Changes clause of the contract; 
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(2) Advise the contractor in writing within a reasonable time that the Government will issue 
a written change order; or 

(3) Advise the contractor in writing within a reasonable time not to proceed with the 
instruction or direction of the COR. 

(f) A failure of the contractor and agency Contracting Officer either to agree that the technical 
direction is within the scope of the contract or to agree upon the contract action to be taken 
with respect to the technical direction will be subject to the provisions of the clause entitled 
"Disputes." 

(End of clause) 

[END OF SECTION] 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H.1	 REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF 
OFFERORS 

The Representations, Certifications, and Other Statements of Offeror, completed by the 
contractor and certified in the Online Representation and Certifications Application (ORCA) 
System, are hereby incorporated by reference. 

H.2	 TITLE TO, AND RESPONSIBILITY FOR, CONTRACTOR-INSTALLED 
EQUIPMENT 

Title to all equipment installed by the contractor shall be vested in the Government after 
acceptance by the Government, and shall not relieve the contractor’s responsibility for Energy 
Conservation Measure (ECM) performance. Title may, however, be vested in the contractor or 
third party, as determined by the agency and allowable by the terms and conditions of this 
contract and applicable statutes and regulations. The agency should evaluate the use of financial 
incentives, such as renewable energy and energy efficiency tax credits and/or other incentives, 
when deciding whether to allow vesting of title to the contractor or a third party. 

H.3	 PROCEDURES FOR AWARDING TASK ORDERS 

A.	 General – The Government has awarded more than one master indefinite 
delivery/indefinite quantity (IDIQ) contract for the work specified in the statement of 
work (SOW) of this contract. The Agency Contracting Officer (agency CO), as defined 
in Attachment J-2, may periodically issue task orders (TO) pursuant to the procedures set 
forth in the paragraphs below. The ordering procedures identified below will be used to 
select an ESPC contractor. 

B.	 Contractor-Initiated Exchanges – Prior to the issuance of a notice under Section H.3.1, 
contractors may actively market the ESPC program to federal agencies. When meeting 
with agency personnel, the contractor should explain how its ESPC contract works. If the 
contractor subsequently submits an unsolicited proposal or PA to the federal agency as a 
result of such marketing, however, the contractor selection processes described in Section 
H.3.1 and H.3.2 shall apply. 

C.	 Contractor Selection Procedures – The agency CO must provide each contractor a fair 
opportunity to be considered for any TO award. In selecting a contractor, the agency CO 
may exercise discretion in developing contractor selection procedures, as long as the 
agency CO complies with applicable laws and regulations, local agency policies, and the 
framework of the selection methods established below. The agency CO shall indicate, in 
the initial notice to all IDIQ holders, the selection method and down selections the 
agency intends to use for the entire ordering process. The agency CO reserves the right 
to adjust the selection process. (As an example, the agency CO may determine that 
having started under a process that bases selection on qualifications, the process may be 
adjusted to include the review of preliminary assessments). All notices required under 
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this Section H.3 may be published on a website, or any other reasonable methodology, 
identified by the agency CO. 

D.	 Evaluation Factors –Formal evaluation plans and scoring of proposals are not required 
when selecting a contractor for further consideration. The agency CO should consider 
past performance, related experience, technical capabilities, use of renewable 
technologies, the use of small business concerns for subcontracting work, the price 
assessment in a PA (if used) and any other agency specific criteria in making its selection 
decision. 

E.	 Down-selections – Agency COs may perform additional down-selections not specifically 
identified in the contractor selection methods described in this H.3 to address the 
agency’s desired competition needs. For example, if the agency CO wants to obtain 
qualifications and references from numerous contractors but only have two contractors 
conduct PAs, that process can be accommodated under the procedures outlined below. 
The agency CO shall document in the contract file the rationale and basis for all down-
selections. 

F. Debriefs – For each down-selection, the agency CO shall notify the unsuccessful 
contractor(s) they are no longer being considered and provide an opportunity for 
debriefings. 

H.3.1 Fair Opportunity Consideration Award Methods 

A.	 Selection Based on Qualifications (SBQ) Method 

1.	 The agency CO shall provide each IDIQ awardee with a notice that includes, but is 
not limited to, the following: 

a.	 The agency’s desire to pursue an ESPC project; 
b.	 A concise statement of the agency’s objectives for using ESPC services; 
c.	 A general description of the agency’s mission and the facilities that may be 

included in the potential project; 
d.	 Summary information about the energy usage for its facilities; 
e.	 A request that each interested contractor submit a response that includes: 

(1)	 An expression of interest (EOI) in pursuing a potential ESPC project, 
and 

(2)	 If interested: 
(a)	 Its qualifications for conducting Investment Grade Audits (IGA), 

and 
(b)	 Any other preliminary information the agency needs to make a 

meaningful selection; 
f.	 The significant evaluation factors that the agency expects to consider in 

reviewing the responses, and their relative importance; and 
g.	 A submittal deadline that provides a reasonable period of time for the 

contractors to respond to the notice. 
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2.	 The agency CO shall review all responses submitted, and may select two (2) or more 
contractors for further consideration. 

3.	 The agency CO shall contact the selected contractors to request additional 
information including, but not limited to, that set forth below: 

a.	 Qualifications for implementing potential ECMs; 
b.	 References for projects, or similar efforts, that included any of the potential 

ECMs; 
c.	 Specific detailed descriptions of those projects; 
d.	 The resulting energy savings from those projects; 
e.	 An explanation of how those projects relate to the objectives (or general scope 

and content) of the envisioned project; and 
f.	 Any other information the agency needs to make a meaningful selection. 

The agency CO shall also advise the selected contractors of the significant 
evaluation factors the agency expects to consider in reviewing the additional 
information and, if interviews are conducted, provide a description of the manner in 
which the interview will be conducted (i.e., by telephone, in writing, by 
videoconference, or in person. 

4.	 The agency CO shall review the responses from the contractors, and may select and 
authorize one (1) contractor to proceed with a PA in accordance with section H.4. 

5.	 Prior to submitting a PA, the contractor shall provide written notification to the DOE 
Master IDIQ Contracting Officer’s Representative (COR), as identified in G.1.1.C, 
of its selection. 

B. Selection Based on Preliminary Assessments (SBPA) Method 

1.	 The agency CO shall provide each IDIQ awardee with a notice that includes, but is 
not limited to, the following: 

a.	 The agency’s desire to pursue an ESPC project; 
b.	 A concise statement of the agency’s objectives for using ESPC services; 
c.	 A general description of the agency’s mission and the facilities that may be 

included in the potential project; 
d.	 Summary information about the energy usage for its facilities; 
e.	 A request that each interested contractor submit a response that includes: 

(1)	 An EOI in pursuing a potential ESPC project, and 
(2)	 If interested: 

(a)	 Its qualifications for conducting IGAs, and 
(b)	 Any other preliminary information the agency needs to make a 

meaningful selection; 
f.	 The significant evaluation factors that the agency expects to consider in 

reviewing the responses and their relative importance; and 
g.	 A submittal deadline that provides a reasonable period of time for the 

contractors to respond to the notice. 
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2.	 The agency CO shall review all responses submitted, and may select two (2) or more 
contractors for further consideration. 

3.	 The agency CO shall contact the selected contractors to request additional 
information including, but not limited to, that set forth below: 

a.	 Qualifications for implementing potential ECMs; 
b.	 References for projects, or similar efforts, that included any of the potential 

ECMs; 
c.	 Specific detailed descriptions of those projects; 
d.	 The resulting energy savings from those projects; 
e.	 An explanation of how those projects relate to the objectives (or general scope 

and content) of the envisioned project; 
f.	 Any other information the agency needs to make a meaningful selection, and 
g.	 A request for a preliminary assessment consistent with section H.4. 

The agency CO shall also advise the selected contractors of the significant 
evaluation factors the agency expects to consider in reviewing the additional 
information and, if interviews are conducted, provide a description of the manner in 
which the interview will be conducted (i.e., by telephone, in writing, by 
videoconference, or in person. 

4.	 Prior to submitting a PA, the contractor(s) shall provide written notification to the 
DOE master IDIQ Contracting Officer’s Representative (COR), as identified in 
G.1.1.C, of its (their) selection. 

5.	 The agency CO shall review the responses from the contractors, and may select and 
authorize one or more contractor to conduct an IGA or for discrete portions of 
services in accordance with section H.5. 

C.	 Procurements Started Under Earlier Contract Methods (Government Initiated 
Selection Method and Contractor Initiated Selection Method) 

A federal agency that has started the contractor selection process under the 
Government Initiated or Contractor Initiated Methods described in this contract as 
originally awarded (previous Section H.3.1.A and H.3.1.B) may continue to use the 
previously described process to complete the award or may transition to the new 
processes described at section H.3.1. 

H.3.2. Unsolicited Proposals 

A.	 Agency COs may receive unsolicited ESPC proposals from IDIQ contract holders. 
If, after receiving an unsolicited proposal, the agency CO decides to pursue an ESPC 
task order under this contract, the agency CO shall use the ordering procedures 
defined above in section H.3.1. The contractor submitting the unsolicited proposal 
shall mark any proprietary or restricted data in the proposal. The agency shall not 

37




November 2012	 DE-AM36-09GO290XX / Mod 6 

use any proprietary information from the unsolicited proposal to develop notices or 
solicitations, or conduct negotiations with other contractors. 

B.	 Agency COs may receive marketing information up to and including an unsolicited 
PA. A PA, however, does not constitute an unsolicited proposal. Under this 
contract, a proposal is defined as a written, binding offer from a contractor that 
includes technical and price proposals and the text of any financing agreement 
(including a lease-acquisition). Although a PA may include a technical concept and 
price assessment, it is not a binding offer and does not include the text of a financing 
agreement. 

C.	 When an agency CO receives any unsolicited material from a contractor that is less 
than a proposal, as defined above, the agency CO may handle this material according 
to local or agency-wide procedures for marketing. The contractor submitting the 
unsolicited material shall mark any proprietary or restricted data in the material. If 
the agency CO decides to consider a potential ESPC project after receiving this 
material, the agency CO may include the material as part of market research. 
However, the agency CO shall ensure that no proprietary information is used to 
develop notices or solicitations, or conduct negotiations with other contractors. The 
agency CO shall use the ordering procedures defined above in section H.3.1. 

H.3.3	 Exceptions to Fair Opportunity – The Agency CO will provide each awardee fair 
opportunity as defined in Section H.3.1, Fair Opportunity Consideration Award 
Methods, unless one of the following exceptions applies: 

A.	 The agency need for the supplies or services is so urgent that providing a fair 
opportunity would result in unacceptable delays; 

B.	 Only one awardee is capable of providing the supplies or services required at the 
level of quality required because the supplies or services ordered are unique or 
highly specialized; 

C.	 The order must be issued on a sole source basis in the interest of economy and 
efficiency as a logical follow-on to an order already issued under the contract, 
provided that all awardees were given a fair opportunity to be considered for the 
original TO; or 

D.	 It is necessary to place an order to satisfy a minimum guarantee. 

H.3.4	 Additional Information 

A.	 Any TO award is conditioned upon the selected contractor meeting the pre-award 
requirements as specified by this master IDIQ contract and by the ordering agency. 

B.	 In the event that the Government and the contractor fail to reach agreement on the 
terms and conditions of a TO under any of the ordering methods identified in this 
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section, the Government may elect to issue a TO to another contractor for an ESPC 
project at the site in accordance with the ordering procedures above. Unless 
otherwise agreed to, the Government will not have rights to the contractor’s work 
products, such as survey, data, feasibility study reports, and design documentation, if 
a TO is not issued. 

C.	 The agency CO may alter the requirements of the Preliminary Assessment (PA) 
specified in H.4 to streamline the ESPC project development process, consistent with 
the terms and conditions of this contract and applicable statutes and regulations. 

D.	 The agency CO may insert additional Federal Acquisition Regulation (FAR) or 
agency clauses into the TO and provisions into the TO Request for Proposal (RFP), 
as appropriate. 

E. The ordering agency will address and be responsible for any protests filed regarding 
the award of a TO under a master IDIQ contract. 

H.4	 PRELIMINARY ASSESSMENT CONTENT REQUIREMENTS FOR TASK 
ORDERS 

H.4.1 Preliminary Assessment (PA) - The contractor shall submit a PA to the 
Government, which sets out the merits, technical feasibility, level of projected energy 
savings, economics, and price of the project. The ESCO shall ensure a PF has been 
selected by the Government prior to submitting the PA. Renewable energy technologies 
shall be considered along with other ECMs. The agency CO will respond to the 
contractor, in writing, indicating whether or not the project will be pursued. If pursued, 
the agency CO will issue a Notice of Intent to Award (NOI) followed by a TO RFP, 
which identifies the agency’s requirements. The agency will not be liable for any costs 
associated with PA audits or preparation of the PA unless the project addressed by the PA 
later becomes a TO award. 

H.4.2 Contents - At a minimum, the contractor shall include its PA, technical and price 
assessments in a format that is in accordance with the agency requirements. Include 
ECMs, dividing into two groups: Recommended and Potential. 

- Recommended ECMs are those ECMs the ESCO is quite confident will be 
included in the Proposal. These ECMs shall be included in the Task Order 
Schedules specified below. 

- Potential ECMs are those that are worthy of evaluation and that the ESCO must 
verify and evaluate field conditions in order to complete more accurate 
calculations to increase their confidence for inclusion. For these ECMs, the 
ESCO shall provide a narrative description of what they are, how they may save 
energy for the site, and a conceptual level estimate of potential energy savings. 

The contractor shall submit completed Schedules TO-1 (PA), TO-2, TO-3, and TO-4, as 
well as documentation to support the entries on the form. It is recommended that the PA 
be approximately 20 pages, except in instances where agency guidance or agreement 
between the agency and ESCO requires more pages to adequately address the 
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requirements of this section. The technical and price assessments shall be in accordance 
with the following requirements: 

A.	 Project Overview 

1.	 Executive Summary - As a minimum, a narrative description of the project 
summarizing the ECMs; the energy, water, and related cost savings; 
implementation price; financial summary; and results from the renewable 
energy assessment required by this section. 

2.	 Site Information [Not required unless requested by agency.] 

B.	 Technical Assessment 

1.	 ECM description - For each ECM proposed, the contractor shall submit 
narrative information for items as applicable, in the format specified 
below: 

a.	 ECM Title 
b.	 ECM No. ____ and narrative description 
c.	 Location(s) affected 
d.	 Estimated Energy Baseline for the ECM 
e.	 ECM projected energy use and energy savings 
f.	 ECM interface with agency equipment. 

g.	 Physical changes – List major physical changes to equipment or 
facilities required to install the proposed ECM, such as relocation 
or removal of equipment. 

h.	 Utility interruptions – Specify the likely extent of major utility 
interruptions needed for the installation of the ECM. 

i.	 Agency support required – Specify any agency support required 
during implementation of the ECM. 

j.	 Describe potential environment impacts and suggest National 
Environmental Policy Act (NEPA) compliance actions that may be 
required due to installation of the ECM. 

k.	 Utility rebate or system benefit fund financial and tax incentive - If 
applicable, specify ECM financial incentive(s) available, source, 
estimated payment amount, how and when payment or financing 
reduction will be applied and impact on project cash flow (e.g., 
ancillary payment before acceptance, reducing implementation 
price (TO-2) and tax-based financing amount), and proposed 
percentage of estimated financial incentive payment or financing 
reduction the contractor guarantees as submitted in Schedule TO-3 
schedule. 

l.	 ECM project schedule – Provide a summary project schedule to 
include the duration of the following key phases: 

40




November 2012	 DE-AM36-09GO290XX / Mod 6


i.	 Investment Grade Audit 
ii.	 Engineering/design 
iii.	 Equipment procurement/lead time (i.e., date required to 

acquire equipment and delivery on-site) 
iv.	 Installation, commissioning, and post-installation M&V 

report 
v.	 Project acceptance 

2.	 ECM Performance Measurement - Provide a general description for the 
M&V plan proposed for this project, as required by para C.4.6.A for the 
Recommended ECMs. For the Potential ECMs, provide either the 
methodology that will be used to determine the M&V techniques or a 
general description of the proposed M&V technique(s). 

Each description will be referenced to the latest version of the FEMP 
M&V Guidelines: Measurement and Verification for Federal Energy 
Projects, or the International Performance Measurement and Verification 
Protocol (IPMVP). 

3.	 Management Approach 

a.	 Organization - Show the organization for implementing and 
managing the TO project through the use of an organizational 
chart. The proposed organization shall contain the responsibilities 
of each element shown on the organization chart. Identify primary 
personnel by name in each element. Show the lines of authority 
within the organization. If portions of the project are to be 
subcontracted (e.g., design of an energy conservation system), 
identify the subcontracted function, and which element of the 
contractor’s organization will manage the subcontract(s). 

b.	 Risk, Responsibility and Performance Matrix - The contractor shall 
complete and submit a proposed Risk, Responsibility and 
Performance Matrix describing its proposed approach or method to 
address each area in the matrix. The format and content for the 
Risk, Responsibility and Performance Matrix is provided at 
Attachment J-7. 

c.	 ECM Training - Provide a general description of the training that 
will be provided to agency personnel for each ECM. Approach 
should be customized depending on the level of operations and 
maintenance responsibility to be assumed by agency personnel. 
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H.5 INVESTMENT GRADE AUDIT CONTENT REQUIREMENTS FOR TASK 
ORDERS 

H.5.1 Following issuance by the agency of the NOI, the selected contractor shall 
conduct an Investment Grade Audit (IGA) of facilities and energy systems at the project 
site to substantiate the contractor’s ability to achieve the estimated total cost savings 
submitted in Schedule TO-4 and Schedule TO-1 (final), column (a). 

H.5.2 The IGA shall identify the relevant existing conditions of applicable agency 
facilities, including but not limited to: 

A.	 Proposed IGA scope to include: facilities, systems and proposed ECMs. 
B.	 Building physical condition, i.e., assumptions on current and proposed facility or 

energy system operating conditions 
C.	 Hours of use or occupancy 
D.	 Area of conditioned space 
E.	 Inventory of energy-consuming equipment or systems 
F.	 Energy-consuming equipment operating conditions and loads 
G.	 Baseline weather (i.e., Cooling and Heating Degree Days) 
H.	 Proposed construction and M&V schedule 
I.	 Energy savings calculations using formulae and procedures based on accepted 

engineering principles, including synergistic effects of other ECMs 
J.	 Cite references used for data, assumptions or empirical formulas 

H.5.3 For each ECM identified, the contractor shall provide a detailed analysis 
documenting the proposed annual energy or water savings performance of the ECM after 
installation, startup and testing. 

H.5.4 The contractor shall document the results of the IGA and provide the 
documentation to the agency in a format agreed to by the agency. For Government 
initiated projects, the documentation shall identify any existing conditions that vary from 
the agency’s provided data. The IGA must include documentation for the proposed 
energy baseline. 

H.6	 REQUIREMENTS FOR PROPOSAL AND PROPOSAL REVIEW FOR TASK 
ORDERS 

H.6.1 The contractor shall submit a proposal, consisting of technical and price 
components, as well as an individual small business subcontracting plan for each task 
order, in electronic format, or as required in the TO RFP. Particular emphasis should be 
placed on assessment of renewable energy opportunities. Based on the results of the 
IGA, the contractor shall submit completed Schedules TO-1 (final), TO-2, TO-3, TO-4 
and TO-5 (all in Attachment J-6), with supporting documentation as identified by the 
agency CO. 
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H.6.2 Proposals will be reviewed in accordance with the instructions set forth in the TO 
RFP. The agency will not be responsible for any costs incurred, such as proposal 
preparation costs or the costs incurred in conducting the IGA, unless a TO is awarded or 
authorized by the agency CO. 

H.6.3	 The format requirements are: 

A.	 Project Overview 

1.	 Executive Summary - As a minimum, a narrative description of the project 
summarizing the ECMs, the energy, water, and related cost savings, 
implementation price and financial summary. 

2.	 Site Description and Utility Summary - For the site, the contractor shall 
submit narrative information for items, as applicable, in the format 
specified below: 
a.	 Site Description 

i.	 Overview, size, location, etc. 
ii.	 Description of mission/commands/agencies on the site, 

general operations, occupancy. 
iii.	 Brief history of site (if use or operations have changed 

significantly). 
iv.	 Map of site showing major areas/designations. 
v.	 Building/facility list, name/designator/number, type of 

facility, square footage, hours. 
vi.	 Background/discussion regarding rationale or directive on 

which areas of site included in this TO, etc. 
vii.	 Facility descriptions (for those buildings included in the 

ESPC and/or large consumers, etc. Not all buildings may 
be included, depending on the nature of the site and the 
ESPC TO.). General description of building condition and 
operations including overview of energy 
(mechanical/electrical) and water systems. Central Plants 
and what buildings served. 

viii.	 Statement of coordination with the site’s Ten Year Plan. 

b.	 Utility Summary 

i.	 Overview/description of current utility systems on site: 
electrical, natural gas, fuel oils, water, sewer, etc. Include 
site diagrams/maps, as available. 

ii.	 Description of metering systems for each utility. 
�	 Utility/revenue meters. 
�	 Sub-meters, advanced metering systems, as 

applicable. 
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iii. Summary of historical utility analysis 
�	 Summary tables and graphs for each utility for 

defined usage period (in text of report) with 
supporting detailed information and analysis 
included in an appendix to the proposal. As 
applicable, show information regarding sub-meters. 

�	 Reference to J-8.1.2 Table 2, as applicable. 
�	 Rate discussion with reference to J-8.2.2, as 

applicable, for details. 

B.	 Volume I - Technical Proposal 

1.	 ECM description - For each ECM proposed, the contractor shall submit 
narrative information for items as applicable, in the format specified 
below: 

a.	 ECM Title 
b.	 ECM No. ____ and narrative description 
c.	 Location affected 
d.	 Energy baseline 
e.	 ECM projected energy use and cost 
f.	 ECM Interface with agency equipment and detailed description of 

existing energy consuming equipment and systems 
g.	 Proposed equipment identification including manufacturer, model 

number and optional equipment proposed for each ECM 
component. 

h.	 Physical changes – List major physical changes to equipment or 
facilities required to install the proposed ECM such as relocation 
or removal of equipment. Include manufacturer’s literature and 
specifications for each ECM component proposed. 

i.	 Utility interruptions – Specify the extent of any utility interruptions 
needed for the installation of the proposed ECM. 

j.	 Agency support required – Specify any agency support required 
during implementation of the ECM. 

k.	 Describe potential environment impacts and National 
Environmental Policy Act (NEPA) compliance actions resulting 
from the installed ECM. 

l.	 Utility rebate or system benefit fund financial and tax incentive – 
If applicable, specify ECM financial incentive(s) available, source, 
estimated payment amount, how and when payment or financing 
reduction will be applied and impact on project cash flow (e.g., 
ancillary payment before acceptance, reducing implementation 
price (TO-2) and tax-based financing amount), and proposed 
percentage of estimated financial incentive payment or financing 
reduction the contractor guarantees as submitted in TO-3 schedule. 
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m.	 ECM project schedule – Provide a detailed project schedule to 
include the duration of the following key phases: 

i.	 Engineering/design 
ii.	 Equipment procurement/lead time (i.e., date required to 

acquire equipment and delivery on-site) 
iii.	 Installation, commissioning, and post-installation M&V 

report 
iv.	 Project acceptance 

2.	 ECM Performance Measurement 

a.	 The contractor shall prepare a severable portion of Volume I that 
describes a complete M&V plan. The M&V plan shall be 
completed using the template and outline provided in Attachment 
J-8. The M&V plan shall include an electronic version of the 
methods for calculating the ECM energy savings for the agency’s 
review and approval. 

b.	 ECM Commissioning Approach – The contractor shall prepare a 
severable portion that describes the ECM Commissioning 
Approach for each of the proposed ECMs. (See Commissioning 
Guidance for DOE Super ESPCs, 
http://www1.eere.energy.gov/femp/operations_maintenance/om_cc 
guide.html) (This URL is current as of date of award and is subject 
to change without notice.) 

3.	 Management Approach: 

a.	 Organization - Show the organization for implementing and 
managing the TO project through the use of an organizational 
chart. The proposed organization shall contain the responsibilities 
of each element shown on the organization chart. Identify 
personnel integral to the performance of the ESPC project, by 
name within each element. Show the lines of authority within the 
organization. If portions of the project are to be subcontracted 
(e.g., design of an energy conservation system), identify the 
subcontracted function, and which element of the contractor’s 
organization will manage the subcontract(s). 

b.	 Risk, Responsibility and Performance Matrix - The contractor shall 
complete and submit a final Risk, Responsibility and Performance 
Matrix detailing its proposed approach or method to address each 
area in the matrix. Proposal submission of this Risk, 
Responsibility and Performance Matrix should reflect revisions 
based on results of agency discussions and agreements with the 
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contractor on the Risk, Responsibility and Performance Matrix it 
submitted in the PA. The format and content for the Risk, 
Responsibility and Performance Matrix is provided at Attachment 
J-7. 

c.	 Operations, Maintenance, Repair, and Replacement - Show the 
organizational structure and describe the approach for performance 
of the proposed ECM operations, maintenance, and repair and 
replacement requirements, including at a minimum the ECM-
specific preventative maintenance requirements and their 
frequency of performance. For each ECM, identify the 
organization(s) (agency or contractor/subcontractor) performing 
the operations and maintenance of contractor-installed equipment. 
Detail how duties or actions are shared or reference where this 
information is located. Identify reporting requirements of agency 
or contractor during the performance period. Responsibilities, 
performance, and risks of operations shall be briefly defined in the 
Risk, Responsibility and Performance Matrix. 

d.	 ECM Training - Describe in detail how training for each ECM will 
be provided for agency personnel. Approach should be customized 
depending on the level of operations and maintenance 
responsibility to be assumed by agency personnel. 

C.	 Volume II - Price Proposal - The selected contractor shall complete Schedules 
TO-1 (final), TO-2, TO-3, TO-4 and TO-5 and shall provide supporting 
documentation, organized as follows: 

1.	 Project-level expenses from project development through TO award (no 
ECM breakout required). 

2.	 Pricing of implementation and construction phases, allocated by ECM. 

3.	 Post-acceptance performance period expenses aligned with proposed TO-3 
line item expenses. 

4.	 In addition to the submission of TO schedules and supporting documents, 
the contractor shall provide a summary of the finance offer being 
proposed. At a minimum, the finance summary shall include the Investor 
Deal Summary (IDS), selected financier’s Standard Finance Offer (SFO) 
and Selection Memorandum as explained in more detail in Section H.7. 

D.	 Individual Small Business Subcontracting Plan - The selected contractor shall 
prepare and submit an individual small business subcontracting plan for each task 
order in accordance with FAR 52.219-9. 
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H.7	 REQUIREMENTS FOR COMPETITIVE FINANCING ACQUISITION FOR 
TASK ORDERS 

H.7.1 Investor Deal Summary (IDS) - After completion of the IGA and prior to 
submission of the proposal, the contractor shall submit the IDS (Attachment J-11), along 
with the contractor’s point of contact, electronically in Microsoft Word format, to the 
agency CO for review, or as otherwise directed by the agency CO. 

H.7.2 Competitive Financing Offers Based on Investor Deal Summary (IDS) and 
Standard Financing Offers (SFO) 

A.	 The contractor shall solicit and select financing offers through a competitive 
selection process. This process must incorporate the final IDS and require the 
financing offers to be in the form of the SFO as set out in Attachment J-12 to this 
master IDIQ contract. Once this process is completed and a selection is made, the 
contractor shall prepare a Selection Memorandum describing the selection process 
including the number of offers solicited and received, the rationale for selecting 
the financier, and the reasons why the selection is the best value for the 
Government. This process may be subject to audit by the agency. 

B.	 The contractor shall certify to the agency that the contents of the Selection 
Memorandum are true and correct and in accord with best business practice. 

C.	 The contractor shall submit the IDS, SFO, Selection Memorandum and 
certification with its final price proposal to the agency CO. 

H.8	 PAYMENT AND PERFORMANCE BOND REQUIREMENTS FOR TASK 
ORDERS 

H.8.1 Unless otherwise specified by the agency, the selected contractor shall furnish 
acceptable evidence of a surety’s commitment to provide performance and payment 
bonds to the agency prior to award of the TO. 

H.8.2 The contractor shall submit standard bond forms, SF25 and SF25A, or other 
agency–required documentation, as described below. 

A.	 Within 30 days of award of the TO or acceptance of the Design and 
Construction Package, whichever is later, the contractor shall furnish a certified 
copy and duplicate of a performance bond, with project financier as co­
beneficiary along with the agency. Unless specified otherwise in the TO, the 
performance bond shall be in a penal sum equal to 100 percent of the total bonded 
amount for all ECMs cited in Schedule TO-2. The contractor shall furnish a 
payment bond (SF 25A) in duplicate. The payment bond shall be in a penal sum 
equal as follows: 
From Schedule TO-2 Payment Bond Penal Sum 
$0 - $999,999: 50% of Schedule TO-2 Bonded Amount 
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$1 - $5 million: 40% of Schedule TO-2 Bonded Amount 
>$5 million: $2.5 million of Schedule TO-2 Bonded Amount 

B.	 Unless otherwise specified by the agency, the performance and payment bonds 
shall remain in effect during the total implementation period for all ECMs. The 
ECM implementation period shall include all time required for installation, 
testing, measuring initial performance, and agency acceptance of all installed 
ECMs. The performance bond shall be released upon agency acceptance of all 
contractor-installed ECMs. The payment bond shall be released upon receipt of 
satisfactory evidence that all subcontractors, laborers, etc., have been paid in full. 

C.	 The contractor shall not file any mechanics liens against the agency for the TO 
projects and this requirement shall flow down to all subcontractors. Therefore, 
the payment bond shall secure the contractor’s obligations for payment of 
laborers, suppliers, and all subcontractors. 

H.9	 PROTECTION OF FINANCIER’S INTEREST FOR TASK ORDERS 

The agency recognizes that project financing associated with contractor performance of TOs 
issued against this master IDIQ contract may be accomplished using third-party financing, and as 
such, will permit the financing source to establish a security interest in the installed ECM, 
subject to, and subordinate to, the rights of the agency. To provide protection of any financier’s 
interest, the contractor may be required to assign to its lenders some or all of its rights under a 
TO. The agency will consider: 

H.9.1 Requests for assignments of monies due or to become due under a TO, provided 
the assignment complies with the Assignment of Claims Act. 

H.9.2 Requests for the agency to provide financiers copies of any cure or show-cause 
notice issued to the contractor. 

H.9.3 Requests by financier or secured interest holders for extension of response time to 
cure or show-cause notices. 

H.10	 REQUIRED INSURANCE FOR TASK ORDERS 

H.10.1 The contractor shall procure, at its expense, and maintain during the entire period 
of performance under this master IDIQ contract, and the TOs awarded to the contractor 
against it, the following minimum insurance coverage: 

A.	 Comprehensive general liability: $500,000 per occurrence. 
B.	 Automobile liability: $200,000 per person, $500,000 per occurrence, $20,000 per 

occurrence for property damage. 
C.	 Workman’s compensation: as required by Federal and State workers’ 

compensation and occupational disease statutes. 
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D.	 Employer’s liability coverage: $100,000, except in States where workers’ 
compensation may not be written by private carriers. 

E.	 Other insurance as required by State law. 

H.10.2 Specific TOs may require less, additional, or different insurance coverage, which 
will be specified in the TOs. If different insurance coverage is specified as required for a 
specific TO project, the contractor shall maintain, at its own expense for the TO term, the 
revised insurance coverage, in accordance with the following: 

A.	 Prior to commencement of work, the contractor shall furnish to the agency CO, a 
copy of the insurance policy endorsement. The policies evidencing required 
insurance coverage shall contain an endorsement to the effect that cancellation or 
any material change in the policies adversely affecting the interests of the agency 
in such insurance shall not be effective for such period as may be prescribed by 
the laws of the State in which the TO is to be performed, and in no event less than 
thirty (30) days after written notice thereof to the agency CO. 

B.	 The contractor agrees to insert the substance of this clause in all subcontracts 
hereunder. 

C.	 Nothing herein shall relieve or limit the contractor of liability for losses and 
damages to person or property as a result of its operations. The contractor shall 
indemnify and hold the Government (including the ordering agency, DOE, and 
any person acting on behalf of the Government) harmless from any and all 
liability, including attorneys’ fees and legal costs, associated with or resulting 
from the contractor’s operations under this master IDIQ contract or any TO issued 
hereunder. 

[END OF SECTION] 
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PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 

I.1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2)(FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at this/these address(es): 
Federal Acquisition Regulation (FAR) (clauses starting with 52): http://www.arnet.gov/far/ 
Department of Energy Acquisition Regulation (DEAR) (clauses starting with 952): 

http://professionals.pr.doe.gov/ 

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

CLAUSE 
NUMBER DATE TITLE 

52.202-1	 JUL 2004 DEFINITIONS[(substitute: (a) Head of Agency means: (i) 
The Secretary; (ii) Deputy Secretary; (iii) Under Secretaries of the 
Department of Energy and (iv) the Chairman, Federal Energy Regulatory 
Commission.) (add: (h) The term DOE means the Department of Energy, 
FERC means the Federal Energy Regulatory Commission, and NNSA 

means the National Nuclear Security Administration. (i) The term Senior 

Procurement Executive means, for DOE: Department of Energy – 
Director, Office of Procurement and Assistance Management, DOE; 
National Nuclear Security Administration – Administrator for Nuclear 
Security, NNSA; and Federal Energy Regulatory Commission – Chairman, 
FERC.] 

52.203-3	 APR 1984 GRATUITIES 
52.203-5	 APR 1984 COVENANT AGAINST CONTINGENT FEES 
52.203-6 SEP 2006	 RESTRICTIONS ON SUBCONTRACTOR SALES 

TO THE GOVERNMENT 
52.203-7	 JUL 1995 ANTI-KICKBACK PROCEDURES 
52.203-8 JAN 1997	 CANCELLATION, RESCISSION AND RECOVERY 

OF FUNDS FOR ILLEGAL OR IMPROPER 
ACTIVITY 

52.203-10 JAN 1997	 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 
IMPROPER ACTIVITY 

52.203-12 SEP 2005	 LIMITATION ON PAYMENTS TO INFLUENCE 
CERTAIN FEDERAL TRANSACTIONS 

52.204-2	 AUG 1996 SECURITY REQUIREMENTS 
52.204-4 AUG 2000	 PRINTED OR COPIED DOUBLE-SIDED ON 

RECYCLED PAPER 
52.204-7	 JUL 2006 CENTRAL CONTRACTOR REGISTRATION 
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52.204-9 NOV 2006 PERSONAL IDENTITY VERIFICATION OF 
CONTRACTOR PERSONNEL 

52.204-10 JUL 2010 REPORTING EXECUTIVE COMPENSATION AND 
FIRST TIER SUBCONTRACT AWARDS 

52.209-6 SEP 2006 PROTECTING THE GOVERNMENT'S INTEREST 
WHEN SUBCONTRACTING WITH CONTRACTORS 
DEBARRED, SUSPENDED, OR PROPOSED FOR 
DEBARMENT 

52.217-2 OCT 1997 CANCELLATION UNDER MULTI-YEAR CONTRACTS 
52.217-8 NOV 1999 OPTION TO EXTEND SERVICES (insert 30 days) 
52.217-9 MAR 2000 OPTION TO EXTEND THE TERM OF THE CONTRACT 

(insert 30 days, 60 days, 11 years and 6 months) 
52.219-8 MAY 2004 UTILIZATION OF SMALL BUSINESS CONCERNS 
52.219-9 APR 2008 SMALL BUSINESS SUBCONTRACTING PLAN 

(ALTERNATE II)(OCT 2001) 
52.219-16 JAN 1999 LIQUIDATED DAMAGES - SUBCONTRACTING PLAN 
52.222-1 FEB 1997 NOTICE TO THE GOVERNMENT OF LABOR 

DISPUTES 
52.222-3 JUN 2003 CONVICT LABOR 
52.222-4 JUL 2005 CONTRACT WORK HOURS AND SAFETY 

STANDARDS ACT - OVERTIME COMPENSATION 
52.222-6 JUL 2005 DAVIS-BACON ACT 
52.222-7 FEB 1988 WITHHOLDING OF FUNDS 
52.222-8 FEB 1988 PAYROLLS AND BASIC RECORDS 
52.222-9 JUL 2005 APPRENTICES AND TRAINEES 
52.222-10 FEB 1988 COMPLIANCE WITH COPELAND ACT 

REQUIREMENTS 
52.222-11 JUL 2005 SUBCONTRACTS (LABOR STANDARDS) 
52.222-12 FEB 1988 CONTRACT TERMINATION - DEBARMENT 
52.222-13 FEB 1988 COMPLIANCE WITH DAVIS-BACON AND RELATED 

ACT REGULATIONS 
52.222-14 FEB 1988 DISPUTES CONCERNING LABOR STANDARDS 
52.222-15 FEB 1988 CERTIFICATION OF ELIGIBILITY 
52.222-21 FEB 1999 PROHIBITION OF SEGREGATED FACILITIES 
52.222-26 MAR 2007 EQUAL OPPORTUNITY 
52.222-27 FEB 1999 AFFIRMATIVE ACTION COMPLIANCE 

REQUIREMENTS FOR CONSTRUCTION 
52.222-35 SEP 2006 EQUAL OPPORTUNITY FOR SPECIAL DISABLED 

VETERANS, VETERANS OF THE VIETNAM ERA, AND 
OTHER ELIGIBLE VETERANS 

52.222-36 JUN 1998 AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES 

52.222-37 SEP 2006 EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND 
OTHER ELIGIBLE VETERANS 

52.222-41 JUL 2005 SERVICE CONTRACT ACT OF 1965, AS AMENDED 
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52.222-43 NOV 2006 FAIR LABOR STANDARDS ACT AND SERVICE ACT ­
PRICE ADJUSTMENT (MULTIPLE YEAR AND OPTION 
CONTRACTS) 

52.222-49 MAY 1989 SERVICE CONTRACT ACT – PLACE OF 
PERFORMANCE UNKNOWN 

52.222-50 AUG 2007 COMBATING TRAFFICKING IN PERSONS 
52.222-54 JAN 2009 EMPLOYMENT ELIGIBILITY VERIFICATION 
52.223-5 AUG 2003 POLLUTION PREVENTION AND RIGHT-TO-KNOW 

INFORMATION (ALTERNATE II)(AUG 2003) 
52.223-6 MAY 2001 DRUG-FREE WORKPLACE 
52.223-10 AUG 2000 WASTE REDUCTION PROGRAM 
52.223-14 AUG 2003 TOXIC CHEMICAL RELEASE REPORTING 
52.223-15 DEC 2007 ENERGY EFFICIENCY IN ENERGY-CONSUMING 

PRODUCTS 
52.225-1 JUN 2003 BUY AMERICAN ACT - SUPPLIES 
52.225-5 AUG 2007 TRADE AGREEMENTS 
52.225-13 FEB 2006 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
52.227-1 JUL 1995 AUTHORIZATION AND CONSENT 
52.227-2 AUG 1996 NOTICE AND ASSISTANCE REGARDING PATENT 

AND COPYRIGHT INFRINGEMENT 
52.227-3 APR 1984 PATENT INDEMNITY 
52.227-4 APR 1984 PATENT INDEMNITY – CONSTRUCTION CONTRACTS 
52.228-2 OCT 1997 ADDITIONAL BOND SECURITY 
52.228-5 JAN 1997 INSURANCE – WORK ON A GOVERNMENT 

INSTALLATION 
52.228-15 NOV 2006 PERFORMANCE AND PAYMENT BONDS ­

CONSTRUCTION 
52.229-3 APR 2003 FEDERAL, STATE, AND LOCAL TAXES 
52.232-1 APR 1984 PAYMENTS 
52.232-8 FEB 2002 DISCOUNTS FOR PROMPT PAYMENT 
52.232-11 APR 1984 EXTRAS 
52.232-17 JUN 1996 INTEREST 
52.232-18 APR 1984 AVAILABILITY OF FUNDS 
52.232-23 JAN 1986 ASSIGNMENT OF CLAIMS 
52.232-25 OCT 2003 PROMPT PAYMENT 
52.232-33 OCT 2003 PAYMENT BY ELECTRONIC FUNDS TRANSFER ­

CENTRAL CONTRACTOR REGISTRATION 
52.233-1 JUL 2002 DISPUTES (ALTERNATE I)(DEC 1991) 
52.233-3 AUG 1996 PROTEST AFTER AWARD (ALTERNATE I)(JUN 

1985) 
52.233-4 OCT 2004 APPLICABLE LAW FOR BREACH OF CONTRACT 

CLAIM 
52.236-2 APR 1984 DIFFERING SITE CONDITIONS 
52.236-3 APR 1984 SITE INVESTIGATION AND CONDITIONS 

AFFECTING THE WORK 
52.236-5 APR 1984 MATERIAL AND WORKMANSHIP 
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52.236-6 APR 1984 SUPERINTENDENCE BY THE CONTRACTOR 
52.236-7 NOV 1991 PERMITS AND RESPONSIBILITIES 
52.236-8 APR 1984 OTHER CONTRACTS 
52.236-9 APR 1984 PROTECTION OF GOVERNMENT BUILDINGS, 

EQUIPMENT AND VEGETATION 
52.236-10 APR 1984 OPERATIONS AND STORAGE AREAS 
52.236-11 APR 1984 USE AND POSSESSION PRIOR TO COMPLETION 
52.236-12 APR 1984 CLEANING UP 
52.236-13 NOV 1991 ACCIDENT PREVENTION 
52.236-14 APR 1984 AVAILABILITY AND USE OF UTILITY SERVICES 
52.236-15 APR 1984 SCHEDULES FOR CONSTRUCTION CONTRACTS 
52.236-21 FEB 1997 SPECIFICATIONS AND DRAWINGS FOR 

CONSTRUCTION 
52.242-13 JUL 1995 BANKRUPTCY 
52.243-1 AUG 1987 CHANGES-FIXED PRICE (ALTERNATE II)(APR 1984) 
52.244-5 DEC 1996 COMPETITION IN SUBCONTRACTING 
52.245-1 JUN 2007 GOVERNMENT PROPERTY 
52.245-2 JUN 2007 GOVERNMENT PROPERTY INSTALLATION 

OPERATION SERVICES (as modified by DEAR 952.245­
2, add: "and the DOE Acquisition Regulation Subpart 
945.5," after the reference to FAR Subpart 45.5 in the first 
sentence of paragraphs (e)(1) and (e)(2) of the clause) 

52.245-9 JUN 2007 USE AND CHARGES 
52.246-17 JUN 2003 WARRANTY OF SUPPLIES OF A NONCOMPLEX 

NATURE 
52.246-19 MAY 2001 WARRANTY OF SYSTEMS AND EQUIPMENT UNDER 

PERFORMANCE SPECIFICATIONS OR DESIGN 
CRITERIA 

52.246-20 MAY 2001 WARRANTY OF SERVICES 
52.246-21 MAR 1994 WARRANTY OF CONSTRUCTION 
52.246-23 FEB 1997 LIMITATION OF LIABILITY 
52.246-24 FEB 1997 LIMITATION OF LIABILITY - HIGH-VALUE ITEMS 

(ALTERNATE I)(APR 1984) **NOTE: to be incorporated 
in task order. 

52.246-25 FEB 1997 LIMITATION OF LIABILITY - SERVICES 
52.249-2 MAY 2004 TERMINATION FOR THE CONVENIENCE OF THE 

GOVERNMENT (FIXED-PRICE) 
52.249-8 APR 1984 DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) 
52.249-10 APR 1984 DEFAULT (FIXED-PRICE CONSTRUCTION) 
52.251-1 APR 1984 GOVERNMENT SUPPLY SOURCES 
52.253-1 JAN 1991 COMPUTER GENERATED FORMS 
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II. DEPARTMENT OF ENERGY ACQUISITION REGULATION (DEAR) 

CLAUSE 
NUMBER DATE TITLE 

952.203-70 DEC 2000	 WHISTLEBLOWER PROTECTION FOR 
CONTRACTOR EMPLOYEES 

952.204-2 MAY 2002 SECURITY 
952.204-70 SEP 1997 CLASSIFICATION/DECLASSIFICATION 
952.204-75 DEC 2000 PUBLIC AFFAIRS 

970.5223-1 DEC 2000	 INTEGRATION OF ENVIRONMENT, SAFETY, AND 
HEALTH INTO WORK PLANNING AND EXECUTION 

I.2 ORDERING (FAR 52.216-18)(OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance 

of delivery orders or task orders by authorized individuals of Federal agencies. Such orders may 

be issued from _December 17, 2008__ through __December 16, 2019__. 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In 

the event of conflict between a delivery order or task order and this contract, the contract shall 

control. 

(c) If mailed, a delivery order or task order is considered “issued” when the Government 

deposits the order in the mail. Orders may be issued orally, by facsimile, or by electronic 

commerce methods only if authorized in the Schedule. 

(End of clause) 

I.3 ORDERING LIMITATIONS (FAR 52.216-19)(OCT 1995) 

(a) Minimum order. When the Government requires supplies or services covered by this 

contract in an amount of less than _$30,000_, the Government is not obligated to purchase, nor is 

the Contractor obligated to furnish, those supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor— 

(1) Any order for a single item in excess of __$200,000,000_; 

(2) Any order for a combination of items in excess of __$200,000,000__; or 
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(3) A series of orders from the same ordering office within ______90____ days that 

together call for quantities exceeding the limitation in paragraph (b)(1) or (2) of this section. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at 

subsection 52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not 

required to order a part of any one requirement from the Contractor if that requirement exceeds 

the maximum-order limitations in paragraph (b) of this section. 

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any 

order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is 

returned to the ordering office within _30_ days after issuance, with written notice stating the 

Contractor’s intent not to ship the item (or items) called for and the reasons. Upon receiving this 

notice, the Government may acquire the supplies or services from another source. 

(End of clause) 

I.4 INDEFINITE QUANTITY (FAR 52.216-22)(OCT 1995) 

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective 

for the period stated, in the Schedule. The quantities of supplies and services specified in the 

Schedule are estimates only and are not purchased by this contract. 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance 

with the Ordering clause. The Contractor shall furnish to the Government, when and if ordered, 

the supplies or services specified in the Schedule up to and including the quantity designated in 

the Schedule as the “maximum.” The Government shall order at least the quantity of supplies or 

services designated in the Schedule as the “minimum.” 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, 

there is no limit on the number of orders that may be issued. The Government may issue orders 

requiring delivery to multiple destinations or performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not completed within that 
period shall be completed by the Contractor within the time specified in the order. The contract 
shall govern the Contractor’s and Government’s rights and obligations with respect to that order 
to the same extent as if the order were completed during the contract’s effective period; 
provided, that the Contractor shall not be required to make any deliveries under this contract in 
excess of 25 years after award of the task order. 

(End of clause) 
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I.5	 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF 
UNION DUES OR FEES (FAR 52.222-39)(DEC 2004) 

(a) Definition. As used in this clause— 
“United States” means the 50 States, the District of Columbia, Puerto Rico, the Northern


Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.


(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the 
Contractor shall post a notice, in the form of a poster, informing employees of their rights 
concerning union membership and payment of union dues and fees, in conspicuous places in and 
about all its plants and offices, including all places where notices to employees are customarily 
posted. The notice shall include the following information (except that the information pertaining 
to National Labor Relations Board shall not be included in notices posted in the plants or offices 
of carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)). 

Notice to Employees 

Under Federal law, employees cannot be required to join a union or maintain membership in a 
union in order to retain their jobs. Under certain conditions, the law permits a union and an 
employer to enter into a union-security agreement requiring employees to pay uniform periodic 
dues and initiation fees. However, employees who are not union members can object to the use 
of their payments for certain purposes and can only be required to pay their share of union costs 
relating to collective bargaining, contract administration, and grievance adjustment. 
If you do not want to pay that portion of dues or fees used to support activities not related to 
collective bargaining, contract administration, or grievance adjustment, you are entitled to an 
appropriate reduction in your payment. If you believe that you have been required to pay dues or 
fees used in part to support activities not related to collective bargaining, contract administration, 
or grievance adjustment, you may be entitled to a refund and to an appropriate reduction in 
future payments. 

For further information concerning your rights, you may wish to contact the National Labor 
Relations Board (NLRB) either at one of its Regional offices or at the following address or toll 
free number: 

National Labor Relations Board 
Division of Information 
1099 14th Street, N.W. 
Washington, DC 20570 
1-866-667-6572 
1-866-316-6572 (TTY) 

To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov. 

(c) The Contractor shall comply with all provisions of Executive Order 13201 of 
February 17, 2001, and related implementing regulations at 29 CFR Part 470, and orders of the 
Secretary of Labor. 
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(d) In the event that the Contractor does not comply with any of the requirements set forth in 
paragraphs (b), (c), or (g), the Secretary may direct that this contract be cancelled, terminated, or 
suspended in whole or in part, and declare the Contractor ineligible for further Government 
contracts in accordance with procedures at 29 CFR Part 470, Subpart B—Compliance 
Evaluations, Complaint Investigations and Enforcement Procedures. Such other sanctions or 
remedies may be imposed as are provided by 29 CFR Part 470, which implements Executive 
Order 13201, or as are otherwise provided by law. 

(e) The requirement to post the employee notice in paragraph (b) does not apply to— 
(1) Contractors and subcontractors that employ fewer than 15 persons; 
(2) Contractor establishments or construction work sites where no union has been formally 

recognized by the Contractor or certified as the exclusive bargaining representative of the 
Contractor’s employees; 

(3) Contractor establishments or construction work sites located in a jurisdiction named in 
the definition of the United States in which the law of that jurisdiction forbids enforcement of 
union-security agreements; 

(4) Contractor facilities where upon the written request of the Contractor, the Department of 
Labor Deputy Assistant Secretary for Labor-Management Programs has waived the posting 
requirements with respect to any of the Contractor’s facilities if the Deputy Assistant Secretary 
finds that the Contractor has demonstrated that— 

(i) The facility is in all respects separate and distinct from activities of the Contractor 
related to the performance of a contract; and 

(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; 
or 
(5) Work outside the United States that does not involve the recruitment or employment of 

workers within the United States. 

(f) The Department of Labor publishes the official employee notice in two variations; one for 
contractors covered by the Railway Labor Act and a second for all other contractors. The 
Contractor shall— 

(1) Obtain the required employee notice poster from the Division of Interpretations and 
Standards, Office of Labor-Management Standards, U.S. Department of Labor, 200 
Constitution Avenue, NW, Room N-5605, Washington, DC 20210, or from any field office of 
the Department’s Office of Labor-Management Standards or Office of Federal Contract 
Compliance Programs; 

(2) Download a copy of the poster from the Office of Labor-Management Standards website 
at http://www.olms.dol.gov; or 

(3) Reproduce and use exact duplicate copies of the Department of Labor’s official poster. 

(g) The Contractor shall include the substance of this clause in every subcontract or purchase 
order that exceeds the simplified acquisition threshold, entered into in connection with this 
contract, unless exempted by the Department of Labor Deputy Assistant Secretary for Labor-
Management Programs on account of special circumstances in the national interest under 
authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the Contractor shall include 
the substance of this clause if the value of orders in any calendar year of the subcontract is 
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expected to exceed the simplified acquisition threshold. Pursuant to 29 CFR Part 470, 
Subpart B—Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the 
Secretary of Labor may direct the Contractor to take such action in the enforcement of these 
regulations, including the imposition of sanctions for noncompliance with respect to any such 
subcontract or purchase order. If the Contractor becomes involved in litigation with a 
subcontractor or vendor, or is threatened with such involvement, as a result of such direction, the 
Contractor may request the United States, through the Secretary of Labor, to enter into such 
litigation to protect the interests of the United States. 

(End of clause) 

I.6	 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (FAR 52.222­
42)(MAY 1989) 

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the 
Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service employees 
expected to be employed under the contract and states the wages and fringe benefits payable to 
each if they were employed by the contracting agency subject to the provisions of 5 U.S.C. 5341 
or 5332. 

This Statement is for Information Only: It is not a Wage Determination 

Employee Class Monetary Wage--Fringe Benefits

General Clerk II GS-2 $11.27

General Clerk III GS-3 $12.71

Secretary I GS-4 $14.26

Computer Operator I GS-4 $14.26

Computer Operator II GS-5 $15.96

Engineering Technician I GS-3 $12.71

Engineering Technician II GS-4 $14.26

Engineering Technician III GS-5 $15.96

Engineering Technician IV GS-7 $19.77


(End of clause) 

I.7	 BUY AMERICAN ACT—CONSTRUCTION MATERIALS (FAR 52.225-9) 
(JAN 2005) 

(a) Definitions. As used in this clause— 
“Component” means an article, material, or supply incorporated directly into a construction 

material. 
“Construction material” means an article, material, or supply brought to the construction site 

by the Contractor or a subcontractor for incorporation into the building or work. The term also 
includes an item brought to the site preassembled from articles, materials, or supplies. 
However, emergency life safety systems, such as emergency lighting, fire alarm, and audio 
evacuation systems, that are discrete systems incorporated into a public building or work and 
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that are produced as complete systems, are evaluated as a single and distinct construction 
material regardless of when or how the individual parts or components of those systems are 
delivered to the construction site. Materials purchased directly by the Government are supplies, 
not construction material. 

“Cost of components” means— 
(1) For components purchased by the Contractor, the acquisition cost, including 

transportation costs to the place of incorporation into the construction material (whether or not 
such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free 
entry certificate is issued); or 

(2) For components manufactured by the Contractor, all costs associated with the 
manufacture of the component, including transportation costs as described in paragraph (1) of 
this definition, plus allocable overhead costs, but excluding profit. Cost of components does 
not include any costs associated with the manufacture of the construction material. 
“Domestic construction material” means— 

(1) An unmanufactured construction material mined or produced in the United States; or 
(2) A construction material manufactured in the United States, if the cost of its components 

mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its 
components. Components of foreign origin of the same class or kind for which nonavailability 
determinations have been made are treated as domestic. 
“Foreign construction material” means a construction material other than a domestic


construction material.

“United States” means the 50 States, the District of Columbia, and outlying areas.


(b) Domestic preference. 
(1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) by providing a 

preference for domestic construction material. The Contractor shall use only domestic 
construction material in performing this contract, except as provided in paragraphs (b)(2) and 
(b)(3) of this clause. 

(2) This requirement does not apply to the construction material or components listed by 
the Government as follows:


__[none]______________________________________________

(3) The Contracting Officer may add other foreign construction material to the list in


paragraph (b)(2) of this clause if the Government determines that—

(i) The cost of domestic construction material would be unreasonable. The cost of a 

particular domestic construction material subject to the requirements of the Buy American 
Act is unreasonable when the cost of such material exceeds the cost of foreign material by 
more than 6 percent; 

(ii) The application of the restriction of the Buy American Act to a particular construction 
material would be impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, produced, or manufactured in the United 
States in sufficient and reasonably available commercial quantities of a satisfactory quality. 

(c) Request for determination of inapplicability of the Buy American Act. 
(1)(i) Any Contractor request to use foreign construction material in accordance with 

paragraph (b)(3) of this clause shall include adequate information for Government evaluation 
of the request, including— 
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(A) A description of the foreign and domestic construction materials; 
(B) Unit of measure; 
(C) Quantity; 
(D) Price; 
(E) Time of delivery or availability; 
(F) Location of the construction project; 
(G) Name and address of the proposed supplier; and 
(H) A detailed justification of the reason for use of foreign construction materials cited 

in accordance with paragraph (b)(3) of this clause. 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market 

and a completed price comparison table in the format in paragraph (d) of this clause. 
(iii) The price of construction material shall include all delivery costs to the construction 

site and any applicable duty (whether or not a duty-free certificate may be issued). 
(iv) Any Contractor request for a determination submitted after contract award shall 

explain why the Contractor could not reasonably foresee the need for such determination 
and could not have requested the determination before contract award. If the Contractor does 
not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
(2) If the Government determines after contract award that an exception to the Buy 

American Act applies and the Contracting Officer and the Contractor negotiate adequate 
consideration, the Contracting Officer will modify the contract to allow use of the foreign 
construction material. However, when the basis for the exception is the unreasonable price of 
a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 

(3) Unless the Government determines that an exception to the Buy American Act applies, 
use of foreign construction material is noncompliant with the Buy American Act. 

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on 
unreasonable cost, the Contractor shall include the following information and any applicable 
supporting data based on the survey of suppliers: 

Foreign and Domestic Construction Materials Price Comparison 

Construction Material Description Unit of Measure 

Item 1 

Foreign construction material 

Domestic construction material 

Item 2 

Foreign construction material 

Domestic construction material 

Quantity Price (Dollars) * 

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,


attach summary.]

[Include other applicable supporting information.]

[*Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry


certificate is issued).]
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(End of clause)


I.8	 BUY AMERICAN ACT—CONSTRUCTION MATERIALS UNDER TRADE 
AGREEMENTS (FAR 52.225-11)(AUG 2007) 

(a) Definitions. As used in this clause—


“Caribbean Basin country construction material” means a construction material that—


(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or 

(2) In the case of a construction material that consists in whole or in part of materials from 

another country, has been substantially transformed in a Caribbean Basin country into a new 

and different construction material distinct from the materials from which it was transformed. 

“Component” means an article, material, or supply incorporated directly into a construction 

material. 

“Construction material” means an article, material, or supply brought to the construction site by 

the Contractor or subcontractor for incorporation into the building or work. The term also 

includes an item brought to the site preassembled from articles, materials, or supplies. However, 

emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation 

systems, that are discrete systems incorporated into a public building or work and that are 

produced as complete systems, are evaluated as a single and distinct construction material 

regardless of when or how the individual parts or components of those systems are delivered to 

the construction site. Materials purchased directly by the Government are supplies, not 

construction material. 

“Cost of components” means— 

(1) For components purchased by the Contractor, the acquisition cost, including 

transportation costs to the place of incorporation into the construction material (whether or not 

such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free 

entry certificate is issued); or 

(2) For components manufactured by the Contractor, all costs associated with the 

manufacture of the component, including transportation costs as described in paragraph (1) of 

this definition, plus allocable overhead costs, but excluding profit. Cost of components does 

not include any costs associated with the manufacture of the construction material. 

“Designated country” means any of the following countries: 

(1) A World Trade Organization Government Procurement Agreement country (Aruba, 

Austria, Belgium, Bulgaria, Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, 

France, Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea 

(Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway, 

Poland, Portugal, Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden, 

Switzerland, or United Kingdom); 

(2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Dominican 

Republic, El Salvador, Guatemala, Honduras, Mexico, Morocco, Nicaragua, or Singapore); 
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(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina 

Faso, Burundi, Cambodia, Cape Verde, Central African Republic, Chad, Comoros, 

Democratic Republic of Congo, Djibouti, East Timor, Equatorial Guinea, Eritrea, Ethiopia, 

Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Madagascar, Malawi, 

Maldives, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and 

Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, Uganda, 

Vanuatu, Yemen, or Zambia); or 

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, 

British Virgin Islands, Costa Rica, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, 

Netherlands Antilles, St. Kitts and Nevis, St. Lucia, St. Vincent and the Grenadines, or 

Trinidad and Tobago). 

“Designated country construction material” means a construction material that is a WTO GPA 

country construction material, an FTA country construction material, a least developed country 

construction material, or a Caribbean Basin country construction material. 

“Domestic construction material” means— 

(1) An unmanufactured construction material mined or produced in the United States; or 

(2) A construction material manufactured in the United States, if the cost of its components 

mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its 

components. Components of foreign origin of the same class or kind for which nonavailability 

determinations have been made are treated as domestic. 

“Foreign construction material” means a construction material other than a domestic 

construction material. 

“Free Trade Agreement country construction material” means a construction material that— 

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA)


country; or


(2) In the case of a construction material that consists in whole or in part of materials from 

another country, has been substantially transformed in a FTA country into a new and different 

construction material distinct from the materials from which it was transformed. 

“Least developed country construction material” means a construction material that— 

(1) Is wholly the growth, product, or manufacture of a least developed country; or 

(2) In the case of a construction material that consists in whole or in part of materials from 

another country, has been substantially transformed in a least developed country into a new 

and different construction material distinct from the materials from which it was transformed. 

“United States” means the 50 States, the District of Columbia, and outlying areas.


“WTO GPA country construction material” means a construction material that—


(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or 

(2) In the case of a construction material that consists in whole or in part of materials from 

another country, has been substantially transformed in a WTO GPA country into a new and 

different construction material distinct from the materials from which it was transformed. 
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(b) Construction materials. 

(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 

preference for domestic construction material. In addition, the Contracting Officer has 

determined that the WTO GPA and Free Trade Agreements (FTAs) apply to this acquisition. 

Therefore, the Buy American Act restrictions are waived for designated country construction 

materials. 

(2) The Contractor shall use only domestic or designated country construction material in 

performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause. 

(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction 

materials or components listed by the Government as follows:


__none______________________________________________


(4) The Contracting Officer may add other foreign construction material to the list in


paragraph (b)(3) of this clause if the Government determines that—


(i) The cost of domestic construction material would be unreasonable. The cost of a 

particular domestic construction material subject to the restrictions of the Buy American Act 

is unreasonable when the cost of such material exceeds the cost of foreign material by more 

than 6 percent; 

(ii) The application of the restriction of the Buy American Act to a particular construction 

material would be impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, produced, or manufactured in the United 

States in sufficient and reasonably available commercial quantities of a satisfactory quality. 

(c) Request for determination of inapplicability of the Buy American Act. 

(1)(i) Any Contractor request to use foreign construction material in accordance with 

paragraph (b)(4) of this clause shall include adequate information for Government evaluation 

of the request, including— 

(A) A description of the foreign and domestic construction materials; 

(B) Unit of measure; 

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; and 

(H) A detailed justification of the reason for use of foreign construction materials cited 

in accordance with paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall include a reasonable survey of the market 

and a completed price comparison table in the format in paragraph (d) of this clause. 
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(iii) The price of construction material shall include all delivery costs to the construction 

site and any applicable duty (whether or not a duty-free certificate may be issued). 

(iv) Any Contractor request for a determination submitted after contract award shall 

explain why the Contractor could not reasonably foresee the need for such determination 

and could not have requested the determination before contract award. If the Contractor does 

not submit a satisfactory explanation, the Contracting Officer need not make a 

determination. 

(2) If the Government determines after contract award that an exception to the Buy 

American Act applies and the Contracting Officer and the Contractor negotiate adequate 

consideration, the Contracting Officer will modify the contract to allow use of the foreign 

construction material. However, when the basis for the exception is the unreasonable price of 

a domestic construction material, adequate consideration is not less than the differential 

established in paragraph (b)(4)(i) of this clause. 

(3) Unless the Government determines that an exception to the Buy American Act applies, 

use of foreign construction material is noncompliant with the Buy American Act. 

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on 

unreasonable cost, the Contractor shall include the following information and any applicable 

supporting data based on the survey of suppliers: 

Foreign and Domestic Construction Materials Price Comparison 

Construction Material Description 

Item 1 

Foreign construction material 

Domestic construction material 

Item 2 

Foreign construction material 

Domestic construction material 

Unit of Measure Quantity Price (Dollars) * 

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,


attach summary.]

[Include other applicable supporting information. ]

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry


certificate is issued).]


(End of clause) 
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I.9	 RIGHTS IN DATA--GENERAL (FAR 52.227-14)(DEC 2007)(AS MODIFIED BY 
DEAR 952.227-14 - DOE coverage-alternates VI and VII) 

(a) Definitions. As used in this clause-­
“Computer database” or “database” means a collection of recorded information in a form 

capable of, and for the purpose of, being stored in, processed, and operated on by a computer. 
The term does not include computer software. 

“Computer software”— 
(1) Means 

(i) Computer programs that comprise a series of instructions, rules, routines, or 
statements, regardless of the media in which recorded, that allow or cause a computer to 
perform a specific operation or series of operations; and 

(ii) Recorded information comprising source code listings, design details, algorithms, 
processes, flow charts, formulas, and related material that would enable the computer 
program to be produced, created, or compiled. 
(2) Does not include computer databases or computer software documentation. 

“Computer software documentation” means owner’s manuals, user’s manuals, installation 
instructions, operating instructions, and other similar items, regardless of storage medium, that 
explain the capabilities of the computer software or provide instructions for using the software. 

“Data” means recorded information, regardless of form or the media on which it may be 
recorded. The term includes technical data and computer software. The term does not include 
information incidental to contract administration, such as financial, administrative, cost or 
pricing, or management information. 

“Form, fit, and function data” means data relating to items, components, or processes that are 
sufficient to enable physical and functional interchangeability, and data identifying source, size, 
configuration, mating, and attachment characteristics, functional characteristics, and 
performance requirements. For computer software it means data identifying source, functional 
characteristics, and performance requirements but specifically excludes the source code, 
algorithms, processes, formulas, and flow charts of the software. 

“Limited rights” means the rights of the Government in limited rights data as set forth in the 
Limited Rights Notice of subparagraph (g)(2) if included in this clause. 

“Limited rights data” means data, other than computer software, that embody trade secrets or 
are commercial or financial and confidential or privileged, to the extent that such data pertain to 
items, components, or processes developed at private expense, including minor modifications. 

”Restricted computer software” means computer software developed at private expense and 
that is a trade secret; is commercial or financial and is confidential or privileged; or is 
copyrighted computer software, including minor modifications of the computer software. 

“Restricted rights,” as used in this clause, means the rights of the Government in restricted 
computer software, as set forth in a Restricted Rights Notice of paragraph (g) if included in this 
clause, or as otherwise may be provided in a collateral agreement incorporated in and made part 
of this contract, including minor modifications of such computer software. 

“Technical data” means recorded information (regardless of the form or method of the 
recording) of a scientific or technical nature (including computer databases and computer 
software documentation). This term does not include computer software or financial, 
administrative, cost or pricing, or management data or other information incidental to contract 
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administration. The term includes recorded information of a scientific or technical nature that is 
included in computer databases (See 41 U.S.C. 403(8)). 

“Unlimited rights” means the right of the Government to use, disclose, reproduce, prepare 
derivative works, distribute copies to the public, and perform publicly and display publicly, in 
any manner and for any purpose, and to have or permit others to do so. 

(b) Allocation of rights. 
(1) Except as provided in paragraph (c) of this clause, the Government shall have unlimited 

rights in— 
(i) Data first produced in the performance of this contract; 
(ii) Form, fit, and function data delivered under this contract; 
(iii) Data delivered under this contract (except for restricted computer software) that 

constitute manuals or instructional and training material for installation, operation, or routine 
maintenance and repair of items, components, or processes delivered or furnished for use 
under this contract; and 

(iv) All other data delivered under this contract unless provided otherwise for limited 
rights data or restricted computer software in accordance with paragraph (g) of this clause. 
(2) The Contractor shall have the right to— 

(i) Assert copyright in data first produced in the performance of this contract to the extent 
provided in paragraph (c)(1) of this clause; 

(ii) Use, release to others, reproduce, distribute, or publish any data first produced or 
specifically used by the Contractor in the performance of this contract, unless provided 
otherwise in paragraph (d) of this clause; 

(iii) Substantiate use of, add or correct limited rights, restricted rights, or copyright 
notices and to take other appropriate action, in accordance with paragraphs (e) and (f) of this 
clause; and 

(iv) Protect from unauthorized disclosure and use those data that are limited rights data or 
restricted computer software to the extent provided in paragraph (g) of this clause. 

(c) Copyright— 
(1) Data first produced in the performance of this contract. 

(i) Unless provided otherwise in paragraph (d) of this clause, the Contractor may 
establish, without prior approval of the Contracting Officer, claim to copyright in scientific 
and technical articles based on or containing data first produced in the performance of this 
contract and published in academic, technical or professional journals, symposia 
proceedings or similar works. The prior, express written permission of the Contracting 
Officer is required to assert copyright in all other data first produced in the performance of 
this contract. 

(ii) When authorized to assert copyright to the data, the Contractor shall affix the 
applicable copyright notices of 17 U.S.C. 401 or 402, and acknowledgment of Government 
sponsorship (including contract number). 

(iii) For data other than computer software, the Contractor grants to the Government, and 
others acting on its behalf, a paid-up, nonexclusive, irrevocable worldwide license in such 
copyrighted data to reproduce, prepare derivative works, distribute copies to the public, and 
perform publicly and display publicly, by or on behalf of the Government. For computer 
software, the Contractor grants to the Government and others acting on its behalf, a paid-up 
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nonexclusive, irrevocable worldwide license in such copyrighted computer software to 
reproduce, prepare derivative works, and perform publicly and display publicly (but not to 
distribute copies to the public) by or on behalf of the Government. 
(2) Data not first produced in the performance of this contract. The Contractor shall not, 

without prior written permission of the Contracting Officer, incorporate in data delivered 
under this contract any data not first produced in the performance of this contract unless the 
Contractor— 

(i) Identifies the data; and 
(ii) Grants to the Government, or acquires on its behalf, a license of the same scope as set 

forth in subparagraph (c)(1) of this clause or; if such data are restricted computer software, 
the Government shall acquire a copyright license as set forth in subparagraph (g)(4) of this 
clause (if included in this contract) or as otherwise provided in a collateral agreement 
incorporated in or made part of this contract. 
(3) Removal of copyright notices. The Government will not remove any authorized 

copyright notices placed on data pursuant to this paragraph (c), and will include such notices 
on all reproductions of the data. 

(d) Release, publication and use of data. The Contractor shall have the right to use, release to 
others, reproduce, distribute, or publish any data first produced or specifically used by the 
Contractor in the performance of this contract, except— 

(1) As prohibited by Federal law or regulation (e.g., export control or national security laws 
or regulations); 

(2) As expressly set forth in this contract; or 
(3) If the Contractor receives or is given access to data necessary for the performance of 

this contract which contain restrictive markings, the Contractor shall treat the data in 
accordance with such markings unless otherwise specifically authorized otherwise in writing 
by the Contracting Officer. 

(e) Unauthorized marking of data. 
(1) Notwithstanding any other provisions of this contract concerning inspection or 

acceptance, if any data delivered under this contract are marked with the notices specified in 
paragraph (g)(3) or (g)(4) of this clause and use of the notices is not authorized by this clause, 
or if such data bears any other restrictive or limiting markings not authorized by this contract, 
the Contracting Officer may at any time either return the data to the Contractor, or cancel or 
ignore the markings. However, pursuant to 41 U.S.C. 253d, the following procedures shall 
apply prior to canceling or ignoring the markings. 

(i) The Contracting Officer will make written inquiry to the Contractor affording the 
Contractor 60 days from receipt of the inquiry to provide written justification to substantiate 
the propriety of the markings; 

(ii) If the Contractor fails to respond or fails to provide written justification to substantiate 
the propriety of the markings within the 60-day period (or a longer time approved in writing 
by the Contracting Officer for good cause shown), the Government shall have the right to 
cancel or ignore the markings at any time after said period and the data will no longer be 
made subject to any disclosure prohibitions. 

(iii) If the Contractor provides written justification to substantiate the propriety of the 
markings within the period set in subdivision (e)(1)(i) of this clause, the Contracting Officer 
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will consider such written justification and determine whether or not the markings are to be 
canceled or ignored. If the Contracting Officer determines that the markings are authorized, 
the Contractor will be so notified in writing. If the Contracting Officer determines, with 
concurrence of the head of the contracting activity, that the markings are not authorized, the 
Contracting Officer will furnish the Contractor a written determination, which determination 
shall become the final agency decision regarding the appropriateness of the markings unless 
the Contractor files suit in a court of competent jurisdiction within 90 days of receipt of the 
Contracting Officer’s decision. The Government shall continue to abide by the markings 
under this paragraph (e)(1)(iii) until final resolution of the matter either by the Contracting 
Officer’s determination becoming final (in which instance the Government will thereafter 
have the right to cancel or ignore the markings at any time and the data will no longer be 
made subject to any disclosure prohibitions), or by final disposition of the matter by court 
decision if suit is filed. 
(2) The time limits in the procedures set forth in subparagraph (e)(1) of this clause may be 

modified in accordance with agency regulations implementing the Freedom of Information 
Act (5 U.S.C. 552) if necessary to respond to a request thereunder. 

(3) Except to the extent the Government’s action occurs as the result of final disposition of 
the matter by a court of competent jurisdiction, the Contractor is not precluded by paragraph 
(e) of this clause from brining a claim, in accordance with the Disputes clause of this contract, 
that may arise as a result of the Government removing or ignoring authorized markings on 
data delivered under this contract. 

(f) Omitted or incorrect markings. 
(1) Data delivered to the Government without any restrictive markings shall be deemed to 

have been furnished with unlimited rights. The Government is not liable for the disclosure, 
use, or reproduction of such data. 

(2) If the unmarked data has not been disclosed without restriction outside the Government, 
the Contractor may request, within 6 months (or a longer time approved by the Contracting 
Officer in writing for good cause shown) after delivery of such data, permission to have 
authorized notices placed on qualifying data at the Contractor’s expense, and the Contracting 
Officer may agree to do so if the Contractor— 

(i) Identifies the data to which the omitted notice is to be applied; 
(ii) Demonstrates that the omission of the notice was inadvertent; 
(iii) Establishes that the use of the proposed notice is authorized; and 
(iv) Acknowledges that the Government has no liability for the disclosure, use, or 

reproduction of any data made prior to the addition of the notice or resulting from the 
omission of the notice. 
(3) If data has been marked with an incorrect notice, the Contracting Officer may— 

(i) Permit correction of the notice at the Contractor’s expense if the Contractor identifies 
the data and demonstrates that the correct notice is authorized, or 

(ii) Correct any incorrect notices. 

(g) Protection of limited rights data and restricted computer software. 

(1) The Contractor may withhold from delivery qualifying limited rights data or restricted 
computer software that are not data identified in paragraphs (b)(1)(i), (ii), and (iii) of this 
clause. As a condition to this withholding, the Contractor shall— 
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(i) Identify the data being withheld; and 
(ii) Furnish form, fit, and function data instead. 

(2) Limited rights data that are formatted as a computer database for delivery to the

Government shall be treated as limited rights data and not restricted computer software.


(3) [Reserved] 

(h) Subcontracting. The Contractor shall obtain from its subcontractors all data and rights 
therein necessary to fulfill the Contractor’s obligations to the Government under this contract. If 
a subcontractor refuses to accept terms affording the Government such rights, the Contractor 
shall promptly notify the Contracting Officer of the refusal and shall not proceed with the 
subcontract award without authorization in writing from the Contracting Officer. 

(i) Relationship to patents or other rights. Nothing contained in this clause shall imply a 
license to the Government under any patent or be construed as affecting the scope of any license 
or other right otherwise granted to the Government. 

Alternate VI (Feb 1998) 

As prescribed at 48 CFR 927.404(l) insert Alternate VI to require the contractor to license data 
regarded as limited rights data or restricted computer software to the Government and third 
parties at reasonable royalties upon request by the Department of Energy. 

(k) Contractor Licensing. Except as may be otherwise specified in this contract as data not 
subject to this paragraph, the contractor agrees that upon written application by DOE, it will 
grant to the Government and responsible third parties, for purposes of practicing a subject of this 
contract, a nonexclusive license in any limited rights data or restricted computer software on 
terms and conditions reasonable under the circumstances including appropriate provisions for 
confidentiality; provided, however, the contractor shall not be obliged to license any such data if 
the contractor demonstrates to the satisfaction of the Secretary of Energy or designee that: 

(1) Such data are not essential to the manufacture or practice of hardware designed or

fabricated, or processes developed, under this contract;


(2) Such data, in the form of results obtained by their use, have a commercially competitive 
alternate available or readily introducible from one or more other sources; 

(3) Such data, in the form of results obtained by their use, are being supplied by the 
contractor or its licensees in sufficient quantity and at reasonable prices to satisfy market 
needs, or the contractor or its licensees have taken effective steps or within a reasonable time 
are expected to take effective steps to so supply such data in the form of results obtained by 
their use; or 

(4) Such data, in the form of results obtained by their use, can be furnished by another firm 
skilled in the art of manufacturing items or performing processes of the same general type and 
character necessary to achieve the contract results. 

(End of alternate) 
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Alternate VII (Feb 1998) 

As prescribed in 48 CFR 927.404(m) make the change described in Alternate VII to limit the 
contractor's use of DOE restricted data. 

Insert the parenthetical phrase " (except Restricted Data in category C-24, 10 CFR part 725, in 
which DOE has reserved the right to receive reasonable compensation for the use of its 
inventions and discoveries, including related data and technology)." after the phrase "data first 
produced or specifically used by the Contractor in the performance of this contract" in paragraph 
(b)(2)(i) of the clause at FAR 52.227-14. 

(End of alternate) 

(End of clause) 

I.10	 ENERGY POLICY ACT SUBCONTRACTING GOALS AND REPORTING 
REQUIREMENTS (DEAR 952.226-72) (JUN 1996) 

(a) Definition.--Energy Policy Act target groups, as used in this provision means: 
(1) An institution of higher education that meets the requirements of 34 CFR 600.4(a), and 

has a student enrollment that consists of at least 20 percent: 
(i) Hispanic Americans, i.e., students whose origins are in Mexico, Puerto Rico, Cuba, or 

Central or South America, or any combination thereof, or 
(ii) Native Americans, i.e., American Indians, Eskimos, Aleuts, and Native Hawaiians, or 

any combination thereof; 
(2) Institutions of higher learning determined to be Historically Black Colleges and


Universities by the Secretary of education pursuant to 34 CFR 608.2; and

(3) Small business concerns, as defined under Section 3 of the Small Business Act (15 

U.S.C. 632), that are owned and controlled by individuals who are both socially and 
economically disadvantaged within the meaning of Section 8(d) of the Small Business Act (15 
U.S.C. 637(d)) or by a woman or women. 

(b) Goals. The contractor, in performance of this contract, agrees to provide its best efforts to 
award subcontracts to the following classes of entities: 

(1) Small business concerns controlled by socially and economically disadvantaged

individuals or by women: 20 percent;


(2) Historically Black colleges and universities: 20 percent; 
(3) Colleges or universities having a student body in which more than 20 percent of the 

students are Hispanic Americans or Native Americans: 20 percent. 
[These goals are stated in a percentage reflecting the relationship of estimated award value 

of subcontracts to the value of this contract and appear elsewhere in this contract.] 
(c) Reporting requirements. 

(1) The contractor agrees to report, on an annual Federal Government fiscal year basis, its 
progress against the goals by providing the actual annual dollar value of subcontract payments 
for the preceding 12-month period, and the relationship of those payments to the incurred 
contract costs for the same period. Reports submitted pursuant to this clause must be received 
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by the contracting officer (or designee) not later than 45 days after the end of the reporting 
period. 

(2) If the contract includes reporting requirements under FAR 52.219-9, Small, Small 
Disadvantaged and Women-Owned Subcontracting Plan, the contractor's progress against the 
goals stated in paragraph (b) of this clause shall be included as an addendum to Standard 
Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary 
Subcontract Report, as applicable, for the period that corresponds to the end of the Federal 
Government fiscal year. 

(End of clause) 

I.11 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING 
RESPONSIBILITY MATTERS (FAR 52.209-9)(JAN 2011) 

(a) The Contractor shall update the information in the Federal Awardee Performance and 
Integrity Information System (FAPIIS) on a semi-annual basis, throughout the life of the 
contract, by posting the required information in the Central Contractor Registration database at 
http://www.ccr.gov . 

(b) (1) The Contractor will receive notification when the Government posts new information 
to the Contractor’s record. 

(2) The Contractor will have an opportunity to post comments regarding information that 

has been posted by the Government. The comments will be retained as long as the associated 

information is retained, i.e., for a total period of 6 years. Contractor comments will remain a 

part of the record unless the Contractor revises them. 

(3) (i) Public requests for system information posted prior to April 15, 2011, will be 

handled under Freedom of Information Act procedures, including, where appropriate, 

procedures promulgated under E.O. 12600. 

(ii) As required by section 3010 of Public Law 111-212, all information posted in FAPIIS 
on or after April 15, 2011, except past performance reviews, will be publicly available. 

(End of clause) 

[END OF SECTION] 
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ATTACHMENT J-1 

ACRONYM LIST 

AFV Alternative Fueled Vehicle 
AIA American Institute of Architects 
ANSI American National Standards Institute 
ARI Air Conditioning and Refrigeration Institute 
ASHRAE American Society of Heating, Refrigerating and Air-Conditioning Engineers 
BAS Building Automation System 
CFM Cubic feet per minute 
CFR Code of Federal Regulations 
CO Contracting Officer 
COR Contracting Officer’s Representative 
DEAR Department of Energy Acquisition Regulation 
DOE Department of Energy 
ECM Energy Conservation Measure 
EMCS Energy Monitoring/Management Control System 
EOI Expression of Interest 
ESCO Energy Services Company 
ESPC Energy Savings Performance Contract 
FAR Federal Acquisition Regulation 
FEMP Federal Energy Management Program 
FOCI Foreign Ownership, Control and Influence 

FPP Financing Procurement Price 
HVAC Heating, Ventilating and Air-conditioning 
IDIQ Indefinite Delivery/Indefinite Quantity 
IDS Investor Deal Summary 
IESNA Illuminating Engineering Society of North America 
IGA Investment Grade Audit 
IPMVP International Performance Measurement and Verification Protocol 
M&V Measurement and Verification 
MACRS Modified Accelerated Cost Recovery System 
NEC National Electric Code 
NEMA National Electrical Manufacturers Association 
NEPA National Environmental Policy Act 
NESC National Electrical Safety Code 
NFPA National Fire Protection Association 
NOI Notice of Intent (to award task order) 
O&M Operations and Maintenance 
ORCA Online Representations and Certifications Application 
OSHA Occupational Safety and Health Administration 
PA Preliminary Assessment 
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PCB Poly-chlorinated Biphenyl 
PE Professional Engineer 
PF Project Facilitator 
REC Renewable Energy Credit 
RFP Request for Proposals 
SBPA Selection Based on Preliminary Assessments Method 
SBQ Selection Based on Qualifications Method 
SF Standard Form 
SFO Standard Financing Offer 
SOW Statement of Work 
TC Technology Category 
TO Task Order 
TRC Tradable Renewable Certificates 
UBC Uniform Building Code 
UL Underwriters Laboratory 
UPC Uniform Plumbing Code 
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ATTACHMENT J-2 

DEFINITIONS OF APPLICABLE TERMS 

Added Premium - The added premium is the number of basis points (basis point=1/100 of a 
percentage point) that, when added to the index rate for a task order project, equals the total 
Project Interest Rate (a fixed annual percentage). The entity providing the capital to finance a 
project, which may be the contractor or a third party, can recover financing expenses either in the 
added premium or as a separate Financing Procurement Price. In most cases, contractors use 
project financing capital from third party financiers, and the added premium is a pass-through 
expense from the third party financier. In such cases, the contractor may recover the cost of 
arranging third-party financing through the Financing Procurement Price in Schedule TO-3. 

Adjusted Energy Baseline - An energy baseline that has been adjusted to compensate for 
factors that would have changed energy consumption in the absence of any energy conservation 
measures (i.e., factors affecting baseline energy use beyond the contractor’s control). Examples 
of such factors include increases or decreases in conditioned or illuminated space, changes in 
occupancy or building use, facility renovation, or extremes in weather. 

Annual Energy Audit - The term annual energy audit means a procedure including, but not 
limited to, verification of the achievement of guaranteed energy, water, and related cost savings 
and energy unit savings, resulting from implementation of energy conservation measures and a 
determination of whether an adjustment to the energy baseline is justified by conditions beyond 
the contractor's control. (Also known as Annual Measurement and Verification.) 

Annual Measurement and Verification (M&V) - See Annual Energy Audit and Section C.4 

Applicable Financial Index - The financial index upon which the index rate, the first 
component of the project interest rate, is based. This term, as used in the contract, applies to any 
financial index that is available and usable as a basis or floor. This index may be any acceptable 
market index in effect at the time of a task order award for which it is proposed, to include U.S. 
Government Treasury, Swap Rate, etc. 

Commissioning – Procedures undertaken, generally by the contractor, to assure that energy 
conservation measures and building systems perform interactively in accordance with design 
documentation and intent. See “FEMPs Commissioning Guide for ESPCs” at 
http://www1.eere.energy.gov/femp/pdfs/comm_guide_espc.pdf. 

Construction Finance Charges - The contractor's costs of financing the price of construction or 
energy conservation measure installation. A contractor may not require construction financing 
for a specific task order. If a contractor does not require construction financing for a specific 
task order, this cost element would be zero. This cost element should be included in Financing 
Procurement Price on Schedule TO-3 (not as a direct cost or implementation expense). 
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Contracting Officer (CO) and Contracting Officer's Representative (COR) - The following 
four definitions are provided to distinguish among the DOE and agency CO and COR: 

Agency Contracting Officer refers to the ordering agency CO, responsible for award 
and administration of task orders (TOs) against the master indefinite delivery/indefinite 
quantity (IDIQ) contracts. 

Agency Contracting Officer's Representative refers to the ordering agency COR, 
responsible for technical direction and administration of the TOs issued against the IDIQ 
contracts. 

DOE Contracting Officer refers to the DOE CO responsible for the administration of 
the master IDIQ contracts. 

DOE Contracting Officer's Representative refers to the DOE COR, responsible for 
providing technical direction and administration of the master IDIQ contracts. 

Contractor Initiated Method – The selection process a Federal agency would use if it received 
an unsolicited concept or proposal for an ESPC project from a contractor. The process requires 
that all DOE IDIQ contract holders be provided an opportunity to submit competing concepts or 
proposals. This contractor selection method has been removed from the contract, but may 
continue to be used for projects already in progress as of the date of this modification. 

Direct Costs - Any allowable cost that can be specifically identified to a particular final cost 
objective. 

Energy Baseline - The amount of energy that would have been consumed annually without 
implementation of energy conservation measures based on historical metered data, engineering 
calculations, sub-metering of buildings or energy consuming systems, building load simulation 
models, statistical regression analysis, or some combination of these methods. 

Energy Conservation Measure (ECM) - A measure applied to a Federal building or facility 
that improves energy efficiency, is life cycle cost effective under 10 CFR Part 436, Subpart A, 
and involves energy conservation, cogeneration facilities, renewable energy sources, 
improvements in operation and maintenance efficiencies, or retrofit activities. The term ECM 
includes renewable energy systems and other measures that result in energy, water, or related 
cost savings. For purposes of this definition, “improves energy efficiency” is not limited to a 
more efficient conversion of energy; rather when renewable energy is substituted for 
conventional energy fuels, resulting in the Government’s reduced usage of conventional energy 
sources, such a substitution constitutes “improved energy efficiency.” 
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Energy Cost Savings - A reduction in the cost of energy, water, and related operation and

maintenance expenses from a base cost established through a methodology set forth in an energy

savings performance contract (ESPC), utilized in Federal buildings or facilities as a result of: (1)

installation of energy conservation measure(s); (2) the lease or purchase of operating equipment,

improvements, altered operations and maintenance, or technical services; or (3) the increased

efficient use of existing energy sources by cogeneration or heat recovery.

Energy cost savings are generally recurring savings - savings that occur year after year; however,

one-time energy cost savings may come from energy savings in excess of guaranteed savings,

either during the post-acceptance performance period or during the implementation period.


Energy-Related Cost Savings - Energy-related cost savings are generally recurring reductions 
in expenses (other than energy costs) related to energy-consuming equipment, generally affecting 
operations, maintenance, renewal, or repair expenses of equipment. One-time energy-related 
cost savings can result from avoided expenditures of operations and maintenance, repair and 
replacement, or capital expenditures funds for projects (e.g., equipment replacement) that, 
because of the energy savings performance contract project, will not be necessary. 

Escalation Rate - The escalation rate is the rate of change in price for a particular good or 
service (as contrasted with the inflation rate, which is for all goods and services). 

Estimated Energy Cost Savings - Estimated energy cost savings are the contractor-estimated 
energy cost savings in dollars per year for each energy conservation measure (ECM), and equal 
the estimated energy savings multiplied by the established energy prices in appropriate units. 
For ECMs with multiple energy type impacts, energy cost savings equals the sum of the products 
of the energy savings by energy type and established energy prices. The established energy 
prices are based on the energy tariffs or rate schedules in affect at the time the project is being 
developed. Since energy cost savings occur each year after ECMs are implemented, they are a 
recurring cost savings. Estimated energy cost savings by ECM are entered into Schedule TO-4, 
column (e). 

Expression of Interest – An IDIQ contract holder’s written response to an agency Contracting 
Officer’s notification of a potential ESPC task order that expresses its interesting in pursuing an 
ESPC project. 

Financing Procurement Price - The financing procurement price is the price offered by the 
contractor for the service of arranging the project financing, obtaining any required payment and 
performance bonds, and providing construction phase financing. 

Government-Initiated Project - A project initiated by a Federal agency's release of a task order 
request for proposals to the master indefinite delivery/indefinite quantity contractor awardee(s) 
and accepted by the Department of Energy and the applicable agency. This method has been 
revised to include the SBQ and SBPA methods. 
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Guaranteed Annual Cost Savings - The guaranteed annual cost savings are the levels of annual 
cost savings the contractor is willing to guarantee for a task order (TO) project. The proposed 
values for these savings appear in Schedule TO-1 (PA), column (b). After the IGA, the 
contractor revises the preliminary assessment and offers the final values in Schedule TO-1 
(final), column (b). The guaranteed annual cost savings must exceed the annual contractor 
payments (Schedule TO-1 (final), column (c)) in each year of the TO post-acceptance 
performance period. For the first interval (generally 12 months) after Government acceptance of 
construction, the contractor is paid as if the savings guarantee is being met. The annual energy 
audit establishes actual savings. If actual savings fall short of the guarantee, the contractor will 
pay back the shortfall over the next interval by accepting lower payments. 

Implementation Expense - Implementation expenses are the sum of the direct and indirect costs 
of all tasks required to install energy conservation measures. Implementation expenses shall not 
include financing costs, profit or any expenses incurred during the performance period. 

Implementation Period - The implementation period is the period between the date of task 
order (TO) award to the date that all energy conservation measures (ECMs) are operational and 
accepted by the Government. If additional ECMs are added to the TO by modification, the 
implementation period for such additional ECMs shall be from date of TO modification 
incorporating the additional ECMs to the date all additional ECMs are operational and accepted 
by the Government. 

Implementation Profit - Implementation profit is applied to total direct and indirect expenses 
for project development and all energy conservation measures in Schedule TO-2. 

Implementation Price - Implementation price submitted in Schedule TO-2 is comprised of: the 
sum of project development and all proposed energy conservation measures direct expenses; 
indirect expense applied to sum of direct expenses, and profit applied to the sum of total project 
direct and indirect expenses. 

Indefinite Delivery/Indefinite Quantity (IDIQ) Contract - A contract for property or services 
that does not procure or specify a firm quantity of property or services (other than a minimum 
and possibly a maximum quantity) and that provides for the issuance of task orders for the 
delivery of the property and services during the specified ordering period of the contract. 

Index Rate - The index rate is the interest rate for the financing period of a specific task order 
(TO) project, based on the contractor's proposed applicable financial index. The added premium 
negotiated for a TO project is added to this figure. 

Indirect Cost - Any allowable cost not directly identified with a single, final cost objective, but 
can be identified to two or more cost objectives or the company as a whole. 

Investment Grade Audit (IGA) - A procedure which may include, but is not limited to, a 
detailed analysis of the energy cost savings and energy unit savings potential, building 
conditions, energy consumption, and hours of use or occupancy for a facility, for the purpose of 
preparing final technical and price proposals. 
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Measurement and Verification (M&V) - The process of measuring and verifying energy, water 
and related cost savings. 

Notice of Intent to Award (NOI) - A written notice issued by the agency to notify the 
contractor that the agency intends to award a task order for an energy savings performance 
contract project. 

Post-Acceptance Performance Period - The period (typically in years) from the date a task 
order (TO) project is operational and accepted by the Government, to the end of the TO's 
contract term. The post-acceptance performance period may also be referred to herein as the 
service period. 

Post-Acceptance Performance Period Annual (or Regular Interval) M&V - At least 
annually, the contractor and the Federal agency shall verify that the installed equipment/systems 
have been properly maintained, continue to operate correctly, and continue to have the potential 
to generate the predicted savings. This ensures that the M&V monitoring and reporting systems 
are working properly, and it allows fine-tuning of measures throughout the year based on 
operational feedback. 

Post-Acceptance Performance Period Expenses - Direct costs (without contractor mark-ups) 
of all tasks required to maintain energy savings performance after Government acceptance of 
installed energy conservation measures shall be shown on Schedule TO-3, and shall not include 
any indirect costs, financing costs, profit nor any expenses incurred during the implementation 
period. 

Post-Acceptance Performance Period Indirect Cost Applied - Includes overhead, general and 
administrative expenses, other indirect cost elements associated with tasks required to manage 
and maintain energy savings performance after Government acceptance of installed energy 
conservation measures. This shall not include any costs incurred during the implementation 
period. 

Post-Acceptance Performance Period Profit – The means by which the contractor obtains 
profit during the post-acceptance performance period. The post-acceptance performance period 
profit shall not include any direct or indirect costs or financing costs. The profit amount is 
negotiable for task orders. 

Post-Installation Measurement and Verification Activities - Post-installation measurement 
and verification is to ensure that the proper equipment/systems have been installed, are operating 
correctly and have the potential to generate the predicted savings. Verification methods may 
include surveys, inspections, and spot or short-term metering. Commissioning of installed 
equipment and systems is expected. Commissioning assures that the building systems perform 
interactively in accordance with the design documentation and intent. Commissioning is 
generally completed by the contractor. In some cases, however, it is contracted out by the 
Federal agency. 
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Preliminary Assessment (PA) - A procedure which may include, but is not limited to, an 
evaluation of energy cost savings and energy unit savings potential, building conditions, energy 
consuming equipment, and hours of use or occupancy, for the purpose of developing preliminary 
technical and price proposals prior to issuance of a notice of intent to award a task order project 
in accordance with the master indefinite delivery/indefinite quantity contract procedures. 
Although a PA may include a technical concept and price assessment, it is not a binding offer 
and does not include the text of a financing agreement. 

Project Development - Includes all work activities that occur after the agency issues a notice of 
intent to award task order. Work activities may include all direct costs associated with the 
development of an IGA, including but not limited to site visits and inspections, meetings, 
calculations, project costing, baselines and measurement and verification development. 

Project Square Footage - Project square footage is the total square footage of a building in 
which ECMs are installed by a contractor, or of buildings where energy usage and sources are 
affected by installed ECMs. Project square footage for affected buildings shall be submitted in 
Schedule TO-4. 

Project Interest Rate - The project interest rate is the sum of the index rate and added premium 
for a specific task order project. 

Proposal - The proposal is a contractor’s written binding offer that is submitted in response to an 
agency Contracting Officer’s task order request for proposal that includes a project overview, 
technical and price components and the text of any financing agreement (including a lease-
acquisition). 

Recurring Energy-Related Cost Savings - Recurring energy-related cost savings are ongoing 
or annually recurring reductions in energy-related expenses that are budgeted and allocated 
annually, such as lowered costs for ongoing maintenance, operations and repair. These must be 
actual savings, i.e., there must be an associated reduction in money that the Government was 
currently spending or planning to spend. Operations, maintenance, and repair costs for tasks 
currently being performed by the Government or by a contractor hired by the Government are 
energy-related cost savings if the energy savings performance contract (ESPC) contractor 
assumes the task, reduces the task, or eliminates the task. The Government will determine 
whether an ESPC contractor-proposed task assumption, reduction, or elimination will be 
considered recurring energy-related cost savings. 

Renewable Energy Credits (RECs) - also known as Tradable Renewable Certificates 
(TRCs) or Green TagsTM - A market mechanism that represents the environmental benefits 
associated with generating electricity from renewable energy sources. Rather than functioning as 
a tax on pollution-causing electricity generators, as traditional carbon emissions trading 
programs do, RECs function as a nongovernmental subsidy on pollution-free electricity 
generators. 
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Responsible Prospective Contractor - A contractor that meets the standards in FAR 9.104. An 
award can only be made to contractors that are determined to be responsible. 

Selection Based on Qualifications Method (SBQ) – Method of selecting a task order 
contractor. 

Selection Based on Preliminary Assessments Method (SBPA) – Method of selecting a task 
order contractor. 

Service Period – See Post-Acceptance Performance Period. 

Task Order (TO) - The obligating document that provides the details and requirements for the 
order of an energy savings performance contract project, placed against an established master 
indefinite delivery/indefinite quantity contract. 

Task Order Project - The complete package of energy conservation measures (ECMs) included 
in a task order for a building, facility or agency. Investment and project financing is provided by 
the contractor to implement an ECM Project, which includes aggregation or bundling of 
individual ECMs, resulting in energy, water, and related cost savings to the facility. 

Task Order Request for Proposal (TO RFP) - A document prepared by the ordering agency to 
communicate the agency’s requirements to the contractor and to solicit proposals. The document 
will incorporate all agency, site, and project specific standards procedures, functional 
requirements, terms, and conditions (not already addressed in the master indefinite 
delivery/indefinite quantity contract). 

Task Order Term - The term of a task order (TO) contract issued against this master indefinite 
delivery/indefinite quantity contract is defined as the sum of the implementation and post 
acceptance performance periods negotiated and identified in Schedule TO-1 (final). The 
maximum TO term is 25 years from TO award. 

Technology Category (TC) - Energy conservation measures (ECMs)shall be categorized based 
on the type of system and equipment involved in the project. The TCs are indicated in 
Attachment J-3. The miscellaneous category shall be used for applications where the ECMs are 
not identified by the other categories. 

Total Post-Acceptance Performance Period Expenses - The sum of all expenses incurred 
during the post-acceptance performance period. Total post-acceptance performance period 
expenses are entered in Schedule TO-3 for each year of the post-acceptance performance period. 

Walk-Through Survey - A brief inspection of a facility to evaluate the potential for energy, 
water and related cost savings measures as well as gather information to determine the need for a 
more detailed audit. The findings of the walk-through survey are documented in the preliminary 
assessment. 
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White TagsTM – Also known as Energy Efficiency Certificates – Tradable attributes similar to 
Renewable Energy Credits or Green TagsTM that represent the value of energy not used 
(conserved) at facilities. White TagsTM represent the contractual right to claim the environmental 
and other attributes associated with electricity generated from a renewable energy facility. They 
may be traded independently of the energy. 
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ATTACHMENT J-3 

ENERGY SAVINGS PERFORMANCE CONTRACT TECHNOLOGY

CATEGORIES AND ASSOCIATED ENERGY CONSERVATION MEASURES


This attachment lists the technology categories (TCs) authorized under this master 
indefinite delivery/indefinite quantity (IDIQ) contract, and provides energy conservation 
measure (ECM) examples for each TC. This list is not intended to be inclusive of all 
potential ECMs authorized under each TC. 

TC.1	 Boiler Plant Improvements - ECMs such as, but not limited to: 

•	 Boiler control, including new controls and retrofits to existing controls 

•	 Replacement of existing boilers with high efficiency boilers 

•	 Boiler decentralization 

TC.2	 Chiller Plant Improvements - ECMs such as, but not limited to: 

•	 Chiller retrofits or replacements 

•	 Chiller plant pumping, piping, and controls retrofits and replacements 

TC.3	 Building Automation Systems (BAS)/Energy Management Control 
Systems (EMCS) - ECMs such as, but not limited to: 

•	 Heating, Ventilating, and Air Conditioning (HVAC) upgrade from pneumatics 
to Direct Digital Control 

•	 Upgrade or replacement of existing EMCS systems 

TC.4	 Heating, Ventilating, and Air Conditioning (HVAC, not including boilers, 
chillers, and Building Automation System/Energy Monitoring/Management 
Control System (EMCS)) - ECMs such as, but not limited to: 

•	 Packaged air conditioning unit replacements 

•	 HVAC damper and controller repair or replacement 

•	 Window air conditioning replacement with high efficiency units 

•	 Cooling tower retrofits or replacements 

•	 Economizer installation 

•	 Fans and pump replacement or impeller trimming 

•	 Thermal energy storage 

•	 Variable air volume retrofit 

TC.5	 Lighting Improvements - ECMs such as, but not limited to: 

•	 Interior and exterior lighting retrofits and replacements 

•	 Intelligent lighting controls 

•	 Occupancy sensors 

•	 Light Emitting Diode technologies 

•	 Daylighting 
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•	 Spectrally enhanced lighting 

•	 Fiber optic lighting technologies 

TC.6	 Building Envelope Modifications - ECMs such as, but not limited to: 

•	 Insulation installation 

•	 Weatherization 

•	 Window replacement 

•	 Reflective solar window tinting 

TC.7	 Chilled Water, Hot Water, and Steam Distribution Systems - ECMs such as, 
but not limited to: 

•	 Piping insulation installation 

•	 Hot water heater repair and replacement 

•	 Steam trap repair and replacement 

•	 Repair or replacement of existing condensate return systems and installation 
of new condensate return systems 

TC.8	 Electric Motors and Drives - ECMs such as, but not limited to: 

•	 Motor replacement with high efficiency motors 

•	 Variable speed motors or drives 

TC.9	 Refrigeration - ECMs such as, but not limited to: 

• Replacement of ice/refrigeration equipment with high efficiency units 

TC.10 Distributed Generation - ECMs such as, but not limited to: 

•	 Cogeneration systems installation 

•	 Microturbines installation 

•	 Fuel cells installation 

TC.11 Renewable Energy Systems - ECMs such as, but not limited to: 

•	 Photovoltaic system installation 

•	 Solar hot water system installation 

•	 Solar ventilation preheating system installation 

•	 Wind energy system installation 

•	 Passive solar heating installation 

•	 Landfill gas, waste water treatment plant digester gas, and coalbed methane 
power plant installation 

•	 Wood waste and other organic waste stream heating or power plant 
installation 

•	 Replacement of air conditioning and heating units with ground coupled heat 
pump systems 

TC.12 Energy/Utility Distribution Systems - ECMs such as, but not limited to: 

•	 Transformers installation 

•	 Power quality upgrades 
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• Power factor correction 

• Gas distribution systems installation 

TC.13 Water and Sewer Conservation Systems - ECMs such as, but not limited to: 

• Low-flow faucets and showerheads 

• Low-flow plumbing equipment 

• Water efficient irrigation 

• On-site sewer treatment systems 

TC.14 Electrical Peak Shaving/Load Shifting - ECMs such as, but not limited to: 

• Thermal energy storage 

• Gas cooling 

TC.15 Energy Cost Reduction Through Rate Adjustments - ECMs such as, but not 
limited to: 

• Change to more favorable rate schedule 

• Lower energy cost supplier(s) (where applicable) 

• Energy service billing and meter auditing recommendations 

TC.16 Energy Related Process Improvements - ECMs such as, but not limited to: 

• Production and/or manufacturing improvements 

• Recycling and other waste stream reductions 

• Industrial process improvement 

TC.17 Commissioning - ECMs such as but not limited to: 

• Retro-commissioning services 

• Continuous commissioning services 

TC.18 Advanced Metering Systems 

TC.19 Appliance/Plug-load reductions - ECMs such as but not limited to: 

• Replace air-cooled ice/refrigeration equipment 

• Replace refrigerators 

• De-lamp vending machines 

• Plug timers 

• Energy Star® products 

TC.20 Future ECMs - (not currently authorized): 

• Non-Building Applications 
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ATTACHMENT J-4


SAMPLE DELIVERABLES FOR TASK ORDERS


Pre-award Deliverables Sample: 

Item Deliverable Frequency Due ªCopies ªRecipient 

1 
Preliminary 
Assessment 

One time 
Per contractor 
schedule 

6 
(2/4) 

• Agency 
Contracting Officer 
(CO) (1/0) 
• Agency COR 
(1/1) 
• DOE COR (0/1) 
• DOE CO (0/1) 
� PF (0/1) 

2 
Draft 
IGA 

One time 
Per contractor 
schedule 

5 
(2/3) 

• Agency CO (1/0) 
• Agency COR 
(1/1) 
• DOE COR (0/1) 
� PF (0/1) 

3 
Draft 
Proposal 

One time 
Per contractor 
schedule 

5 
(2/3) 

• Agency CO (1/0) 
• Agency COR 
(1/1) 
• DOE COR (0/1) 
� PF (0/1) 

4 
Final 
IGA/Final 
Proposal 

One time 
Per contractor 
schedule 

5 
(2/3) 

• Agency CO (1/0) 
• Agency COR 
(1/1) 
• DOE COR(0/1) 
• DOE CO (0/1) 

5 
Evidence of 
surety 
commitment 

One time 
Per contractor 
schedule 

1 • Agency CO (1/0) 

ªRequired formats for and numbers of submittals are indicated in parentheses (hard copy/electronic pdf on CD-ROM) 
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Post-award Deliverables Sample: 

Item Deliverable Frequency Due ªCopies ªRecipient 

1 
Signed Task 
Order 

One time 
Upon Receipt 
from agency 

2 
(1/1) 

• Agency CO (1/0) 

• DOE CO (0/1) 

2 
Certificate of 
Insurance 

One time 
15 days after TO 
award 

1 
(1/0) 

• Agency CO (1/0) 

3 
Performance 
Bond 

One time 30 days after TO award 
1 
(1/0) 

• Agency CO (1/0) 

4 Payment Bond One time 
30 days after TO 
award 

1 
(1/0) 

• Agency CO (1/0) 

5 Work Schedule Monthly 
10 days before 
work start 

3 
(2/1) 

• Agency CO (1/0) 
• Agency COR (1/1) 

6 
Work Outside 
Normal Hours 

Per 
occurrence 

5 days before 
work start 

3 
(2/1) 

• Agency CO (1/0) 
• Agency COR (1/1) 

Due date based on 

7 
Design and 
Construction 
Package 

One time 
proposal and 
negotiations 
days after 

3 
(2/1) 

• Agency CO (1/0) 
• Agency COR (1/1) 

TO award 

8 

ECM 
Installation 
Quality control 
Inspection 
Program 

One time 
With Item 7 
above 

3 
(2/1) 

• Agency CO (1/0) 
• Agency COR (1/1) 

9 
Commissioning 
Plan 

One time 
After Approval 
of item 7 
above 

4 
(2/2) 

• Agency CO (1/0) 
• Agency COR (1/1) 
• DOE COR (0/1) 

10 
Safety and 
Health 
Plan 

One time 
With Item 7 
above 

3 
(2/1) 

• Agency CO (1/0) 
• Agency COR (1/1) 

11 
Notification of 
Utility 
Interruption 

Per 
occurrence 

15 working days 
prior to outage 

3 
(2/1) 

• Agency CO (1/0) 
• Agency COR (1/1) 

12 
Operation 
Work 
Procedure 

One time 
With training 
class 

3 
(2/1) 

• Agency CO (1/0) 
• Agency COR (1/1) 

13 

• Maintenance 
Work 
Procedure 

• Maintenance 
Work 
Requirements 
and Checklist 

One time 
With training 
class 

3 
(2/1) 

• Agency CO (1/0) 
• Agency COR (1/1) 
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14 
O&M Manuals 
and Spare Parts 
Lists 

One time 
Prior to agency 
acceptance of project 

3 
(2/1) 

• Agency CO (1/0) 
• Agency COR (1/1) 

15 
Commissioning 
Report 

One time 
Upon ECM installation 
and commissioning 

4 
(2/2) 

• Agency CO (1/0) 
• Agency COR (1/1) 
• DOE COR (0/1) 

16 
Post-
Installation 
Report 

One time 
Prior to 
Government’s 
acceptance 

4 
(2/2) 

• Agency CO (1/0) 
• Agency COR (1/1) 
• DOE COR (0/1) 

17 
As-built 
Drawings 

Per ECM 
Prior to 
Government’s 
acceptance 

3 
(3/0) 

• Agency CO (1/0) 
• Agency COR (2/0) 

18 

Annual Report 
on 
ECM 
Performance 

Annual 

30 days after 
each year during 
performance 
period 

4 
(2/2) 

• Agency CO (1/0) 
• Agency COR (1/1) 
• DOE COR (0/1) 

19 
TO 
Modifications 

Per 
modification 

Upon receipt of signed 
modification 

2 
(0/2) 

• DOE COR (0/1) 
• DOE CO (0/1) 

ªRequired formats for, and numbers of submittals, are indicated in parentheses (hard copy/electronic .pdf on CD-ROM) 
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ATTACHMENT J-5


DESCRIPTIONS OF TASK ORDER SCHEDULES

AND


PLACEMENT OF PRICING INFORMATION


J-5.1	 DESCRIPTIONS OF TASK ORDER (TO) SCHEDULES (SCHEDULE 
TEMPLATES ARE PROVIDED IN ATTACHMENT J-6) 

J-5.1.1 Schedule TO-1 (Preliminary Assessment - PA) - Proposed Guaranteed Cost 
Savings and Contractor Payments - Schedule TO-1 (PA) shall be submitted to present 
the contractor’s estimated cost savings, proposed guaranteed cost savings, and contractor 
payments. TO-1 (PA) values submitted may be in estimated ranges. Based on the 
preliminary survey and agency discussions, the contractor shall submit a completed 
Schedule TO-1 (PA) containing: 

A.	 Column (a) - Contractor submits proposed estimated cost savings during the 
implementation period, prior to full project acceptance (see most recent version of 
“DOE-FEMP Guidelines Regarding One-Time Payments And One-Time Savings 
In Energy Savings Performance Contracts”). The DOE-FEMP Guidance allows 
such energy cost savings as avoided repair or replacement expenses with one-time 
payment from appropriations available for repair or replacement by contractor; or 
energy, water, and related cost savings and related payments from selected ECMs 
accepted by agency prior to full project acceptance. 

B.	 Column (b) - Contractor submits proposed guaranteed cost savings for savings 
submitted in column (a). 

C.	 Column (c) - Contractor submits proposed contractor payments for proposed 
guaranteed cost savings during the implementation period. 

D.	 Column (d) - Contractor shall submit in post-acceptance performance period year 
one, estimated annual cost savings, which reflects the total of estimated annual 
cost savings in Schedule TO-4. Contract submits values for column (d) post-
acceptance performance period years two through proposed performance period 
term. Contractor applies escalation rates, per note (7) on Schedule TO-1 (PA). 

E.	 Column (e) - Contractor submits proposed guaranteed annual cost savings for 
estimated annual cost savings submitted in column (d). 

F.	 Column (f) - Contractor submits proposed annual contractor payments for 
proposed guaranteed annual cost savings for each year of the proposed 
performance period. 
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NOTE: Guaranteed cost savings must exceed contractor payment during the 
implementation period and each year of the post-acceptance performance period. 

J-5.1.2 Schedule TO-1 (final) - Guaranteed Cost Savings and Contractor Payments ­
Schedule TO-1 (final) shall be submitted to present the contractor’s estimated annual cost 
savings, guaranteed annual cost savings, and annual contractor payments. Based on the 
IGA results, the contractor shall submit a completed Schedule TO-1 (final). The 
contractor shall submit a copy of the IGA findings, data, and calculations used to support 
Schedule TO-1 (final) with the TO-1 (final) submission. 
The contractor shall submit a completed Schedule TO-1 (final) with: 

A.	 Column (a) - Contractor submits proposed Estimated Cost Savings during the 
Implementation Period, prior to full project acceptance from one-time pre-
acceptance payments (See most recent version of “DOE-FEMP Guidelines 
Regarding One-Time Payments And One-Time Savings In Energy Savings 
Performance Contracts”). This DOE-FEMP guidance allows such energy cost 
savings as avoided repair or replacement expenses with one-time payment from 
appropriations available for repair or replacement by contractor; or energy cost 
savings and related payments from selected ECMs accepted by agency prior to 
full project acceptance. 

B.	 Column (b) - Contractor submits Guaranteed Cost Savings for savings submitted 
in Column (a). 

C.	 Column (c) - Contractor submits Contractor Payments for proposed Guaranteed 
Cost Savings during the Implementation Period. 

D.	 Column (d) - Contractor shall submit in post-acceptance performance period year 
one, Estimated Annual Cost Savings, which reflects the total of estimated annual 
cost savings in Schedule TO-4. Contractor submits values for column (d) post-
acceptance performance period years two through proposed performance period 
term, and if applicable, apply escalation rates, per note (6) on Schedule TO-1 
(final), accepted by the agency Contracting Officer. 

E.	 Column (e) - Contractor submits Guaranteed Annual Cost Savings for Estimated 
Annual Cost Savings submitted in Column (d). 

F.	 Column (f) - Contractor submits annual contractor payments for guaranteed 
annual cost savings for each year of the proposed performance period. 
NOTE: Guaranteed annual cost savings must exceed contractor payment during 
implementation period and each year of the post-acceptance performance period. 

J-5.1.3 Schedule TO-2 - Implementation Price by ECM - Schedule TO-2 presents the 
offeror's total implementation price investment for project development for each ECM 
included in a specific TO project. It reflects the capacity and M&V expense for 
equipment proposed for installation of each ECM indicated along with its direct 
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implementation expense. The sum of project development and ECM direct expenses are 
then marked up by indirect expenses and profit to calculate the total implementation 
price, or investment for all proposed ECMs for the TO project. This information is 
required as a trace to the information provided in Schedule TO-3. 

A.	 The contractor shall submit a completed Schedule TO-2 for ECMs as follows: 

1.	 TC for ECMs using Attachment J-3 numbering 
2.	 ECM numbering (contractor numbering matching technical proposal ECM 

numbering) 
3.	 ECM description 
4.	 ECM equipment capacity/size (e.g., chillers/packed units – tons, variable 

frequency drives (VFDs) – hp, etc.) 
5.	 ECM M&V expense 
6.	 Implementation Expense Column (a) – direct implementation expenses 
7.	 Implementation Expense Column (b) – indirect expenses applied to total 

of project development and ECM direct implementation expenses 
8.	 Column (c) – profit applied to total direct and indirect expenses 
9.	 Column (d) – total implementation price for the project (sum of columns 

(a) + (b) + (c) 

The total bonded amount on bottom of Schedule TO-2 shall be submitted and will be 
used to establish performance and payment bond requirements for the ECM 
implementation period, if applicable, in accordance with Section H. 

J-5.1.4 Schedule TO-3 - Post-Acceptance Performance Period Cash Flow - Schedule 
TO-3 presents the offeror's proposed project cash flow for a specific TO project. The 
schedule is divided into two sections. 

A.	 The implementation period section pertains to the total implementation price 
(which should trace back to the Schedule TO-2, column (d) Total Implementation 
Price) less any one-time savings and/or ECM cost savings during the 
implementation period, plus the debt service stream on that investment, less any 
financial or tax incentives or revenues reducing principal repayment or interest. 

B.	 The post-acceptance performance period section pertains to the total expenses 
associated with the services the contractor supplies to manage the project, 
maintain and verify ECM performance during the post-acceptance performance 
period of the TO term, and any other applicable expenses. The contractor shall 
submit a Schedule TO-3 that includes annual or one-time post-acceptance 
performance period expenses, as applicable to the specific project. The offeror 
shall propose the TO cash flows for each year of the proposed TO term. Profit 
will be applied to the sum of post-acceptance performance period expenses, which 
include direct and indirect expenses. 
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As required by Schedule TO-3, the offeror shall specify the applicable financial index 
used with its source and date, the financing term of the project (in years), the index rate 
(derived for the project's term from the financial index), the added premium being 
applied to amortize the investment, and the resultant project interest rate. The effective 
period of the proposed project interest rate is also required to be identified on the 
Schedule TO-3. 

J-5.1.5 Schedule TO-4 - Task Order Performance Period First Year Estimated 
Annual Cost Savings, by Energy Conservation Measure and Technology Category ­
Schedule TO-4 shall be submitted for all TO project proposals. Schedule TO-4 presents 
a summary of the proposed estimated first year cost savings that will be achieved 
following the installation of the ECM's included in the TO proposal. Both the ECM 
number and TC, per Attachment J-3 numbering, shall be provided. The ECM numbers 
indicated in this schedule shall be consistent throughout the offeror's proposal. The 
annual cost savings shown for each ECM shall be broken down into energy, demand, 
water and O&M cost savings. The energy savings shall be presented in the energy type 
consumed by the equipment and also converted to MBTUs (10^6 BTUs) for a project 
summary. Energy and water cost savings shall be derived from the utility rates provided 
in the TO RFP. 

Contractors shall provide adequate supporting documentation for the estimated annual 
cost savings submitted in Schedule TO-4, to include whatever detail is pertinent to the 
specific project. 

J-5.1.6 Schedule TO-5 - Annual Cancellation Ceiling Schedule - Schedule TO-5 is a 
presentation of annual cancellation ceilings to establish the maximum termination 
liability in the event of contract cancellation or termination. Actual termination charges 
will be negotiated as part of any cancellation or termination settlement, per established 
FAR requirements. 

J-5.2 PLACEMENT OF PRICING INFORMATION 

Pricing Element 

Implementation 
expenses 
(TO-2) 

Post-acceptance 
performance 

period expenses 
(TO-3) 

Financing 
procurement 
price (TO-3) 

Pre-Award Project Development Expenses Prior to Notice of Intent to 
Award 

Contractor-defined project ONLY 

Develop and submit the Preliminary 
Assessment proposal 

X 

Pre-Award Project Development Expenses Prior to Notice of Intent to 
Award 

Government-initiated Project ONLY 

Obtain and read the TO RFP and site X 
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Pricing Element 

Implementation 
expenses 
(TO-2) 

Post-acceptance 
performance 

period expenses 
(TO-3) 

Financing 
procurement 
price (TO-3) 

data package 

Attend the pre-proposal conference 
and/or site walk-through survey 

X 

Submit written questions, read questions 
and answers submitted by all 

X 

Develop and submit the proposal (oral 
or written, as per TO RFP) 

X 

Implementation Period 
These pricing elements apply to the selected contractor only after receiving 

notice of intent to award a TO from the Contracting Officer. 

Pre-award requirement: perform the 
IGA 

X 

Pre-award requirement: submit revised 
IGA 

X 

Pre-award requirement: negotiate 
acceptance of report establishing mutual 
agreement on feasible ECMs, baseline 
and M&V plan 

X 

Pre-award requirement: develop revised 
proposal including Schedules TO-1 
(final), TO-5 and revised TO-2 through 
TO-4 

X 

Pre-award requirement: arrange 
financing 

X 

Pre-award requirement: secure payment 
and performance bonds 

X 

Preliminary design submittal and review X 

Final design submittal and backcheck X 

Request agency approval of equipment 
schedules, order equipment, pay for it 

X 

Direct construction expense including all 
subcontracts, permits, insurance, 
construction management and quality 
control, waste removal, commissioning, 
training, documentation as per M&V 
plan and TO, etc. 

X 

Construction financing expenses X 

Request agency inspection, agency X 
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Pricing Element 

Implementation 
expenses 
(TO-2) 

Post-acceptance 
performance 

period expenses 
(TO-3) 

Financing 
procurement 
price (TO-3) 

acceptance 

Contractor indirect labor, i.e., any labor 
that cannot be directly attributed to a 
specific task and therefore must be 
distributed across several tasks or 
projects as overhead 

X 

Overhead costs other than indirect labor 
-- sales, general and administrative, 
regional overheads 

X 

Contractor profit X 

Post-Acceptance Performance Period 

Project management and administration X 

ECM operation and maintenance X 

ECM repair and replacement X 

Measurement and Verification X 

Permits and licenses X 

Insurance X 

Property taxes X 

Contractor indirect labor, i.e., any labor 
that cannot be directly attributed to a 
specific task and therefore must be 
distributed across several tasks or 
projects as overhead 

X 

Overhead costs other than indirect labor 
(e.g., sales, general and administrative, 
regional overheads) 

X 

Contractor profit X 
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ATTACHMENT J-6 

TASK ORDER (TO) SCHEDULES 

TO-1 (PA) (Preliminary Assessment (PA)) Proposed Guaranteed Cost Savings and 
Contractor Payments 

TO-1 (final) Guaranteed Cost Savings and Contractor Payments 

TO-2 Implementation Price by Energy Conservation Measure 

TO-3 Post-Acceptance Performance Period Cash Flow 

TO-4 Task Order Performance Period First Year Estimated Annual Cost Savings, by 
Energy Conservation Measure and Technology Category 

TO-5 Annual Cancellation Ceiling Schedule 
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Schedule Date:_______________


SCHEDULE TO-1 (Preliminary Assessment – PA) 

PROPOSED GUARANTEED COST SAVINGS AND CONTRACTOR PAYMENTS 

IMPORTANT INFORMATION 

(1) This schedule is not to be altered or changed in any way. Please note any clarifications in the comments/explanations area 
below. 

(2) [Reserved] 

(3) The guaranteed annual cost savings are based on the general description of M&V plan proposed for the project. 

(4) The total of annual contractor payments represents the TO price and should be supported by information submitted. 

(5) If applicable, prior to the post-acceptance performance period, implementation period allowable payments and energy 
savings are one-time amounts only. 

(6) The proposed guaranteed cost savings during the implementation period and post-acceptance performance period must 
exceed the contractor payments. 

(7) If applicable, submit escalation rates applied to initial estimated annual cost savings in column (a) as follows: a) energy 
rates: % per year (specify for each energy type); b) energy-related O&M savings (including water and sewer):____% 
per year. 

(8) If selected, the contractor shall complete the installation of all proposed ECMs not later than ______ months after task 
award. 

Task Order No.: Contractor Name: Project Site: 

(a) 
Estimated Cost Savings ($) 

(b) 
Proposed Guaranteed 

Cost Savings ($) 
(c) 

Contractor Payments ($) 

Implementation Period 

Post-Acceptance Performance 
Period Year 

(d) 
Estimated Annual Cost 

Savings ($) 

(e) 
Proposed Guaranteed 
Annual Cost Savings 

($) 
(f) 

Annual Contractor Payments ($) 

One 

Two 

Three 

Four 

Five 

Six 

Seven 

Eight 

Nine 

Ten 

Eleven 

Twelve 

Fourteen 

Fifteen 

Sixteen 

Seventeen 

Eighteen 

Nineteen 

Twenty 

Twenty-one 

Twenty-two 
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Twenty-three 

Twenty-four 

Total Post Acceptance: $ $ $ 

Total Guaranteed 
Cost Savings (b+e) 

Total Contractor Payments (c+f) 

Total Implementation Period & Post Acceptance: 

Explanations/Comments:
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Schedule Date: _____________________


SCHEDULE TO-1 (final) 

GUARANTEED COST SAVINGS AND CONTRACTOR PAYMENTS 

IMPORTANT INFORMATION 

(1) This schedule is not to be altered or changed in any way. Please note any clarifications in the comments/explanations area below. 
(2) The first year post-acceptance performance period estimated annual cost savings reflect technical proposal and engineering estimates as presented in 

TO-4. 
(3) The guaranteed annual cost savings are based on the general description of M&V plan proposed for the project. 
(4) The total of contractor payments (columns c and f) represents the TO price and should be supported by information submitted in and provided with 

Schedules TO-2 and TO-3. 
(5) If applicable, prior to post-acceptance performance period, implementation period allowable payments and energy savings are one-time amounts only. 
(6) If applicable, provide a separate table showing proposed energy rates (i.e., $/kWh, $kW, $/MBtu) for each post-acceptance performance period year, 

derived using the National Institute of Standards and Technology Handbook 135 and Annual Supplement or other appropriate methods. Also, submit escalati 
energy-related O&M savings (including water and sewer):____% per year. 

(7) The proposed guaranteed cost savings during the implementation period and post-acceptance performance period must exceed the contractor payments 
(8) [Reserved] 
(9) [Reserved] 
(10) If selected, the contractor shall complete the installation of all proposed ECMs not later than ______ months after TO award. 

Task Order No.: Contractor Name: Project Site: 

(a) 
Estimated Cost Savings 

($) 
(b) 

Guaranteed Cost Savings ($) 
(c) 

Contractor Payment ($) 

Implementation Period 

Post-Acceptance 
Performance Period Year 

(d) 
Estimated Annual Cost 

Savings ($) 

(e) 
Guaranteed Annual Cost Savings 

($) 

(f) 
Annual Contractor Payments ($) 

One 

Two 

Three 

Four 

Five 

Six 

Seven 

Eight 

Nine 

Ten 

Eleven 

Twelve 

Fourteen 

Fifteen 

Sixteen 

Seventeen 

Eighteen 

Nineteen 
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Explanations/Comments: 

Twenty 

Twenty-one 

Twenty-two 

Twenty-three 

Twenty-four 

Total Post Acceptance: 

Total Guaranteed Cost Savings 
(b+e) 

Total Contractor Payments (c+f) 

Total Implementation Period & Post Acceptance: 
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SCHEDULE TO-2 
IMPLEMENTATION PRICE BY ENERGY CONSERVATION MEASURE 

IMPORTANT INFORMATION: 
1) This schedule is not to be altered or changed in any way. Please note any clarifications in the comments/explanations area below. 
2) Implementation expense shall include only direct costs for each ECM and no post-acceptance performance period expenses. Indirect expenses and profit will be applied to the sum of direct 
expenses for all ECMs and project development to calculate total implementation price (d) for the project. 
3) Contractor shall attach adequate supporting information detailing total implementation expenses. 
4) Contractor shall propose bonded amount representing the basis of establishing performance and payment bonds per Section H of the contract, as required. 
5) Attached supporting information shall be presented to identify portions of ECM or project expenses included in proposed bonded amount. 
6) Proposed bonded amount is assumed to include indirect expenses and profit applied to implementation expenses above, unless otherwise specified by contractor. 
7) For the following ECMs, enter the total installed capacity of new equipment in the units specified (e.g., chillers-150); chillers and packaged units in tons, VFDs in hp, boilers and furnaces in 
input Btu/hr, BAS/EMCS in number of points, transformers in kVA, generators in kW. For lighting ECMs, specify baseline kW treated. 
8) M&V expense shall not include any performance-period expenses. 

Project Site: Task Order No.: Contractor Name: 

Tech Category 
(TC) 

ECM 
No. 

Equipment Description — 
Title 

ECM 
Size 

M&V 
Expense 

Implementation 
Expense 

(c) 
Profit 

$ 

(d) 

(a) 
Direct 

(b) 
Indirect 

Implementation Price: 
Totals (a)+(b)+(c) = (d) 

n/a n/a Project Development n/a $ $ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

TOTALS $ $ $ $ 

Bonded Amount ($) 

Explanations/Comments:
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SCHEDULE TO-3 — POST-ACCEPTANCE PERFORMANCE PERIOD CASH FLOW 

IMPORTANT INFORMATION: This schedule is not to be altered or changed in any way. 

Project Site: Task Order No: Contractor Name: 

Project Capitalization Applicable Financial Index: Issue Date: 

Total Implementation Price (from TO-2 Total) Term (Years): Source: 

Plus Financing Procurement Price ($) Index Rate: Effective Through: 

Less Implementation Period Payments (from TO-1 (final) 
(c))(If proposed, must be fully documented) Added Premium (adjusted for tax incentives): 

Total Amount Financed (Principal) Project Interest Rate: 

Term 1 2 3 4 5 6 

Annual Cash Flow (Post-Acceptance Performance Period) 

Debt Service 

Principal Repayment ($) 

Less incentives (i.e., REC, White Tag, etc.) 

Net principal repayment before interest 

Interest ($) 

Total Debt Service (a) 

Post-Acceptance Performance Period Expenses 

Management/Administration 

Operation 

Maintenance 

Repair and Replacement 

Measurement and Verification 

Permits and Licenses 

Insurance 

Property Taxes 

Other – Describe and Explain 

Other – Describe and Explain 

SUBTOTAL Before Application of Indirect Rates 

Indirect Cost Rate (%) 

Indirect Cost Applied ($) 

SUBTOTAL Post-Acceptance Performance Period Exp 

Post-Acceptance Performance Period Profit (%) 

Post-Acceptance Performance Period Profit ($) 

Total Post-Acceptance Performance Period Expenses (b) 

TOTAL - ANNUAL CONTRACTOR PAYMENTS (a)+(b) 
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Term 7 8 9 10 11 12 

Annual Cash Flow (Post-Acceptance Performance Period) 

Debt Service 

Principal Repayment ($) 

Less incentives (i.e., REC, White Tag, etc.) 

Net principal repayment before interest 

Interest ($) 

Total Debt Service (a) 

Post-Acceptance Performance Period Expenses 

Management/Administration 

Operation 

Maintenance 

Repair and Replacement 

Measurement and Verification 

Permits and Licenses 

Insurance 

Property Taxes 

Other – Describe and Explain 

Other – Describe and Explain 

SUBTOTAL Before Application of Indirect Rates 

Indirect Cost Rate (%) 

Indirect Cost Applied ($) 

SUBTOTAL Post-Acceptance Performance Period Exp 

Post-Acceptance Performance Period Profit (%) 

Post-Acceptance Performance Period Profit ($) 

Total Post-Acceptance Performance Period Expenses (b) 

TOTAL - ANNUAL CONTRACTOR PAYMENTS (a)+(b) 
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Term 13 14 15 16 17 18 

Annual Cash Flow (Post-Acceptance Performance Period) 

Debt Service 

Principal Repayment ($) 

Less incentives (i.e., REC, White Tag, etc.) 

Net principal repayment before interest 

Interest ($) 

Total Debt Service (a) 

Post-Acceptance Performance Period Expenses 

Management/Administration 

Operation 

Maintenance 

Repair and Replacement 

Measurement and Verification 

Permits and Licenses 

Insurance 

Property Taxes 

Other – Describe and Explain 

Other – Describe and Explain 

SUBTOTAL Before Application of Indirect Rates 

Indirect Cost Rate (%) 

Indirect Cost Applied ($) 

SUBTOTAL Post-Acceptance Performance Period Exp 

Post-Acceptance Performance Period Profit (%) 

Post-Acceptance Performance Period Profit ($) 

Total Post-Acceptance Performance Period Expenses (b) 

TOTAL - ANNUAL CONTRACTOR PAYMENTS (a)+(b) 

103




November 2012 DE-AM36-09GO290XX / Mod 6

Term 19 20 21 22 23 24 Total – All Years 

Annual Cash Flow (Post-Acceptance Performance Period) 

Debt Service 

Principal Repayment ($) 

Less incentives (i.e., REC, White Tag, etc.) 

Net principal repayment before interest 

Interest ($) 

Total Debt Service (a) 

Post-Acceptance Performance Period Expenses 

Management/Administration 

Operation 

Maintenance 

Repair and Replacement 

Measurement and Verification 

Permits and Licenses 

Insurance 

Property Taxes 

Other – Describe and Explain 

Other – Describe and Explain 

SUBTOTAL Before Application of Indirect Rates 

Indirect Cost Rate (%) 

Indirect Cost Applied ($) 

SUBTOTAL Post-Acceptance Performance Period Exp 

Post-Acceptance Performance Period Profit (%) 

Post-Acceptance Performance Period Profit ($) 

Total Post-Acceptance Performance Period Expenses (b) 

TOTAL - ANNUAL CONTRACTOR PAYMENTS (a)+(b) 

Explanations/Comments:
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SCHEDULE TO-4 
Task Order Performance Period First Year Estimated Annual Cost Savings, by Energy Conservation Measure and TechnologyCategory 

IMPORTANT INFORMATION: 

) Project Square Footage (in 1000 SF) - Include only building square footage affected by installed ECMs in project. 

) For column (a) insert estimated energy baseline by ECM and total project in MBtu based on IGA, and proposal data. 

) For column (c1), annual electric demand savings (kW/yr) is the sum of the monthly demand savings 

) Energy conversion factors for MBtu: MBtu=106 Btu; Electricity — 0.003413 MBtu/kWh; Natural Gas — 0.1 MBtu/therm ; #2 Oil — 0.128 MBtu/gal. 

) Specify "Other" energy savings in (e)(1) and (e)(2) as applicable. Include energy type ____; energy units ______; and MBtu conversion factor _____ MBtu/ _____ (unit) 

) This schedule is not to be altered or adapted in any way. Please note any clarifications in the comments/explanations area below. 

Project Site: Task Order#: Contractor Name: Project Square Footage (KSF): 

TC 

No. 
Att J3 

ECM 
No. 

a. 
ECM energy 

baseline 
(MBtu/yr) 

b1. 
Electric 
energy 
savings 

(kWh/yr) 

b2. 
Electric 
energy 
savings 
($/yr) 

c1. 
Electric 
demand 
savings 
(kW/yr) 

c2. 
Electric 
demand 
savings 
($/yr) 

d1. 
Natural gas 

savings 
(MBtu/yr) 

d2. 
Natural 

gas 
savings 
($/yr) 

e1. 
Other savings 

(MBtu/yr) 

e2. 
Other 

savings 
($/yr) 

f. 
b1+d1+e1 

Total energy 
savings 

(MBtu/yr) 

g.=b2+c2+d2 
+e2 

Total energy cost 
savings 
($/yr) 

h. 
Other energy-

related and 
O&M cost 

savings 
($/yr) 

i. 
Water savings 
(1000 gal/yr) 

j. 
Water 

savings 
($/yr) 

k=g+h+-j 
Estimated 

annual cost 
savings 
($yr) 

l. 
Implementation 

price 
($) 

m=l/k 
Simple 

Payback 
(yrs.) 

TOTALS 

Explanations/Comments:
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SCHEDULE TO-5 

ANNUAL CANCELLATION CEILING SCHEDULE 
IMPORTANT INFORMATION: 
(1) Cancellation Ceilings for each time period specified below establish the maximum termination liability for that time 
period, and includes the remaining unamortized principal on total amount financed for each time period specified 
belowplus any prepayment charges. Actual total termination costs will be negotiated. 
(2) The contractor may attach a monthly Financing Termination Liability Schedule. 
(3) In the event of TO cancellation or termination for convenience, FAR 52.217-2 or 52.249.2 will apply. 

Project Site: Task Order No: Contractor Name: 

Time Period Cancellation Ceiling 

Installation Acceptance 

End of Year One 

End of Year Two 

End of Year Three 

End of Year Four 

End of Year Five 

End of Year Six 

End of Year Seven 

End of Year Eight 

End of Year Nine 

End of Year Ten 

End of Year Eleven 

End of Year Twelve 

End of Year Thirteen 

End of Year Fourteen 

End of Year Fifteen 

End of Year Sixteen 

End of Year Seventeen 

End of Year Eighteen 

End of Year Nineteen 

End of Year Twenty 

End of Year Twenty-one 

End of Year Twenty-two 

End of Year Twenty-three 

End of Year Twenty-four 

End of Year Twenty-five 
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ATTACHMENT J-7


ENERGY SAVINGS PERFORMANCE CONTRACT RISK, RESPONSIBILITY AND PERFORMANCE MATRIX


RESPONSIBILITY/DESCRIPTION CONTRACTOR PROPOSED APPROACH 

1. Financial 

a. Interest rates: Neither the contractor nor the agency has significant control over prevailing 
interest rates. Higher interest rates will increase project cost, financing/project term, or both. The 
timing of the TO signing may impact the available interest rate and project cost. 

b. Construction costs: The contractor is responsible for determining construction costs and 
defining a budget. In a fixed-price design/build contract, the agency assumes little responsibility 
for cost overruns. However, if construction estimates are significantly greater than originally 
assumed, the contractor may find that the project or measure is no longer viable and drop it before 
TO award. In any design/build contract, the agency loses some design control. Clarify design 
standards and the design approval process (including changes) and how costs will be 
reviewed. 

c. M&V confidence: The agency assumes the responsibility to determine the confidence that it 
desires to have in the M&V program and energy savings determinations. The desired confidence 
will be reflected in the resources required for the M&V program, and the ESCO must consider the 
requirement prior to submittal of the proposal. Clarify how project savings are being verified 
(e.g., equipment performance, operational factors, energy use) and the impact on M&V 
costs. 

d. Energy Related Cost Savings: The agency and the contractor may agree that the project will 
include savings from recurring and/or one-time costs. This may include one-time savings from 
avoided expenditures for projects that were appropriated but will no longer be necessary. 
Including one-time cost savings before the money has been appropriated may involve some risk 
to the agency. Recurring savings generally result from reduced O&M expenses or reduced water 
consumption. These O&M and water savings must be based on actual spending reductions. 
Clarify sources of nonenergy cost savings and how they will be verified. 

e. Delays: Both the contractor and the agency can cause delays. Failure to implement a viable 
project in a timely manner costs the agency in the form of lost savings, and can add cost to the 
project (e.g., construction interest, re-mobilization). Clarify schedule and how delays will be 
handled. 

f. Major changes in facility: The agency (or Congress) controls major changes in facility use, 
including closure. Clarify responsibilities in the event of a premature facility closure, loss of 
funding, or other major change. 
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2. Operational 

a. Operating hours: The agency generally has control over operating hours. Increases and 
decreases in operating hours can show up as increases or decreases in “savings” depending on the 
M&V method (e.g., operating hours multiplied by improved efficiency of equipment vs. whole-
building/utility bill analysis). Clarify whether operating hours are to be measured or 
stipulated and what the impact will be if they change. If the operating hours are stipulated, the 
baseline should be carefully documented and agreed to by both parties. 

b. Load: Equipment loads can change over time. The agency generally has control over hours 
of operation, conditioned floor area, intensity of use (e.g., changes in occupancy or level of 
automation). Changes in load can show up as increases or decreases in “savings” depending on 
the M&V method. Clarify whether equipment loads are to be measured or stipulated and 
what the impact will be if they change. If the equipment loads are stipulated, the baseline 
should be carefully documented and agreed to by both parties. 

c. Weather: A number of energy efficiency measures are affected by weather. Neither the 
contractor nor the agency has control over the weather. Should the agency agree to accept risk for 
weather fluctuations, it shall be contingent upon aggregate payments not exceeding aggregate 
savings. Clearly specify how weather corrections will be performed. 

d. User participation: Many energy conservation measures require user participation to 
generate savings (e.g., control settings). The savings can be variable and the contractor may be 
unwilling to invest in these measures. Clarify what degree of user participation is needed and 
utilize monitoring and training to mitigate risk. If performance is stipulated, document and 
review assumptions carefully and consider M&V to confirm the capacity to save (e.g., confirm 
that the controls are functioning properly). 

3. Performance 

a. Equipment performance: The contractor has control over the selection of equipment and is 
responsible for its proper installation, commissioning, and performance. The contractor has 
responsibility to demonstrate that the new improvements meet expected performance levels 
including specified equipment capacity, standards of service, and efficiency. Clarify who is 
responsible for initial and long-term performance, how it will be verified, and what will be 
done if performance does not meet expectations. 

b. Operations: Performance of the day-to-day operations activities is negotiable and can impact 
performance. However, the contractor bears the ultimate risk regardless of which party performs 
the activity. Clarify which party will perform equipment operations, the implications of 
equipment control, how changes in operating procedures will be handled, and how proper 
operations will be assured. 
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c. Preventive Maintenance: Performance of day-to-day maintenance activities is negotiable 
and can impact performance. However, the contractor bears the ultimate risk regardless of which 
party performs the activity. Clarify how long-term preventive maintenance will be assured, 
especially if the party responsible for long-term performance is not responsible for 
maintenance (e.g., contractor provides maintenance checklist and reporting frequency). 
Clarify who is responsible for performing long-term preventive maintenance to maintain 
operational performance throughout the contract term. Clarify what will be done if 
inadequate preventive maintenance impacts performance. 

d. Equipment Repair and Replacement: Performance of day-to-day repair and replacement of 
contractor-installed equipment is negotiable, however it is often tied to project performance. The 
contractor bears the ultimate risk regardless of which party performs the activity. Clarify who is 
responsible for performing replacement of failed components or equipment replacement 
throughout the term of the contract. Specifically address potential impacts on performance due 
to equipment failure. Specify expected equipment life and warranties for all installed equipment. 
Discuss replacement responsibility when equipment life is shorter than the term of the contract. 

NOTE: The column entitled “Contractor Proposed Approach” should be negotiated between the agency and the contractor for each task order 
and then the word “Proposed” removed from the title. 
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ATTACHMENT J-8


MEASUREMENT AND VERIFICATION PLAN AND SAVINGS CALCULATION

METHODS OUTLINE


J-8.1	 EXECUTIVE SUMMARY/M&V OVERVIEW AND PROPOSED SAVINGS 
CALCULATIONS 

Fill in the following tables or provide equivalent information. 

J-8.1.1 Table 1 - Proposed Annual Savings Overview 

[Include all applicable fuels/commodities for project, e.g., electric energy, electric demand, natural gas, 
fuel oil, coal, water, etc.] 

ECM 

Total 
energy 
savings 

(MBtu/yr) 

Electric 
energy 
savings 

(kWh/yr) 

Electric 
demand 
savings 

(kW/yr)* 

Natural gas 
savings 

(MBtu/yr)** 

Water 
savings 

(gallons/yr) 

Other 
energy 
savings 

(MBtu/yr) 
** 

Total 
energy and 
water cost 
savings, 
Year 1 
($/yr) 

Other 
energy-
related 

O&M cost 
savings, 
Year 1 
($/yr) 

Total cost 
savings, 
Year 1 
($/yr) 

Total 
savings 

First Year Guaranteed Cost Savings: $ 

Notes 
MBtu=106 Btu.*Annual electric demand savings (kW/yr) is the sum of the monthly demand 
savings. 
**If energy is reported in units other than MBtu, provide a conversion factor to MBtu for link to 
cost schedules (e.g., 0.003413 MBtu/kWh). 

J-8.1.2 Table 2 - Site Use and Savings Overview


Total energy 
savings 

(MBtu/yr) 

Electric 
energy 
savings 

(kWh/yr) 

Electric 
demand 
savings 

(kW/yr)* 

Natural gas 
savings 

(MBtu/yr)** 

Water savings 
(gallons/yr) 

Other energy 
savings 

(MBtu/yr)** 

Total proposed 
project savings 
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Usage for entire 
site*** 

% Total site usage 
saved 

Project square 
footage (KSF) 

Total site square 
footage (KSF) 

% Total site area 
affected 

Notes 
MBtu=106 Btu 
*Annual electric demand savings (kW/yr) is the sum of the monthly demand savings. 
**If energy is reported in units other than MBtu, provide a conversion factor to MBtu for 
link to cost schedules (e.g., 0.003413 MBtu/kWh). 
***Define usage period. 
KSF = 103 square feet. 

J-8.1.3 Table 3 - M&V Plan Summary


ECM No. ECM Description 
M&V 
Option 
Used* 

Summary of M&V Plan 

*M&V options A, B, C, and D and methods proposed for each ECM shall comply with the latest 
version of the “DOE/FEMP M&V Guidelines: Measurement and Verification for Federal Energy 
Projects,” Version 3.0; and the current version of the “International Performance Measurement 
and Verification Protocol (IPMVP).” 

J-8.2 WHOLE PROJECT DATA/GLOBAL ASSUMPTIONS 

J-8.2.1 Risk, Responsibility and Performance - Summarize allocation of responsibility 
for key items related to M&V 

A. Reference location of Risk, Responsibility and Performance Matrix. 
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B.	 Note: The Risk, Responsibility and Performance Matrix is Attachment J-7 of the 
master IDIQ contract and is also available on FEMP’s web site at 
http://www1.eere.energy.gov/femp/financing/superespcs_espcbasicsp2.html. 

J-8.2.2 Energy, Water, and O&M Rate Data 

A.	 Detail baseline energy and water rates. 

B.	 Provide post-acceptance performance period rate adjustment factors for energy, 
water, and O&M cost savings, if used. 

J-8.2.3 Schedule and Reporting for Verification Activities 

A.	 Define requirements for witnessing of measurements during: 

1.	 Baseline development 
2.	 Post-installation verification activities 
3.	 Post-acceptance performance period 

B.	 Table 4 - Schedule of Verification Reporting Activities 

Item 
aRecommended time of 

submission 

aOwner’s review and 
acceptance period 

Post-Installation Report 30 to 60 days after 
implementation period and 
prior to Government 
acceptance 

30 days 

Annual M&V Report 30 to 60 days after annual 
performance period 

30 days 

aTimes are recommended based on industry practice; modify as needed. 

C.	 Define content and format of reports: 

1.	 Post-installation report. Use of Post-Installation Report Outline is 
recommended (available on FEMP’s web site at 
http://www1.eere.energy.gov/femp/financing/superespcs_mvresources.ht 
ml). 

2.	 Annual M&V reports. Use of Annual Report Outline is recommended 
(available on FEMP’s web site at 
http://www1.eere.energy.gov/femp/financing/superespcs_mvresources.ht 
ml). 

3.	 Interval M&V reports. 

J-8.2.4 O&M Reporting Requirements 

Define Government and ESCO reporting requirements: 
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A.	 Summarize key verification activities and reporting responsibilities of 
Government and contractor on operations and maintenance items from details in 
ECM specific M&V Plans. 

B. Define content of reports and reporting schedule.


J-8.2.5 Construction Period Savings


Provide overview of how construction period savings will be calculated, if applicable.


J-8.2.6 Status of Rebates - Include if applicable.


A.	 Provide a summary of the source of any third-party rebates or incentives provided 
on this project. 

B.	 Provide status of any third-party rebates or incentives. 

J-8.2.7 Dispute Resolution - Describe plan for resolving disputes regarding issues such 
as baseline, baseline adjustment, energy savings calculation, and the use of periodic 
measurements. 

J-8.3.	 ECM-Specific M&V Plan and Savings Calculation Methods 

Develop section for each ECM. 

J-8.3.1 Overview of ECM, M&V plan, and Savings Calculation for ECM 

A.	 Summarize the scope of work, location, and how cost savings are generated. 
Describe source of all savings including energy, water, O&M, and other (if 
applicable). 

B.	 Specify the M&V guideline and option used from the current M&V Guidelines: 
Measurement and Verification for Federal Energy Projects, Version 3.0; and the 
current version of the International Performance Measurement and Verification 
Protocol (IPMVP). 

C.	 Provide an overview of M&V Activities for ECM. Explain intent of M&V plan, 
including what is being verified. 

D.	 Provide an overview of savings calculations methods for ECM. Provide a general 
description of analysis methods used for savings calculations. 

J-8.3.2 Energy and Water Baseline Development - Describe in general terms how the 
baseline for this ECM is defined. 

A.	 Describe variables affecting baseline energy or water use. 
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1.	 Include variables such as weather, operating hours, set point changes, etc. 
2.	 Describe how each variable will be quantified, i.e., measurements, 

monitoring, assumptions, manufacturer data, maintenance logs, 
engineering resources, etc. 

B.	 Define key system performance factors characterizing the baseline conditions. 
Include factors such as comfort conditions, lighting intensities, temperature set 
points, etc. 

C.	 Define requirements for Government witnessing of measurements if different than 
whole project data requirements included in Section J-8.2.3. 

D.	 Provide details of baseline data collected, including: 

1.	 Parameters monitored 
2.	 Details of equipment monitored, i.e., location, type, model, quantity, etc. 
3.	 Sampling plan, including details of usage groups and sample sizes 
4.	 Duration, frequency, interval, and seasonal or other requirements of 

measurements 
5.	 Personnel, dates, and times of measurements 
6.	 Proof of Government witnessing of measurements (if required) 
7.	 Monitoring equipment used 
8.	 Installation requirements for monitoring equipments (test plug for 

temperature sensors, straight pipe for flow measurement etc.) 
9.	 Certification of calibration/calibration procedures followed 
10.	 Expected accuracy of measurements/monitoring equipment 
11.	 Quality control procedures used 
12.	 Form of data (.xls, .cvs, etc.) 
13.	 Results of measurements (attach appendix and electronic forma as 

necessary) 
14.	 Completed data collection forms, if used 

E.	 Provide details of baseline data analysis performed, including: 

1.	 Analysis using results of measurements 
2.	 Weather normalized regressions 
3.	 Weather data used and source of data 

J-8.3.3 Proposed Energy and Water Savings Calculations and Methodology 

A.	 Provide detail description of analysis methodology used. Describe any data 
manipulation or analysis that was conducted prior to applying savings 
calculations. 
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B.	 Detail all assumptions and sources of data, including all stipulated values used in 
calculations. 

C.	 Include equations and technical details of all calculations made. (Use appendix 
and electronic format as necessary.) Include description of data format (headings, 
units, etc.). 

D.	 Details of any savings or baseline changes that may be required. 

E.	 Detail energy and water rates used to calculate cost savings. Provide post-
acceptance performance period energy and water rate adjustment factors, if 
different from those identified Section J-8.2.2.B. 

F.	 Detail proposed savings for this energy conservation measure for post-acceptance 
performance period. Include J-8.3.6, Table 5 - Proposed Annual Savings for Each 
ECM. 

J-8.3.4 Operations and Maintenance Cost Savings 

A.	 Provide justification for O&M cost savings. 

1.	 Describe how savings are generated 
2.	 Detail cost savings calculations. 

B.	 Provide post-acceptance performance period other cost savings adjustment 
factors, if different from those identified in Section J-8.2.2.B. 

J-8.3.5 Details of other savings (if applicable) 

A.	 Provide justification for cost savings. 

1.	 Describe how savings are generated. 
2.	 Detail cost savings calculations. 

B.	 Provide post-acceptance performance period other cost savings adjustment 
factors, if different from those identified in Section J-8.2.2.B. 
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J-8.3.6 Table 5 - Proposed Annual Savings for Each ECM 

[Include all applicable fuels/commodities for project, such as: electric energy, electric demand, 
natural gas, fuel oil, coal, water, etc.] 

Total 
energy 

use 
(MBtu/yr) 

Electric 
energy 

use 
(kWh/yr) 

Electric 
energy 
cost, 

Year 1 
($/yr) 

Electric 
demand* 
(kW/yr) 

Electric 
demand 

cost, 
Year 1 
($/yr) 

Natural gas 
use 

(MBtu/yr)** 

Natural 
gas 

cost, 
Year 1 
($/yr) 

Water use 
(gallons/yr) 

Water 
cost, 
Year 

1 
($/yr) 

Other 
energy use 

(MBtu/yr)** 

Other 
energy 
cost, 

Year 1 
($/yr) 

Other 
energy-
related 
O&M 
costs, 
Year 1 
($/yr) 

Total 
costs, 
Year 

1 
($/yr) 

Baseline 
use 

Post-
installation 
use 

Savings 

Notes 
MBtu = 106 Btu. 
*Annual electric demand savings (kW/yr) is the sum of the monthly demand savings. 
**If energy is reported in units other than MBtu, provide a conversion factor to MBtu for link to cost 
schedules (e.g., 0.003413 MBtu/kWh). 

J-8.3.7 Post-Installation M&V Activities - Describe the intent of post-installation 
verification activities, including what will be verified. 

A.	 Describe variables affecting post-installation energy or water use. 

1.	 Include variables such as weather, operating hours, set point changes, etc. 
2.	 Describe how each variable will be quantified, i.e., measurements, 

monitoring, assumptions, manufacturer data, maintenance logs, 
engineering resources, etc. 

B.	 Define key system performance factors characterizing the post-installation 
conditions such as lighting intensities, temperature set points, etc. 

C.	 Define requirements for Government witnessing of measurements if different than 
whole project data requirements identified in Section J-8.2.3. 

D.	 Provide details of post-installation data to be collected, including: 

1.	 Parameters to be monitored 
2.	 Details of equipment to be monitored (location, type, model, quantity, 

etc.) 

116 



November 2012	 DE-AM36-09GO290XX / Mod 6


3.	 Sampling plan, including details of usage groups and sample sizes 
4.	 Duration, frequency, interval, and seasonal or other requirements of 

measurements 
5.	 Monitoring equipment to be used 
6.	 Installation requirements for monitoring equipment 
7.	 Calibration requirements/procedures 
8.	 Expected accuracy of measurements/monitoring equipment 
9.	 Quality control procedures to be used 
10.	 Form of data to be collected (.xls, .cvs, etc.) 
11.	 Sample data collection forms (optional) 

E.	 Detail data analysis to be performed. 

J-8.3.8 Post-Acceptance Performance Period Verification Activities 

A.	 Describe variables affecting post-acceptance performance period energy or water 
use. 

1.	 Include variables such as weather, operating hours, set point changes, etc. 
2.	 Describe how each variable will be quantified, i.e., measurements, 

monitoring, assumptions, manufacturer data, maintenance logs, 
engineering resources, etc. 

B.	 Define key system performance factors characterizing the post-acceptance 
performance period conditions. Include factors such as comfort conditions, 
lighting intensities, temperature set points, etc. 

C.	 Describe the intent of post-acceptance performance period verification activities – 
what will be verified. 

D.	 Provide detailed schedule of post-acceptance performance period verification 
activities and inspections. 

E.	 Define requirements for Government witnessing of measurements if different than 
whole project data requirements included in Section J-8.2.3. 

F.	 Provide details of post-acceptance performance period data to be collected, 
including: 

1.	 Parameters to be monitored 
2.	 Details of equipment to be monitored (location, type, model, quantity, 

etc.) 
3.	 Sampling plan, including details of usage groups and sample sizes 
4.	 Duration, frequency, interval, and seasonal or other requirements of 

measurements 
5.	 Monitoring equipment to be used 
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6.	 Installation requirements for monitoring equipment 
7.	 Calibration requirements/procedures 
8.	 Expected accuracy of measurements/monitoring equipment 
9.	 Quality control procedures to be used 
10.	 Form of data to be collected (.xls, .cvs, etc.) 
11.	 Sample data collection forms (optional) 

G.	 Detail data analysis to be performed. 

H.	 Define O&M and repair reporting requirements. 

1.	 Detail verification activities and reporting responsibilities of agency and 
contractor on operations and maintenance items. 

2.	 Define reporting schedule, if different than in global Section J-8.2.4. 
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ATTACHMENT J-9 

POST-INSTALLATION REPORT OUTLINE 

Contract #/Task Order#//Modification #: (include as appropriate)


Post-Acceptance Performance Period Dates Covered: ___________ to_____________


J-9.1 EXECUTIVE SUMMARY


J-9.1.1	 Project Background - Provide an overview of project background, including: 

A.	 Contract #/Task Order #//Modification # (as appropriate) 
B.	 Dates of relevant contract modifications 
C.	 Post-acceptance performance period dates covered 
D. Project acceptance date (actual or expected)


J-9.1.2 Brief Project and ECM Descriptions


A.	 Provide an overview what was done and how savings are generated. 

B.	 Note any changes in project scope between the awarded TO (including any 
relevant contract modifications) and as-built conditions. 

J-9.1.3	 Proposed and expected energy and cost savings for Year 1 of the post-
acceptance performance period 

A.	 Include Section J-9.1.3 C, Table 1 - Proposed Annual Savings Overview. 

B.	 Compare expected savings for first performance year to first year guaranteed cost 
savings. State whether guarantee is expected to be fulfilled for first year. 

Note: Expected savings are prediction for first year based on post-installation M&V 
activities. Verified savings for first year of post-acceptance performance period will be 
documented in annual report. The proposed savings for each ECM are included in TO-4 
of the contract. 
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C. Table 1 - Proposed Annual Savings Overview 

[Include all applicable fuels/commodities for project, e.g., electric energy, electric demand, 
natural gas, fuel oil, coal, water, etc.] 

ECM 

Total 
energy 
savings 

(MBtu/yr) 

Electric 
energy 
savings 

(kWh/yr) 

Electric 
demand 
savings 

(kW/yr)* 

Natural gas 
savings 

(MBtu/yr)** 

Water 
savings 

(gallons/yr) 

Other 
energy 
savings 

(MBtu/yr)** 

Total 
energy and 
water cost 
savings, 
Year 1 
($/yr) 

Other 
energy-
related 

O&M cost 
savings, 
Year 1 
($/yr) 

Total cost 
savings, 
Year 1 
($/yr) 

Total 
savings 

Notes 
MBtu=106 Btu. 
*Annual electric demand savings (kW/yr) is the sum of the monthly demand savings. 
**If energy is reported in units other than MBtu, provide a conversion factor to MBtu for link to 
cost schedules (e.g., 0.003413 MBtu/kWh). 

D. Table 2 - Expected Savings Overview for 1st Performance Year 

[Include all applicable fuels/commodities for project, e.g., electric energy, electric demand, 
natural gas, fuel oil, coal, water, etc.] 

ECM 

Total 
energy 
savings 

(MBtu/yr) 

Electric 
energy 
savings 

(kWh/yr) 

Electric 
demand 
savings 

(kW/yr)* 

Natural gas 
savings 

(MBtu/yr)** 

Water 
savings 

(gallons/yr) 

Other 
energy 
savings 

(MBtu/yr)** 

Total 
energy and 
water cost 
savings, 
Year 1 
($/yr) 

Other 
energy-
related 

O&M cost 
savings, 
Year 1 
($/yr) 

Total cost 
savings, 
Year 1 
($/yr) 

Total 
savings 

Notes 
MBtu=106 Btu. 
*Annual electric demand savings (kW/yr) is the sum of the monthly demand savings. 
**If energy is reported in units other than MBtu, provide a conversion factor to MBtu for link to 
cost schedules (e.g., 0.003413 MBtu/kWh). 

E. Table 3 - Guaranteed Cost Savings for First Performance Year 
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[Note: Guaranteed cost savings are defined in schedule TO-1 (final)] 

First Year Guaranteed Cost Savings: $ 

J-9.1.4 Energy, Water, and O&M Rate Data 

A.	 Detail energy and water rates used to calculate cost savings for this period. 

B.	 Provide post-acceptance performance period rate adjustment factors for energy, 
water, and O&M cost savings, if used. 

C. Report actual energy and water rates at site for same period (optional). 

J-9.1.5 Savings Adjustments 

A.	 Provide summary of any energy and/or cost savings adjustments required between 
awarded TO (including any relevant contract modifications) and as-built 
conditions. 

B.	 Describe the impact in changes between the proposal (including any relevant 
contract modifications) and as-built conditions based on post-installation M&V 
results. 

J-9.1.6 Implementation Period Savings 

A.	 Provide a summary of Implementation period savings, if applicable. 

B. Provide overview of how Implementation period savings are calculated. 

J-9.1.7 Status of Rebates, Incentives or Credits - Include if applicable. 

A.	 Provide a summary of the source of any third-party rebates or incentives provided 
on this project. 

B. Provide status of any third-party rebates or incentives. 

J-9.2 ECM-SPECIFIC M&V ACTIVITIES AND EXPECTED FIRST YEAR SAVINGS 

Develop section for each ECM. 

J-9.2.1 Overview of ECM, M&V Plan, and Savings Calculation for ECM 

A.	 Summarize the scope of work, location, and how cost savings are generated. 
Describe source of all savings including energy, water, O&M, and other (if 
applicable). 
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B.	 Provide an overview of M&V activities for ECM. Explain the intent of M&V 
plan, including what is being verified. 

C.	 Provide an overview of Savings Calculation Methods for ECM. Provide a general 
description of analysis methods used for savings calculations. 

J-9.2.2 Installation Verification 

A.	 Detail any changes between awarded TO (including any relevant contract 
modifications) and as-built conditions. 

B.	 Provide details of energy and cost savings impact from changes between awarded 
TO (including any relevant contract modifications) and as-built conditions based 
on post-installation M&V results. Include Section J-9.2.2.C, Table 4 - Impact to 
Energy and Cost Savings from Changes between Proposal and As-built 
Conditions for each ECM. 
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C. Table 4 - Impact to Energy and Cost Savings from Changes between Awarded TO and As-built Conditions for Each ECM 

Total 
energy 
savings 

(MBtu/yr) 

Electric 
energy 
savings 

(kWh/yr) 

Electric 
energy cost 

savings, 
Year 1 
($/yr) 

Electric 
demand 
savings* 
(kW/yr) 

Electric 
demand 

cost 
savings, 
Year 1 
($/yr) 

Natural gas 
savings 

(MBtu/yr)** 

Natural 
gas cost 
savings, 
Year 1 
($/yr) 

Water 
savings 

(gallons/yr) 

Water cost 
savings, 
Year 1 
($/yr) 

Other 
energy 
savings 

(MBtu/yr)** 

Other 
energy 

cost 
savings, 
Year 1 
($/yr) 

Other 
energy-
related 

O&M cost 
savings, 
Year 1 
($/yr) 

Total cost 
savings, 
Year 1 
($/yr) 

Proposed 

Expected 

Variance 

Notes 
MBtu = 106 Btu. 
*Annual electric demand savings (kW/yr) is the sum of the monthly demand savings. 
**If energy is reported in units other than MBtu, provide a conversion factor to MBtu for link to cost schedules (e.g., 0.003413 
MBtu/kWh). 

Note: Expected savings are prediction for first year based on post-installation M&V activities. Verified savings for first year of post-acceptance 
performance period will be documented in the annual M&V report. The proposed savings for each ECM are included in TO-4 of the contract. 
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D.	 Describe implementation period savings (if applicable). Include date ECM was in 
effect, and reference acceptance documentation. 

E.	 Detail savings calculations for implementation period savings. 

J-9.2.3 Post-Installation M&V Activities Conducted - Detail measurements, 
monitoring, and inspections conducted in accordance with M&V plan (include 
all that apply for each one): 

A.	 Measurement equipment used. 

B.	 Equipment calibration documentation. 

C.	 Dates/times of data collection or inspections, names of personnel, and 
documentation of Government witnessing. 

D.	 Details to confirm adherence to sampling plan. 

E.	 Include all post-installation measured values. Include periods of monitoring and 
durations and frequency of measurements. (Use appendix and electronic format as 
necessary). Include description of data format (headings, units, etc.). 

F.	 Describe how performance criteria have been met. 

G.	 Detail any performance deficiencies that need to be addressed by ESCO or 
agency. 

H.	 Note impact of performance deficiencies or enhancements on generation of 
savings. 

J-9.2.4 Expected Savings Calculations and Methodology 

A.	 Provide detailed description of analysis methodology used. Describe any data 
manipulation or analysis that was conducted prior to applying savings 
calculations. 

B.	 Detail all assumptions and sources of data, including all stipulated values used in 
calculations. 

C.	 Include equations and technical details of all calculations made. (Use appendix 
and electronic format as necessary.) Include description of data format (headings, 
units, etc.). 

D.	 Details of any baseline changes or savings adjustments made. 

E.	 Detail energy and water rates used to calculate cost savings. 
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1.	 Provide post-acceptance performance period energy and water rate 
adjustment factors, if used. 

2.	 Report actual energy and water rates at site for same period (optional). 

F.	 Detail expected savings for this energy conservation measure for first year. 
Include J-9.2.6.D, Table 5 - Expected Year 1 Savings for ECM. 

J-9.2.5 Details of O&M Savings (if applicable) 

A.	 Describe source of savings. 

B.	 Describe verification activities. 

C.	 Provide post-acceptance performance period O&M cost savings adjustment 
factors, if applicable. 

J-9.2.6 Details of other savings (if applicable) 

A.	 Describe source of savings. 

B.	 Describe verification activities. 

C.	 Provide post-acceptance performance period adjustment factors, if applicable. 

Note: Expected savings are prediction for first year based on post-installation M&V 
activities. Verified savings for first year of post-acceptance performance period will be 
documented in the annual report. The proposed savings for each ECM are included in 
Schedule TO-4 of the contract. 
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D. Table 5 - Expected Year 1 Savings for ECM 

[Include all applicable fuels/commodities for project, e.g., electric energy, electric demand, natural gas, fuel oil, coal, water, etc.] 

Total 
energy use 
(MBtu/yr) 

Electric 
energy use 
(kWh/yr) 

Electric 
energy 

cost ($/yr) 

Electric 
demand* 
(kW/yr) 

Electric 
demand 

cost ($/yr) 

Natural gas 
use 

(MBtu/yr)** 

Natural 
gas cost 
($/yr) 

Water use 
(gallons/yr) 

Water 
cost 

($/yr) 

Other 
energy use 
(MBtu/yr) 

** 

Other 
energy 

cost ($/yr) 

Other 
energy-
related 
O&M 
costs 
($/yr) 

Total costs 
($/yr) 

Baseline use 
Post-installation 
use 
Savings 

Notes 
MBtu = 106 Btu. 
*Annual electric demand savings (kW/yr) is the sum of the monthly demand savings. 
**If energy is reported in units other than MBtu, provide a conversion factor to MBtu for link to cost schedules (e.g., 0.003413 
MBtu/kWh). 
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ATTACHMENT J-10 

ANNUAL MEASUREMENT AND VERIFICATION REPORT OUTLINE 

Contract #/Task Order #/ (include as appropriate):


Post-Acceptance Performance Period Dates Covered: ___________ to_____________


Contract year #: ___________


J-10.1 EXECUTIVE SUMMARY


J-10.1.1 Project Background - Provide an overview of project background, including: 

A. Contract #/Task Order #/Task #/Modification # (as appropriate) 
B. Dates and descriptions of relevant contract modifications 
C. Post-acceptance performance period dates covered 
D. Project acceptance date (actual or expected) 

J-10.1.2 Brief Project and ECM Descriptions - Provide an overview including what 
was done and how savings are generated. 

J-10.1.3 Summary of proposed and verified energy and cost savings. Compare 
verified savings for Performance Year # to Guaranteed Cost Savings for Year #. State 
whether guarantee is fulfilled for year. If not, provide detailed explanation. 

A. Define post-acceptance performance period. 
B. Include J-10.1.3 C, Table 1 - Proposed Annual Savings Overview. 
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C. Table 1 - Proposed Annual Savings Overview 

[Include all applicable fuels/commodities for project, e.g., electric energy, electric demand, natural gas, fuel oil, coal, water, etc.] 

ECM 
Total energy 

savings 
(MBtu/yr) 

Electric energy 
savings 

(kWh/yr) 

Electric 
demand 
savings 

(kW/yr)* 

Natural gas 
savings 

(MBtu/yr)** 

Water savings 
(gallons/yr) 

Other energy 
savings 

(MBtu/yr) 

Total energy 
and water cost 
savings, Year 

# ($/yr) 

Other energy-
related O&M 
cost savings, 
Year # ($/yr) 

Total cost 
savings, Year # 

($/yr) 

Total Savings 

Notes 
MBtu = 106 Btu. 
*Annual electric demand savings (kW/yr) is the sum of the monthly demand savings. 
**If energy is reported in units other than MBtu, provide a conversion factor to MBtu for link to cost schedules (e.g., 0.003413 
MBtu/kWh). 
Note: The proposed savings for each ECM are included in Schedule TO-4 of the contract. 

Guaranteed cost savings for project are defined in Schedule TO-1 (final) of the contract. 

D. Table 2 - Verified Savings for Performance Year # 

[Include all applicable fuels/commodities for project, e.g., electric energy, electric demand, natural gas, fuel oil, coal, water, etc.] 

ECM 
Total energy 

savings 
(MBtu/yr) 

Electric energy 
savings 

(kWh/yr) 

Electric 
demand 
savings 

(kW/yr)* 

Natural gas 
savings 

(MBtu/yr)** 

Water savings 
(gallons/yr) 

Other energy 
savings 

(MBtu/yr) 

Total energy 
and water cost 
savings, Year # 

($/yr) 

Other energy-
related O&M 
cost savings, 
Year # ($/yr) 

Total cost 
savings, Year # 

($/yr) 

Total 
savings 

Notes 
MBtu = 106 Btu. 
*Annual electric demand savings (kW/yr) is the sum of the monthly demand savings. 
**If energy is reported in units other than MBtu, provide a conversion factor to MBtu for link to cost schedules (e.g., 0.003413 
MBtu/kWh). 
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J-10.1.4	 Savings Adjustments - Provide summary of any energy and/or cost savings 
adjustments required. 

J-10.1.5	 Performance and O&M Issues 

A.	 Note impact of operating deficiencies or enhancements on generation of savings. 

B.	 Note impact of maintenance deficiencies on generation of savings. 

C. Detail any deficiencies needed to be addressed by contractor or agency. 

J-10.1.6 Energy, Water, and O&M Rate Data 

A.	 Detail energy and water rates used to calculate cost savings for this period. 

B.	 Provide post-acceptance performance period rate adjustment factors for energy, 
water and O&M, if used. 

C. Report actual energy and water rates at site for same period (optional).


J-10.1.7 Verified Savings To Date - Include Table 3.


Table 3. Verified Savings for Post-Acceptance Performance Period to Date


[Include all applicable fuels/commodities for project, e.g., electric energy, electric 
demand, natural gas, fuel oil, coal, water, etc.] 

Year # 

Total 
energy 
savings 

(MBtu/yr) 

Electric 
energy 
savings 

(kWh/yr) 

Electric 
demand 
savings 

(kW/yr)* 

Natural gas 
savings 

(MBtu/yr)** 

Water 
savings 

(gallons/ 
yr) 

Other 
energy 
savings 

(MBtu/yr) 

Total 
energy 

and 
water 
cost 

savings, 
Year # 
($/yr) 

Other 
energy-
related 
O&M 
cost 

savings, 
Year # 
($/yr) 

Total 
cost 

savings, 
Year # 
($/yr) 

Guarantee 
d cost 

savings for 
year 

Total 
savings 

Notes 
MBtu = 106 Btu. 
*Annual electric demand savings (kW/yr) is the sum of the monthly demand savings. 
**If energy is reported in units other than MBtu, provide a conversion factor to MBtu for link to 
cost schedules (e.g., 0.003413 MBtu/kWh). 

J-10.2 DETAILS FOR EACH ECM 
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Develop section for each ECM. 

J-10.2.1 Overview of ECM, M&V Plan, and Savings Calculation for ECM 

A.	 Summarize the scope of work, location, and how cost savings are generated. 
Describe source of all savings including energy, water, O&M, and other sources 
(if applicable). 

B.	 Provide an overview of M&V Activities for ECM. Explain the intent of M&V 
plan, including what is being verified. 

C.	 Provide an overview of savings calculation methods for ECM. Provide a general 
description of analysis methods used for savings calculations. 

J-10.2.2 M&V Activities Conducted This Period - Detail measurements, monitoring 
and inspections conducted this reporting period in accordance with M&V plan (include 
all that apply for each one): 

A.	 Measurement equipment used. 

B.	 Equipment calibration documentation. 

C.	 Dates/times of data collection or inspections, names of personnel, and 
documentation of Government witnessing. 

D.	 Details to confirm adherence to sampling plan. 

E.	 Include all measured values for this period. Include periods of monitoring and 
durations and frequency of measurements. (Use appendix and electronic format as 
necessary). Include description of data format (headings, units, etc.). 

F.	 Describe how performance criteria have been met. 

G.	 Detail any performance deficiencies that need to be addressed by ESCO or 
agency. 

H.	 Note impact of performance deficiencies or enhancements on generation of 
savings. 

J-10.2.3 Verified Savings Calculations and Methodology 
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A.	 Provide detailed description of analysis methodology used. Describe any data 
manipulation or analysis that was conducted prior to applying savings 
calculations. 

B.	 Detail all assumptions and sources of data, including all stipulated values used in 
calculations. 

C.	 Include equations and technical details of all calculations made. (Use appendix 
and electronic format as necessary.) Include description of data format (headings, 
units, etc.). 

D.	 Details of any baseline or savings adjustments made. 

E.	 Detail energy and water rates used to calculate cost savings. 

1.	 Provide post-acceptance performance period energy and water rate 
adjustment factors, if used. 

2.	 Report actual energy and water rates at site for same period (optional). 

F. Detail verified savings for this energy conservation measure for performance 
year. Include Table 4. 

J-10.2.4 Details of O&M Savings (if applicable) 

A.	 Describe source of savings. 

B.	 Describe verification activities. 

C.	 Provide post-acceptance performance period O&M cost savings adjustment 
factors, if applicable. 

J-10.2.5 Details of other savings (if applicable) 

A.	 Describe source of savings. 

B.	 Describe verification activities. 

C.	 Provide post-acceptance performance period adjustment factors, if applicable. 
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D.	 Table 4 - Verified Annual Savings For ECM for Performance Year # 

[Include all applicable fuels/commodities for project, e.g., electric energy, electric demand, 
natural gas, fuel oil, coal, water, etc.] 

Total 
energy 

use 
(MBtu/ 

yr) 

Electric 
energy 

use 
(kWh/yr) 

Electric 
energy 
cost, 

Year # 
($/yr) 

Electric 
demand* 
(kW/yr) 

Electric 
demand 

cost, 
Year # 
($/yr) 

Natural 
gas 

(MBtu/ 
yr)** 

Natural 
gas 

cost, 
Year # 
($/yr) 

Water 
use 

(gallons/ 
yr) 

Water 
cost, 

Year # 
($/yr) 

Other 
energy 

use 
(MBtu/yr) 

Other 
energy 
cost, 

Year # 
($/yr) 

Other 
energy-
related 
O&M 
costs, 
Year # 
($/yr) 

Total 
costs, 
Year # 
($/yr) 

Baseline 
use 

Perform­
ance 
Year # 
use 

Savings 

Notes 
MBtu = 106 Btu. 
*Annual electric demand savings (kW/yr) is the sum of the monthly demand savings. 
**If energy is reported in units other than MBtu, provide a conversion factor to MBtu for link to 
cost schedules (e.g., 0.003413 MBtu/kWh). 

J-10.2.6 O&M Activities 

A.	 Operating requirements 

1.	 State organization(s) responsible for equipment operations. If appropriate, 
detail how responsibilities are shared. 

2.	 Detail any deficiencies needed to be addressed by contractor or 
Government. 

3.	 Note impact of operating deficiencies or enhancements on generation of 
savings. 

B.	 Preventive Maintenance requirements - State organization(s) responsible for 
performing maintenance. If appropriate, detail how responsibilities are shared. 

C.	 Verification of scheduled maintenance items completed by ESCO or agency 

1.	 Detail any deficiencies needed to be addressed by contractor or agency. 
2.	 Note impact of maintenance deficiencies on generation of savings. 

D. Repair and replacement requirements
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1.	 State organization(s) responsible for performing maintenance. If 
appropriate, detail how responsibilities are shared. 

2.	 Summary of activities conducted this period by contractor or agency. 
3.	 Detail any deficiencies needed to be addressed by contractor or agency. 
4.	 Note impact of maintenance deficiencies on generation of savings. 
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ATTACHMENT J-11 

INVESTOR DEAL SUMMARY TEMPLATE 

Project: [Insert Project Title here]


Date: [Insert date here]


ESCO: [Insert ESCO Name]


1. Project Investment 

Note: Data to be taken from Schedule TO-2 

ECM 
description 

Direct Expense ($) 

Percentage of total 
direct expense (%) Indirect Expense ($) Profit ($) Implementation 

price ($) 

Totals 100 

2. Key Project Dates 

Note: Provide anticipated dates for the 

milestones listed 

Key event Date 

a. Period over which to hold firm: 
(i) offered premium over index interest rate 
(ii) financier’s component of financing procurement 

price 

b. Anticipated TO award 

c. Anticipated financial closing 

d. Index rate lock 

e. Notice to proceed w/constructiona 

f. Construction progress milestonesa 

25% completion 

50% completion 

75% completion 

100% completion 

g. Agency acceptance 
aThe ECM Progress Schedule, which is required in the proposal, 
may be substituted for these items. 
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3. Payment to Reduce Total Financed Amount 

Note: For payments such as those listed below, provide dollar amounts and 

anticipated dates in which payment is expected to be made 

Type of payment Amount ($) Anticipated date 

a. One-time pre-acceptance payments 

b. Utility rebate 

c. Other ECM financial incentive (i.e., state system 
benefit fund) 

4. ESCO’s Portion of Financing Procurement Price 

Note: Provide estimate of the ESCO’s portion of the 

finance procurement price. Amount ($) 

ESCO's portion of financing procurement price (FPP), (e.g., payment and 
performance bonds, contractor costs for arranging financing, etc) 

5. Summary Risk Analysis on Guaranteed Cost Savings (Payment Stream) 

Note: In this section, the guaranteed cost savings for Years 1, 2 and 3 shall be 

“sorted” based upon its level of M&V. The first category of savings would be 

those savings subject to verification by ongoing measurements such as M&V 

Options B, C, and D. The second category of savings would be guaranteed 

savings subject to annual verification that ECM is in place and functioning, and 

savings from ECMs verified by M&V Option A. The third category of savings 

would be guaranteed savings from energy-related O&M. The sum of all 

categories is equal to the total level of guaranteed annual savings specified in 

TO-1 (final). In addition the percentage of each listing relative to the total shall 

be calculated and reported in the space provided. 

Year 1 Year 2 Year 3 

Guaranteed annual cost savings $ % $ % $ % 

Subject to verification by ongoing 
measurements 

Subject to annual verification that ECM 
is in place and functioning 

Guaranteed savings are from energy-
related O&M 

Total guaranteed savings 
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6. Comparison of estimated and guaranteed cost savings 

Note: For the total project savings and the level of savings associated that fall into 

the “Subject to verification by ongoing measurements” category, specify amount 

by which annual estimated cost savings exceed guaranteed cost savings (values for 

Year 0, no escalation applied). In addition, calculate the percentage by which the 

estimated savings exceeds the guaranteed savings. 

Total project $ % 

Total estimated savings 

Total guaranteed savings 

Amount total estimated savings exceeds total guaranteed savings 

Savings in subject to verification by ongoing measurements category 

Estimated savings subject to verification by ongoing measurements 

Guaranteed savings subject to verification by ongoing measurements 

Amount estimated savings subject to verification by ongoing measurements 
exceeds guaranteed savings subject to verification by ongoing measurements 

7. Payments for Post-Acceptance Performance Period Services 

Note: Specify level of payment for post-acceptance performance period services 

and the date in which payments are expected to commence 

Year One Annual Amount 
($) Anticipated payment start date 

Total post-acceptance performance 
period services payment 

8. Savings Shortfall Required Before Exceeding Payment for ESCO Post-Acceptance 
Performance Period Services 

Note: Section 8 presents a savings risk analysis to the financiers. For Years 1, 2 and 3, in 

the spaces provided, list the level of “guaranteed savings subject to verification by ongoing 

measurements” and the total payment for post-acceptance performance period services. 

Calculate the percent difference between the two values and show that percentage in space 

for “Percent shortfall in savings subject to verification by ongoing measurements.” Since 

the financier is in a position superior to the ESCO, the Trustee has the ability to redirect the 

post-acceptance performance period payments to the financier should a shortfall exist. This 

percentage reflects the upper shortfall limit in guaranteed savings that could be “covered” 

through the redirection of post-acceptance performance period payments. 

Year 1 Year 2 Year 3 

Guaranteed savings subject to verification by ongoing 
measurements ($) 

Post-acceptance performance period services payment ($) 

Percent shortfall in savings subject to verification by 
ongoing measurements before post-acceptance 
performance period services payment is exceeded 
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9. Events Required to Trigger Agency Withholding of Payments and Likelihood of 
Occurrence 

Note: Brief narrative describing post-acceptance events required to trigger agency withholding of payments and 

likelihood of occurrence of those events. 

10. Applicable Financial Index (i.e., U.S. Treasury, Swap Rate, etc) 

Note: Specify the financial index that the financier shall based their offers upon. The intent 

is for all offerors to base their proposed project interest rates upon the same financial index 

to better enable the ESCO to perform a selection. 

11. Risk Assignment Summary: Refer to Completed Risk, Responsibility and 
Performance Matrix 

Note: Attach completed Risk, Responsibility and Performance Matrix. 

12. Frequency of Government Payments 

Note: Specify the frequency (monthly, quarterly, or annually). 
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ATTACHMENT J-12 

STANDARD FINANCE OFFER TEMPLATE 

Project: [Insert Project Title here] 

Date:	 [Insert date here] 

ESCO: [Insert ESCO Name] 

Narrative description of finance package: 

Financier Note: This section is intended to communicate full understanding of the finance 

offer, addressing issues such as: 

1.	 Third party or internal financing of capitalized construction-period interest costs 

2.	 Establishment of escrow or trust accounts for construction draws, performance-

period administration, or other purposes 

3.	 Timing of project financing closing and date certain for initiation of repayments 

(if applicable) 

4.	 Timing of agency payments (monthly, quarterly, annually in advance, monthly in 

arrears, etc.) 

Implementation Price (IP) (value from IDS): 

Itemized Financing Procurement Price (FPP): 

Financier Note: Itemize all up-front charges that flow to Financing Procurement Price 

(FPP) in Schedule TO-3 of the contractor’s proposal, such as: 

1.	 All fees, professional services, etc. (itemize individually) 

2.	 Capitalized construction-period interest (state all interest rate and other 

assumptions not specified in IDS) 

3.	 Hedge costs (only applicable if IDS indicates agency desires the index portion of 

total project interest rate to be held firm along with premium over index and 

FPP) 

4.	 Plug figure for contractor’s portion of FPP (price to arrange financing, pass-

through of payment and performance bond cost, etc.; value from IDS) 

One-time pre-acceptance payments (value from IDS): 

Total Amount Financed (IP + FPP – one-time savings): 

Financial Summary: 

Date to which all aspects of the offer are held firm (from IDS): 
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Premium over index interest rate (annual): 
Attachment 10 – SFO 

Financier Note: If agency desires the index to be held firm, then specify project interest 

rate (annual). 

Financier portion of FPP: 

Financier Note: Total FPP, less plug figure for contractor’s portion 

Post-Acceptance Performance Period (i.e., financing repayment) term (months): 

Financier Note: 

1.	 Schedule of agency debt service payments, electronically in Excel format, 

including all supporting calculations shall be provided with SFO. 

2.	 Backup for the value of capitalized construction period interest, electronically in 

Excel format, including all supporting calculations, shall be provided with SFO. 

3.	 All financing offers shall be based upon the applicable financial index specified in 

the IDS. The maturity of the index rate shall be equal to the post-acceptance 

performance period term (i.e., 17-year post-acceptance performance period = 17­

year index). If the post-acceptance performance period is not exactly equal to the 

maturity of a specific index, then it is recommended that a smoothed cubic spline 

fit be used to approximate the rate curve. This method allows the interpolation of 

interest rates for given maturities even when no paper was sold at those 

maturities. For a discussion of econometric techniques for fitting the term 

structure of interest rates, including bibliographic information, see, for example, 

Mark Fisher, Douglas Nychka, and David Zervos, "Fitting the Term Structure of 

Interest Rates with Smoothing Splines," Finance and Economics Discussion 

Series 95-1 (Board of Governors of the Federal Reserve System, January 1995). 
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ATTACHMENT J-13 

SUBCONTRACTING PLAN 

NOTE: Each ESPC IDIQ contract includes an approved Master Small Business Subcontracting 
Plan in accordance with Federal Acquisition Regulation 52.219-9. Each task order issued 
against this master contract will contain an Individual Small Business Subcontracting Plan, 
negotiated and approved by the ordering agency Contracting Officer. 

1.	 DEFINITIONS 

a.	 Master Small Business Subcontracting Plan “Master plan” means a subcontracting plan that 
contains all the required elements of an individual contract plan, except goals, and may be 
incorporated into individual contract plans, provided the master plan has been approved. 

b.	 Individual Small Business Subcontracting Plan “Individual contract plan” means a 
subcontracting plan that covers the entire contract period (including option periods), applies 
to a specific contract, and has goals that are based on the offeror’s planned subcontracting in 
support of the specific contract except that indirect costs incurred for common or joint 
purposes may be allocated on a prorated basis to the contract. 
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ATTACHMENT J-14 

Project Management Center Upload Instructions 

Introduction: 
This document provides procedures and file naming instructions for ESCOs to upload document 
deliverables into the EERE Project Management Center (PMC). The PMC site is to be used for 
the delivery of all Department of Energy (DOE) deliverables unless directed otherwise by the 
DOE Contracting Officer (CO). At the beginning of each task order, a DOE project number will 
be provided to the ESCO to upload their contract deliverables for each project by the Contracting 
Officer Representative (COR) or the Alternate Contracting Officer Representative (ACOR). 
Before uploading any deliverable into the PMC, please ensure the correct project number(s) are 
used before uploading files to the PMC for your projects. 

Uploading a document: 

To begin uploading document deliverables on your ESPC IDIQ delivery/task order(s) deliveries 
to the Department of Energy’s PMC Upload system, first step is to go to the “FEMP Contractor 
Document Upload Page” located at: https://www.eere-pmc.energy.gov/ESCOWelcome.aspx. 
This site should be loaded into a web browser to begin the process. 
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In the first section of the “FEMP Contractor Document Upload Page” is ‘Enter Your 
Information’. In this section the user fills in their name, email, and phone number. This contact 
information is used to identify the user uploading the documents and to provide contact 
information to send a confirmation email to after the user has uploaded their files to the PMC. 
All Department of Energy contractual deliverables for the ESPC IDIQ Old and New contracts 
will be delivered using this system, unless directed otherwise instructed by the DOE Contracting 
Officer. This interface will be available 24 hours a day and is for DOE deliverables only. 
Deliverables made to the ordering agency or other project contacts (other than DOE) will most 
likely use a different submittal process/address. 

The ‘Select/Find FEMP Project Number’ is used to select the ESCO/Contract and the project 
number for which an ESCO is to upload their deliverable documents into the PMC. 

The first step is to select the ‘Select ESCO/Contract’ from the dropdown menu
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The ‘Select ESCO/Contract” contains a list of ESPC Contracts by ESCO and Contract number. 
New ESPC IDIQ Contracts are denoted by an asterisk ‘*’ and Old Regional ESPC IDIQ 
Contracts are denoted by the region or technology specific element in parenthesis. Upon 
selecting an ESCO/Contract from the dropdown menu, the selection box will close. 

The next dropdown menu is the ‘Select Project’. This selection includes all the delivery/task 
orders that have been awarded to a specific ESCO/Contract. If the DOE Project Number you 
expect is not listed, first make sure you have selected the correct contract. If the wrong contract 
is selected, select the right contract. If the correct contract is selected, then contact your DOE 
COR to get the project number added to your ESPC IDIQ Contract. 

Upon making both selections, select the grey ‘Continue’ button at the bottom of the page. The 
“ESPC Contractor Deliverable Requirements Submission Page” will appear as seen see below. 

There are three sections to this page: Project Number/ESCO, Select Deliverable(s), and Attach 
File(s). The first section, ‘Project Number/ESCO’, reiterates the selected FEMP Project 
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Number, ESCO, and Contract Number that were selected from the previous entry page and 
denotes where deliverables will be uploaded. The second section, ‘Select Deliverables’, denotes 
the type of document to be uploaded to the PMC based on the categories Pre-Award, Award, 
Post-Award, M&V, and Other. Here user select the Report Type from the dropdown menu to 
denote what delivery they will be uploading. The comment section entry is to be used to denote 
or explain late deliveries, resubmissions, or multiple documents that may be delivered for one 
report delivery. The last section, ‘Attach File(s)’, is for users to attach deliverable to be upload 
into the PMC. 

To upload a document, select the ‘Browse’ button with your left mouse button. A “Choose File 
to Upload” screen will appear to attach and/or select a deliverable from your computer. Find 
the deliverable document on your computer and select it. The select the “Open” button at lower 
right corner on the “Choose File to Upload” screen. The file will show up next to the browse 
button you selected. Four separate files can be uploaded at a time for one report type. If the 
report type changes, please reselect a new report type before selecting “Upload Files” button at 
the bottom of the page. 

When all files are attached, select the ‘Upload File(s)’ button to upload the files to the PMC. A 
confirmation email will be sent to the user who’s information was provided on the first “FEMP 
Contractor Document Upload Page” screen after the files have successfully been loaded to the 
PMC. 

If the user has more files to be uploaded which use the same Contract and project number, then 
just select the new report type, attach the files using the ‘Browse’ tool, and select the ‘Upload 
File(s)’ button. If the user has files to upload for a different project, select the ‘Go Back’ button, 
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select the new contract/project number, and then select continue to get back to the “ESPC

Contractor Deliverable Requirements Submission Page”.


VERIFICATION PROCESS


The “Upload Files” button from the “ESPC Contractor Deliverables Submission Page” generates

an email message to the individual uploading files and whose information is on the first entry

page. The email will include the ESCO and Contract number the documents were uploaded to,

the person who uploaded the documents, the phone number of the individual, their email, the

upload date, and name of the filename uploaded. If any uploaded information is incorrect, users

should send a copy of the verification email to your DOE COR and explain what to do with the

file that has uploaded mistakenly.


NAMING SEQUENCE REQUIREMENTS


Providing a unique filename to discover and locate files in a large database is important. Each

deliverable(s) should be uniquely named to differentiate them from other projects/file names and

different tasks/delivery orders. Provided below is unique naming structure and sequence to be

used to keep documents unique. Some examples for naming your documents are provided

below.


Examples: “001_RMNP_ FP_V1_091001” or “001_ RMNP _MV_Yr4_091031”

Examples: “001_FP_V1_091001” or “001_MV_Yr4_091031”

Examples: “001_FP_V1_091001” or “001_MV_Yr4_091031”


ESCO: 
Ameresco, Inc AMR 

Chevron Energy Solutions CVN 

Clark Realty Builders, LLC CRB 

Consolidation Edison Solutions, Inc CES 

Constellation Energy Projects & Service Group CEP 

FPL Energy Services FPL 

Honeywell International, Inc HON 

Johnson Controls Government Systems JCI 

Lockheed Martin Services, Inc LCM 

McKinstry Essention, Inc MEI 

NORESCO, Inc NOR 

Pepco Energy Services PES 

Siemens Government Services, Inc SGS 

Schneider Electric Buildings Americas SE 

The Benham Companies, LL C BC 

Trane US, Inc TRN 
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Project #: 001

Name of Project: RMNP (for Rocky Mountain National Park)

Type of Document: 
Preliminary Assessment: PA 

Investment Grade Audit: IGA 

Draft Proposal: DP 

Proposal: FP 

Awarded Task Order: ATO 

Awarded Modifications: AMod 

Post Installation Report: PIR 

Commissioning Report: ComR 

Annual Performance Measurement& Verification: MV 

Other: 

Version or Year of Document submittal: “V1” or “Yr1” for Version or Year of M&V 
Date: “091001” for Oct 01, 2009 
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