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[bookmark: _Toc179790638]ATTACHMENT J-4:  SAMPLE DELIVERABLES FOR TASK ORDERS

Part 2:  Post-award Deliverables Sample

	Item
	Deliverable 
	Frequency 
	Due 
	ªCopies
	ªRecipient 

	1
	Signed Task 
Order 
	One time 
	Upon Receipt 
from agency 
	2 
(1/1)
	• Agency CO (1/0)
• DOE CO (0/1) 

	2
	Certificate of 
Insurance 
	One time 
	15 days after TO 
award 
	1 
(1/0)
	• Agency CO (1/0) 

	3
	Performance 
Bond 
	One time 
	30 days after 
TO award
	1 
(1/0)
	• Agency CO (1/0) 

	4
	Payment Bond 
	One time 
	30 days after TO 
award 
	1 
(1/0)
	• Agency CO (1/0) 

	5
	Work Schedule 
	Monthly 
	10 days before 
work start 
	3 
(2/1)
	• Agency CO (1/0) 
• Agency COR (1/1) 

	6
	Work Outside 
Normal Hours 
	Per 
occurrence 
	5 days before 
work start 
	3 
(2/1)
	• Agency CO (1/0) 
• Agency COR (1/1) 

	7
	Design and Construction 
Package 
	One time 
	Due date based on final proposal and negotiations 
days after TO award 
	3 
(2/1)
	• Agency CO (1/0) 
• Agency COR (1/1) 

	8
	ECM Installation 
Quality control 
Inspection 
Program 
	One time 
	With Item 7 
above 
	3 
(2/1)
	• Agency CO (1/0) 
• Agency COR (1/1) 

	9
	Commissioning 
Plan 
	One time 
	After Approval of item 7 
above 
	4
(2/2)
	• Agency CO (1/0) 
• Agency COR (1/1) 
• DOE COR (0/1) 

	10
	Safety and Health Plan 
	One time 
	With Item 7 above 
	3 
(2/1)
	• Agency CO (1/0) 
• Agency COR (1/1) 

	11
	Notification of 
Utility Interruption 
	Per 
occurrence 
	15 working days 
prior to outage 
	3 
(2/1)
	• Agency CO (1/0) 
• Agency COR (1/1) 

	12
	Operation Work 
Procedure 
	One time 
	With training class 
	3 
(2/1)
	• Agency CO (1/0) 
• Agency COR (1/1) 

	13
	Maintenance Work:
--Procedure 
--Requirements and Checklist 
	One time 
	With training  class 
	3 
(2/1)
	• Agency CO (1/0) 
• Agency COR (1/1) 

	14
	O&M Manuals and Spare Parts Lists 
	One time 
	Prior to agency acceptance of project
	3 
(2/1)
	• Agency CO (1/0) 
• Agency COR (1/1) 

	15
	Commissioning 
Report 
	One time 
	Upon ECM installation and commissioning 
	4 
(2/2)
	• Agency CO (1/0) 
• Agency COR (1/1) 
• DOE COR (0/1) 

	16
	Post-Installation 
Report 
	One time 
	Prior to 
Government’s 
acceptance
	4 
(2/2)
	• Agency CO (1/0) 
• Agency COR (1/1) 
• DOE COR (0/1) 

	17
	As-built Drawings 
	Per ECM 
	Prior to Government’s 
acceptance 
	3 
(3/0)
	• Agency CO (1/0) 
• Agency COR (2/0) 

	18
	Annual Report on ECM 
Performance 
	Annual 
	30 days after each year during performance 
period 
	4 
(2/2)
	• Agency CO (1/0) 
• Agency COR (1/1) 
• DOE COR (0/1) 

	19
	TO Modifications
	Per mod
	Upon receipt of signed modification
	2
(0/2)
	• DOE COR (0/1)
• DOE CO (0/1)
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