
PART I – THE SCHEDULE

SECTION F

DELIVERIES OR PERFORMANCE

TABLE OF CONTENTS

F.1	FAR 52.242-15, STOP-WORK ORDER (AUG 1989) – ALTERNATE I (APR 1984) (<i>BASIC CLAUSE WITHOUT ALTERNATE APPLIES TO FIRM-FIXED-PRICE TASK ORDERS</i>).....	2
F.2	FAR 52.242-17, GOVERNMENT DELAY OF WORK (APR 1984) (<i>APPLIES TO FIRM- FIXED-PRICE TASK ORDERS ONLY</i>).....	2
F.3	DOE-F-2002, PLACE OF PERFORMANCE – SERVICES (OCT 2014).....	2
F.4	DOE-F-2003, PERIOD OF PERFORMANCE – ALTERNATE I AND ALTERNATE II (OCT 2014)	2

- F.1 FAR 52.242-15, STOP-WORK ORDER (AUG 1989) – ALTERNATE I (APR 1984)
(BASIC CLAUSE WITHOUT ALTERNATE APPLIES TO FIRM-FIXED-PRICE TASK
ORDERS)**
- F.2 FAR 52.242-17, GOVERNMENT DELAY OF WORK (APR 1984) (APPLIES TO FIRM-
FIXED-PRICE TASK ORDERS ONLY)**
- F.3 DOE-F-2002, PLACE OF PERFORMANCE – SERVICES (OCT 2014)**

The services specified by this contract shall be performed at the following location(s):

Savannah River Site, Aiken, South Carolina (primary work location)

- F.4 DOE-F-2003, PERIOD OF PERFORMANCE – ALTERNATE I AND ALTERNATE II
(OCT 2014)**

- (a) The Contractor shall commence performance of this contract in accordance with the contract terms and conditions on the date the Notice to Proceed (NTP) is issued for the 90-day Transition Period, and then continue through the end of the Base Period. DOE may delay issuing the NTP after contract award for up to six (6) months. Periods of performance for Contract Line Item Numbers (CLIN) will be accomplished in accordance with the schedule below:

Period of Performance		
Period	Start	End
Transition CLIN (60-Days)	TBD	TBD
Base Period CLIN (4 Years, 10 months)	TBD	TBD
Option Year 1 CLIN (3 Years)	TBD	TBD
Option Year 2 CLIN (2 Years)	TBD	TBD

- (b) The period of performance of this contract may be extended pursuant to unilateral options or other clauses that provide for the extension of the contract. In the event that the Government elects to exercise its right pursuant to such options(s) or other clauses, the period of performance shall be revised to reflect such extensions.