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1. SECTION 1 - SUPPLIES OR SERVICES/PRICES

(a)

(b)

(©)

(d)
(e)

1.1 DOE-B-2008 TIME-AND-MATERIALS CONTRACT (OCT 2014)

(1

2)

This is a time-and-materials-type (T&M) task order. See FAR 16.601, Time-and-
materials contracts. The Contractor shall provide the direct-productive-labor-

hours (DPLH) at the fixed-hourly rates shown in Attachment 9-5, Schedule of Fully
Burdened Labor Rates, which are fixed for the term of the task order. The fixed-hourly
labor rates for each labor category shall be “fully burdened,” defined as the sum of the
base hourly wage plus all fringe benefits, overhead, general and administrative
expenses, and profit.

The labor categories, DPLH, and fixed labor rates listed in Attachment 9-5, Schedule of
Fully Burdened Labor Rates, shall apply for all work performed under this task order,
whether by the Contractor’s employees, by a subcontractor’s employees, or by a
division/subsidiary/affiliate of the Contractor.

The Contractor shall be reimbursed for the cost of materials, supplies, equipment,
travel, and other direct costs in accordance with the applicable cost principles contained
in clause FAR 52.216-7, Allowable Cost and Payment. The ceiling cost of materials,
supplies, equipment, travel, or other direct costs for this task order are listed in

Table 1-1 below.

The total ceiling price of this contract is listed in Table 1-1 below.

Payment for the DPLH provided and materials, supplies, equipment, travel, or other
direct costs, if any, shall be made in accordance with FAR 52.232-7, Payments Under
Time-and-Materials and Labor-Hour Contracts, and Subsection 6.4, Billing
Instructions.

DPLH is defined as actual hours worked. DPLH includes hours worked off-site
(e.g. via telework) for tasks where offsite work is permitted. Hours not actually
worked—e.g., weekends, holidays, approved leave, worksite closures, and other
absences—are not DPLH. (In the event hours are actually worked on weekends,
holidays, etc., then they are DPLH.)

Estimated DPLH will be established for each labor category; however, they are
only estimates. Actual hours may vary from the estimated hours during the course
of the task order. Note that the Contractor shall not be bound to deliver labor
hours by labor category in strict accordance with the task order but will instead be
authorized to interchange labor hours within approved labor categories, so long as
overall labor costs are within the CLIN ceiling and funds obligation values.
However, prior to Contractor utilization of DPLH in excess of the estimated
DPLH for any given labor category, the Contractor must provide 10 business days
advance written notice to the Contracting Officer. The advance notification
requirement applies to the initial instance such a situation occurs for each labor
category.
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€3] Travel.

(1) The Contractor shall be entitled to reimbursement of the expenses incurred by its
employees and subcontractors for lodging, meals and incidental
expenses (M&IE), and transportation (airfare, rental car, and/or other ground
transportation) in accordance with FAR 31.205-46, Travel Costs.

(2) The Contractor shall obtain written approval from the Contracting Officer prior to
incurring expenses pertaining to a domestic extended personnel assignment. A
“domestic extended personnel assignment” is any assignment of Contractor
personnel to a domestic location different than their permanent duty station for a
period expected to exceed 30 consecutive calendar days. The Government will not
reimburse costs associated with salary premiums, per diem, lodging, or other
subsidies for Contractor employees on domestic extended personnel assignments
after 60 days, unless prior written Contracting Officer approval is received. The
requirements of this subparagraph are applicable to subcontracts and consultant
agreements in which travel will be reimbursed at cost.

(2) The Contractor shall notify the Contracting Officer in writing should it note any
conditions that arise that may warrant a change in the ceiling value of the task order or
the utilization of a new/additional labor category. The Contracting Officer shall notify
the Contractor in writing within ten calendar days of such a notice from the Contractor
whether or not a change to the task order may be warranted and a proposal necessary.

1.2 DOE-B-2012 SUPPLIES/SERVICES BEING PROCURED/DELIVERY
REQUIREMENTS (OCT 2014)

(a) This task order will provide various technical, management, and administrative (TMA)
services in support of the planning and management of the Department of
Energy’s (DOE) Oak Ridge Office of Environmental Management (OREM) as
described in Section 2.

(b) The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and
services (except as may be expressly set forth in this task order as furnished by the
Government) and otherwise do all things necessary for, or incident to, the performance
of work under this task order.

(c) The Contractor shall ensure that each person who performs work under this task order
possesses the minimum qualifications, as described in Attachment 9-4, Position
Qualifications, for the position to which they are assigned. The Contractor shall also
ensure that each person who performs work under this task order has, and maintains
throughout their performance, any required licenses, certifications, and clearances for
their position and completes such continuing education and training necessary to remain
current in their area of responsibility.

(d) As an order under the General Services Administration’s (GSA) Multiple Award
Schedule (MAS) contract vehicle, labor categories on this task order are divided into
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(a)

two groups. Labor categories under GSA Special Item Number (SIN) 541611 are
included in the Contractor’s MAS contract. Order-Level Materials (OLM) and
Ancillary Support labor categories are in direct support of SIN 541611 labor and are not
included in the Contractor’s MAS contract.

1.3 TASK ORDER LINE ITEM STRUCTURE (P00001) (P00002) (P00003) (P00005)

(P00006) (P00007)

This task order comprises the Contract Line Item Numbers (CLINs) described in

Table 1-1.

[Note to quoters: Specific dates for each period are based on solicitation paragraph 11.14(g)

and may change based on actual date of Notice to Proceed.]

Table 1-1

Remainder)

Labor (SIN: 541611) e $1,166,035.07 $1,166,035.07
0002 | [RESERVED]
0003 | Travel & Other Direct Costs - $0.00 $0.00
Total Transition Period $1,166,035.07 $1,166,035.07
1001 | Labor (SIN: 541611) e $7,083,964.93 $7,083,964.93
1002 | [RESERVED]
1003 | Travel & Other Direct Costs I $10,000.00 $10,000.00
Total Remainder Period | || EGN $7,093,964.93 $7,093,964.93
Total Year 1 (Transition + _ $8.260,000.00 $8.260,000.00

2001 | Labor (SIN: 541611) s $3,440,508.70 $2,800,000.00

2002 | [RESERVED]

2003 | Travel & Other Direct Costs e $24,000.00 $24,000.00
Total Year 2 $3,464,508.70 $2,824,000.00

3001 | Labor (SIN: 541611) e $0.00 $0.00

3002 | [RESERVED]

3003 Travel & Other Direct Costs - $0.00 $0.00
Total Year 3 _ $0.00 $0.00
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CEILING FUNDS ESTIMATED
ELLIN D NTE PRICE OBLIGATED | PERFORMANCE
Year 4 — Option Period 1 (September 9, 2028, to September 8, 2029)
4001 Labor (SIN 54161 1) _ [CO Fill-in upon optior]z [CO Fill-in upon optior]z
. exercise exercise
4002 [RESERVED]
. [CO Fill-in upon option [CO Fill-in upon option
4003 Travel & Other Direct Costs - exercise] exercise]
. . [CO Fill-in upon option [CO Fill-in upon option
Total Year 4 (OpthIl Period 1) _ exercise] exercise)
Year 5— Option Period 2 (September 9, 2029, to September 8, 2030)
. [CO Fill-in upon option [CO Fill-in upon option
5001 | Labor (SIN: 541611) s ororcise] rorise]
5002 [RESERVED]
5003 | Travel & Other Direct Costs - [CO Fill-in up Oe';:ﬁﬁ [CO Fill-in up Oe';:ﬁﬁ
Total Year 5 (Option Period 2) _ [CO Fill-in up Oezeoﬂlsoe'; [CO Fill-in up Oezeoﬂlsoe';
Total Labor (SIN: 541611) | || | $11.690.508.70 $11,050,000.00
[RESERVED]
Total Travel & ODCs e $34,000.00 $34,000.00

(a)

(a)

(b)

NTE = Not-to-Exceed

[Note: Contractor did not quote any OLM/Ancillary Support labor; the CLINs earmarked

for that category are reserved. |

1.4 DOE-B-2013 OBLIGATION OF FUNDS (OCT 2014)

Pursuant to the clause of this task order at FAR 52.232-22, Limitation of Funds, total
funds in the amount(s) specified in Table 1-1 above are obligated for the payment of
allowable costs and fee. It is estimated that this amount is sufficient to cover

performance through the date(s) shown in Table 1-1.

1.5 DOE-B-2014 OPTION TO EXTEND THE TERM OF THE CONTRACT:

ESTIMATED COST, FEE AND PERIOD OF PERFORMANCE (OCT 2014)

In accordance with the clause at FAR 52.217-9, Option to Extend the Term of the
Contract, the Government may unilaterally extend the task order period of performance
to require the Contractor to perform the work set out by Section 2 of the task order. In
the event that the Government elects to exercise its unilateral right to extend the term of
the task order pursuant to this clause and FAR 52.217-9, all terms and conditions of the
task order will remain in full force and effect.

The Contracting Officer will consider factors set forth in FAR 17.207, Exercise of
Options, in determining whether to exercise an option to extend the term of the task
order. The Government is concerned with ensuring that the Contractor’s performance
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meets, or exceeds, the performance requirements of the task order in a cost-effective
manner. Accordingly, the Contracting Officer will consider the Contractor’s
performance as part of the determination to exercise any option to extend the task order
term.

(c) The ceiling price and period of performance of each option to extend the term of the
task order are set forth in Table 1-1.

1.6 NON-LABOR COST — INDIRECT CEILING RATE

(a) The Contractor is entitled to apply an indirect rate to all non-labor costs incurred under
the task order in accordance with the ceiling rates provided in the table below. The
percentage specified is considered a ceiling rate. The Contractor’s actual rates, up to the
ceiling rate, will be applied for any non-labor costs incurred. The Contractor’s
reimbursed indirect rate shall be supported by the Contractor’s accounting system. If the
Contractor is unable to or does not segregate indirect rates with an allocation base
containing non-labor costs, the Contractor is not entitled to any applied indirect rates to
non-labor costs incurred.

Year 1 Year 2 Year 3 Year 4 Year 5
Ceiling Rate 0.0% 0.0% 0.0% 0.0% 0.0%
Total Cost

Added
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2. SECTION 2 - PERFORMANCE WORK STATEMENT

(a)

(b)

(©)

(d)

(e)

2.1 BACKGROUND AND GENERAL REQUIREMENTS

The U.S. Department of Energy’s (DOE) Oak Ridge Reservation (ORR) occupies
approximately 34,000 acres, within the City of Oak Ridge, Tennessee. Three sites lie
within its borders: the East Tennessee Technology Park (ETTP), Y-12 National Security
Complex (Y-12), and Oak Ridge National Laboratory (ORNL).

The DOE Oak Ridge Office of Environmental Management (OREM)) is responsible for
removing environmental legacies from decades of nuclear weapons development and
government-sponsored research. Each site within the ORR includes its own unique
cleanup challenges that exist in the midst of ongoing DOE missions in science and
national security. The OREM environmental cleanup program is responsible for
protecting the health of the region and environment, enabling ongoing DOE missions,
and making clean land available for new economic development opportunities.

OREM has developed a portfolio of projects designed to complete remediation at
ETTP, Y-12, and ORNL. All three portfolios are integrated into a single plan for the
ORR that balances risks across all regulator, stakeholder, and mission priorities with the
OREM Program. Goals established in the OREM Program Plan FY 2022 to 2032 to
address the environmental cleanup scope are:

e Complete ETTP cleanup and transition site to long-term stewardship;

e Reduce radiological risks at ORNL;

e Reduce environmental risks at Y-12; and

e Ensure adequate onsite waste disposal capacity to support remaining cleanup.

The OREM Program Plan is available at https://www.energy.gov/orem/articles/orem-
program-plan. OREM aims to complete its mission by 2047.

This is a Technical Support Services Task Order, providing various technical and
oversight assistance support services to OREM. Specific technical, management, and
administrative (TMA) services that the contractor will be required to provide are
described in the following sections. Activities under this task order may include
technical analyses, document preparation and review, assistance in oversight activities,
corrective action management, information management, technical editing, training,
logistical coordination, performance analyses, records maintenance, and general and
cross-cutting support to OREM.

Support under this Task Order is divided into two elements: (A) Base Scope that is
expected to be performed on an ongoing or routine basis, and (B) Supplemental Scope
that may be required periodically on an as-needed basis, for limited or extended terms
depending on future requirements.
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Base Scope comprises four task areas:

e Nuclear Safety and Engineering Basis Assistance

e Environment, Safety, and Health Program Assistance
e Quality Assurance Program Assistance

e Facility Oversight Technical Support

Supplemental Scope comprises the following additional task areas:

e Project Engineering Support to Construction and/or Design Projects
e Communications Assistance
e Miscellaneous Support (further described below)

Contractor personnel shall perform the activities described in this Performance Work
Statement (PWS) in compliance with all applicable DOE and OREM procedures.
References in this PWS to the Contractor’s “personnel” or “employees” include all
persons acting under the control or direction of the Contractor, including those of
subcontractors at any level and those of any division, subsidiary, member company, or
affiliate of the Contractor.

The Contractor shall ensure that duties are performed in a competent, professional
manner that meets established milestones and adheres to schedules as established by
DOE. Work products are expected to be thorough, accurate, appropriately documented,
and comply with established criteria. Some work products will include highly sensitive
information and recommendations. All federal data processed, stored, or transmitted in
performance of this task order must be conducted on the federal network. The
Contractor is expected to maintain the confidentiality of information as dictated by the
requesting federal party and overall DOE standards of ethics and professional behavior.
In performing the work, the Contractor must comply with all applicable DOE orders
and local, state, and Federal regulations. The Contractor shall be responsible for
coordinating with other site contractors and any other entities at the site locations,
planning, integrating, managing, and executing the programs, projects, operations, and
other activities as described in this PWS. The Contractor shall be responsible for
complying with the site access control requirements and requirements for access to
radiological areas established by Site Operating Contractors on the ORR. The
Contractor shall have such access as is necessary to perform activities required under
this task order.

As part of general day-to-day duties, all Contractor personnel will be expected to—

Interact successfully — formally and informally — in a team environment;
communicate and defend analyses and opinions to peers, team leaders, and
management; and present results to a wide range of audiences including
management, regulators, and/or the public.
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Support the technical adequacy of, and persuade others to accept, findings,
recommendations, changes, or alternative viewpoints and efficiently reconcile
conflicting technical viewpoints and ideas.

Verbally convey information, concepts, and ideas to peers, Contractor
management, and government personnel at various ranks.

Compose documents and/or correspondence involving complex or technical
information and adapt the writing to the audience’s level of knowledge.

The Contractor shall be responsible for the operations, project management,
environment, safety, health, and quality control within its own organization. Some
Contractor employees shall be required to visit OREM projects at ETTP, ORNL, Y-12,
and other locations on the ORR. Contractor support at OREM project sites may need to
meet differing site requirements including, but not limited to, physical access, health
monitoring, radiological worker training, beryllium monitoring, and HAZWOPER
training. Contractor support may require limited physical effort including, but not
limited to, walking significant distances and wearing personal protective

equipment (PPE), which may include respirators and anti-contamination clothing.
Technical support may require exposure to radiation areas and conditions within the
limits of a site’s authorized radiological activities.

The Contractor shall require each of its employees on this task order to fill out and
submit to the Government such forms as may be necessary for personnel identification
and site access or for other reasons. Note that—

All Contractor personnel shall be citizens of the United States of America.

Contractor personnel may be required to have or obtain a DOE security
clearance (Q or L), depending upon individual assignments. If Contractor
personnel do not currently have a clearance and their assignment requires one,
they must be able to obtain and maintain the required clearance. See also
Subsection 7.16, Safeguards and Security Program. Clearances will be provided
and paid for by DOE.

All Contractor personnel shall carry and display any DOE-issued security badges
at all times when performing work under this task order. All security badges shall
be returned upon the departure of Contractor employees. At the conclusion of the
task order, all outstanding badges shall be returned. Lost or stolen badges must be
reported within one business day.

All Contractor personnel shall adhere to local site security requirements and
procedures, including participation in required initial employee security briefings
and other awareness activities.

The Contractor shall facilitate an accident-free environment while performing this task
order. The Contractor shall allow Government safety personnel to inspect the
Contractor’s work areas for safety violations at any time during the term of the task
order. Whether or not the Government inspects a work area, the Contractor remains
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responsible for preventing, identifying, and mitigating safety violations and the
Contractor should conduct its own inspections of work areas as appropriate.

The Contractor shall report, in writing, to the Contracting Officer (CO) within 24-hours
of occurrence, all accidents which may arise out of, or in connection with, performance
of services required hereunder which results in injury, death, or property damage. Such
report shall give full details of the accident, including statements from witnesses (if

any).

The Contractor shall require all employees to comply with all safety regulations and
requirements imposed by federal, state, and local authorities, and by DOE directives.

The Contractor shall report to the CO and Contracting Officer’s Representative (COR),
in writing, within one hour of occurrence any incident that causes a significant
disruption of any Contractor operations, an evacuation of Contractor facilities, or a
security or emergency incident.

2.2 SCOPE OF WORK: INCOMING TRANSITION (P00001)

(a)

(b)

(©)

(d)

(1)

The Contractor shall perform Task Order Transition activities in a diligent and
professional manner to assume responsibility for all areas of scope from the incumbent
contractor currently performing the work.

The incoming Transition Period shall run for one calendar month, beginning upon the
CO’s notice to proceed (NTP). At the conclusion of the Transition Period, the
Contractor shall assume complete and exclusive responsibility for the scope of this task
order. The transition period may, by mutual agreement, be extended to allow for full
expenditure of obligated funds and may include full performance of work scopes which
have completed transition.

Within one business day following the award of this task order, the Contractor shall
publish on its own website a brief Executive Summary of its quotation and submit a
copy to DOE. The purpose of this Executive Summary is to provide immediate release
of relevant information to stakeholders and the public at large.

Within 5 calendar days after issuance of the NTP, the Contractor shall submit a
Transition Plan to the CO for DOE approval.

The Transition Plan shall include a schedule and description of the activities
necessary to transition the work from the incumbent contractor in a manner that
(A) ensures that all work for which the Contractor is responsible under the task
order is continued without disruption; (B) provides for an orderly transfer of
resources, responsibilities, and accountability from the incumbent contractor by
the end of the transition period; and (C) provides for the ability of the Contractor
to perform the work in an efficient, effective, and safe manner.
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The Transition Plan must ensure there is no loss or degradation of the services
that are provided to DOE and its other contractors. The Contractor is responsible
for performing due diligence to ensure that all activities, deliverables, and actions
to be completed by the end of the transition are included in the Transition Plan.

All Government property (including Government-furnished and contractor-acquired
property (i.e. materials) and associated records) currently assigned to the incumbent
contractor will be transferred to the Contractor during the transition period.
Coordination with other site contractors will be required to ensure continuation of
services by the Contractor.

The Contractor shall coordinate with the incumbent contractor to arrange for transition
of employment for workers who will be moving from the incumbent contractor to the
Contractor, status briefings for ongoing work, and other transition-related needs of the
Contractor.

2.3 SCOPE OF WORK: NUCLEAR SAFETY AND ENGINEERING ASSISTANCE

The Contractor shall provide technical support in carrying out the OREM Nuclear
Safety Oversight Program, Conduct of Engineering, Safety and Health, and Integrated
Safety Management (ISM) activities in accordance with 10 CFR 830 Subpart B and
applicable DOE Orders, standards, guidance, local policies, and directives. This
requires DOE review and approval of contractor-prepared safety basis documentation
for nuclear facilities that reflects up-to-date facility conditions and operations, identifies
hazards and potential accident scenarios and consequences, and establishes adequate
controls for work to be performed safely, thereby providing DOE a basis for authorizing
work to proceed. OREM scope encompasses numerous nuclear and radiological
facilities requiring preparation and maintenance of Documented Safety Analysis (DSA)
and Technical Safety Requirements (TSR), Hazard Assessment Documents (HAD), or
other DOE-approved safety basis documentation.

The Contractor shall perform senior-level nuclear safety and engineering work that
includes reviewing submissions by other OREM contractors, such as nuclear facility
and operations safety authorization basis documentation; supporting assessments; and
providing Conduct of Engineering support. The Contractor shall also track, schedule,
and assist in the prioritization of document reviews and provide related support.

Support activities include assistance in the DOE oversight of OREM nuclear safety and
engineering programs and their implementation, including but not limited to:

Analyses, reviews, assessments, surveillances, walkthroughs, and recommendations
in the areas of nuclear safety basis; nuclear criticality safety; safety system
oversight; nuclear facility maintenance; conduct of operations; conduct of
engineering; and other contractor safety management programs and
implementation.
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Preparation or revision of procedures for the review and approval process of safety

documentation and the evaluation of contractors’ unreviewed safety
questions (USQ) process procedures and their implementation, including review
of USQ screens and evaluations.

Review of 10 CFR 830- and DOE Standard 1189-compliant safety basis documents

and provide recommendations for approval or disapproval, including:

10 CFR 830-compliant Documented Safety Analyses (DSAs).
Technical Safety Reviews.
Preliminary Documented Safety Analysis (PDSA).

Final Hazard Categorization Documents, e.g. Hazard Assessment
Documents (HADs).

Justifications for Continued Operation (JCOs).
Unreviewed Safety Question (USQ) change packages and procedures.

DOE Standard 1189 related documents and safety documents for new facilities
and major modifications.

Safety basis change packages.
Safety basis design documents and Safety Documentation Plans.
DOE Order 420.1 documents.

Verifying that hazards are comprehensively identified, the submitted safety basis

documents employ the proper hazard and accident analysis techniques, hazard
controls are appropriately derived from the hazard and accident analyses, controls
are properly selected and designated based on their safety significance, and
selected controls are identified within PDSAs, DSAs, JCOs, and other safety basis
related documents.

Veritying that hazards are comprehensively identified, the submitted Nuclear

Criticality Safety (NCS) documents employ the proper analysis techniques,
controls are appropriately derived from the analysis, controls are properly selected
and designated as flowing to the DSA/TSR/PDSA/other safety basis related
documents.

Verifying that controls identified in safety basis documents appropriately flow to the

Technical Safety Requirements (TSRs).

Generation of Safety Evaluation Reports (SERs), related review plans, and Inactive

Waste Site (IWS) Verification Reports (VRs) as required by 10 CFR 830 and
other DOE Nuclear Safety Requirements.

Documented Safety Analysis Implementation Validation Reviews:

)

3)
(A)
(B)
©)
(D)
(E)
(F)
(G)
(H)
@
)

4

)

(6)

(7

®)
(A)
(B)

Evaluating DOE prime contractors’ proposed implementation plans of safety
basis program requirements for facilities’ safety basis documents and provide
recommendations for process improvement.

Evaluating DOE Prime contractors’ implementation of NCS program

requirements, design strategies, and other aspects to ensure compliance with
DOE 0O 420.1C and 10 CFR 830.
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Preparing Nuclear Criticality Evaluation Reports and related review plans for
deviations from double contingency.

Verification of Fire Hazard Analyses (FHAs), emergency preparedness hazard
assessments, and NCS documents for DOE prime contractors’ facilities.

Evaluating and advising resolution to emergent safety issues, evaluating the adequacy
of compensatory measures to address potential inadequacy of the safety
analysis (PISAs), and assessing the appropriateness of long-term corrective
actions and safety basis document changes to address safety issues and changes.

Validation of the adequacy of long-term corrective actions and safety basis document
changes for addressing safety issues and changes

Review of Final Hazard Categorization Documents and other related safety-basis
documents and provide written recommendation for approval or disapproval.

Coordinating and managing distribution, task-tracking, providing status updates, and
scheduling reviews for newly prepared and revised existing safety basis
documentation to meet requirements of 10 CFR 830, Subpart B, Safety Basis
Requirements. Government-furnished software shall be used to accomplish this
task.

Preparation and technical editing of review plans, reports, comments/resolution
matrix and correspondence for the disposition of each of the safety documents.

Generation of Nuclear Safety-associated OREM correspondence to the DOE approval
authority and/or EM Prime contractors and other entities as required.

Evaluation of inbound correspondence and safety basis documents from other DOE
contractors for scope, resources, and duration of the government’s safety basis
reviews.

Providing feedback and recommendations to the OREM Engineering Branch Chief;
Facilities Oversight Branch Chief; Safety, Security, and Waste Management
Branch Chief; Operations Management Division Director; and other EM
Management.

Obtaining the status of reviews from the lead reviewers and developing reports for the
EM Nuclear Safety Basis and NCS Activity Report on the status of the safety
document reviews.

Support tracking and data entry for the safety system oversight activities, nuclear
facility maintenance oversight activities, Safety Basis, NCS, and other activities
as required.

Maintaining database of activities performed and statistical determination as required
for evaluation of organizational activities.

Assist in the implementation of EM Headquarters initiatives in the area of safety
basis, criticality safety, safety system oversight, nuclear facility maintenance,
conduct of engineering, and other areas as appropriate.

Providing Project Engineering and other specific engineering support. This includes
but is not limited to being the technical engineering lead for assigned tasks,
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reviewing engineering documentation and drawings for technical
adequacy/compliance, and participating/leading design reviews and engineering
assessments.

2.4 SCOPE OF WORK: ENVIRONMENT, SAFETY, AND HEALTH PROGRAM

(1

2)

ASSISTANCE

The Contractor shall provide senior-level technical support to the planning,
development, and implementation of OREM Environmental, Safety, and

Health (ES&H) and related programs. This area entails continuous surveillance of EM
project activities with an emphasis on safety, health, radiological protection, hoisting
and rigging, waste management, transportation, emergency management, facility
operations and security. The task includes conducting daily facility walk-downs;
assessing contractor health and safety programs and field activities, work planning and
execution; evaluating conduct of operations and other ES&H concerns; and assisting
DOE in evaluation of contractor’s programs, activities, and corrective actions.

The Contractor shall provide support to the planning, conducting, and follow-up of
ES&H and related programs evaluations including Contractor Field Performance,
Integrated Safety Management System (ISMS), Operational Readiness

Reviews (ORRs), Readiness Assessments (RA), Independent Verification

Reviews (IVRs); investigations, management assessments and other oversight activities
as needed, and conducting surveillances, assessments and implementing other feedback
and improvement strategies, issues identification, causal analysis, extent of condition
determinations, development of resolution strategies, and development and verification
of actions to prevent recurrence. The Contractor will be required to maintain detailed
knowledge of DOE facility configuration and characteristics, safety basis and TSR
requirements, DOE and contractor procedures and work packages.

The Contractor shall provide support through the review of health and safety, and
technical documents and providing comments or a recommendation of approval,
technical proposals, attending technical meetings and discussions, preparing technical
position papers and correspondence based on DOE and regulatory compliance
requirements. The Contractor shall be capable of articulating DOE’s position in
technical meetings and discussions.

Support activities include, but are not limited to:

Preparation and review of DOE and contractor environmental, safety and health,
programs, plans, procedures, and reports; data collection; data analysis and
reporting; data and document configuration control; logistics; and general support
to organize and perform oversight and assurance functions. This subtask will
include performing various evaluations, assessments, audits, surveillance,
verification of issue closures, and other duties as requested.

Planning, conducting, and follow-up evaluations, including, but not limited to,
Contractor Safety and Health programs and Field Performance, Integrated Safety
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Management System (ISMS), Operational Readiness Reviews (ORRs), Readiness
Assessments (RA), Independent Verification Reviews (IVRs); investigations,
management assessments and other oversight activities as required.

Support in all types of assessments and corrective action tracking.

Conducting evaluations, surveillances, assessments and implementing other feedback
and improvement strategies, issues identification, causal analysis, extent of
condition evaluations, development of resolution strategies, and
development/verification of actions to prevent recurrence.

Support with data collection and analysis, corrective action tracking system(s), data
entry, data retrieval, data review and analysis, and compile reports and postings.

Assistance in oversight of contractor performance in the areas of compliance, conduct
of operations, effectiveness, safety, performance, and other ES&H related
initiatives.

Assist in review of Facility Modification Notices.

Assist in review and development of Site Information.

Assisting in the preparation of reports, letters, memorandums, implementing
documents etc.

Assisting in the analyses and review of process knowledge, WSHPs, Radiation
Protection, DQOs, SAPs, s and DQAs and other documentation.

Oversight of sanitary, hazardous and radioactive waste characterization and disposal.
Data verification and gap analysis.

Participation in/assistance in negotiation of DQOs with state and federal
environmental regulators.

Assisting in the analyses and review of field sampling and analysis activities.

Assisting in the analyses and review of DOE and commercial on- and off-site
treatment and disposal facility waste acceptance criteria (WAC).

Assisting in the development of scope statements for DOE prime contractors.

Assisting in the analyses and review of waste profile development and WAC
compliance.

Assisting in the analyses and review of emergency management documents and
assessment reports.

Assisting in the analyses and review, providing comments and or a recommendation
of approval for contractor prepared security documents, programs and plans

Assisting in the analyses and review providing comments and or a recommendation
of approval for DOE directives and standards.

Assisting in analysis and observations of field activities.

Assisting in the analyses and review, providing comments and or a recommendation
of approval for contractor prepared plans and procedures.

Assisting with Operational Readiness Reviews.
Assisting with Readiness Assessments.

Assisting with Walkthroughs.

Assisting with Safety and health-related investigations.
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Assisting with Hazards Analyses.

Assisting with Health and Safety Plans.

Assisting with Conduct of Operations Program.
Assisting with For-Cause Reviews.

Assisting with Accident Investigations.

Assisting with Surveillances, inspections, and audits.

2.5 SCOPE OF WORK: QUALITY ASSURANCE PROGRAM ASSISTANCE

(1

2)

)

(4)

The Contractor shall provide technical support to the QA Branch (QAB) in the
development, implementation, maintenance and evaluation of the OREM QA Program;
Contractor Assurance System (CAS) oversight and OREM Federal Performance
Assurance (PA) Programs; Integrated Safety Management System (ISMS), which
includes Safety Culture (SC) Programs; Causal and Corrective Action Analysis,
Activity and Issues Management (AIMS) support and maintenance; Data Analysis and
Trending; and Quality Records Management activities in accordance with Title 10,
Code of Federal Regulations (CFR), Part 830, Subpart A, Quality Assurance
Requirements; U.S. Department of Energy (DOE) Order 414.1, Quality Assurance;
Order 226.1, Implementation of Department of Energy Oversight Policy; DOE Order
450.1, Integrated Safety Management Systems, DOE Order 243.1, Records Management
Program. EM Quality Assurance (EM-QA-001 Revisions 1 & 2); American Society of
Mechanical Engineers NQA-1-2008 with 2009 Addenda; and International
Organization of Standardization (ISO) 9001, Quality Management Systems.

The Contractor shall support DOE by performing oversight activities including but not
limited to program development, implementation, evaluation, and maintenance,
including but not limited to—

In accordance with Title 10 CFR Part 830, Subpart A; DOE Policy and

Order 226.1B, DOE Oversight Policy and DOE Order 450; NQA-1; and

ISO 9001, review and recommend approval of QA, Contractor Assurance System,
and ISMS program descriptions and support documentation for nuclear and non-
nuclear facilities.

Evaluate proposed QA/CAS/ISMS implementation plans drafted by OREM or
other contractors for new or modified OREM contracts to provide
recommendations for improvements or approval in accordance with DOE
requirements.

In accordance with Title 10 CFR Part 830, Subpart A; DOE Policy and Order 226,
DOE Policy and Order 450, NQA-1, and ISO 9001, develop and revise OREM
QA, ISMS, Performance Assurance and other related program descriptions,
policies, and procedures for review and approval.

Act as the QA/CAS/ISMS OREM liaison to OREM prime contractors.
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Act as the OREM Point of Contact for Suspect/Counterfeit Items, Lessons
Learned/Operating Experience, and Software Quality Assurance.

Provides OREM Oversight Activity Program guidance to the OREM
organization.

Provide assessments coordination for QA audits, readiness activities, ISMS
verification and reverification assessments.

Lead and conduct formal and informal oversight activities under the purview of
the QAB, to include QA Audits, ISMS Verification Reviews and CAS/PA
Reviews.

Assist and participate in Operational Readiness Reviews and Readiness
Assessments of other contractors.

Quality Engineering and Quality Control for OREM construction and
decontamination and decommissioning projects.

Prepare, review, and technically edit QA, CAS, PA and ISMS-related
audit/assessment plans/reports and associated documentation.

Validate and verify the causal analysis and adequacy of corrective actions to
resolve and prevent recurrence of QA, CAS, PA, and ISMS-related issues.

Enter, manage, and track QAB oversight activities and issues in the OREM Issues
Tracking System (AIMS). This includes providing status, progress reports, and
contractor coordination to ensure activities and issues are tracked to effective
closure.

Prepare, review, and technically edit correspondence for all QAB oversight
documents.

Data collection/analysis and reporting to support OREM oversight functions. This
includes analysis and verification for tracking and trending of issues and actions
and general support for maintaining operational awareness.

Assist in the analysis and review of new or revised DOE directives/standards
providing comments and aid in the determination of contractor impact to
implement.

Incorporate new and revised OREM directives/standards in OREM
QA/CAS/ISMS program plans and procedures.

Coordinate and assist QAB Chief in the execution of the OREM Integrated
Assessment Schedule, as well as external DOE and contractors’ assessments
activities.

Assessment and oversight activity tracking system (AIMS) administration,
maintenance, data verification/validation, and user support.

Review QA database administration, maintenance, data extraction and query
(Microsoft SharePoint and Power BI. Assistance and provide work knowledge to
operate, manage and create Power Bl reports).
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OREM directives, policies and procedures to ensure documentation meets quality
requirements and process in accordance with OREM Administrative Documents
Control Procedure.

Maintains OREM SharePoint Site to contain all the OREM Key Management
Documents and other Administrative Documents as defined in the OREM
Administrative Document Control Procedure.

Maintain list of and provide qualifications guidance for all OREM Lead Assessor,
Assessor, Subject matter Expert (for assessments), NQA-1 Lead Auditors, and
ISO 9001 Certifications.

Provide weekly AIMS reports for the OREM Weekly Management Report.

Compile, maintain and publish OREM annual Integrated Assessment Schedule
and maintain the scheduled activities records in AIMS.

2.6 SCOPE OF WORK: FACILITY OVERSIGHT TECHNICAL SUPPORT

The Contractor shall provide technical support as requested to assist with OREM
facility operational oversight and programmatic management in the functional areas of
Safety and Health, Work Planning and Control, Conduct of Operations, Implementation
Verification, ES&H Reporting, the Occurrence Reporting and Processing System, and
conduct surveillances and assessments. Activities may include the development of
plans, checklists, procedures, reports, and narrative system descriptions; conduct of
internal and/or external technical reviews and site inspections; observance of work
performance; corrective action generation, progress monitoring, and tracking; data
analysis, trending, and reporting; participation in benchmarking and/or continuous
improvement initiatives; and other initiatives, as directed. The Contractor will be
required to access, extract, and analyze information systems (e.g., OREM issues
management system, ORPS, OpEx/LL, etc.) as required. Specific areas of support are
identified by the Operations Management Branch Chiefs and/or Operations
Management Division Director.

2.7 SCOPE OF WORK: SUPPLEMENTAL SCOPE

As requested, additional support may be required periodically, on a limited or extended
basis as conditions dictate, either as an adjunct to base scope described above, or in any
of the following technical areas:

Project Engineering Support to Construction and/or Design Projects

Provide Project Engineering, technical, and other engineering support to OREM’s
portfolio of projects. This includes, but is not limited to, serving as the technical
engineering lead for assigned projects reporting to the Engineering Branch Chief.
This also includes reviewing engineering documentation and drawings for
technical adequacy/compliance, participating in/leading design reviews and
engineering assessments, reviewing submittals/deliverables from other site
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contractors, performing assessments of other site contractor activities in conduct
of engineering, and providing feedback on other contractors’ performance to their
respective COR and CO. Additionally, the Contractor will provide dedicated
support and integration as a member of the Integrated Project Team to the OREM
Project Manager and/or Deputy Federal Project Director for assigned projects to
ensure compliance with engineering requirements and technical adequacy of
contractor proposed actions.

Communications Assistance

(A)
(B)
©
(D)
(E)
(F)

(G)
(H)

@

OREM has a robust communications program that is responsible for providing
internal and external communications to employees, interested stakeholders,
DOE-EM Headquarters, and the public. The Contractor is required to provide
support to the planning, development, and implementation of the communications
program. This area includes building a presentation library; planning all employee
meetings; maintaining/updating internal and external websites; assisting with
event planning; developing answers to media inquiries; shooting, editing,
producing, and distributing multimedia products; video storytelling; new program
production; and other duties as assigned.

Communications support activities and expertise include, but are not limited to:

Developing executive multimedia presentations and developing and
maintaining an archive of presentations for future use.

Assisting with media inquiries and working with appropriate staff to ensure
accurate and timely communication to the media.

Planning and organizing meetings for internal and external audiences.
Planning events to celebrate agency accomplishments.
Writing articles for internal and external publications.

Communicating through internal and external websites (e.g., SharePoint;
Energy.gov; EM Communications Portal, EM newsletters, etc.).

Providing a full suite of multimedia graphics support.

Video production and electronic content development for use on social media
platforms and television.

Production of the EnergyCast news program.

Miscellaneous Support

In addition to the above, the Contractor may be requested to provide support in
the following general areas or technical and engineering disciplines:

Management Systems Implementation (ISMS Program, QA Program,
Environmental Management Systems)

Emergent safety issues
Authorization Basis

Comments resolution matrix
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Correspondence for the disposition of ES&H documents

Safety and Health

Health Physics

Industrial Hygiene
Transportation Safety
Dispersion Modeling
Project Engineer support
Structural Engineering
Electrical Engineering
Fire Protection

Seismic Engineering
Industrial Safety
Construction Safety
Occupational Medicine
Hoisting and Rigging Program
Electrical Safety
Chemical Safety

Nuclear Criticality Safety
Nuclear Safety
Laboratory Safety
Radiation Protection
Systems Engineering
Environmental Compliance
Waste Management
Emergency Management
Health Studies

Risk Analysis (human health, ecological)

Worker Advocacy

Facility Representative Program
Price-Anderson Amendments Act

National Environmental Policy Act (NEPA) and/or National Historic

Preservation (NHP) Act
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outside OREM for support in the planning, conducting, and following-up of
environment, safety, health, and quality assurance assessments, including, but not
limited to, Safety and Health areas, Integrated Safety Management Systems
Verifications, Operational Readiness Reviews, Accident Investigations, and functional
area audits and assessments.

2.9 SCOPE OF WORK: RECORDS MANAGEMENT

The Contractor shall ensure all records (as defined at 44 U.S.C. § 3301) that are
generated or received in the performance of this task order are managed and turned over
in accordance with OREM’s Records Management policies, procedures, and processes.

All records generated or received in the performance of this task order are the property
of the Government.

2.10SCOPE OF WORK: OUTGOING TRANSITION

(1)

2)

€)

DOE’s need for the services provided by this task order will continue beyond the period
of this task order and a follow-on contract will be awarded to ensure that performance
continues with no break in service. If the Contractor is not awarded a follow-on
contract, then the final weeks of performance (as directed by the CO), shall include the
performance of outgoing transition work while the incoming contractor assumes
responsibilities similar to those in Subsection 2.2, Scope of Work: Incoming Transition.

The Contractor shall coordinate diligently and professionally with the incoming
contractor to ensure that services continue without interruption during the transition
period and are transitioned to the incoming contractor in a smooth and orderly manner.
The Contractor shall actively assist the execution of the incoming contractor’s transition
plan. This includes, without limitation—

The Contractor shall not unreasonably hinder its non-management employees
performing work under this task order from interviewing for continued
employment with the incoming contractor (including its subcontractors) and shall
promptly upon request provide such employees’ contact information to the
incoming contractor. The Contractor shall flow-down this requirement to its
Major and Critical subcontractors (as defined in paragraph 7.11(a)).

For Contractor employees who accept continued employment with the incoming
contractor (including its subcontractors), the Contractor shall reasonably make
available sufficient information to enable the employee’s accrued benefits, work
history, and other perquisites of seniority to be honored in accordance with the
incoming contractor’s policies. The Contractor shall flow-down this requirement
to its Major and Critical subcontractors.

The Contractor (including subcontractors at any tier) shall, in coordination with
the incoming contractor and as directed by the CO or COR, disposition all
Government property obtained or created in the course of performing this task
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order — including Government-furnished and contractor-acquired property and
records.
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3. SECTION 3 - PACKAGING AND MARKING

3.1 DOE-D-2001 PACKAGING AND MARKING (OCT 2014)

(a) Preservation, packaging, and marking for shipment or mailing of all work delivered
hereunder shall be in accordance with good commercial practices and adequate to
ensure acceptance by common carrier and safe transportation at the most economical
rate(s), including electronic means.

(b) Each package, report, or other deliverable shall be accompanied by a letter or other
document which:

(1) Identifies, by number, the contract and task order pursuant to which the item is
being delivered,

(2) Identifies the deliverable item number or report requirement which requires the
delivered item(s); and

3) Indicates whether the Contractor considers the delivered item to be a partial or
full satisfaction of the requirement.

(c) For any package, report, or other deliverable being delivered to a party other than the
Contracting Officer (CO), a copy of the document required by paragraph (b) shall be
simultaneously delivered to the office administering this task order as identified in
Subsection 6.3, Task Order Administration, of the task order, or if none, to the CO.
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4. SECTION 4 - INSPECTION AND ACCEPTANCE

(a)

4.1 CLAUSES INCORPORATED BY REFERENCE — SECTION 4

Clauses at the beginning of this Section are incorporated by reference, with the same
force and effect as if they were given in full text. Clauses incorporated by reference
which require a fill-in by the Government include the text of the affected paragraph(s)
only. This does not limit the clause to the affected paragraph(s). The Contractor is
responsible for understanding and complying with the entire clause. The full text of the
clause is available at the addresses contained in clause FAR 52.252-2, Clauses
Incorporated by Reference, of this contract.

Clause FAR
No. Reference Title

(1) 52.246-16 | Responsibility for Supplies (APR 1984)

4.2 DOE-E-2001 INSPECTION AND ACCEPTANCE (OCT 2014)

Inspection and acceptance of all items under this task order shall be accomplished by the
Contracting Officer in accordance with FAR 52.246-6, Inspection — Time-and-Material
and Labor-Hour (May 2001). If the Contracting Officer assigns this responsibility to the
Contracting Officer’s Representative or another representative of the Government, the
Contracting Officer shall notify the Contractor in writing.
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S. SECTION S - DELIVERIES OR PERFORMANCE

(a)

(a)

(b)

(©)

(d)

(2)

(b)

5.1 CLAUSES INCORPORATED BY REFERENCE - SECTION 5

Clauses at the beginning of this Section are incorporated by reference, with the same
force and effect as if they were given in full text. Clauses incorporated by reference
which require a fill-in by the Government include the text of the affected paragraph(s)
only. This does not limit the clause to the affected paragraph(s). The Contractor is
responsible for understanding and complying with the entire clause. The full text of the
clause is available at the addresses contained in clause FAR 52.252-2, Clauses
Incorporated by Reference, of this task order.

Clause No. FAR Title
Reference
(1) 52.242-15 | Stop-Work Order (AUG 1989) Alternate I (APR 1984)

5.2 DOE-F-2002 PLACE OF PERFORMANCE - SERVICES (OCT 2014)

Work under this task order will be performed primarily at the following location(s):
¢ OREM offices in Oak Ridge, Tennessee.

In accordance with Subsection 5.4, Telework, some tasks may be performed remotely,
from the Contactor’s offices, other government offices, the worker’s residence, or
elsewhere.

Some positions may also require occasional travel. Most such travel will be within the
United States; rarely, international travel may be required.

During the period of performance for this task order, OREM anticipates that the
OREM-provided office space will not be available for a period of time as OREM
vacates its existing building and later acquires new office space elsewhere in the Oak
Ridge area. The Government will coordinate with the Contractor to provide limited
office space during this relocation period for essential tasks which cannot be performed
via telework. For all other tasks, the Contractor will be expected to arrange for its
workers to telework as provided in Subsection 5.4 Telework.

5.3 PERIOD OF PERFORMANCE

The period of performance for this task order includes a three-year base period
(comprising one month of transition from the incumbent contractor and 35 months of
full responsibility by the Contractor), and two one-year option periods.

The task order period of performance and the transition period begin on the effective
date of the Contracting Officer’s Notice to Proceed (NTP).
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5.4 TELEWORK

Definition. In this task order, “telework” refers to all work accomplished by Contractor
personnel (including subcontractor personnel at any tier) when they are not physically
located in an OREM-controlled office in the vicinity of Oak Ridge, Tennessee, or
performing field work at Oak Ridge Reservation sites. Telework includes work
performed at remote offices (including Contractor-controlled workspaces) and work
performed while on travel status in support of this task order (other than the travel
itself).

Eligibility and Authorization. Certain tasks of the PWS can be accomplished remotely
through telework. Positions that are eligible for telework will be identified in the
position description. Telework for eligible positions must be authorized in advance by
the Contracting Officer (CO) and comply with the Contractor’s/subcontractor’s written
telework policy, which shall be provided to the CO. Such authorization must
specifically identify the individual task(s) or position(s) it covers.

Schedule. Telework may be authorized on a regularly scheduled (Routine) basis, an ad
hoc/emergency (Situational) basis, or both. Unless specifically exempted in writing by
the CO, Routine telework must follow the customary telework schedule (including
alignment with customary in-office/non-telework days) of the department/work-unit
that the worker supports. The Contracting Officer’s Representative (COR) will monitor
telework in accordance with the CO’s authorization. The Contractor shall monitor its
employees’ (and subcontractors’ employees’) telework for compliance with the
applicable telework policy.

Procedure. Telework is a privilege that may be denied, modified, or revoked at the
CO’s discretion. The Government will not require that telework be performed from a
particular location, though it may disallow unsuitable locations with reasonable written
justification. The Contractor shall, in accordance with its written policy, determine the
worksite(s) for teleworkers, which may be any suitable location, including the
Contactor’s offices, other Government offices, the worker’s residence, or elsewhere.

Equipment and worksite. Effective telework requires suitable equipment and
connectivity and a safe, clean, and secure worksite free of significant distractions.
Unless authorized by OREM local policy—and approved in writing in advance by the
CO—the Government shall not reimburse any costs associated with acquiring, setting
up, or maintaining suitable telework equipment or facilities, nor is the Government
required to provide telework equipment or facilities. If the Government chooses to
furnish telework equipment or facilities, the Contractor shall be responsible for their
care, cleanliness, and security as with all other Government-furnished equipment and
facilities. Failure, damage, loss, theft, or unavailability of Contractor-furnished telework
equipment or facilities shall not excuse performance of the contract.

Location. Unless an exception is approved in writing in advance by the CO, Contractor
employees must be physically within the United States of America when teleworking.
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(2) Inspection. The Government’s right to inspect Contractor work areas for safety (see
paragraph 2.1(m)) includes areas in traditional office building settings—even if workers
are teleworking—but excludes areas where Contractor personnel are teleworking
pursuant to this subsection and have a reasonable expectation of personal privacy, such
as the worker’s residence. However, the Government may request to inspect such areas
by consent and unreasonably withholding such consent may be grounds for the
Contracting Officer to limit or rescind the Contractor’s telework authorization.

5.5 DELIVERY OF LIMITED RIGHTS DATA

(a) Delivery of limited rights data. The Contractor shall, at the option of the Contracting
Officer, be required to deliver any limited rights data used in the performance of this
task order. Such data shall be subject to the provisions of the clause at FAR 52.227-14,
Rights in Data-General, paragraph (g), Protection of limited rights data and restricted
computer software, with Alternate II, which is incorporated into this task order.

(b) The limited rights data subject to the clause at FAR 52.227-14, Rights in Data—
General, are listed below. This listing of limited rights data, which are asserted by the
Contractor to be limited rights data, does not constitute an admission by the
Government that the data is in fact limited rights data.

None

(c) If a patent is issued by the United States Patent and Trademark Office (USPTO) or the
patent office of any foreign country based on any information asserted to be limited
rights data, the Government will no longer treat any data contained in such issued patent
as limited rights data. In addition, if any information asserted to be limited rights data
results in or becomes a Subject Invention, as that term is defined in the patent rights
clause of this agreement, the Government will only treat such data as limited rights data
until the Contractor has filed its initial patent application.

(d) The Contractor shall not introduce or utilize any limited rights data not identified in (b)
above without advance written notification to the Contracting Officer.

(e) Notwithstanding any other provision of this task order, the following data shall be
delivered to the Government with unlimited rights: All data delivered to this task order.

5.6 DELIVERY OF RESTRICTED COMPUTER SOFTWARE

(a) Delivery of restricted computer software. The Contractor shall, at the option of the
Contracting Officer, be required to deliver any restricted computer software used in the
performance of this task order. Such restricted computer software shall be subject to the
provisions of clause at FAR 52.227-14, Rights in Data-General, paragraph (g),
Protection of limited rights data and restricted computer software, with Alternative III,
which is incorporated into this task order.
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The restricted computer software subject to the clause at FAR 52.227-14, Rights in
Data-General, are listed below. This listing of restricted computer software, which is
asserted by the Contractor to be restricted computer software, does not constitute an
admission by the Government that the data is in fact restricted computer software.

None

If a patent is issued by the United States Patent and Trademark Office (USPTO) or the
patent office of any foreign country based on any information asserted to be restricted
computer software, the Government will no longer treat any data contained in such
issued patent as restricted computer software. In addition, if any information asserted to
be restricted computer software results in or becomes a Subject Invention, as that term
is defined in the patent rights clause of this agreement, the Government will only treat
such data as restricted computer software until the Contractor has filed its initial patent
application.

The Contractor shall not introduce or utilize any restricted computer software not
identified in (b) above without advance written notification to the Contracting Officer.

Notwithstanding any other provision of this task order, the following data shall be
delivered to the Government with unlimited rights: All data delivered under this task
order.
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6. SECTION 6 — TASK ORDER ADMINISTRATION DATA

(a)

(b)

6.1 CONTRACTING OFFICER AUTHORITY

The Contracting Officer is responsible for administration of the task order. The
Contracting Officer may appoint a Contracting Officer’s Representative (COR), in
accordance with the clause entitled Contracting Officer’s Representative, to perform
specifically delegated functions. The Contracting Officer is the only individual who has
the authority on behalf of the Government, among other things, to take the following
actions under the task order:

e Assign additional work within the general scope of the task order.

e Issue a change in accordance with FAR 52.243-3, Changes — Time-and-Materials
or Labor-Hours.

e Change the cost or price of the task order.

e Change any of the terms, conditions, specifications, or services required by the
task order.

e Accept non-conforming work.
e Waive any requirement of the task order.

6.2 CONTRACTING OFFICER’S REPRESENTATIVE

Pursuant to the clause at DEAR 952.242-70, Technical Direction, the Contracting Officer
shall designate in writing a Contracting Officer’s Representative (COR) for this task
order and provide a copy of such designation to the contractor, including the delegated
responsibilities and functions. The COR does not have authority to perform those
functions reserved exclusively for the Contracting Officer.

6.3 TASK ORDER ADMINISTRATION (P00001)

To promote timely and effective task order administration, correspondence delivered to
the Government under this task order shall reference the task order number, title, and
subject matter, and shall be subject to the following procedures:

Technical correspondence. Technical correspondence shall be addressed to the
Contracting Officer’s Representative (COR) for this task order, and a copy of any such
correspondence shall be sent to the Contracts Specialist and Contracting Officer. As
used herein, technical correspondence does not include correspondence where patent or
rights in data issues are involved, nor technical correspondence which proposes or
involves waivers, deviations, or modifications to the requirements, terms or conditions
of this task order.
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Other Correspondence.

Correspondence regarding patent or rights in data issues should be sent to the
Intellectual Property Counsel. A copy of such correspondence shall be provided to
the Contracting Officer.

All correspondence, other than technical correspondence and correspondence
regarding patent of rights in data, including correspondence regarding waivers,
deviations, or modifications to requirements, terms or conditions of the task order,
shall be addressed to the Contracting Officer. Copies of all such correspondence
shall be provided to the COR.

Information regarding correspondence addresses and contact information is as
follows:

Contracting Officer

(A) Name: Ian Rexroad
(B) Tel. number: 513-262-3285
(C) Address: 550 Main St., Room 7-010, Cincinnati, OH 45202

(D) Email address:ian.rexroad@emcbce.doe.gov

Contracting Officer’s Representative
(A) Name: Henry Mutka
(B) Tel. number
(C) Address:

(D) Email address:

3

01 Laboratoi Rd, Room 01022, Oak Ridge, TN 37830

Intellectual Property Counsel
(A) Name: [TBD]
(B) Tel. number: [TBD]
(C) Address: [TBD]
(D) Email address: /TBD]

6.4 BILLING INSTRUCTIONS

The Contractor shall use Standard Form 1034, Public Voucher for Purchases and
Services Other than Personal, when requesting payment for work performed under each
task order.

The Contractor shall submit vouchers electronically through the Oak Ridge Financial
Service Center’s (ORFSC) Vendor Inquiry Payment Electronic Reporting

System (VIPERS). VIPERS allows vendors to submit vouchers, attach supporting
documentation and check the payment status of any voucher submitted to the DOE.
Instructions concerning contractor enrollment and use of VIPERS can be found at
https://vipers.doe.gov.

A paper copy of a voucher that has been submitted electronically will not be accepted.
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The voucher must include a statement of cost and supporting documentation for
services rendered. This statement should include, as a minimum, a breakout by cost or
price element of all services actually provided by the Contractor, both for the current
billing period and cumulatively for the entire task order period.

Statement of Cost. The Contractor shall prepare and submit a Statement of Cost with
each voucher in accordance with the following:

Statement of Cost must be completed in accordance with the Contractor’s cost
accounting system.

Costs claimed must be only those recorded costs authorized for billing by the
payment provisions of the task order.

Indirect costs claimed must reflect the rates approved for billing purposes by the
Contracting Officer.

The Direct Productive Labor Hours (DPLH) incurred during the current billing
period must be shown and the DPLH summary completed, if applicable.

The Statement of Cost must include a breakdown of costs by PWS area.

A breakdown of the percentage of cost of task order performance incurred for
Contractor personnel, and the personnel of its team members if the Contractor is
a Contractor Team Arrangement, and the cost of task order performance
incurred for subcontractor personnel. This information will be utilized to
monitor compliance with FAR 52.219-14, Limitations on Subcontracting.

The Contractor shall prepare and submit the supporting documentation with each
voucher in accordance with the following:

Direct costs (e.g., labor, equipment, travel, supplies, etc.) claimed for
reimbursement on the Statement of Cost must be adequately supported. The
level of detail provided must clearly indicate where the funds were expended.
For example, support for labor costs must include the labor category (e.g.,
program manager, communications specialist/assistant, senior graphics
specialist, etc.), the hourly rate, the labor cost per category, and any claimed
overtime; equipment costs must be supported by a list of the equipment
purchased, along with the item’s cost; supporting data for travel must include
the destination of the trip, number and labor category of travelers, transportation
costs, per diem costs, and purpose of the trip; and supplies should be
categorized by the nature of the items (e.g., office, lab, computer, etc.) and the
dollar amount per category.

Indirect rates used for billings must be clearly indicated, as well as their basis of
application. When the cognizant Administrative Contracting Officer (ACO) or
auditor approves a change in the billing rates, include a copy of the approval.
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The Contractor’s approved rate, up to the applicable ceiling rate specified in
Subsection 1.6, Non-Labor Cost — Indirect Ceiling Rate, will be applied for any
non-labor costs incurred.

All claimed subcontractor costs must be supported by submitting the same
details as outlined herein.

6.5 CONTRACTOR PERFORMANCE ASSESSMENT REPORTING

The Contracting Officer will document the Contractor’s performance under this task
order by using the Contractor Performance Assessment Reporting System (CPARS).
CPARS information is handled as “Source Selection Information.” Information in
CPARS is available to authorized Government personnel seeking past performance
information when evaluating proposals for award.

Contractor performance will be evaluated at least annually as determined by the
Contracting Officer. Evaluation categories may include any or all of the following at the
Government’s discretion: (1) quality, (2) schedule, (3) business relations, (4) business
management, and (5) cost/price. CPARS information is available at
http://www.cpars.gov. It is recommended that the Contractor take the overview training
that can be found on the CPARS website. The Contractor shall acknowledge receipt of
the Government’s request for comments on CPARS assessments at the time it is
received and shall adhere to the process and associated timeline found in the User
Manual for Contractor Performance Assessment Reporting System (CPARS).

Joint Ventures. Performance assessments shall be prepared on contracts with joint
ventures. When the joint venture has its own Unique Entity Identifier (UEI), a single
assessment will be prepared for the joint venture using its UEL If the joint venture does
not have a UEI, separate assessments, containing identical narrative, will be prepared
for each participating contractor and will state that the evaluation is based on
performance under a joint venture and will identify the contractors that were part of the
joint venture.

In addition to the performance assessments addressed above, the Government will
perform other performance assessments necessary for administration of the task order in
accordance with other applicable clauses in this task order.

6.6 NON-SUPERVISION OF CONTRACTOR EMPLOYEES

The Government shall not exercise any supervision or control over Contractor employees

performing services under this task order. The Contractor’s employees shall be held

accountable solely to the Contractor’s management, who in turn is responsible for task
order performance to the Government.
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6.7 CONTRACTOR’S PROGRAM MANAGER

The Contractor shall designate a Contractor’s Program Manager to serve in the
Contractor’s local facility as described in Subsection 5.2, DOE-F-2002 Place of
Performance - Services, who will be the Contractor’s authorized supervisor for
technical and administrative performance of all work hereunder, and have supervisory
control over the Contractor’s employees assigned to perform work under this task order.
The Program Manager shall be the primary point of contact between the Contractor and
the Contracting Officer’s Representative (COR) under this task order.

The Contractor’s Program Manager shall receive and execute, on behalf of the
Contractor, such technical directions as the COR may issue within the terms and
conditions of the task order. The Contractor’s Program Manager shall develop work and
staffing plans for all PWS areas and provide written monthly status reports to the COR.

The Contractor’s Program Manager is a Key Person under Subsection 7.27,
DOE-H-2070 Key Personnel. Their duty station shall be Oak Ridge, Tennessee, and
they shall reside within commuting distance of Oak Ridge.

6.8 DEFECTIVE OR IMPROPER INVOICES

The name, title, phone number, e-mail, and complete mailing address of those officials
of the business concern who are to be notified when DOE receives a defective or
improper invoice are as follows:

Name:
Title: Business Manager
Phone Number:
Mail Address:
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7. SECTION 7 - SPECIAL TASK ORDER REQUIREMENTS

(2)

(b)

(c)

7.1 CONSECUTIVE NUMBERING

Due to automated procedures employed in formulating this document, clauses and
provisions contained within may not always be consecutively numbered.

7.2 POSITION QUALIFICATIONS

The Contractor shall provide personnel for the performance of this task order, whether
employees of the Contractor or employees of a subcontractor, which satisfy the
applicable labor category’s minimum qualifications set forth in Section 9,

Attachment 9-4, Position Qualifications. Exceptions may only be made by the
Contracting Officer, in writing.

7.3 ALTERNATIVE DISPUTE RESOLUTION

The DOE and the Contractor both recognize that methods for fair and efficient
resolution of contractual issues in controversy by mutual agreement are essential to the
successful and timely completion of task order requirements. Accordingly, DOE and the
Contractor shall use their best efforts to informally resolve any contractual issue in
controversy by mutual agreement. Issues of controversy may include a dispute, claim,
question, or other disagreement. The parties agree to negotiate with each other in good
faith, recognizing their mutual interests, and attempt to reach a just and equitable
solution satisfactory to both parties.

If a mutual agreement cannot be reached through negotiations within a reasonable
period of time, the parties may use a process of alternate dispute resolution (ADR) in
accordance with the clause at FAR 52.233-1, Disputes. The ADR process may involve
mediation, facilitation, fact-finding, group conflict management, and conflict coaching
by a neutral party. The neutral party may be an individual, a board composed of
independent experts, or a company with specific expertise in conflict resolution or
expertise in the specific area of controversy. The neutral party will not render a binding
decision but will assist the parties in reaching a mutually satisfactory agreement. Any
opinions of the neutral party shall not be admissible in evidence in any subsequent
litigation proceedings.

Either party may request that the ADR process be used. The Contractor shall make a
written request to the Contracting Officer, and the Contracting Officer shall make a
written request to the appropriate official of the Contractor. A voluntary election by
both parties is required to participate in the ADR process. The parties must agree on the
procedures and terms of the process, and officials of both parties who have the authority
to resolve the issue must participate in the agreed upon process.
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ADR procedures may be used at any time that the Contracting Officer has the authority
to resolve the issue in controversy. If a claim has been submitted by the Contractor,
ADR procedures may be applied to all or a portion of the claim. If ADR procedures are
used subsequent to issuance of a Contracting Officer’s final decision under the clause at
FAR 52.233-1, Disputes, their use does not alter any of the time limitations or
procedural requirements for filing an appeal of the Contracting Officer’s final decision
and does not constitute reconsideration of the final decision.

If the Contracting Officer rejects the Contractor’s request for ADR proceedings, the
Contracting Officer shall provide the Contractor with a written explanation of the
specific reasons the ADR process is not appropriate for the resolution of the dispute. If
the Contractor rejects the Contracting Officer’s request to use ADR procedures, the
Contractor shall provide the Contracting Officer with the reasons for rejecting the
request.

7.4 CONTRACTOR INTERFACE WITH OTHER CONTRACTORS AND/OR

GOVERNMENT EMPLOYEES

The Government may award contracts to other contractors for work to be performed at a
DOE-owned or -controlled site or facility. The Contractor shall cooperate fully with all
other on-site DOE contractors and Government employees. The Contractor shall
coordinate its own work with such other work as may be directed by the Contracting
Officer or a duly authorized representative. The Contractor shall not commit or permit
any act which will interfere with the performance of work by any other contractor or by
a Government employee.

7.5 ORGANIZATIONAL CONFLICT OF INTEREST MANAGEMENT PLAN

(1)

)

3)

Within 15 calendar days after the Notice to Proceed, the Contractor shall submit to the
Contracting Officer for approval an Organizational Conflict of Interest (OCI)
Management Plan (Plan). The Plan shall describe the Contractor’s program to identify,
avoid, neutralize, or mitigate potential or actual conflicts of interest that exist or may
arise during task order performance and otherwise comply with the requirements of the
clause at DEAR 952.209-72, Organizational Conflicts of Interest. The Plan shall be
periodically updated as required during the term of the task order. The Plan shall
include, as a minimum, the following:

The procedures for identifying and evaluating past, present, and anticipated
contracts of the Contractor, its related entities and other performing entities

under the task order.

The procedures the Contractor will utilize to avoid, neutralize, or mitigate
potential or actual conflicts of interest.

The procedures for reporting actual or potential conflicts of interest to the
Contracting Officer.
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The procedures the Contractor will utilize to oversee, implement, and update the
Plan, to include assigning responsibility for management, oversight and
compliance to an individual in the Contractor’s organization with full authority
to implement the Plan.

The procedures for ensuring all required representations, certifications and
factual analyses are submitted to the Contracting Officer for approval in a
timely manner.

The procedures for protecting agency information that could lead to an unfair
competitive advantage if disclosed including collecting disclosure agreements
covering all individuals, subcontractors, and other entities with access to
agency-sensitive information and physical safeguarding of such information.

An OCI training and awareness program that includes periodic, recurring
training and a process to evidence employee participation.

The enforceable, employee disciplinary actions to be used by the Contractor for
violation of OCI requirements.

SUSTAINABLE ACQUISITION UNDER DOE SERVICE CONTRACTS

Pursuant to Executive Order 13834, Efficient Federal Operations, the Department of
Energy (DOE) is committed to managing its facilities in a manner that will promote the
natural environment and protect the health and well-being of its Federal employees and
contractor service providers. The Contractor shall use its best efforts to support DOE in
meeting those commitments, including sustainable acquisition or environmentally
preferable contracting which may involve several interacting initiatives, such as:

Alternative Fueled Vehicles and Alternative Fuels;

Biobased Content Products (USDA Designated Products);
Energy Efficient Products;

Non-Ozone Depleting Alternative Products;

Recycled Content Products (EPA Designated Products); and
Water Efficient Products (EPA WaterSense Labeled Products).

The Contractor should become familiar with these information resources:

Recycled Products are described at http://epa.gov/cpg.

Biobased Products are described at http://www.biopreferred.gov.

Energy efficient products are described at http://energystar.gov/products for
Energy Star products.

FEMP designated products are described at
http://www.eere.energy.gov/femp/procurement.

Environmentally Preferable Computers are described at http://www.epeat.net.
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Non-Ozone Depleting Alternative Products are described at
http://www.epa.gov/ozone/strathome.html.
Water efficient plumbing fixtures are described at http://epa.gov/watersense.

If, in the course of providing services at the DOE site, the Contractor’s services
necessitate the acquisition of any of the above types of products, it is expected that the
Contractor will acquire the sustainable, environmentally preferable models unless the
product is not available competitively within a reasonable time, at a reasonable price, is
not life cycle cost efficient in the case of energy consuming products, or does not meet
reasonable performance standards. While there is no formal reporting, DOE prepares a
sustainable acquisition annual report, and the Contractor may be asked by the
Contracting Officer to provide information in support of DOE’s report.

7.7 FEDERAL HOLIDAYS AND OTHER CLOSURES

(1
)
3)
4
)
(6)
(7
®)
)
(10)
(1)

Regularly scheduled. Federal workdays. Federal offices are generally open for business
Monday through Friday and are closed on Saturdays and Sundays.

Designated Federal holidays. Federal employees observe and Federal offices are closed
on the following holidays, defined in U.S. Code Title 5, Section 6103:

New Year’s Day, January 1.

Birthday of Martin Luther King, Jr., the third Monday in January.
Washington’s Birthday, the third Monday in February.
Memorial Day, the last Monday in May.

Juneteenth National Independence Day, June 19.
Independence Day, July 4.

Labor Day, the first Monday in September.

Columbus Day, the second Monday in October.
Veterans Day, November 11.

Thanksgiving Day, the fourth Thursday in November.
Christmas Day, December 25.

Observance. Generally, Federal holidays that fall on a Saturday are observed on the
preceding Friday and holidays that fall on a Sunday are observed on the subsequent
Monday.

Other Federal Holidays. Federal offices may close in observance of other holidays
designated by Federal Statute, Executive Order, or Presidential Proclamation. Historical
examples include Inauguration Day for the President of the United States (generally
limited to the National Capital Region) and a National Day of Mourning following the
deaths of former presidents.

Unscheduled closures. Occasionally, an individual Federally owned or controlled site or
facility will be closed, open later than usual, or have an early closure on a normal
workday for other reasons, such as inclement weather, safety risks, or facility
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conditions. If an unplanned closure occurs, the Contractor will be notified as soon as
possible after the determination that the Federally owned or controlled site or facility
will be closed.

The Contractor shall provide the services required by the task order at Federally owned
or controlled sites or facilities on all regularly scheduled Federal workdays and other
days as may be required by the task order. The Contractor shall not provide the services
required by the task order on those days, or portions thereof, when Federal offices are
closed, except as required under paragraph (g) below. Accordingly, the Contractor’s
employees, whose regular duty station in performance of this task order is a Federally
owned or controlled site or facility, shall not be granted access to the facility during
those times specified in paragraphs (b) above, unless required by paragraph (g) below.

There may be times that the Contractor is required to perform the services required by
the task order on a Federal holiday or other closure times. The Contractor shall provide
sufficient personnel to perform the contractually required work on those days, as
directed by the Contracting Officer’s Representative (COR). The Contractor shall
coordinate with the COR to ensure that its employees are able and permitted to access
the facilities their necessary facilities.

In accordance with the payment and other applicable clauses of this task order, the
Government will not pay the Contractor for its employees’ regularly scheduled work
hours not actually provided directly in performance of the task order due to a scheduled
or unscheduled closure of Federal offices as contemplated in this Subsection, except to
the extent the Contractor’s employees work remotely consistent with Subsection 5.4,
Telework.

7.8 PUBLIC AFFAIRS — CONTRACTOR RELEASES OF INFORMATION

In implementation of the clause at DEAR 952.204-75, Public Affairs, all
communications or releases of information to the public, the media, or Members of
Congress prepared by the Contractor related to work performed under the task order
shall be reviewed and approved by DOE prior to issuance. Therefore, the Contractor
shall, at least 14 calendar days prior to the planned issue date, submit a draft copy to the
Contracting Officer of any planned communications or releases of information to the
public, the media, or Members of Congress related to work performed under this task
order. The Contracting Officer will obtain necessary reviews and clearances and
provide the Contractor with the results of such reviews prior to the planned issue date.
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7.9 INSURANCE REQUIREMENTS

)

3)

4

)

(6)

In accordance with clause FAR 52.228-7, Insurance — Liability to Third Persons, the
following types and minimum amounts of insurance shall be maintained by the
Contractor:

Workers’ compensation — Amount in accordance with applicable Federal and
State workers’ compensation and occupational disease statutes.

Employer’s liability — $100,000 (except in States with exclusive or
monopolistic funds that do not permit worker’s compensation to be written by
private carriers).

Comprehensive bodily injury liability — $500,000.

Property damage liability — None, unless otherwise required by the Contracting
Officer.

Comprehensive automobile bodily injury liability — $200,000 per person and
$500,000 per occurrence.

Comprehensive automobile property damage — $20,000 per occurrence.
The Contractor shall provide evidence of such insurance when requested by the

Contracting Officer. The Contracting Officer may require such evidence to be provided
prior to the commencement of work under the task order.

7.10 WORKER SAFETY AND HEALTH PROGRAM IN ACCORDANCE WITH

10 CFR 851

The Contractor shall comply with all applicable safety and health requirements set forth
in 10 C.F.R. Part 851, Worker Safety and Health Program, and any applicable DOE
Directives incorporated into the task order. The Contractor shall develop, implement,
and maintain a written Worker Safety and Health Program (WSHP) which shall
describe the Contractor’s method for complying with and implementing the applicable
requirements of 10 C.F.R. Part 851. The WSHP shall be submitted to and approved by
DOE. The approved WSHP must be implemented prior to the start of work. In
performance of the work, the Contractor shall provide a safe and healthful workplace
and must comply with its approved WSHP and all applicable federal and state
environment, health, and safety regulations.

The Contractor shall take all reasonable precautions to protect the environment, health,
and safety of its employees, DOE personnel, and members of the public. When more
than one contractor works in a shared workplace, the Contractor shall coordinate with
the other contractors to ensure roles, responsibilities, and worker safety and health
provisions are clearly delineated. The Contractor shall participate in all emergency
response drills and exercises related to the Contractor’s work and interface with other
DOE contractors.
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The Contractor shall take all necessary and reasonable steps to minimize the impact of
its work on DOE functions and employees, and immediately report all job-related
injuries and/or illnesses which occur in any DOE facility to the Contracting Officer
Representative (COR). Upon request, the Contractor shall provide to the COR a copy of
occupational safety and health self-assessments and/or inspections of work sites for job
hazards for work performed at DOE facilities.

The Contracting Officer may notify the Contractor, in writing, of any noncompliance
with the terms of this clause, and the corrective action(s) to be taken. After receipt of
such notice, the Contractor shall immediately take such corrective action(s) and notify
DOE.

In the event that the Contractor fails to comply with the terms and conditions of this
clause, the Contracting Officer may, without prejudice to any other legal or contractual
rights, issue a stop-work order halting all or any part of the work. Thereafter, the
Contracting Officer may, at his or her discretion, cancel the stop-work order so that the
performance of work may be resumed. The Contractor shall not be entitled to an
equitable adjustment of the task order amount or extension of the performance schedule
due to any stop-work order issued under this clause.

The Contractor shall flow down the requirements of this clause to all subcontracts at
any tier.

In the event of a conflict between the requirements of this clause and 10 C.F.R.
Part 851, the requirements of 10 C.F.R. Part 851 shall take precedence.

7.11 DESIGNATION AND CONSENT OF MAJOR OR CRITICAL

SUBCONTRACTS

In this task order, a “major” subcontractor is (1) a subcontractor, at any tier, that is
expected to perform more than $5 million of work over the life of the task order or

(2) the performer of any subcontract for which consent is required by FAR 52.244-2,
Subcontracts, paragraphs (b), (c), or (d); a “critical” subcontractor is a subcontractor, at
any tier, with highly specialized capabilities to successfully execute the Performance
Work Statement requirements, regardless of the subcontract value. Any subcontract
performed by a Major or Critical subcontractor is, respectively, a Major or Critical
subcontract.

The following subcontractors have been determined to be Major or Critical
subcontractors:

Company: Navarro Research and Engineering, Inc.
Role: Major Subcontractor

Company: Link Technologies, Inc.
Role: Major Subcontractor
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(c) In the event that the Contractor plans either to award or use a new Major or Critical
subcontract or replace an existing, approved Major or Critical subcontract identified in
paragraph (b), above, the Contractor shall provide advance notification to, and obtain
consent from, the Contracting Officer, notwithstanding the consent requirements under
any approved purchasing system or any other terms or conditions of the task order.
Consent to these subcontracts is retained by the Contracting Officer and will not be
delegated.

7.12 PRESERVATION OF ANTIQUITIES, WILDLIFE AND LAND AREAS

(a) Federal Law provides for the protection of antiquities located on land owned or
controlled by the Government. Antiquities include American Indian graves, campsites,
relics, and artifacts. The Contractor shall control the movements of its personnel and its
subcontractors’ personnel at the job site to ensure that any existing antiquities
discovered thereon will not be disturbed or destroyed by such personnel. It shall be the
duty of the Contractor to report to the Contracting Officer the existence of any
antiquities so discovered.

(b) The Contractor shall also preserve all vegetation (including wetlands) except where
such vegetation must be removed for survey or construction purposes. Any removal of
vegetation shall be in accordance with the terms of applicable habitat mitigation plans
and permits. Furthermore, all wildlife must be protected consistent with programs
approved by the Contacting Officer.

(c) Except as required by or specifically provided for in other provisions of this task order,
the Contractor shall not perform any excavations, earth borrow, preparation of borrow
areas, or otherwise disturb the surface soils within the job site without the prior
approval of DOE or its designee.

7.13 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL

(a) Pursuant to the clause at FAR 52.204-9, Personal Identity Verification of Contractor
Personnel, the Contractor shall comply with applicable DOE regulations, policies and
directives regarding identification, credential and access management for its personnel
and its subcontractors’ personnel who have routine physical access to DOE-owned or -
controlled sites or facilities or routine access to DOE information systems.

(b) The Contractor shall comply with the requirements of those DOE directives, or parts
thereof, identified below in implementing the requirements of this clause. The
Contractor shall flow down these requirements to subcontractors at any level. The
Contracting Officer may, at any time, unilaterally amend this clause in order to add,
modify, or delete specific requirements.

DOE O 206.2 Identity, Credential, and Access Management (ICAM)
DOE 0 472.2A Personnel Security
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7.14 CONFIDENTIALITY OF INFORMATION

(D
2)

3)

4

)

Performance of work under this task order may result in the Contractor having access to
confidential information via written or electronic documents, or by virtue of having
access to DOE’s electronic or other systems. Such confidential information includes
personally identifiable information (such as social security account numbers) or
proprietary business, technical, or financial information belonging to the Government or
other companies or organizations. The Contractor shall treat this information as
confidential and agrees not to use this information for its own purposes, or to disclose
the information to third parties, unless specifically authorized to do so in writing by the
Contracting Officer.

The restrictions set out in paragraph (a) above, however, do not apply to—

Information which, at the time of receipt by the Contractor, is in the public domain;

Information which, subsequent to receipt by the Contractor, becomes part of the
public domain through no fault or action of the Contractor;

Information which the Contractor can demonstrate was previously in its possession
and was not acquired directly or indirectly as a result of access obtained by
performing work under this task order;

Information which the Contractor can demonstrate was received from a third party
who did not require the Contractor to hold it in confidence; or

Information which is subject to release under applicable law.

The Contractor shall obtain a written agreement from each of its employees who are
granted access to, or furnished with, confidential information, whereby the employee
agrees that he or she will not discuss, divulge, or disclose any such information to any
person or entity except those persons within the Contractor’s organization directly
concerned with the performance of the task order. The agreement shall be in a form
satisfactory to the Contracting Officer.

Upon request of the Contracting Officer, the Contractor agrees to execute an agreement
with any party which provides confidential information to the Contractor pursuant to
this task order, or whose facilities the Contractor is given access to that restrict use and
disclosure of confidential information obtained by the Contractor. A copy of the
agreement, which shall include all material aspects of this clause, shall be provided to
the Contracting Officer for approval.

Upon request of the Contracting Officer, the Contractor shall supply the Government
with reports itemizing the confidential or proprietary information it receives under this
task order and identify the source of the information.

The Contractor shall flow down this clause to all subcontracts at any level.
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USE OF INFORMATION TECHNOLOGY EQUIPMENT, SOFTWARE, AND

THIRD-PARTY SERVICES

Acquisition of Information Technology. The Government may provide information
technology equipment, existing computer software (as described in 48 C.F.R. 27.405),
and third-party services for the Contractor’s use in the performance of the task order;
and the Contracting Officer may provide guidance to the Contractor regarding usage of
such equipment, software, and third-party services. The Contractor is not authorized to
acquire (lease or purchase) information technology equipment, existing computer
software, or third-party services at the Government’s direct expense without prior
written approval of the Contracting Officer. Should the Contractor propose to acquire
information technology equipment, existing computer software, or third-party services,
the Contractor shall provide to the Contracting Officer justification for the need,
including a complete description of the equipment, software or third-party service to be
acquired, and a lease versus purchase analysis if appropriate.

The Contractor shall immediately provide written notice to the Contracting Officer’s
Representative when an employee of the Contractor no longer requires access to the
Government information technology systems.

The Contractor shall not violate any software licensing agreement or cause the
Government to violate any licensing agreement.

The Contractor agrees that its employees will not use, copy, disclose, modify, or reverse
engineer existing computer software provided to it by the Government except as
permitted by the license agreement or any other terms and conditions under which the
software is made available to the Contractor.

If at any time during the performance of this task order the Contractor has reason to
believe that its utilization of Government furnished existing computer software may
involve or result in a violation of the software licensing agreement, the Contractor shall
promptly notify the Contracting Officer, in writing, of the pertinent facts and
circumstances. Pending direction from the Contracting Officer, the Contractor shall
continue performance of the work required under this task order without utilizing the
software.

The Contractor agrees to include the requirements of this clause in all subcontracts at
any tier.

The Contractor shall comply with the requirements of those DOE directives, or parts
thereof, identified elsewhere in the task order pursuant to the clause at Department of
Energy Directives.
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7.16 SAFEGUARDS AND SECURITY PROGRAM (P00001)

(a) The Contractor agrees to comply with all security regulations and task order
requirements as incorporated into the task order.

(b) The Contractor shall comply with the requirements of those DOE directives, or parts
thereof, identified below in implementing the requirements of this clause. The
Contracting Officer, may, at any time, unilaterally amend this clause in order to add,
modify or delete specific requirements.

Directive Title

DOE O 206.2 Identity, Credential, and Access

Chg. 2 Management (ICAM)

DOE O 470 1A Safeguards and Security Program Operations
Management

DOE O 470.4C Safeguards and Security Program
Identification and Protection of Unclassified

R Controlled Nuclear Information

DOE 0471.7 Controlled Unclassified Information

DOE 0 471.6 ) )

Che. 4 Information Security

DOE O 472.2A )

Che. 1 Personnel Security

DOE O 475.2B Identifying Classified Information

7.17 GOVERNMENT FURNISHED ON-SITE FACILITIES OR SERVICES

(a) Pursuant to the Government Property clause of this task order, the Government shall,
during the period of performance of this task order, furnish to the Contractor workspace
for approximately 40 Contractor personnel. See Section 5 clause Place of
Performance — Services, for details regarding which contractor personnel are
anticipated to be located in the Government-provided office space as compared to the
contractor-provided office space.

(b) As necessary during task order performance, the Government shall provide to the
Contractor, for that office space described in paragraph (a) above, office furnishings,
supplies, utilities, telephone, janitorial and mail services, and access to Government-
owned computer systems.

7.18 CONFERENCE MANAGEMENT

(a) The Contractor shall ensure that Contractor-sponsored conferences reflect the
DOE/NNSA’s commitment to fiscal responsibility, appropriate stewardship of taxpayer
funds and support the mission of DOE/NNSA as well as other sponsors of work. In
addition, the Contractor will ensure conferences do not include any activities that create
the appearance of taxpayer funds being used in a questionable manner.

Page 49 of 124



Oak Ridge Office of Environmental Management Contract: 47QRAA21D0087
Technical, Management, and Administrative Services Task Order 89303325FEM400454

(b)

(c)

(d)

(e)

&y

(2

(D

2)

(1)

P00007 — Sep 2026

For the purposes of this subsection, “conference” is defined in the Deputy Secretary’s
memorandum of August 17, 2015, Updated Guidance on Conference-Related Activities
and Spending.

Contractor-sponsored conferences include those events that meet the conference
definition and either or both of the following:

The Contractor provides funding to plan, promote, or implement an event, except in
instances where a contractor—

. covers participation costs in a conference for specified individuals (e.g.
students, retirees, speakers, etc.) in a total amount not to exceed $10,000 (by
individual contractor for a specific conference) or

. purchases goods or services from the conference planners (e.g., attendee
registration fees, renting booth space).

The Contractor authorizes use of its official seal, or other seals/logos/ trademarks to
promote a conference. Exceptions include non-M&O contractors who use their seal to
promote a conference that is unrelated to their DOE contract(s) (e.g., if a DOE IT
contractor were to host a general conference on cyber security).

Attending a conference, giving a speech, or serving as an honorary chairperson does not
connote sponsorship.

The Contactor will provide information on conferences it plans to sponsor with
expected costs exceeding $100,000 in the Department’s Conference Management Tool,
including:

e Conference title, description, and date

e Location and venue

e Description of any unusual expenses (e.g., promotional items)

e Description of contracting procedures used (e.g., competition for space/support)

e Costs for space, food/beverages, audio visual, travel/per diem, registration costs,
recovered costs (e.g., through exhibit fees)

e Number of attendees

The Contractor will not expend funds on the proposed Contractor-sponsored
conferences with expenditures estimated to exceed $100,000 until notified of approval
by the Contracting Officer.

For DOE-sponsored conferences, the Contractor will not expend funds on the proposed
conference until notified by the Contracting Officer.

DOE-sponsored conferences include events that meet the definition of a conference
and where the Department provides funding to plan, promote, or implement the
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conference and/or authorizes use of the official DOE seal, or other seals/logos/
trademarks to promote a conference. Exceptions include instances where DOE—

e covers participation costs in a conference for specified individuals (e.g.
students, retirees, speakers, etc.) in a total amount not to exceed $10,000 (by
individual contractor for a specific conference) or

e purchases goods or services from the conference planners (e.g., attendee
registration fees; renting booth space); or provide funding to the conference
planners through Federal grants.

Attending a conference, giving a speech, or serving as an honorary chairperson does
not connote sponsorship.

The Contractor will provide cost and attendance information on their participation in
all DOE-sponsored conference in the DOE Conference Management Tool.

For non-contractor-sponsored conferences, the Contractor shall develop and implement
a process to ensure costs related to conferences are allowable, allocable, reasonable, and
further the mission of DOE/NNSA. This process must at a minimum—

e track all conference expenses, and

e require the Laboratory Director (or equivalent) or Chief Operating Officer approve
a single conference with net costs to the contractor of $100,000 or greater.

Contractors are not required to enter information on non-sponsored conferences in
DOE’s Conference Management Tool.

Once funds have been expended on a non-sponsored conference, contractors may not
authorize the use of their trademarks/logos for the conference, provide the conference
planners with more than $10,000 for specified individuals to participate in the
conference, or provide any other sponsorship funding for the conference. If a contractor
does so, its expenditures for the conference may be deemed unallowable.

7.19 DEPARTMENT OF ENERGY DIRECTIVES

(a)

(b)

In performing work under this task order, the Contractor shall comply with the
requirements of those Department of Energy (DOE) directives, or parts thereof listed in
Section 9, Attachment 9-2, List of Applicable DOE Directives (List B), or identified
elsewhere in the task order.

The Contracting Officer may, at any time, unilaterally amend this clause, or other
clauses which incorporate DOE directives, in order to add, modify or delete specific
requirements. Prior to revising the listing of directives, the Contracting Officer shall
notify the Contractor in writing of the Department’s intent to revise the list, and the
Contractor shall be provided with the opportunity to assess the effect of the Contractor’s
compliance with the revised list on task order cost and funding, technical performance,
and schedule, and identify any potential inconsistencies between the revised list and the
other terms and conditions of the task order. Within 30 days after receipt of the
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Contracting Officer’s notice, the Contractor shall advise the Contracting Officer in
writing of the potential impact of the Contractor’s compliance with the revised list.
Based on the information provided by the Contractor and any other information
available, the Contracting Officer shall decide whether to revise the listing of directives
and so advise the Contractor not later than 30 days prior to the effective date of the

revision.

(©) Notwithstanding the process described in paragraph (b), the Contracting Officer may
direct the Contractor to immediately begin compliance with the requirements of any
directive.

(d) The Contractor and the Contracting Officer shall identify and, if appropriate, agree to

any changes to other task order terms and conditions, including cost and schedule,
associated with the revision pursuant to the clause of this task order at FAR 52.243-3,
Changes — Time-and-Materials or Labor-Hours.

(e) Regardless of the performer of the work, the Contractor is responsible for compliance
with the requirements of this clause. The Contractor shall include this clause in all
subcontracts to the extent necessary to ensure the Contractor’s compliance with these
requirements.

7.20 LOBBYING RESTRICTIONS

In accordance with 18 U.S.C. § 1913, the Contractor agrees that none of the funds
obligated on this award shall be expended, directly or indirectly, to influence
congressional action on any legislation or appropriation matters pending before
Congress. This restriction is in addition to those prescribed elsewhere in statute and
regulation.

7.21 APPLICABLE LAWS AND REGULATIONS

(a) In performing work under this task order, the Contractor shall comply with the
requirements of applicable Federal, State, and local laws and regulations (including
DOE regulations), unless relief has been granted in writing by the appropriate
regulatory agency. A list of applicable laws and regulations can be found at Section 9,
Attachment 9-1, Requirements Sources and Implementing Documents (List A).
Omission of any applicable law or regulation from List A does not affect the obligation
of the Contractor to comply with such law or regulation pursuant to this paragraph.

(b) Regardless of the performer of the work, the Contractor is responsible for compliance
with the requirements of this clause. The Contractor is responsible for flowing down the
requirements of this clause to subcontractors at any tier to the extent necessary to ensure
the Contractor’s compliance with the requirements.
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7.22 QUALITY ASSURANCE FOR WORK AFFECTING NUCLEAR SAFETY

(a) The Contractor shall implement a Department of Energy (DOE)-approved Quality
Assurance Program (QAP) (see Section 9, Attachment 9-3, List of Deliverables) in
accordance with the current revision of the Environmental Management (EM) QAP,
EM-QA-001, prior to commencement of work affecting nuclear safety. The EM QAP
provides the basis to achieve quality across the EM complex for all mission-related
work while providing a consistent approach to Quality Assurance (QA).

(b) EM requires that American Society of Mechanical Engineers (ASME) NQA-1-2008,
Quality Assurance Requirements for Nuclear Facility Applications, and addenda
through 2009 to be implemented as part of the Contractor’s QA Program for work
affecting nuclear safety. The required portions of NQA-1 to be implemented include: 1)
Introduction; 2) Part I; and 3) Applicable portions of Part II. NQA-1 Parts III and IV are
to be used as guidance for the Contractor’s QAP and implementing procedures.

(c) Contractors have three options for complying with this task order requirement:

(1) Develop a new QAP and submit for DOE approval;
(2) Adopt the prior Contractor’s DOE-approved QAP; or
3) Modity the prior Contractor’s DOE-approved QAP and submit it for DOE approval.

(d) Development of a new QAP, or adoption of an existing or modified version of a QAP
from a prior contractor, does not alter a contractor’s legal obligation to comply with
10 C.F.R. Part 830, other regulations affecting QA.

(e) The Contractor’s QAP shall describe the overall implementation of the EM QA
requirements and shall be applied to all work performed by the Contractor (e.g.,
research, design/engineering, construction, operation, budget, mission, safety, and
health). Specifically, the contractor’s QAP shall also describe the supply chain for
electronic subcomponents, require procurement of sub-components only from original
equipment manufacturers or original equipment manufacturer authorized distributors,
and require electronic subcomponents be procured from vendors with a documented
successful history with the supplier.

§)) The Contractor shall develop and implement a comprehensive Issues Management
System for the identification, assignment of significance category, and processing of
nuclear safety-related issues identified within the Contractor’s organization. The
significance assigned to the issues shall be the basis for all actions taken by the
Contractor in correcting the issue from initial causal analysis, reviews for reporting to
DOE, through completion of Effectiveness Reviews, if required based on the
seriousness of the issue.

(2) The Contractor shall, at a minimum, annually review and update as appropriate, its
QAP. The review and any changes shall be submitted to DOE for approval. Changes
shall be approved before implementation by the Contractor.
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7.23 CONTRACTOR EMPLOYEE TRAINING

(a)

(b)

(©)

(d)

The Contractor (including subcontractors, if any) shall provide fully qualified and
trained personnel from its own resources to support OREM requirements. The
Contractor is responsible for ensuring that employees remain cognizant and
knowledgeable of emerging and proven technologies and techniques applicable to the
work to be performed.

The Contractor shall ensure that all employees who perform services under this task
order attend mandatory DOE-provided security and/or safety training, as directed by the
Contracting Officer or Contracting Officer’s Representative (usually within 30 days of
the first date of performance on this task order and at least once annually thereafter).
See Attachment 9-8, Contractor Employee Training Requirements. The Contractor shall
ensure that every employee is instructed to safely and competently perform the work.

Training mandated by DOE will be provided at no cost to the Contractor and Direct
Productive Labor Hours (DPLH) may include reasonable time spent on such training.

Unless noted otherwise in this task order, DOE will not reimburse costs for, and DPLH
does not include time spent on, training to maintain or obtain knowledge, skills,
certifications, degrees, or continuing education related to the worker’s current position
or career progression.

7.24 TASK ASSIGNMENT PROCEDURES

(a)

(b)

(1

2)

)

Only the Contracting Officer, unless the Contracting Officer authorizes otherwise, may
issue task assignments to the Contractor, providing specific authorization or direction to
perform work within the scope of the task order and as specified in the schedule. The
Contractor may only incur, and be paid, costs/prices under this task order in
performance of task assignments and task assignment modifications issued in
accordance with this clause. No other costs/prices are authorized unless otherwise
specified in the task order or expressly authorized by the Contracting Officer.

Prior to issuing a task assignment, the CO will provide the Contractor with information
to include the following:

A functional description of the work identifying the objectives or results desired from
the contemplated task assignment, the required deliverables, and schedule/period of
performance for the task assignment.

Proposed performance standards to be used as criteria for determining whether the
work requirements have been met.

A request for a task plan from the Contractor to include the technical approach,
period of performance, schedule of deliverables, appropriate cost or price
information, and any other information required to determine the reasonableness of
the Contractor’s proposal.
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Within 10 calendar days after receipt of the Contracting Officer’s request, the
Contractor shall submit a task plan conforming to the request.

After review and any necessary discussions, the Contracting Officer may issue a task
assignment to the Contractor containing, as a minimum, the following:

Date of the task assignment.

Task assignment number.

Functional description of the work identifying the objectives or results desired from
the task assignment, including special instructions or other information necessary for
performance of the task.

Performance standards, and where appropriate, quality assurance standards.
Maximum dollar amount authorized.

Any other resources (travel, materials, equipment, facilities, etc.) authorized.
Delivery/performance schedule including start and end dates.

If task order funding is by individual task assignment, accounting and appropriation
data.

The Contractor shall provide acknowledgment of receipt to the Contracting Officer
within five (5) calendar days after receipt of the task assignment.

7.25 ANNUAL PAYROLL AND RESIDENCY REPORT

7.26

In order to develop reports on the economic impact of DOE-support programs in the
Oak Ridge area, by January 15" of each year, the Contractor shall submit employment,
payroll, and residence data for the prior calendar year. Oak Ridge Contractor Industrial
Relations personnel will distribute the required template to be utilized for the given
annual data submittal.

MONTHLY TASK ORDER STATUS REPORTS

(2)

(1
2)
3)
4

)
(6)

The Contractor shall submit monthly task order progress reports. At a minimum, the
reports shall contain the following information:

Task order number.

Total task order price and total amount invoiced by CLIN.

Significant issues, problems, and concerns associated with the task order.
Summary of activities performed during the month and the current status of each
activity.

Status of the task order schedule.

An itemized breakdown of cost and DPLHs utilized per labor category per date.
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7.27 DOE-H-2070 KEY PERSONNEL (OCT 2014) — ALTERNATE I (OCT 2014)
(REVISED)

(a) Pursuant to the clause at DEAR 952.215-70, Key Personnel, the key personnel for this
contract are identified below:

Name Position Primary Duty Location
_ Contractor’s Program Manager Oak Ridge, TN
; Lead Senior Nuclear Safety Specialist Oak Ridge, TN
4— Lead Industrial Health Specialist Oak Ridge, TN

In addition to the requirement for the Contracting Officer’s approval before removing,
replacing, or diverting any of the listed key personnel, the Contracting Officer’s
approval is also required for any change to the position assignment of a current key
person.

(b) Key personnel team requirements. The Contracting Officer and designated Contracting
Officer’s Representative(s) shall have direct access to the key personnel assigned to the
contract. All key personnel shall be permanently assigned to their respective positions.

(c) No key personnel position shall remain vacant for a period more than 30 days following
CO approval of a removal or replacement in key personnel.

(d) The Lead Senior Nuclear Safety Specialist and Lead Industrial Health Specialist Key
Personnel must have the ability to obtain and maintain a “Q” clearance level by the end
of the Transition period.

(e) Definitions. In addition to the definitions contained in the clause at DEAR 952.215-70,
the following shall apply:

(1) The term “reasonably in advance” is defined as 30 calendar days.

(2) Key personnel are considered “managers” for purposes of the clause at
FAR 52.228-7, Insurance -- Liability to Third Persons.

6] Contract price reductions for changes to key personnel.

(1)  Notwithstanding the approval by the Contracting Officer, any time the Contractor’s
Program Manager is removed, replaced, or diverted within three (3) years of being
placed in the position, the total price of the task order may be permanently reduced by
$50,000.00 for each and every such occurrence.

(2) Notwithstanding the approval by the Contracting Officer, any time a key person other
than the Contractor’s Program Manager is removed, replaced, or diverted within
three (3) years of being placed in the position, the total price of the task order may be
permanently reduced by $25,000.00 for each and every such occurrence.
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The Contractor may request in writing that the Contracting Officer consider waiving
all or part of a reduction in task order price. Such written request shall include the
Contractor’s basis for the removal, replacement, or diversion of the subject key
personnel. The Contracting Officer shall have the unilateral discretion to make the
determination to waive all or part of the reduction in task order price.

7.28 DOE-H-2087 MANAGEMENT OF FEDERAL RECORDS (OCT 2024) (P00001)

(a)

Definitions

Federal record — as defined in 44 U.S.C. § 3301, includes all recorded information,
regardless of form or characteristics, made or received by a Federal agency under Federal
law or in connection with the transaction of public business and preserved or appropriate for
preservation by that agency or its legitimate successor as evidence of the organization,
functions, policies, decisions, procedures, operations, or other activities of the United States
Government or because of the informational value of data in them.

The term Federal record:

(1
)

)
(4)

(b)
(1)

)

3)

includes Department of Energy (DOE) records;

applies to records created, received, or maintained by contractors in performance of
their DOE contracts;

may include deliverables and documentation associated with deliverables;

does not include personal materials.

Requirements.

The Contractor shall comply with all applicable records management laws and
regulations, as well as National Archives and Records Administration (NARA)
records policies, including but not limited to the Federal Records Act (44 U.S.C.
chapters 21, 29, 31, 33), NARA regulations at 36 CFR Chapter XII Subchapter B, and
those policies associated with the safeguarding of records covered by the Privacy Act
of 1974 (5 U.S.C. § 552a). These policies include the preservation of all records,
regardless of form or characteristics, mode of transmission, or state of completion.

In accordance with 36 CFR § 1222.32, all data created for Government use and
delivered to, or falling under the legal control of the Government are Federal records
subject to the provisions of 44 U.S.C. chapters 21, 29, 31, and 33, the Freedom of
Information Act (FOIA) (5 U.S.C. § 552), as amended, and the Privacy Act of 1974
(5 U.S.C. § 552a), as amended. Federal records must be created, managed, and
maintained in electronic format to the greatest extent possible, must include
applicable metadata, and be scheduled for disposition only as permitted by statute or
regulation, and in accordance with a NARA and agency-approved Federal records
schedule.

In accordance with 36 CFR § 1222.32, the Contractor shall maintain all records
created for Government use or created while performing the contract and delivered to,
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or under, the legal control of the Government and must be managed in accordance
with Federal law. Electronic records and associated metadata must be accompanied
by sufficient technical documentation to permit understanding and use of the records
and data. Systems that contain Federal records must be configured to properly protect
and maintain Federal records in accordance with their NARA and agency-approved
records schedule and secured from tampering or deletion.

In accordance with 36 CFR § 1230, DOE and its contractors are responsible for
preventing the alienation or unauthorized destruction of records, including all forms
of mutilation. Records may not be removed from the legal custody of DOE or
destroyed, except when done so in accordance with the provisions of the NARA and
agency-approved records schedules and fully documented using existing processes.
Willful and unlawful destruction, damage or alienation of Federal records is subject
to the fines and penalties imposed by 18 U.S.C. § 2701. In the event of any unlawful
or accidental removal, defacing, alteration, or destruction of records, the Contractor
must immediately report the loss to the Contracting Officer and the DOE Records
Program Official.

Disclosure of non-public information is limited to authorized personnel with a need-
to-know as described in the contract. The Contractor shall ensure that the appropriate
personnel, and administrative, technical, and physical safeguards are established to
ensure the security and confidentiality of information, data, documentary material,
records, and equipment.

The Contractor shall not remove material from Government facilities or systems, or
facilities or systems operated or maintained on the Government’s behalf, without the
express written permission of the Contracting Officer.

When information, data, documentary material, records, or equipment is no longer
required, and has met its retention requirements in accordance with a NARA and
agency-approved records schedule, the Contractor shall, in coordination with the
Contracting Officer and DOE Records Management officials, comply with applicable
disposition requirements. The Contractor must identify both temporary and
permanent records in their custody and utilize existing DOE systems or associated
processes to properly disposition the record. The process may vary from office to
office. Destruction of records is EXPRESSLY PROHIBITED unless in accordance
with paragraph (4).

Any record created or maintained by the Contractor that contains non-public DOE
information must be specifically tied to or authorized by the contract. All electronic
information produced for public consumption under this contract shall be compliant
with Section 508 of the Rehabilitation Act (29 U.S.C. § 798).

The Contractor shall not retain, use, sell, or disseminate copies of any deliverable that
contains information covered by the Privacy Act of 1974 (5 U.S.C. § 552a) or that

which is generally protected from public disclosure by an exemption to the Freedom
of Information Act (5 U.S.C. § 552).

Training. The Contractor shall ensure that all Contractor employees assigned to this
contract who create, work with, or otherwise handle Federal records take National
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Archives and Records Administration (NARA) -approved records management and
controlled unclassified information (CUI) training prior to accessing or handling
Federal records. The Contractor is responsible for confirming training has been
completed, including initial training and annual or refresher training, and shall
provide evidence of completed training to the Contracting Officer upon request. To
fulfill this requirement, an applicant may choose to use DOE-provided training.

(©) Flowdown of requirements to subcontractors. The Contractor shall incorporate the
substance of this clause, its terms and requirements, including this paragraph, in all
subcontracts in support of this contract that require the handling or management of
Federal records generated under, or relating to, this contract.

7.29 DOE-H-2089 COMPLIANCE WITH FEDERAL ANTI-DISCRIMINATION
LAWS (APR 2025) (P00001)

(a) Definition. As used in this clause—

Program promoting diversity, equity, and inclusion means a program whose purpose is to
promote preferences based on race, color, religion, sex, or national origins, such as in
training or hiring.

(b) Compliance. The Contractor shall comply with all applicable Federal anti-
discrimination laws. These laws apply whether or not the company is a Government
contractor. Compliance with applicable Federal anti-discrimination laws is material to
eligibility for and payment under this contract for purposes of 31 U.S.C. 3729(b)(4).

(c) Certification. By requesting payment under this award, the contractor certifies that, to
the best of its knowledge and belief, it does not operate programs promoting diversity,
equity, and inclusion that violate any applicable Federal antidiscrimination laws.

(End of Clause)
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8.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

(P00001)
(a) This task order incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make
their full text available. Also, the full text of a clause may be accessed electronically at
these addresses:
For FAR clauses: https://www.acquisition.gov/far
For DOE Acquisition Regulation (DEAR) clauses:
https://www.acquisition.gov/dears.
The Section 8 clauses in the following table are incorporated by reference:
Clause FRAR/DEAR Title Fill-In Information
No. | Reference See FAR 52.104(d)
(1) 52.202-1 Definitions (Jun 2020)
2) 52.203-3 Gratuities (Apr 1984)
3) 52.203-5 Covenant Against Contingent Fees (May 2014)
4 52.203-6 Restrictions on Subcontractor Sales to the
Government (Jun 2020)

(5 52.203-7 Anti-Kickback Procedures (Jun 2020)

(6) 52.203-8 Cancellation, Rescission, and Recovery of Funds for
Illegal or Improper Activity (May 2014)

(7 52.203-10 | Price or Fee Adjustment for Illegal or Improper
Activity (May 2014)

(8) 52.203-12 | Limitation on Payments to Influence Certain Federal
Transactions (Jun 2020)

)] 52.203-13 | Contractor Code of Business Ethics and Conduct
(Nov 2021)
(10) 52.203-14 | Display of Hotline Poster(s) (Nov 2021) (b)(3) DOE 1G
Hotline Poster:
http://energy.gov/sit
es/prod/files/igprod/
documents/Hotline
poster.pdf
(11) 52.203-17 | Contractor Employee Whistleblower Rights
(Nov 2023)

(12) 52.204-9 Personal Identity Verification of Contractor
Personnel (Jan 2011)

(13) 52.204-10 | Reporting Executive Compensation and First-Tier
Subcontract Awards (Jun 2020)
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Clause FRAR/DEAR Title Fill-In Information
No. | Reference See FAR 52.104(d)
(14) 52.204-13 | System for Award Management Maintenance
(Oct 2018)

(15) 52.204-18 | Commercial and Government Entity Code
Maintenance (Aug 2020)

(16) 52.204-19 | Incorporation by Reference of Representations and
Certifications (Dec 2014)
(17) 52.204-23 | Prohibition on Contracting for Hardware, Software,
and Services Developed or Provided by Kaspersky
Lab Covered Entities (Dec 2023)

(18) 52.204-25 | Prohibition on Contracting for Certain
Telecommunications and Video Surveillance
Services or Equipment (Nov 2021)

(19) 52.204-27 | Prohibition on a ByteDance Covered Application
(Jun 2023)

(20) 52.209-6 Protecting the Government's Interest When
Subcontracting With Contractors Debarred,
Suspended, Proposed for Debarment, or Voluntarily
Excluded (Jan 2025)

(21) 52.209-9 Updates of Publicly Available Information
Regarding Responsibility Matters (Oct 2018)

(22) 52.209-10 | Prohibition on Contracting with Inverted Domestic
Corporations (Nov 2015)

(23) 52.210-1 Market Research (Nov 2021)

(24) 52.215-2 Audit and Records — Negotiation (Jun 2020)

(25) 52.217-8 Option to Extend Services (Nov 1999) The Contracting
Officer may exercise
the option by written
notice to the
Contractor within 30
calendar days of the
task order expiration
date.

(26) 52.217-9 Option to Extend the Term of the Contract (a) 30 Days; 60

(Mar 2000) Days
(c) 5 years and 6
months

(27) 52.219-6 Notice of Total Small Business Set-Aside

(Nov 2020)

(28) 52.219-8 Utilization of Small Business Concerns (Jan 2025)

(29) 52.219-14 | Limitations on Subcontracting (Oct 2022)

(30) 52.219-28 | Postaward Small Business Program

Rerepresentation. (Jan 2025)
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Clause FRAR/DEAR Title Fill-In Information
No. | Reference See FAR 52.104(d)
31 52.219-30 | Notice of Set-Aside for, or Sole-Source Award to,
Women-Owned Small Business Concerns Eligible
Under the Women-Owned Small Business Program.
(Oct 2022)

(32) 52.222-3 Convict Labor (Jun 2003)

(33) [RESERVED]

(34 [RESERVED]

(35) 52.222-37 | Employment Reports on Veterans (Jun 2020)

(36) 52.222-40 | Notification of Employee Rights Under the National
Labor Relations Act (Dec 2010)

(37 52.222-50 | Combating Trafficking in Persons (Oct 2025)

(38) 52.222-54 | Employment Eligibility Verification (Jan 2025)

39) 52.222-55 | Minimum Wages Under Executive Order 14026
(Jan 2022)

(40) 52.223-5 Pollution Prevention and Right-to-Know
Information (May 2024)

(41) 52.223-10 | Waste Reduction Program (May 2024)

(42) 52.223-23 | Sustainable Products and Services (May 2024)

(43) 52.225-1 Buy American — Supplies (Oct 2022)

(44) 52.225-13 | Restrictions on Certain Foreign Purchases
(Feb 2021)

(45) 52.226-7 Drug-Free Workplace (May 2024)

(46) 52.226-8 Encouraging Contractor Policies to Ban Text
Messaging While Driving (May 2024)

(47) 52.227-2 Notice and Assistance Regarding Patent and
Copyright Infringement (Jun 2020)

(48) 52.227-3 Patent Indemnity (Apr 1984)

(49) 52.228-7 Insurance -- Liability to Third Persons (Mar 1996)

(50) 52.232-7 Payments Under Time-and-Materials and Labor- (h)(2) 30th
Hour Contracts (Nov 2021)

(51) 52.232-9 Limitation of Withholding of Payments (Apr 1984)

(52) 52.232-17 | Interest (May 2014)

(53) 52.232-22 | Limitation of Funds (Apr 1984)

(54) 52.232-23 | Assignment of Claims (May 2014)

(55) 52.232-25 | Prompt Payment (Jan 2017)

(56) 52.232-33 | Payment by Electronic Funds Transfer — System for
Award Management (Oct 2018)

(57) 52.232-39 | Unenforceability of Unauthorized Obligations
(Jun 2013)

(58) 52.232-40 | Providing Accelerated Payments to Small Business
Subcontractors (Mar 2023)

(59) 52.233-1 Disputes (May 2014) — Alt I (Dec 1991)
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Clause FRAR/DEAR Titl Fill-In Information
No. | Reference e See FAR 52.104(d)
(60) 52.233-3 Protest after Award (Aug 1996)

(61) 52.233-4 Applicable Law for Breach of Contract Claim

(Oct 2004)
(62) 52.237-2 Protection of Government Buildings, Equipment,
and Vegetation (Apr 1984)

(63) 52.237-3 Continuity of Services (Jan 1991)

(64) 52.239-1 Privacy or Security Safeguards (Aug 1996)

(64-A) | 52.240-1 Prohibition on Unmanned Aircraft Systems

Manufactured or Assembled by American Security
Drone Act-Covered Foreign Entities (Nov 2024).
(65) 52.242-1 Notice of Intent to Disallow Costs (Apr 1984)
(66) 52.242-3 Penalties for Unallowable Costs (Dec 2022)
(67) 52.242-4 Certification of Final Indirect Costs (Jan 1997)
(68) 52.242-13 | Bankruptcy (Jul 1995)
(69) 52.243-3 Changes — Time-and-Materials or Labor-Hours
(Sep 2000)

(70) 52.244-6 Subcontracts for Commercial Products and
Commercial Services (Oct 2025)

(71) 52.245-1 Government Property (Sep 2021), as modified by
DEAR 952.245-5 by adding “and DOE Acquisition
Regulation Subpart 945.5 after the reference to
FAR Subpart 45.5 in paragraphs (e)(1) and (e)(2) of
the clause.

(72) 52.245-9 Use and Charges (Apr 2012)

(73) 52.246-25 | Limitation of Liability — Services (Feb 1997)

(74) 52.248-1 Value Engineering (Jun 2020) (m) Contracting
Officer fill in at
award for paragraph
(m)

(75) 52.249-6 Termination (Cost-Reimbursement) (May 2004) —

Alternate IV (Sept 1996)

(76) 52.249-14 | Excusable Delays (Apr 1984)

77 52.251-1 Government Supply Sources (Apr 2012)

(78) 52.253-1 Computer Generated Forms (Jan 1991)

(79) 952.202-1 | Definitions (Feb 2011)

(80) 952.203-70 | Whistleblower Protection for Contractor Employees

(Dec 2000)

(81) 952.204-2 | Security Requirements (Dec 2024)

(82) 952.204-70 | Classification/Declassification (Dec 2024)

(83) 952.204-75 | Public Affairs (Dec 2000)

(84) 952.204-77 | Computer Security (Aug 2006)

(85) 952.208-70 | Printing (Apr 1984)
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Clause FAR/DEAR Titl Fill-In Information
No. | Reference e See FAR 52.104(d)
(86) 952.209-72 | Organizational Conflicts of Interest (Aug 2009) (b)(1)(1) two (2)

Alternate I (Aug 2009)

(87) 952.215-70 | Key Personnel (Dec 2024)

(88) 952.226-74 | Workforce Restructuring and Displaced Employee
Hiring Preference (Dec 2024)

(89) 952.242-70 | Technical Direction (Dec 2000)

(90) 952.251-70 | Contractor Employee Travel Discounts (Aug 2009)

8.2 FAR 52.216-7 ALLOWABLE COST AND PAYMENT (AUG 2018) (As modified
by DEAR 952.216-7) (Applicable only to the portion of task order that provides for
reimbursement of non-labor costs)

(a) Invoicing. (1) The Government will make payments to the Contractor when requested as
work progresses, but (except for small business concerns) not more often than once every
2 weeks, in amounts determined to be allowable by the Contracting Officer in accordance
with Federal Acquisition Regulation (FAR) subpart 31.2, as supplemented by subpart
931.2 of the DEAR, in effect on the date of this contract and the terms of this contract.
The Contractor may submit to an authorized representative of the Contracting Officer, in
such form and reasonable detail as the representative may require, an invoice or voucher
supported by a statement of the claimed allowable cost for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions of the
Prompt Payment Act. Interim payments made prior to the final payment under the
contract are contract financing payments, except interim payments if this contract
contains Alternate I to the clause at 52.232-25.

(3) The designated payment office will make interim payments for contract financing
on the 30th day after the designated billing office receives a proper payment
request.

In the event that the Government requires an audit or other review of a specific payment
request to ensure compliance with the terms and conditions of the contract, the designated
payment office is not compelled to make payment by the specified due date.

(b) Reimbursing costs. (1) For the purpose of reimbursing allowable costs (except as provided
in paragraph (b)(2) of the clause, with respect to pension, deferred profit sharing, and
employee stock ownership plan contributions), the term costs includes only-

(1) Those recorded costs that, at the time of the request for reimbursement, the
Contractor has paid by cash, check, or other form of actual payment for
items or services purchased directly for the contract;
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(i1) When the Contractor is not delinquent in paying costs of contract
performance in the ordinary course of business, costs incurred, but not
necessarily paid, for-

(A) Supplies and services purchased directly for the contract and
associated financing payments to subcontractors, provided
payments determined due will be made-

(1) In accordance with the terms and conditions of a subcontract
or invoice; and

(2) Ordinarily within 30 days of the submission of the
Contractor’s payment request to the Government;

(B) Materials issued from the Contractor’s inventory and placed in the
production process for use on the contract;

(C) Direct labor;
(D) Direct travel;
(E) Other direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in the
records maintained by the Contractor for purposes of obtaining
reimbursement under Government contracts; and

(ii1) The amount of financing payments that have been paid by cash, check, or
other forms of payment to subcontractors.

(2) Accrued costs of Contractor contributions under employee pension plans shall be
excluded until actually paid unless-

(1) The Contractor’s practice is to make contributions to the retirement fund
quarterly or more frequently; and

(i1) The contribution does not remain unpaid 30 days after the end of the
applicable quarter or shorter payment period (any contribution remaining
unpaid shall be excluded from the Contractor’s indirect costs for payment

purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under
paragraph (g) below, allowable indirect costs under this contract shall be obtained
by applying indirect cost rates established in accordance with paragraph (d)
below.

(4) Any statements in specifications or other documents incorporated in this contract
by reference designating performance of services or furnishing of materials at the
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Contractor’s expense or at no cost to the Government shall be disregarded for
purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments
than every 2 weeks.

(d) Final indirect cost rates. (1) Final annual indirect cost rates and the appropriate bases shall
be established in accordance with Subpart 42.7 of the Federal Acquisition
Regulation (FAR) in effect for the period covered by the indirect cost rate proposal.

(2)(1) The Contractor shall submit an adequate final indirect cost rate proposal to the
Contracting Officer (or cognizant Federal agency official) and auditor within the
6-month period following the expiration of each of its fiscal years. Reasonable
extensions, for exceptional circumstances only, may be requested in writing by
the Contractor and granted in writing by the Contracting Officer. The Contractor
shall support its proposal with adequate supporting data.

(i1) The proposed rates shall be based on the Contractor’s actual cost experience
for that period. The appropriate Government representative and the
Contractor shall establish the final indirect cost rates as promptly as
practical after receipt of the Contractor’s proposal.

(ii1) An adequate indirect cost rate proposal shall include the following data
unless otherwise specified by the cognizant Federal agency official:

(A) Summary of all claimed indirect expense rates, including pool, base,
and calculated indirect rate.

(B) General and Administrative expenses (final indirect cost pool).
Schedule of claimed expenses by element of cost as identified in
accounting records (Chart of Accounts).

(C) Overhead expenses (final indirect cost pool). Schedule of claimed
expenses by element of cost as identified in accounting records
(Chart of Accounts) for each final indirect cost pool.

(D) Occupancy expenses (intermediate indirect cost pool). Schedule of
claimed expenses by element of cost as identified in accounting
records (Chart of Accounts) and expense reallocation to final
indirect cost pools.

(E) Claimed allocation bases, by element of cost, used to distribute
indirect costs.

(F) Facilities capital cost of money factors computation.
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(G) Reconciliation of books of account (i.e., General Ledger) and
claimed direct costs by major cost element.

(H) Schedule of direct costs by contract and subcontract and indirect
expense applied at claimed rates, as well as a subsidiary schedule
of Government participation percentages in each of the allocation
base amounts.

(I) Schedule of cumulative direct and indirect costs claimed and billed
by contract and subcontract.

(J) Subcontract information. Listing of subcontracts awarded to
companies for which the contractor is the prime or upper-tier
contractor (include prime and subcontract numbers; subcontract
value and award type; amount claimed during the fiscal year; and
the subcontractor name, address, and point of contact information).

(K) Summary of each time-and-materials and labor-hour contract
information, including labor categories, labor rates, hours, and
amounts; direct materials; other direct costs; and, indirect expense
applied at claimed rates.

(L) Reconciliation of total payroll per IRS form 941 to total labor costs
distribution.

(M) Listing of decisions/agreements/approvals and description of
accounting/organizational changes.

(N) Certificate of final indirect costs (see 52.242-4, Certification of
Final Indirect Costs).

(O) Contract closing information for contracts physically completed in
this fiscal year (include contract number, period of performance,
contract ceiling amounts, contract fee computations, level of effort,
and indicate if the contract is ready to close).

(iv) The following supplemental information is not required to determine if a
proposal is adequate, but may be required during the audit process:

(A) Comparative analysis of indirect expense pools detailed by account
to prior fiscal year and budgetary data.

(B) General organizational information and limitation on allowability of
compensation for certain contractor personnel. See 31.205-6(p).
Additional salary reference information is available at
hitp.//www.whitehouse.gov/omb/procurement _index_exec_comp.
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(C) Identification of prime contracts under which the contractor
performs as a subcontractor.

(D) Description of accounting system (excludes contractors required to
submit a CAS Disclosure Statement or contractors where the
description of the accounting system has not changed from the
previous year’s submission).

(E) Procedures for identifying and excluding unallowable costs from the
costs claimed and billed (excludes contractors where the
procedures have not changed from the previous year’s
submission).

(F) Certified financial statements and other financial data (e.g., trial
balance, compilation, review, etc.).

(G) Management letter from outside CPAs concerning any internal
control weaknesses.

(H) Actions that have been and/or will be implemented to correct the
weaknesses described in the management letter from
subparagraph (G) of this section.

(D) List of all internal audit reports issued since the last disclosure of
internal audit reports to the Government.

(J) Annual internal audit plan of scheduled audits to be performed in the
fiscal year when the final indirect cost rate submission is made.

(K) Federal and State income tax returns.
(L) Securities and Exchange Commission 10-K annual report.
(M) Minutes from board of directors meetings.

(N) Listing of delay claims and termination claims submitted which
contain costs relating to the subject fiscal year.

(O) Contract briefings, which generally include a synopsis of all
pertinent contract provisions, such as: Contract type, contract
amount, product or service(s) to be provided, contract performance
period, rate ceilings, advance approval requirements, pre-contract
cost allowability limitations, and billing limitations.

(v) The Contractor shall update the billings on all contracts to reflect the final
settled rates and update the schedule of cumulative direct and indirect
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costs claimed and billed, as required in paragraph (d)(2)(iii)(I) of this
section, within 60 days after settlement of final indirect cost rates.

(3) The Contractor and the appropriate Government representative shall execute a
written understanding setting forth the final indirect cost rates. The understanding
shall specify (1) the agreed-upon final annual indirect cost rates, (ii) the bases to
which the rates apply, (iii) the periods for which the rates apply, (iv) any specific
indirect cost items treated as direct costs in the settlement, and (v) the affected
contract and/or subcontract, identifying any with advance agreements or special
terms and the applicable rates. The understanding shall not change any monetary
ceiling, contract obligation, or specific cost allowance or disallowance provided
for in this contract. The understanding is incorporated into this contract upon
execution.

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute
within the meaning of the Disputes clause.

(5) Within 120 days (or longer period if approved in writing by the Contracting
Officer) after settlement of the final annual indirect cost rates for all years of a
physically complete contract, the Contractor shall submit a completion invoice or
voucher to reflect the settled amounts and rates. The completion invoice or
voucher shall include settled subcontract amounts and rates. The prime contractor
is responsible for settling subcontractor amounts and rates included in the
completion invoice or voucher and providing status of subcontractor audits to the
contracting officer upon request.

(6)(1) If the Contractor fails to submit a completion invoice or voucher within the time
specified in paragraph (d)(5) of this clause, the Contracting Officer may-

(A) Determine the amounts due to the Contractor under the contract;
and

(B) Record this determination in a unilateral modification to the
contract.

(i1) This determination constitutes the final decision of the Contracting Officer
in accordance with the Disputes clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the
Government shall reimburse the Contractor at billing rates established by the Contracting
Officer or by an authorized representative (the cognizant auditor), subject to adjustment
when the final rates are established. These billing rates-

(1) Shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement, at either party’s
request, to prevent substantial overpayment or underpayment.
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(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions
in FAR 42.708(a) are satisfied.

(g) Audit. At any time or times before final payment, the Contracting Officer may have the
Contractor’s invoices or vouchers and statements of cost audited. Any payment may be-

(1) Reduced by amounts found by the Contracting Officer not to constitute allowable
costs or

(2) Adjusted for prior overpayments or underpayments.
(h) Final payment.

(1) Upon approval of a completion invoice or voucher submitted by the Contractor in
accordance with paragraph (d)(5) of this clause, and upon the Contractor’s
compliance with all terms of this contract, the Government shall promptly pay
any balance of allowable costs and that part of the fee (if any) not previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other
amounts (including interest, if any) accruing to or received by the Contractor or
any assignee under this contract, to the extent that those amounts are properly
allocable to costs for which the Contractor has been reimbursed by the
Government. Reasonable expenses incurred by the Contractor for securing
refunds, rebates, credits, or other amounts shall be allowable costs if approved by
the Contracting Officer. Before final payment under this contract, the Contractor
and each assignee whose assignment is in effect at the time of final payment shall
execute and deliver-

(1) An assignment to the Government, in form and substance satisfactory to the
Contracting Officer, of refunds, rebates, credits, or other amounts
(including interest, if any) properly allocable to costs for which the
Contractor has been reimbursed by the Government under this contract;
and

(i1) A release discharging the Government, its officers, agents, and employees
from all liabilities, obligations, and claims arising out of or under this
contract, except-

(A) Specified claims stated in exact amounts, or in estimated amounts
when the exact amounts are not known,;

(B) Claims (including reasonable incidental expenses) based upon
liabilities of the Contractor to third parties arising out of the
performance of this contract; provided, that the claims are not
known to the Contractor on the date of the execution of the release,
and that the Contractor gives notice of the claims in writing to the
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Contracting Officer within 6 years following the release date or
notice of final payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental
expenses, incurred by the Contractor under the patent clauses of
this contract, excluding, however, any expenses arising from the
Contractor’s indemnification of the Government against patent
liability.

8.3 FAR 52.222-35 EQUAL OPPORTUNITY FOR VETERANS (JUN 2020)

(a) Definitions. As used in this clause—

“Active duty wartime or campaign badge veteran,” “Armed Forces service medal veteran,”
“disabled veteran,” “protected veteran,” “qualified disabled veteran,” and “recently separated
veteran” have the meanings given at FAR 22.1301.

(b) Equal opportunity clause. The Contractor shall abide by the requirements of the equal
opportunity clause at 41 CFR 60-300.5(a), as of March 24, 2014. This clause prohibits
discrimination against qualified protected veterans, and requires affirmative action by the
Contractor to employ and advance in employment qualified protected veterans.

(c) Subcontracts. The Contractor shall insert the terms of this clause in subcontracts of
$150,000 or more unless exempted by rules, regulations, or orders of the Secretary of
Labor. The Contractor shall act as specified by the Director, Office of Federal Contract
Compliance Programs, to enforce the terms, including action for noncompliance. Such
necessary changes in language may be made as shall be appropriate of identify properly
the parties and their undertakings.

8.4 FAR 52.222-36 EQUAL OPPORTUNITY FOR WORKERS WITH
DISABILITIES (JUN 2020)

(a) Equal opportunity clause. The Contractor shall abide by the requirements of the equal
opportunity clause at 41 CFR 60-741.5(a), as of March 24, 2014. This clause prohibits
discrimination against qualified individuals on the basis of disability, and requires
affirmative action by the Contractor to employ and advance in employment qualified
individuals with disabilities.

(b) Subcontracts. Subcontracts. The Contractor shall include the terms of this clause in every
subcontract or purchase order in excess of the threshold specified in Federal Acquisition
Regulation (FAR) 22.1408(a) on the date of subcontract award, unless exempted by rules,
regulations, or orders of the Secretary, so that such provisions will be binding upon each
subcontractor or vendor. The Contractor shall act as specified by the Director, Office of
Federal Contract Compliance Programs of the U.S. Department of Labor, to enforce the
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terms, including action for noncompliance. Such necessary changes in language may be
made as shall be appropriate to identify properly the parties and their undertakings.

8.5 FAR 52.227-14 RIGHTS IN DATA-GENERAL (MAY 2014) — As Modified by
DEAR 927.409, ALTERNATE II (DEC 2007) and III (DEC 2007)

(a) Definitions.

(1) Computer data bases, as used in this clause, means a collection of data in a form
capable of, and for the purpose of, being stored in, processed, and operated on by a
computer. The term does not include computer software.

(2) Computer software, as used in this clause, means

(1) computer programs which are data comprising a series of instructions, rules,
routines, or statements, regardless of the media in which recorded, that allow or
cause a computer to perform a specific operation or series of operations and

(i1) data comprising source code listings, design details, algorithms, processes, flow
charts, formulae, and related material that would enable the computer program to
be produced, created, or compiled. The term does not include computer data
bases.

(3) Data, as used in this clause, means recorded information, regardless of form or the
media on which it may be recorded. The term includes technical data and computer
software. For the purposes of this clause, the term does not include data incidental to the
administration of this contract, such as financial, administrative, cost and pricing, or
management information.

(4) Form, fit, and function data, as used in this clause, means data relating to items,
components, or processes that are sufficient to enable physical and functional
interchangeability, as well as data identifying source, size, configuration, mating, and
attachment characteristics, functional characteristics, and performance requirements;
except that for computer software it means data identifying source, functional
characteristics, and performance requirements but specifically excludes the source code,
algorithm, process, formulae, and flow charts of the software.

(5) Limited rights data, as used in this clause, means data, other than computer software,
developed at private expense that embody trade secrets or are commercial or financial
and confidential or privileged. The Government’s rights to use, duplicate, or disclose
limited rights data are as set forth in the Limited Rights Notice of subparagraph (g)(2) of
this section if included in this clause.

(6) Restricted computer software, as used in this clause, means computer software
developed at private expense and that is a trade secret; is commercial or financial and is
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confidential or privileged; or is published copyrighted computer software, including
minor modifications of any such computer software. The Government’s rights to use,
duplicate, or disclose restricted computer software are as set forth in the Restricted Rights
Notice of subparagraph (g)(3) of this section if included in this clause.

(7) Technical data, as used in this clause, means recorded data, regardless of form or
characteristic, that are of a scientific or technical nature. Technical data does not include
computer software, but does include manuals and instructional materials and technical
data formatted as a computer data base.

(8) Unlimited rights, as used in this clause, means the rights of the Government to use,
disclose, reproduce, prepare derivative works, distribute copies to the public, including
by electronic means, and perform publicly and display publicly, in any manner, including
by electronic means, and for any purpose whatsoever, and to have or permit others to do
SO.

(b) Allocation of rights.

(1) Except as provided in paragraph (c) of this clause, the Government shall have
unlimited rights in—

(1) Data first produced in the performance of this contract;
(i1) Form, fit, and function data delivered under this contract;

(ii1) Data delivered under this contract (except for restricted computer software) that
constitute manuals or instructional and training material for installation,
operation, or routine maintenance and repair of items, components, or processes
delivered or furnished for use under this contract; and

(iv) All other data delivered under this contract unless provided otherwise for limited
rights data or restricted computer software in accordance with paragraph (g) of
this clause.

(2) The Contractor shall have the right to—

(1) Assert copyright in data first produced in the performance of this contract to the
extent provided in paragraph (c)(1) of this clause;

(i1) Use, release to others, reproduce, distribute, or publish any data first produced or
specifically used by the Contractor in the performance of this contract, unless
provided otherwise in paragraph (d) of this clause;

(1i1) Substantiate use of, add or correct limited rights, restricted rights, or copyright
notices and to take other appropriate action, in accordance with paragraphs (e)
and (f) of this clause; and
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(iv) Protect from unauthorized disclosure and use those data that are limited rights data
or restricted computer software to the extent provided in paragraph (g) of this
clause.

(c) Copyright—
(1) Data first produced in the performance of this contract.

(1) Unless provided otherwise in paragraph (d) of this clause, the Contractor may
establish, without prior approval of the Contracting Officer, claim to copyright in
scientific and technical articles based on or containing data first produced in the
performance of this contract and published in academic, technical or professional
journals, symposia proceedings or similar works. The prior, express written
permission of the Contracting Officer is required to assert copyright in all other
data first produced in the performance of this contract.

(i1)) When authorized to assert copyright to the data, the Contractor shall affix the
applicable copyright notices of 17 U.S.C. 401 or 402, and acknowledgment of
Government sponsorship (including contract number).

(111) For data other than computer software, the Contractor grants to the Government,
and others acting on its behalf, a paid-up, nonexclusive, irrevocable worldwide
license in such copyrighted data to reproduce, prepare derivative works, distribute
copies to the public, and perform publicly and display publicly, by or on behalf of
the Government. For computer software, the Contractor grants to the Government
and others acting on its behalf, a paid-up nonexclusive, irrevocable worldwide
license in such copyrighted computer software to reproduce, prepare derivative
works, and perform publicly and display publicly (but not to distribute copies to
the public) by or on behalf of the Government.

(2) Data not first produced in the performance of this contract. The Contractor shall not,
without prior written permission of the Contracting Officer, incorporate in data delivered
under this contract any data not first produced in the performance of this contract unless
the Contractor—

(1) Identifies the data; and

(i1) Grants to the Government, or acquires on its behalf, a license of the same scope as
set forth in subparagraph (c)(1) of this clause or; if such data are restricted
computer software, the Government shall acquire a copyright license as set forth
in subparagraph (g)(4) of this clause (if included in this contract) or as otherwise
provided in a collateral agreement incorporated in or made part of this contract.

(3) Removal of copyright notices. The Government will not remove any authorized
copyright notices placed on data pursuant to this paragraph (c), and will include such
notices on all reproductions of the data.
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(4) The Contractor agrees not to assert copyright in computer software first produced in
the performance of this contract without prior written permission of the DOE Patent
Counsel assisting the contracting activity. When such permission is granted, the Patent
Counsel shall specify appropriate terms, conditions, and submission requirements to
assure utilization, dissemination, and commercialization of the data. The Contractor,
when requested, shall promptly deliver to Patent Counsel a duly executed and approved
instrument fully confirmatory of all rights to which the Government is entitled.

(d) Release, publication and use of data. The Contractor shall have the right to use, release to
others, reproduce, distribute, or publish any data first produced or specifically used by the
Contractor in the performance of this contract, except—

(1) As prohibited by Federal law or regulation (e.g., export control or national security
laws or regulations);

(2) As expressly set forth in this contract; or

(3) If the Contractor receives or is given access to data necessary for the performance of
this contract which contain restrictive markings, the Contractor shall treat the data in
accordance with such markings unless otherwise specifically authorized otherwise in
writing by the Contracting Officer.

(e) Unauthorized marking of data.

(1) Notwithstanding any other provisions of this contract concerning inspection or
acceptance, if any data delivered under this contract are marked with the notices specified
in paragraph (g)(3) or (g)(4) of this clause and use of the notices is not authorized by this
clause, or if such data bears any other restrictive or limiting markings not authorized by
this contract, the Contracting Officer may at any time either return the data to the
Contractor, or cancel or ignore the markings. However, pursuant to 41 U.S.C. 4703, the
following procedures shall apply prior to canceling or ignoring the markings.

(1) The Contracting Officer will make written inquiry to the Contractor affording the
Contractor 60 days from receipt of the inquiry to provide written justification to
substantiate the propriety of the markings;

(i1) If the Contractor fails to respond or fails to provide written justification to
substantiate the propriety of the markings within the 60-day period (or a longer
time approved in writing by the Contracting Officer for good cause shown), the
Government shall have the right to cancel or ignore the markings at any time after
said period and the data will no longer be made subject to any disclosure
prohibitions.

(ii1) If the Contractor provides written justification to substantiate the propriety of the
markings within the period set in subdivision (e)(1)(i) of this clause, the
Contracting Officer will consider such written justification and determine whether

Page 75 of 124



Oak Ridge Office of Environmental Management Contract: 47QRAA21D0087
Technical, Management, and Administrative Services Task Order 89303325FEM400454
P00007 — Sep 2026

or not the markings are to be canceled or ignored. If the Contracting Officer
determines that the markings are authorized, the Contractor will be so notified in
writing. If the Contracting Officer determines, with concurrence of the head of the
contracting activity, that the markings are not authorized, the Contracting Officer
will furnish the Contractor a written determination, which determination shall
become the final agency decision regarding the appropriateness of the markings
unless the Contractor files suit in a court of competent jurisdiction within 90 days
of receipt of the Contracting Officer’s decision. The Government shall continue to
abide by the markings under this paragraph (e)(1)(ii1) until final resolution of the
matter either by the Contracting Officer’s determination becoming final (in which
instance the Government will thereafter have the right to cancel or ignore the
markings at any time and the data will no longer be made subject to any
disclosure prohibitions), or by final disposition of the matter by court decision if
suit is filed.

(2) The time limits in the procedures set forth in subparagraph (e)(1) of this clause may
be modified in accordance with agency regulations implementing the Freedom of
Information Act (5 U.S.C. 552) if necessary to respond to a request thereunder.

(3) Except to the extent the Government’s action occurs as the result of final disposition
of the matter by a court of competent jurisdiction, the Contractor is not precluded by
paragraph (e) of this clause from brining a claim, in accordance with the Disputes clause
of this contract, that may arise as a result of the Government removing or ignoring
authorized markings on data delivered under this contract.

(f) Omitted or incorrect markings.

(1) Data delivered to the Government without any restrictive markings shall be deemed to
have been furnished with unlimited rights. The Government is not liable for the
disclosure, use, or reproduction of such data.

(2) If the unmarked data has not been disclosed without restriction outside the
Government, the Contractor may request, within 6 months (or a longer time approved by
the Contracting Officer in writing for good cause shown) after delivery of such data,
permission to have authorized notices placed on qualifying data at the Contractor’s
expense, and the Contracting Officer may agree to do so if the Contractor—

(1) Identifies the data to which the omitted notice is to be applied;

(i1)) Demonstrates that the omission of the notice was inadvertent;

(111) Establishes that the use of the proposed notice is authorized; and

(iv) Acknowledges that the Government has no liability for the disclosure, use, or

reproduction of any data made prior to the addition of the notice or resulting from
the omission of the notice.
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(3) If data has been marked with an incorrect notice, the Contracting Officer may—

(1) Permit correction of the notice at the Contractor’s expense if the Contractor
identifies the data and demonstrates that the correct notice is authorized, or

(i1) Correct any incorrect notices.
(g) Protection of limited rights data and restricted computer software.

(1) The Contractor may withhold from delivery qualifying limited rights data or restricted
computer software that are not data identified in paragraphs (b)(1)(i), (ii), and (iii) of this
clause. As a condition to this withholding, the Contractor shall—

(1) Identify the data being withheld; and
(i1) Furnish form, fit, and function data instead.

(2) Limited rights data that are formatted as a computer database for delivery to the
Government shall be treated as limited rights data and not restricted computer software.

(3) Notwithstanding paragraph (g)(1) of this clause, the contract may identify and specify
the delivery of limited rights data, or the Contracting Officer may require by written
request the delivery of limited rights data that has been withheld or would otherwise be
entitled to be withheld. If delivery of that data is required, the Contractor shall affix the
following “Limited Rights Notice” to the data and the Government will treat the data,
subject to the provisions of paragraphs (e) and (f) of this clause, in accordance with the
notice:

Limited Rights Notice (Dec 2007)

(a) These data are submitted with limited rights under Government Contract No.
47QRAA21D0087 / 89303325FEM400454 (and subcontract , if
appropriate). These data may be reproduced and used by the Government with the
express limitation that they will not, without written permission of the Contractor,
be used for purposes of manufacture nor disclosed outside the Government;
except that the Government may disclose these data outside the Government for
the following purposes, if any; provided that the Government makes such
disclosure subject to prohibition against further use and disclosure:

(1) Use (except for manufacture) by support service contractors.
(i1) Evaluation by nongovernment evaluators.

(ii1) Use (except for manufacture) by other contractors participating in the
Government’s program of which the specific contract is a part.
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(iv) Emergency repair or overhaul work.

(v) Release to a foreign government, or its instrumentalities, if required to serve
the interests of the U.S. Government, for information or evaluation, or for
emergency repair or overhaul work by the foreign government.

(b) This Notice shall be marked on any reproduction of these data, in whole or in part.

(End of notice)

(4)

(1) Notwithstanding paragraph (g)(1) of this clause, the contract may identify and
specify the delivery of restricted computer software, or the Contracting Officer
may require by written request the delivery of restricted computer software that
has been withheld or would otherwise be entitled to be withheld. If delivery of
that computer software is required, the Contractor shall affix the following
“Restricted Rights Notice” to the computer software and the Government will
treat the computer software, subject to paragraphs (e) and (f) of this clause, in
accordance with the notice:

Restricted Rights Notice (Dec 2007)

(a) This computer software is submitted with restricted rights under
Government Contract No. 47QRAA21D0087 / 89303325FEM400454
(and subcontract , if appropriate). It may not be used,
reproduced, or disclosed by the Government except as provided in
paragraph (b) of this notice or as otherwise expressly stated in the
contract.

(b) This computer software may be—
(1) Used or copied for use in or with the computer(s) for which it was
acquired, including use at any Government installation to which

such computer(s) may be transferred;

(2) Used or copied for use in a backup computer if any computer for
which it was acquired is inoperative;

(3) Reproduced for safekeeping (archives) or backup purposes;
(4) Modified, adapted, or combined with other computer software,
provided that the modified, adapted, or combined portions of the

derivative software incorporating any of the delivered, restricted
computer software shall be subject to the same restricted rights;
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(5) Disclosed to and reproduced for use by support service Contractors
or their subcontractors in accordance with paragraphs (b)(1)
through (4) of this notice; and

(6) Used or copied for use in or transferred to a replacement computer.

(c) Notwithstanding the foregoing, if this computer software is copyrighted
computer software, it is licensed to the Government with the minimum
rights set forth in paragraph (b) of this notice.

(d) Any other rights or limitations regarding the use, duplication, or disclosure
of this computer software are to be expressly stated in, or incorporated in,
the contract.

(e) This Notice shall be marked on any reproduction of this computer software,
in whole or in part.

(End of notice)

(i1) Where it is impractical to include the Restricted Rights Notice on restricted
computer software, the following short-form Notice may be used instead:

Restricted Rights Notice Short Form (Jun 1987)

Use, reproduction, or disclosure is subject to restrictions set forth in Contract No.
47QRAA21D0087 / 89303325FEM400454 (and subcontract , if
appropriate) with ISMSolutions, Inc., (and subcontractor if
appropriate).

(End of notice)

(ii1) If restricted computer software is delivered with the copyright notice of
17 U.S.C. 401, it will be presumed to be licensed to the Government without
disclosure prohibitions, with the minimum rights set forth in paragraph (b) of this
clause.

(h) Subcontracting. The Contractor shall obtain from its subcontractors all data and rights
therein necessary to fulfill the Contractor’s obligations to the Government under this
contract. If a subcontractor refuses to accept terms affording the Government such rights,
the Contractor shall promptly notify the Contracting Officer of the refusal and shall not

proceed with the subcontract award without authorization in writing from the Contracting
Officer.

(1) Relationship to patents or other rights. Nothing contained in this clause shall imply a
license to the Government under any patent or be construed as affecting the scope of any

license or other right otherwise granted to the Government.
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(j) The Contractor agrees, except as may be otherwise specified in this contract for specific
data deliverables listed as not subject to this paragraph, that the Contracting Officer may,
up to three years after acceptance of all deliverables under this contract, inspect at the
Contractor’s facility any data withheld pursuant to paragraph (g)(1) of this clause, for
purposes of verifying the Contractor’s assertion of limited rights or restricted rights status
of the data or for evaluating work performance. Where the Contractor whose data are to
be inspected demonstrates to the Contracting Officer that there would be a possible
conflict of interest if a particular representative made the inspection, the Contracting
Officer shall designate an alternate inspector.

8.6 FAR 52.227-23 RIGHTS TO PROPOSAL DATA (TECHNICAL) (JUN 1987)
(REVISED)

It is agreed that as a condition of award of this task order, and notwithstanding the
conditions of any notice appearing thereon, the Government shall have unlimited rights
(as defined in the “Rights in Data - General” clause contained in this task order) in and to
the technical data contained in the quotation dated October 15, 2024, upon which this
task order is based.

8.7 FAR 52.244-2 SUBCONTRACTS (JUN 2020)

(a) Definitions. As used in this clause-

“Approved purchasing system” means a Contractor’s purchasing system that has been
reviewed and approved in accordance with Part 44 of the Federal Acquisition
Regulation (FAR).

“Consent to subcontract” means the Contracting Officer’s written consent for the
Contractor to enter into a particular subcontract.

“Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a
subcontractor to furnish supplies or services for performance of the prime contract or a
subcontract. It includes, but is not limited to, purchase orders, and changes and
modifications to purchase orders.

(b) When this clause is included in a fixed-price type contract, consent to subcontract is
required only on unpriced contract actions (including unpriced modifications or unpriced
delivery orders), and only if required in accordance with paragraph (c) or (d) of this
clause.

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is
required for any subcontract that-

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or
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(2) Is fixed-price and exceeds-

(1) For a contract awarded by the Department of Defense, the Coast Guard, or
the National Aeronautics and Space Administration, the greater of the
simplified acquisition threshold or 5 percent of the total estimated cost of
the contract; or

(i1) For a contract awarded by a civilian agency other than the Coast Guard and
the National Aeronautics and Space Administration, either the simplified
acquisition threshold or 5 percent of the total estimated cost of the
contract.

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall
obtain the Contracting Officer’s written consent before placing the following
subcontracts: Any subcontract to replace or follow on to any of the subcontracts noted in

paragraph (j) of this clause, as well as any subcontract equal to or greater than
$32,000,000.00.

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any
subcontract or modification thereof for which consent is required under paragraph (b), (c)
or (d) of this clause, including the following information:

(1) A description of the supplies or services to be subcontracted.
(i1) Identification of the type of subcontract to be used.

(ii1) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor’s current, complete, and accurate certified cost or pricing
data and Certificate of Current Cost or Pricing Data, if required by other
contract provisions.

(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost
Accounting Standards when such data are required by other provisions of
this contract.

(vii) A negotiation memorandum reflecting-
(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of
initial or revised prices;

(C) The reason certified cost or pricing data were or were not required;
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(D) The extent, if any, to which the Contractor did not rely on the
subcontractor’s certified cost or pricing data in determining the
price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the
subcontractor’s certified cost or pricing data were not accurate,
complete, or current; the action taken by the Contractor and the
subcontractor; and the effect of any such defective data on the total
price negotiated;

(F) The reasons for any significant difference between the Contractor’s
price objective and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when
incentives are used. The explanation shall identify each critical
performance element, management decisions used to quantify each
incentive element, reasons for the incentives, and a summary of all
trade-off possibilities considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of
entering into any subcontract for which consent is not required under paragraph
(b), (c) or (d) of this clause.

(f) Unless the consent or approval specifically provides otherwise, neither consent by the
Contracting Officer to any subcontract nor approval of the Contractor’s purchasing
system shall constitute a determination-

(1) Of the acceptability of any subcontract terms or conditions;
(2) Of the allowability of any cost under this contract; or
(3) To relieve the Contractor of any responsibility for performing this contract.

(g) No subcontract or modification thereof placed under this contract shall provide for
payment on a cost-plus-a-percentage-of-cost basis, and any fee payable under cost-
reimbursement type subcontracts shall not exceed the fee limitations in FAR 15.404-

).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or
suit filed and prompt notice of any claim made against the Contractor by any
subcontractor or vendor that, in the opinion of the Contractor, may result in litigation
related in any way to this contract, with respect to which the Contractor may be entitled
to reimbursement from the Government.

(1) The Government reserves the right to review the Contractor’s purchasing system as set
forth in FAR Subpart 44.3.
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(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were
evaluated during negotiations: [4ny and all subcontractors evaluated prior to contract,
and all subcontracts evaluated prior to the issuance of contract modifications and task
orders against the contract.]

8.8 DEAR 952.242-71 CONDITIONAL PAYMENT OF FEE, PROFIT, AND OTHER
INCENTIVES (DEC 2024) (P00001)

(a) Definitions.

(1) Amount of payment for otherwise earned fee, fixed fee, profit, or other incentives
for a period means the quantity the Contracting Officer or fee determining official
determines the Contractor is due for its performance prior to a separate
determination that the Contractor did not comply with a term or condition of the
contract or experienced a failure relating to: environment, safety, and health or
security or safeguarding of Restricted Data and other classified information.

(1) If the contract includes incentives allocable to more than one period, the
amount of payment for otherwise earned fee, fixed fee, profit, or other
incentives for a period includes the allocable amount of payment for each
such incentive for otherwise earned fee, fixed fee, profit, or other
incentives. Unless stated otherwise, the allocable amount is the total
amount divided by the number of periods the incentive covered.

(2) Amount actually payable to the Contractor for a period means: (the amount of
payment for otherwise earned fee, fixed fee, profit, or other incentives for the
period) less (the amount of any reduction under this clause and the amount of any
reductions under other clauses to the amount of payment for otherwise earned fee,
fixed fee, profit, or other incentives for the period).

(b) General.

(1) (Note: If the clause at 952.204-2, Security Requirements, is not included in this
contract, the security or safeguarding of Restricted Data and other classified
information requirements of this clause do not apply; if the clause at 952.250-70,
Nuclear Hazards Indemnity Agreement, is not included in this contract, the
environment, safety and health requirements of this clause do not apply.)

The amount of payment of otherwise earned fee, fixed fee, profit, or other incentives
for any period under this contract is dependent upon the Contractor's and the
Contractor's employees' compliance during the period with the performance
requirements of this contract relating to:

(i) environment, safety and health (ES&H), which includes worker safety and
health (WS&H); and

(i1) security or safeguarding of Restricted Data and other classified information.
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(2) The ES&H performance requirements of this contract are set forth in its ES&H
terms and conditions, including in some cases a DOE approved contractor
(Integrated Safety Management System (ISMS) or similar document. Financial
incentives for timely mission accomplishment or cost effectiveness shall never
compromise or impede full and effective implementation of the ISMS and full
ES&H compliance.

(3) The security or safeguarding of Restricted Data and other classified information
performance requirements of this contract are set forth in the clause of this
contract entitled, “Security requirements,” the clause (if it is included) of this
contract entitled “Laws, Regulations, and DOE Directives,” and in other terms
and conditions.

(4) If the Contractor does not, in any period, meet the performance requirements of this
contract relating to ES&H or security or the safeguarding of Restricted Data and
other classified information, the Contracting Officer may, per this clause, reduce
the amount of payment of otherwise earned fee, fixed fee, profit or other
incentives.

(c) Amount of Reduction.

(1) If in any period (see paragraph (c)(5) of this clause) the Contractor does not meet
the performance requirements of this contract relating to ES&H or security or the
safeguarding of Restricted Data and other classified information, the Contracting
Officer will unilaterally determine the amount of reduction to the amount of
payment for otherwise earned fee, fixed fee, profit, or other incentives for the
period based on the severity of the performance failure pursuant to the degrees of
failure specified in paragraphs (e) and (f) of this clause. The percent reduction for
each performance failure will be: not less than 26% nor more than 100% for a
first degree failure; not less than 11% nor more than 26% for a second degree
failure; and no more than 11% for a third degree failure.

(2) For a reduction allocable to more than one period, the Government will make the
allocation at the end of the period in which it determines the total amount of the
reduction. Unless stated otherwise, the allocable amount is the total reduction
amount divided by the number of periods the reduction covered.

(3) The Government will reduce the payment of otherwise earned fee, fixed fee, profit,
or other incentives as soon as practicable after the end of the period in which the
performance failure occurs. If the Government is not aware of the failure when it
occurs, it will make the reduction as soon as practical after becoming aware.

(4) In determining the reduction to the amount of payment and the applicability of
mitigating factors, the Contracting Officer must consider the Contractor's overall
performance in meeting the ES&H or security or safeguarding of Restricted Data
and other classified information performance requirements of the contract. Such
consideration must include performance against any specific performance
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criteria/requirements that provide additional definition, guidance for the amount
of reduction, or guidance for the applicability of mitigating factors. In all cases,
the Contracting Officer must consider mitigating factors that may warrant a
reduction below the reduction that would be appropriate absent mitigating factors.
Mitigating factors include, but are not limited to, the following (paragraphs
(©)4)(v), (vi), (vii) and (viii) of this clause apply to ES&H only).

(1) Degree of control the Contractor had over the event or incident.

(i1) Efforts the Contractor had made to anticipate and mitigate the possibility of
the event in advance.

(ii1) Contractor's self-identification and response to the event to mitigate
impacts and recurrence.

(iv) General status (trend and absolute performance) of: ES&H and compliance
in related areas and safeguarding Restricted Data and other classified
information and compliance in related areas.

(v) Contractor's demonstration to the Contracting Officer's satisfaction that the
principles of industrial ES&H standards are routinely practiced.

(vi) Event caused by “Good Samaritan” act by the Contractor (e.g., offsite
emergency response).

(vii) Contractor's demonstration that a performance measurement system is
routinely used to improve and maintain ES&H performance (including
effective resource allocation) and to support DOE corporate decision-
making (e.g., policy, ES&H programs).

(viii) Contractor's demonstration that an Operating Experience and Feedback
Program is functioning that demonstrably affects continuous improvement
in ES&H by use of lessons-learned and best practices inter- and intra-DOE
sites.

(5) The Contracting Officer will, for purposes of this clause, at the time of contract
award or as soon as possible after contract award, allocate the total amount of fee,
profit, and other incentives that is available under the contract to equal periods of
[insert 6 or 12] months to run sequentially for the term of the contract, including
options. The amount to be allocated to each period shall equal: (the average
monthly amount available during the term of the contact) multiplied by (the
number of months for each period).
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(d) Reductions to the amount of payments the Contractor has received for earned fee, fixed fee,
profit, or other incentives under this and other clauses.

(1) The amount of the reduction under this clause, in combination with the amount of
any reduction under any other clause, shall not exceed the amount of payment for
otherwise earned fee, fixed fee, profit, or other incentives for the period.

(2) If at any time during the contract any reductions under this clause or other clauses
result in the sum of the amount of payments the Contractor has received for
earned fee, fixed fee, profit, or other incentives to exceed the sum of the amounts
of actually payable to the Contractor, the Contractor shall immediately return the
excess to the Government.

(3) At the end of the contract—

(1) The Government will pay the Contractor the amount by which the sum of
amounts actually payable to the Contractor exceeds the sum of the
payments the Contractor has received; or

(i1) The Contractor shall return to the Government the amount by which the
sum of the payments the Contractor has received exceeds the sum of the
amounts actually payable to the Contractor.

(e) Environment, Safety and Health (ES&H). Performance failures occur if the Contractor does
not comply with the contract's ES&H terms and conditions, including applicable ES&H
laws, regulations, DOE directives, and DOE approved Contractor ISMS. The degrees of
performance failure under which reductions of earned or fixed fee, profit, or other
incentives will be determined are:

(1) First Degree: Performance failures that are most adverse to ES&H. They include:

(1) Failure to develop and obtain required DOE approval of an ISMS, if an
ISMS is required.

(The Government will perform necessary reviews in a timely manner and not
unreasonably withhold approval.)

(i1) Performance failures determined, per applicable ES&H laws, regulations, or
DOE directives to have resulted in, or that could reasonably be expected to
result in, serious injury or death to a worker.

(ii1) Occurrence of any accident or event that meets the criteria of Appendix A

of DOE Order 225.1B (or successor Order) and results in a determination
to conduct a Federal Accident Investigation Board.
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(2) Second Degree: Performance failures that are significantly adverse to ES&H. They
include:

(1) Failures to comply with an approved ISMS, if an ISMS is required.

(i1) Failures that have been determined, per applicable ES&H laws, regulations,
or DOE directives, to have resulted in, or could reasonably be expected to
result in, an actual injury, exposure, or exceedance that occurred or nearly
occurred but had minor practical long-term health consequences.

(ii1) A breakdown of the Integrated Safety Management System.

(iv) Non-compliance with applicable ES&H laws, regulations, or DOE
directives actually resulting in an accident that meets the criteria of
Appendix A of DOE Order 225.1B (or successor Order) but not resulting
in a determination to conduct a Federal Accident Investigation Board.

(v) Non-compliance with applicable ES&H laws, regulations, or DOE
directives that results in a near miss of an accident or event that could have
resulted in an adverse effect and a determination to conduct a Federal
Accident Investigation Board. (A near miss is a situation in which an
inappropriate action occurs, or a necessary action is omitted, that does not
result in an adverse effect.)

(3) Third Degree: Performance failures that have been determined per applicable
ES&H laws, regulations, or DOE directives to reflect a lack of focus on
improving ES&H. They include:

(1) Non-compliance with applicable ES&H laws, regulations, or DOE directives
actually resulting in potential breakdown of the Integrated Safety
Management System. The following performance failures or performance
failures of similar import will be considered third degree:

(A) Failure to implement effective corrective actions to address
deficiencies/non-compliances documented through external (e.g.,
Federal) oversight and/or reported per DOE Order 231.B (or
successor Order) requirements; internal oversight of 10 CFR parts
830, 835, 850, and 851; or DOE Orders 227.1A and 436.1 (or
successor Order) requirements.

(B) Multiple similar non-compliances identified by external (e.g., Federal)
oversight that in aggregate indicate a significant programmatic
breakdown.

(C) Non-compliances that: have, or that may have, significant negative

impacts to the worker, the public, or the environment; or indicate a
significant programmatic breakdown.
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(D) Failure to notify DOE upon discovery of events or conditions where
notification is required by the terms and conditions of the contract.

(f) Security or Safeguarding Restricted Data and Other Classified Information. Performance
failures occur if the Contractor does not comply with the terms and conditions of this
contract relating to the safeguarding of Restricted Data and other classified information.
The degrees of performance failure under which reductions of fee, profit, or other
incentives occur will be determined are as follows:

(1) First Degree: Performance failures that have been determined, in accordance with
applicable law, DOE regulation, or directive, to have resulted in, or that can
reasonably be expected to result in, exceptionally grave damage to the national
security. The following are examples of performance failures or performance
failures of similar import that will be considered first degree:

(1) Non-compliance with applicable laws, regulations, and DOE directives
actually resulting in, or creating a risk of, loss, compromise, or
unauthorized disclosure of Top Secret Restricted Data or other
information classified as Top Secret, any classification level of
information in a Special Access Program (SAP), information identified as
sensitive compartmented information (SCI), or high risk nuclear weapons-
related data.

(i1) Contractor actions that result in a breakdown of the safeguards and security
management system that can reasonably be expected to result in the loss,
compromise, or unauthorized disclosure of Top Secret Restricted Data or
other information classified as Top Secret, any classification level of
information in an SAP, information identified as SCI, or high risk nuclear
weapons-related data.

(ii1) Failure to promptly report the loss, compromise, or unauthorized disclosure
of Top Secret Restricted Data or other information classified as Top
Secret, any classification level of information in an SAP, information
identified as SCI, or high risk nuclear weapons-related data.

(iv) Failure to timely implement corrective actions stemming from the loss,
compromise, or unauthorized disclosure of Top Secret Restricted Data or
other information classified as Top Secret, any classification level of
information in a SAP, information identified as SCI, or high risk nuclear
weapons-related data.

(2) Second Degree: Performance failures that have been determined, in accordance
with applicable law, DOE regulation, or directive, to have actually resulted in, or
that can reasonably be expected to result in, serious damage to the national
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security. The following are examples of performance failures or performance
failures of similar import that will be considered second degree:

(1) Non-compliance with applicable laws, regulations, and DOE directives
actually resulting in, or creating risk of, loss, compromise, or unauthorized
disclosure of Secret Restricted Data or other information classified as
Secret.

(i1) Contractor actions that result in a breakdown of the safeguards and security
management system that can reasonably be expected to result in the loss,
compromise, or unauthorized disclosure of Secret Restricted Data, or other
information classified as Secret.

(111) Failure to promptly report the loss, compromise, or unauthorized disclosure
of Secret Restricted Data or other classified information regardless of
classification (except for information covered by paragraph (f)(1)(iii) of
this clause).

(iv) Failure to timely implement corrective actions stemming from the loss,
compromise, or unauthorized disclosure of Secret Restricted Data or other
classified information classified as Secret.

(3) Third Degree: Performance failures that have been determined, in accordance with
applicable law, regulation, or DOE directive, to have actually resulted in, or that
can reasonably be expected to result in, undue risk to the common defense and
security. This category includes performance failures that result from a lack of
Contractor management and/or employee attention to the proper safeguarding of
Restricted Data and other classified information. These performance failures may
be indicators of future, more severe performance failures and/or conditions that if
identified and corrected early would prevent serious incidents. The following are
examples of performance failures or performance failures of similar import that
will be considered third degree:

(1) Non-compliance with applicable laws, regulations, and DOE directives
actually resulting in, or creating risk of, loss, compromise, or unauthorized
disclosure of Restricted Data or other information classified as
Confidential.

(i1) Failure to promptly report alleged or suspected violations of laws,
regulations, or directives pertaining to the safeguarding of Restricted Data
or other classified information.

(ii1) Failure to identify or timely execute corrective actions to mitigate or
eliminate identified vulnerabilities and reduce residual risk relating to the
protection of Restricted Data or other classified information in accordance
with the Contractor's Safeguards and Security Plan or other security plan,
as applicable.
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(iv) Contractor actions that result in performance failures that unto themselves
pose minor risk, but when viewed in the aggregate indicate degradation in
the integrity of the Contractor's safeguards and security management
system relating to the protection of Restricted Data and other classified
information.

(End of clause)
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9. SECTION 9 - LIST OF DOCUMENTS, EXHIBITS AND OTHER
ATTACHMENTS

The following attachments constitute part of this task order:

ATTACHMENT 9-1: REQUIREMENTS SOURCES AND IMPLEMENTING DOCUMENTS
(LIST A)

ATTACHMENT 9-2: LIST OF APPLICABLE DOE DIRECTIVES (LIST B)
ATTACHMENT 9-3: LIST OF DELIVERABLES

ATTACHMENT 9-4: POSITION QUALIFICATIONS

ATTACHMENT 9-5: SCHEDULE OF FULLY BURDENED LABOR RATES

ATTACHMENT 9-6: CONTRACT SECURITY CLASSIFICATION
SPECIFICATION (CSCS)

ATTACHMENT 9-7: TASK ASSIGNMENTS

ATTACHMENT 9-8: CONTRACTOR EMPLOYEE TRAINING REQUIREMENTS
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ATTACHMENT 9-1

REQUIREMENT SOURCES AND IMPLEMENTING DOCUMENTS (LIST A)

This list of laws and regulations (List A) is applicable to work performed under this task order.
Unless relief has been granted in writing by the appropriate regulatory agency, the Contractor
shall comply with all applicable Federal and State Laws, Statutes, Codes, Rules, Regulations,
and Orders; Executive Orders; Consensus Standards; and agreement documents applicable to
work performed under this task order. The federal laws and regulations listed in the table below
contain requirements normally relevant to the Contractor scope of work. These laws and
regulations, and others, apply regardless of whether they are explicitly stated in the task order. In
addition, laws and regulations typically apply to all persons or organizations such as
subcontractors, suppliers, and federal employees.

Omission of any such applicable law or regulation in from List A does not affect the obligation
of the Contractor to comply with such law or regulation. The Contractor must be aware of
changes in the Code of Federal Regulations (CFR), Federal Acquisition Regulation (FAR), the
United States Code (USC), Public Laws (PL) or other regulatory entities that have applicability
to the Department of Energy and that impact the work scope. The Contractor shall notify the
DOE Contracting Officer of any changes and DOE will decide whether and how to modify the
task order.

Document Number Title

4 CFR Part 21 Bid Protest Regulations

10 CFR 707 Workplace Substance Abuse Programs at DOE Sites

10 CFR 708 DOE Contractor Employee Protection Program

10 CFR 709 Counterintelligence Evaluation Program

10 CFR 710 Criteria and Procedures for Determining Eligibility for Access to
Classified Matter or Special Nuclear Material

10 CFR 712 Human Reliability Program

10 CFR 725 Permits for Access to Restricted Data

10 CFR 830 Nuclear Safety Management

10 CFR 835 Occupational Radiation Protection, Amended 12/4/98, as
described in DOE approved RPP

10 CFR 850 Chronic Beryllium Disease Prevention Program

10 CFR 851 Worker Safety and Health Program

10 CFR 824 Procedural Rules for the Assessment of Civil Penalties for
Classified Information Security Violations

10 CFR 1004 Freedom of Information

10 CFR 1017 Identification and Protection of Unclassified Controlled Nuclear
Information

Page 92 of 124



Oak Ridge Office of Environmental Management Contract: 47QRAA21D0087

Technical, Management, and Administrative Services Task Order 89303325FEM400454
P00007 — Sep 2026
Document Number Title

10 CFR 1045 Nuclear Classification and Declassification

13 CFR 121 Small Business Size Regulations

20 CFR 639 Worker Adjustment and Retraining Notification

29 CFR 4 Labor Standards for Federal Service Contracts

29 CFR 30 Equal Employment Opportunity in Apprenticeship and Training

29 CFR 516 Records to be Kept by Employers

29 CFR 519 Employment of Full-Time Students at Subminimum Wages

29 CFR 520 Employment under Special Certificate of Messengers, Learners
(Including Student-Learners), and Apprentices.

29 CFR 525 Employment of Workers with Disabilities Under Special
Certificates

29 CFR 528 Annulment or Withdrawal of Certificates for the Employment of
Student-Learners, Apprentices, Learners, Messengers,
Handicapped Persons, Student-Workers, and Full-Time Students
in Agricultural or in Retail Service Establishments at Special
Minimum Wage Rate

29 CFR 531 Wage payments Under the Fair Labor Standards Act of 1938

29 CFR 541 Fair Labor Standards Act

29 CFR 548 Authorization of Established Basic Rates for Computing
Overtime Pay

29 CFR 825 The Family and Medical Leave Act of 1993

29 CFR 1602 Recordkeeping and Reporting Requirements under Title VII, the
ADA and GINA

29 CFR 1608 Affirmative Action Appropriate Under Title VII of the Civil
Rights Act of 1964, as amended

29 CFR 1611 Privacy Act Regulations

29 CFR 1620 Equal Pay Act

29 CFR 1625 Age Discrimination in Employment Act

29 CFR 1627 Records to be Made or kept Relating to Age: Notices to be
Posted

29 CFR 1904 Recording and Reporting Occupational Injuries and Illnesses

29 CFR 2520 Reporting and Disclosure Under Employee Retirement Income
Security Act of 1974

32 CFR 2001 Classified National Security Information

41 CFR 60-300.5(a) Equal Opportunity Clause
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Document Number

Title

41 CFR 60-741

Affirmative Action and Nondiscrimination Obligations of
Contractors and Subcontractors Regarding Individuals with
Disabilities

41 CFR 101 Federal Property Management Regulations

41 CFR 102 Federal Management Regulation

41 CFR 109 Department of Energy Property Management Regulations
48 CFR 9.601 Contractor Qualifications

48 CFR 22 Application of Labor Laws To Government Acquisitions
48 CFR 27.405 Patents, Data and Copyrights

48 CFR 33.104(a)(3)(ii)

Protests, Disputes and Appeals

48 CFR 52.216-7

Allowable Cost and Payment

48 CFR 904.402(c) Safeguarding Classified Information within Industry

48 CFR 933.103 Protests, Disputes and Appeals

5 USC 552 et seq. Freedom of Information Act (FOIA)

5 USC 5341 Prevailing Rate Systems

5 USC 5332 General Schedule Rates

10 USC 2536 Facility Clearance and Foreign Ownership

17 USC 401 Notice of Copyright: Visually Perceptible Copies

17 USC 402 Notice of Copyright: Phonorecords of Sound Recordings
18 USC 930 lf)aocsiicgzison of firearms and dangerous weapons in Federal
18 USC 1001 Statements or entries Generally

18 USC 1913 Lobbying with Appropriated Moneys

31 USC 3903 Prompt Payment Act

41 USC 422 Cost Accounting Standard Board

41 USC 4703 Validation of Proprietary Data Restrictions

44 USC Chapter 33 Disposal of Records

Executive Order 13423

Strengthening Federal Environmental, Energy, and
Transportation Management

Executive Order 13514

Federal Leadership in Environmental, Energy and Economic
Performance

Homeland Security
Presidential
Directive (HSPD)-12

Policy for a Common Identification Standard for Federal
Employees and Contractors
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Document Number Title

Executive Office of the President, Office of Management and
Budget, Memorandum for the Heads of Executive Departments
M-11-11 and Agencies (Continued Implementation of Homeland Security
Presidential Directive (HSPD) 12 — Policy for a Common
Identification Standard for Federal Employees and Contractors

National Security Decision
Directive (NSDD) 298

Public Law 102-484 National Defense Authorization Act of 1993

National Operations Security Program
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ATTACHMENT 9-2

LIST OF APPLICABLE DOE DIRECTIVES (LIST B) (P00004)

The Contractor shall comply with the requirements of the DOE Directives identified below. DOE
directives may be found at https://www.directives.doe.gov.

DOE Directive Subject
EM-QA-001 Revision 2 Office of Environmental Management Quality Assurance Program
Classification Bulletin “No Comment” Policy on Classified Information in the Public
GEN-16 Revision 2 Domain
DOE 0O 200.1A Chg 2 )
(LtdChg) Information Technology Management
DOE O 203.1 Limited I"ersonal Use of Government Office Equipment including
Information Technology
DOE O 205.1D Department of Energy Cybersecurity Program
DOE 0 206.2 Chg 1 . )
(LtdChg) Identity, Credential, and Access Management (ICAM)
DOE O 221.1B Reporting Fraud, Waste, and Abuse to the Office of the Inspector
General
DOE O 221.2A Cooperation with the Office of Inspector General
DOE O 225.1B Accident Investigations
DOE O 226.1B Chg 1 . . .
(AdminChg) Implementation of DOE Oversight Policy
DOE O 227.1B Independent Oversight
DOE O 243.1D Records Management Program
DOE O 350.1A Contractor Human Resource Management Programs
DOE P 364.1 Health and Safety Training Reciprocity
DOE 0O 420.1D Facility Safety
DOE O 442.1B Department of Energy Employee Concerns Program
DOE O 450.2 Chg 1
(MinChg) Integrated Safety Management
DOE P 450.4A Chg 1 :
(MinChg) Integrated Safety Management Policy
DOE P 470.1B Safeguards and Security Program
DOE 0O 470.5 Insider Threat Program
DOE 0O 470.7 Safeguards and Security Order
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DOE Directive Subject
DOE 0 471.5 Special Access Programs
DOE O 486.1A Foreign Government Sponsored or Affiliated Activities

Page 97 of 124




Oak Ridge Office of Environmental Management
Technical, Management, and Administrative Services

Contract: 47QRAA21D0087
Task Order 89303325FEM400454
P00007 — Sep 2026

ATTACHMENT 9-3

LIST OF DELIVERABLES

The Deliverables table below summarizes the specific products the Contractor shall submit to
DOE, the purpose of the submittal (i.e., approve, review, or information), the date/timeframe that
the Contractor is required to submit the product over the life of the project. All deliverables shall
be provided to DOE in an editable electronic format (i.e., Word rather than PDF) in addition to
hardcopy/un-editable format. Timeframes are in calendar days, unless specifically noted
otherwise (e.g., “working days”).

Omission of applicable deliverables from this attachment does not affect the obligation of the
Contractor to submit required deliverables pursuant to this section or other sections of this
Contract/Task Order.

The DOE actions are:

e Approve — The Contractor shall provide the deliverable to DOE for review and approval.
DOE will review the deliverable and either approve it or return it to the Contractor along
with written comments. DOE will discuss the comments with the Contractor and the
Contractor shall provide written responses. The Contractor shall rewrite the document to
address DOE’s comments and resubmit for DOE approval. Once approved by DOE, the
deliverable shall be placed under change control and no changes shall be made without DOE
approval in the same manner.

e Review — The Contractor shall provide the deliverable to DOE. DOE will have the option to
review the information and to provide comments. The Contractor shall respond to written
comments in writing, but need not resubmit the deliverable unless DOE has rejected the
submission as deficient.

e Information — The Contractor shall provide the deliverable for information purposes only.
DOE will have the option of reviewing the information and providing comments. Such
comments do not require a response.

DOE
Report Reference Due Date Action DOE Recipient
Accident Reports Para. 2.1(n) Within 24 hours of | Information | CO and COR
occurrence
Security, emergency | Para. 2.1(p) Within 1 hour of Information | CO and COR
or significantly occurrence
disruptive incident
report,
Executive Summary Para. 2.2(c) Within 1 business Information | CO
of Quotation day of task order
award
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DOE

Report Reference Due Date Action DOE Recipient
Transition Plan Para. 2.2(d) Within 5 days after | Approval CO

issuance of Notice

to Proceed
Contractor Telework | Para. 5.4(b) Prior to Review CcO
Policy commencement of

telework and upon

changes
Organizational Subsec. 7.5 Within 15 days Approval CO
Conflict of Interest after the Notice to
Management Plan Proceed
Release of Subsec. 7.8; At least 14 days Approval CO
Information DEAR 952.204- prior to the planned

75, Public Affairs | issue date

Worker Safety and Subsec. 7.10 Prior to start of Approval CO/COR
Health Program work
Report of job-related | Para. 7.10; As necessary Information | COR
injuries and illnesses 29 CFR 1904
Occupational Safety Para. 7.10 Upon Request Information | COR
and Health
Assessments
Occupational Injury DOE O 231.1B Quarterly Information | COR
and Illness Data in
accordance with
DOE O 231.1B
Corrective Action for | Para. 7.10(d) Upon notification Approval CO
Non-Compliance from CO
with Worker Safety
and Health Plan
Request for Approval | Subsec. 7.18 As applicable Approval CO
of Conference
Related Activities
Statement of Impact Para. 7.19(b) Within 30 days of Information | CO
of Contractor’s receipt
Compliance with
Revised List of
Directives
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DOE
Report Reference Due Date Action DOE Recipient
Quality Assurance Subsec. 7.22 Prior to Approval CO/COR
Program (QAP) Plan commencement of
work affecting
nuclear safety.
Reviewed (and
updated as
appropriate) at least
annually thereafter.
Annual Contractor Subsec. 7.25 Annually by Information | Oak Ridge
Payroll and January 15th Office Director
Residency Report of Contractor
Industrial
Relations
Data Rights Notices Subsec. 8.5 Whenever data is Information | CO & COR
submitted with
less-than-unlimited
rights
Property FAR 52.245-1, Within 30 days of Approval CO
Management System | Government NTP
Plan Property;
DOE 0 203.1
Business Ethics FAR 52.203-13, Provide during task | Information | CO
Awareness and Contractor Code order transition
Compliance Program | of Business
Ethics and
Conduct
Federal Contractor FAR 52.222-37 Annually by Information | CO
Veterans’ Employment September 30
Employment Report Reports on
(VETS-100A) Veterans
Contractor Electronic | FAR 52.232-33 Update Annually, Information | CO
Funds Transfer Payment by provide
Information Electronic Funds confirmation to
Contained in SAM Transfer- System | DOE CO
Database for Award
Management
Bankruptcy FAR 52.242-13 Within 5 days of Information | CO
Notification Bankruptcy the initiation of the
proceeding relating
to the filing
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DOE

Report Reference Due Date Action DOE Recipient
Consent to FAR 52.244-2 Notification to CO | Approval CO
Subcontract Subcontracts in advance of

placing subcontract

or modification
Monthly Task Order Subsec. 7.27 Monthly Information | CO/COR
Status Reports
Vouchers/Invoices Subsecs. 6.4 and N/A Approval CO/COR
via electronic means 8.2
Disclosed Foreign DOE O 486.1A Quarterly when Information | Intelligence
Government appropriate until Counterintelligen
Sponsored or action determined ce EM HCA
Affiliated Activity complete
Report
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ATTACHMENT 94

POSITION QUALIFICATIONS

Table 9-4 lists minimum requirements that apply for each labor category, telework eligibility, and required clearance. See paragraph 1.2(c) and
Subsection 5.4, Telework, above. The education, training, and experience elements are minimum requirements; no premium will be paid for workers
who exceed the requirements for their assigned position. The elements listed in Table 9-4 are in addition to the general requirements listed in this task
order that apply to all contractor personnel.

Education, training, or experience that significantly exceeds the minimum requirement for that element may, at the sole discretion of the Contracting
Officer (CO), which will be evaluated on a case-by-case basis, substitute for a deficiency in one of the other elements. The CO may, in their sole
discretion, approve variances on a case-by-case basis for education, training, or experience that is sufficiently similar or equivalent to the written
minimum requirement. The Contractor shall request any such substitution or variance in writing in advance.

All items listed within each element are required unless specifically noted with limiting or alternative language like OR and Preferred.

TABLE 9-4
POSITION QUALIFICATIONS
(E;’ls?li;’“ofﬁm Telework = Clearance
) , or . . . . .
Ancillary Support) Education Training Experience Eligible (L or Q)
Contractor’s Bachelor of Science in +¢ Training on Project/program | «* 5 years in project management and
Program Manager Engineering or related field. Management DOE business management
¢ (Preferred) Certification in systems.
(Key Person) Project/program management. | <* 5 years in government contract Yes Not required
management in accordance with
SIN: 541611 the Federal Acquisition
Regulation.
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POSITION QUALIFICATIONS

Position & SIN
(541611, OLM, or

Telework | Clearance

Ancillary Support) Education Training Experience Eligible (Lor Q)
Lead Senior Nuclear |Bachelor of Science in Training on DOE standards and | % 15 years in the development,
Safety Specialist Engineering, physics, or related |guides for implementation of review and implementation of
field. nuclear safety management safety basis documentation for
(Key Person) programs in accordance with nuclear and non-nuclear facilities.
10 CFR 830 (including safe +¢+ Experience as Lead Reviewer (see
SIN: 541611 harbor methodologies, Technical DOE-STD-1104- 2009). Yes Q
Safety Requirements, and +¢ Prepared and performed 15
Unreviewed Safety Questions documented reviews of Safety
Processes). Basis Documentation.
+ 10 years at Oak Ridge Sites.
+» See Note 2.
Lead Industrial Associate’s degree in Training on industry and DOE + 20 years in the field of industrial
Health Specialist occupational health, safety, or |standards for Industrial Hygiene. safety and health.
related technical field. + 10 years at Oak Ridge sites.
(Key Person) Yes Q
SIN: 541611
Communications Bachelor of Arts/Science in None +¢ 7 years in the field of
Specialist/Assistant Communications or Journalism. communications. Yes Not required
+» Knowledge of Microsoft Office
SIN: 541611 suite. (Note 1)
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POSITION QUALIFICATIONS

Is’i’ls?lii’“oiﬁm Telework = Clearance
;mci“ar’y Supp’o(:) Education Training Experience Eligible (LorQ)
Senior Graphics +¢ Bachelor of Arts/Science in | None +» Knowledge of Microsoft Office
Specialist Communications or suite. (Note 1)
Journalism + Knowledge of industry standard
SIN: 541611 graphics software, including, but
OR not limited to, Adobe suite, Yes Not required
SimLab Composer, Audacity,
¢+ 10 years’ experience in Unreal Engine/Editor, and Twin
graphics product Motion.
development.
Multimedia Specialist | Bachelor of Arts/Science in None +¢ 2 years in the field of multimedia
Communications or Journalism. journalism, including developing
SIN: 541611 content for multimedia purposes, Yes Not required
video editing, and interviewing for
print and video.
Senior Nuclear Bachelor of Science in Training on industry standards, | ¢ 20 years in the field of
Packaging and Engineering or related field. DOT standards, and DOE transportation safety programs.
Transportation standards for transportation ¢ 10 years at Oak Ridge sites. Yes Q
Specialist safety programs 5 years related to safety basis
documentation.
SIN: 541611
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TABLE 9-4
POSITION QUALIFICATIONS

Position & SIN
(541611, OLM, or

Telework | Clearance

Ancillary Support) Education Training Experience Eligible (Lor Q)
Electrical Safety Bachelor of Science in Training on: +¢ 15 years in electrical work,
Specialist Engineering or related field. +¢ Industry electrical standards including low- and high-voltage
+ DOE standards for electrical and related standards and
SIN: 541611 safety. procedures.
+» Demonstrated experience in Yes Q
applying electrical standards (e.g.
NFPA 70, NFPA 70E, NESC,
ASTM, ANSI) and procedures.
+ 10 years at Oak Ridge sites.
Environmental + Bachelor’s degree in a Training on: +¢ 5 years in the preparation and
Scientist Science field « NEPA review of NEPA documents.
+¢ National Historic Preservation | <+ (Preferred) Experience with
SIN: 541611 OR Act (particularly 54 U.S.C. National Historic Preservation Act
§306108, Effect of undertaking| Compliance. Yes L
«¢ 7 years’ experience in on historic property)
National Environmental
Policy Act (NEPA)
Compliance.
Engineer Bachelor of Science degree in | Training on engineering, safety, |+ 15 years in the field of engineering
Engineering or related field. health requirements and industry programs, codes, and standards. Ves Q
SIN: 541611 standards and DOE requirements |« 10 years at Oak Ridge sites.
Radiation Protection |Bachelor of Science degree in | OSHA, health and safety, and +¢ 15 years in the field of health
Subject Matter Engineering or related field. radiation protection training in physics.
Expert accordance with industry ¢ 5 years in the field of facility Yes Q
standards, 10 CFR 835, and DOE management.
SIN: 541611 directives. + 10 years at Oak Ridge sites.

+¢ Experience in radiation protection.
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TABLE 9-4
POSITION QUALIFICATIONS
Is’i’ls?lii’“oiﬁm Telework = Clearance
;mci“ar’y Supp’o(:) Education Training Experience Eligible (Lor Q)
Criticality Safety Bachelor of Science in Training on industry standards +¢ 10 years in the field of nuclear
Specialist Engineering or related field. and DOE standards for nuclear criticality safety.
criticality safety programs. ¢ 10 years at Oak Ridge sites.
SIN: 541611 +¢ 10 years related to safety basis
documentation.
+¢ Detailed knowledge of
Department of Energy missions, Yes Q
sites, facilities, and organizational
roles and responsibilities.
+» Demonstrated ability to develop
reports and presentations (verbal
and written).
+* See Note 3
Nuclear Safety Expert | Bachelor of Science in Training on DOE standards and | % 20 years in the development,
Engineering, physics, or related |guides for implementation of review, and implementation of
SIN: 541611 field. nuclear safety management safety basis documentation for
programs in accordance with nuclear and non-nuclear facilities.
10 CFR 830 (including safe 15 years in the management and/or
harbor methodologies, Technical implementation of nuclear safety
Safety Requirements, and programs. Yes Q

Unreviewed Safety Questions
Processes).
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TABLE 9-4
POSITION QUALIFICATIONS

Position & SIN

(541611, OLM, or Telework @ Clearance
Ancillary Support) Education Training Experience Eligible (LorQ)
Senior Nuclear Safety | Bachelor of Science in Training on DOE standards and | % 15 years in the development,
Specialist Engineering, physics, or related |guides for implementation of review and implementation of
field. nuclear safety management safety basis documentation for
SIN: 541611 programs in accordance with nuclear and non-nuclear facilities.
10 CFR 830 (including safe +¢+ Experience as Lead Reviewer (see
harbor methodologies, Technical DOE-STD-1104- 2009). Yes Q
Safety Requirements, and +¢ Prepared and performed 15
Unreviewed Safety Questions documented reviews of Safety
Processes). Basis Documentation.
+ 10 years at Oak Ridge Sites.
+» See Note 2.
Nuclear Safety Bachelor of Science in Training on DOE standards and | % 10 years in the development,
Specialist Engineering, physics, or related | guides for implementation of review, and implementation of
field. nuclear safety management safety basis documentation for
SIN: 541611 programs in accordance with nuclear and non-nuclear facilities.
10 CFR 830 (including safe +» Experience as Lead Reviewer (see
harbor methodologies, Technical DOE-STD-1104- 2009). Yes Q
Safety Requirements, and +¢ Prepared or performed the review
Unreviewed Safety Questions of 10 Safety Basis Documents.
Process). + 10 years at Oak Ridge sites.

% See Note 2.
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TABLE 9-4
POSITION QUALIFICATIONS

Position & SIN

Telework | Clearance
(541611, OLM, or

Ancillary Support) Education Training Experience Eligible (Lor Q)

Senior Program %+ Associate’s degree Training on: +¢ 15 years in the development and

Information + Data management implementation processes to

Specialist OR + Data tracking. manage incoming safety basis

documents and associated
SIN: 541611 ¢ 2 years of college-level correspondence from multiple
study. contractors related to document
Yes Q

submittal, review, and approval.
++ 15 years in use of database

systems that track, trend, and

coordinate documents and

projects.
+¢+ See Note 4.
Project Engineer I Bachelor of Science in Training on environmental +¢ 3 years in implementation of
Engineering or related field. compliance, safety, health and Environmental, Safety, and Health
SIN: 541611 quality regulations, related (ES&H) programs. Yes LorQ
industry standards and DOE
directives.
Project Engineer 11 Bachelor of Science in Training on environmental + 10 years in implementation of
Engineering or related field. compliance, safety, health and ES&H programs.
SIN: 541611 quality regulations, related Yes LorQ
industry standards and DOE
directives.
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POSITION QUALIFICATIONS

Position & SIN

(541611, OLM, or Telework @ Clearance
Ancillary Support) Education Training Experience Eligible (LorQ)
Project Engineer III | Bachelor of Science in Training on environmental +¢ 15 years in implementation of
Engineering or related field. compliance, safety, health and ES&H programs.
SIN: 541611 quality regulations, related +¢ See Note 5.
industry standards and DOE
directives.
Yes LorQ
Quality Engineer I Bachelor of Science in Training on environmental +¢ 3 years in implementation of LorQ
Engineering or related field compliance, safety, health and ES&H, Quality Assurance, and
SIN: 541611 (e.g. Physical Sciences). quality assurance and quality Quality Management System OR
control regulations, related programs Yes
industry standards and DOE Obtain L or Q
directives. within 120
days
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TABLE 9-4
POSITION QUALIFICATIONS
(Is)“"lsétlii’“oiﬁnjr Telework @ Clearance
Ancillary Support) Education Training Experience Eligible (LorQ)
Quality Engineer I | Bachelor of Science in Training on environmental +¢ 10 years in implementation of
Engineering or related field compliance, safety, health and ES&H, Quality Assurance, and

SIN: 541611 (e.g. Physical Sciences). quality assurance and quality Quality Management System
control regulations in programs. L
construction and D&D projects, orQ
related industry standards and OR
DOE directives. -

Yes
Obtain L or Q
within 120
days
Quality Engineer III | Bachelor of Science in Training on environmental +¢ 15 years in implementation of Q
Engineering or related field compliance, safety, health and ES&H, Quality Assurance, and

SIN: 541611 (e.g. Physical Sciences). quality assurance and quality Quality Management System OR
control regulations in programs. Yes =
construction and D&D projects, .
related industry standards and wi'gg[a;g (?ays

DOE directives.
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POSITION QUALIFICATIONS

Position & SIN
(541611, OLM, or

Telework | Clearance

Ancillary Support) Education Training Experience Eligible (LorQ)
Quality Assurance Associate of General Sciences | Training on industry standards +¢ 3 years in implementation of
Specialist I degree (i.e. Engineering, and DOE standards for nuclear quality assurance programs and LorQ
Health/Human Sciences, quality assurance programs and quality management systems.
SIN: 541611 General Business Management, |quality management systems. +¢ Support 5 documented OR
Business Administration, assessments Yes
General Technology, + Knowledge of Microsoft Office Obtain L or Q
Communications, suite. within 120
Organizational Management, +«» Experience with technical report days
Languages, or related fields). preparation and data analysis.
Quality Assurance Associate of General Sciences | % Training on industry standards |+ 10 years in implementation of
Specialist 1T degree (i.e. Engineering, and DOE standards for nuclear |  quality assurance programs and
Health/Human Sciences, quality assurance programs quality management systems.
SIN: 541611 General Business Management, and quality management + Qualified lead auditor or auditor LorQ
Business Administration, systems. (ASQC, NQA-1, or ISO).
General Technology, +¢ Certified Software Quality % Support 10 documented formal or OR
Communications, Engineer. (See Note 8.) informal assessments and Yes
Organizational Management, readiness reviews. Obtain L or Q
Languages, or related fields). +» Expert knowledge of Microsoft within 120
Office Suite. (Note 1.) days
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POSITION QUALIFICATIONS

Position & SIN

(541611, OLM, or Telework @ Clearance
Ancillary Support) Education Training Experience Eligible (LorQ)
Quality Assurance ¢ (Preferred) Bachelor’s + Training on industry standards | <+ 15 years in implementation of QA
Specialist 111 degree in Engineering and DOE standards for nuclear |  process and production of
quality assurance programs technical reports, publications, QA
SIN: 541611 OR and quality management and Quality Management Systems
systems with particular program.
¢ Bachelor’s degree in General emphasis on planning and +¢ Qualified lead auditor (ASQC,
Sciences (i.e. Engineering, conducting assessments, NQA-1, or ISO), ISMS, Readiness
Physical/Health/Human investigations, and facility Reviews. OR
Sciences, General Business startup reviews. +¢ Lead, support, conduct or Yes
Management, Business + Training on ESH &Q auditing participated on 25 documented Obtain Q
Administration, General techniques. formal or informal assessments, within 120
Technology, +» Certified Software Quality including readiness reviews. days
Communications, Engineer. (See Note 8.) ¢ Expert knowledge of Microsoft
Organizational Management, Office Suite. (Note 1.)
English Language, or related +» Demonstrated experience with
fields). technical report preparation and
data analysis.
Safety and Health Associate’s degree in OSHA, safety and health, and ++ 20 years in the field of safety and
Specialist - Facility occupational health, safety, or | specific safety training in health
Oversight Support equivalent related technical accordance with industry safety % 10 years at Oak Ridge sites.
field. and DOE standards. +¢ See Note 7. Yes Q
SIN: 541611
Industrial Health Associate’s degree in Training on industry and DOE 20 years in the field of industrial
Specialist occupational health, safety, or |standards for Industrial Hygiene. safety and health.
related technical field. +¢ 10 years at Oak Ridge sites.
SIN: 541611 Yes Q
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TABLE 9-4
POSITION QUALIFICATIONS

Position & SIN

Telework | Clearance
(541611, OLM, or

Ancillary Support) Education Training Experience Eligible (LorQ)
Industrial Safety Associate’s degree in Training on industry and DOE +¢ 20 years in the field of industrial
Specialist occupational health, safety, or |standards for Industrial Safety. safety and health. Yes Q
related technical field. +¢ 10 years at Oak Ridge sites.
SIN: 541611
Waste Management | Bachelor of Science in Training on industry and DOE +¢ 15 years performing waste
Oversight Specialist | Engineering or related field. standards for Waste management oversight,
Management. characterization, and disposition Yes LorQ
SIN: 541611 planning and execution.
+¢ 5 years in oversight of radioactive
waste under DOE O 435.1.
Environmental Bachelor of Science in Training on industry and DOE ¢ 15 years performing waste
Compliance Specialist | Engineering or related field. standards for Waste management oversight,
Management. characterization, and disposition
SIN: 541611 planning and execution.
+» Direct regulatory experience
inspecting hazardous waste Yes Q
generators; transportation
facilities; and permitted treatment,
storage, and disposal facilities
(TSDFs).
+¢ See Note 6.
Hoisting and Rigging | Associate’s degree in Training on industry and DOE +¢ 15 years in the field of safety and
Subject Matter occupational health, safety, or |standards as they relate to health.
Expert related technical field. Hoisting and Rigging. + 10 years at Oak Ridge sites. Yes Q
SIN: 541611
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TABLE 9-4
POSITION QUALIFICATIONS
(Is)“"lsétlii’“ofﬁlfr Telework = Clearance
Ancillary Support) Education Training Experience Eligible (Lor Q)
Emergency Associate’s degree in Training on industry and DOE +» 15 years performing emergency
Management occupational health, safety, or |standards as they relate to management oversight.
Specialist related technical field. Emergency Management. +¢ 5 years at Oak Ridge sites. Yes Q
SIN: 541611
Data Programmer Bachelor’s degree in computer | Training on industry and DOE ¢ Experience as a Programmer
Analyst science, information standards, including software Analyst or similar role with
technology, or a related field. |programming & applications, knowledge of multiple programming
SIN: 541611 Power BI and Access to support |languages (including Power BI, and
OREM AIMS as they relate to Access) with ability to troubleshoot LorQ
Quality Assurance, Safety and resolve programming issues,
Management Systems, trending, |monitor systems performance and OR
and reports. identify areas for improvement. Yes
+» Experience in designing and Obtain L or Q
implementing user-friendly within 120
interfaces. days

¢ Experience in creating detailed
program / application documentation.
¢+ Experience in providing technical
support to users.

Page 114 of 124




Oak Ridge Office of Environmental Management
Technical, Management, and Administrative Services

TABLE 9-4

Contract: 47QRAA21D0087
Task Order 89303325FEM400454
P00007 — Sep 2026

POSITION QUALIFICATIONS

Position & SIN
(541611, OLM, or

Telework | Clearance

Ancillary Support) Education Training Experience Eligible (Lor Q)
Quality Record ¢+ Bachelor’s degree in + Training and/or relevant +» Experience with document
Management information management, coursework on records management systems, data entry,
library science, business management, archival science, and records preservation,
SIN: 541611 administration or related database management, legal including organizing, maintaining,
field. aspects of records securing and managing a variety
management, computer of record types, including digital LorQ
% (Preferred) See Note 9. science or information and physical records,
technology that are beneficial implementing retention schedules, OR
for understanding digital and efficient retrieval processes. Yes
recordkeeping systems. +¢ Understanding of compliance and Obtain L or Q
privacy laws with experience in within 120
+ Be familiar or able to be compliance auditing and days

trained within first 90 days in
areas related to
QA/ISMS/CAS and other
DOE Record Management
requirements.

information governance.

TECHNICAL AND EXPERIENCE QUALIFICATION REQUIREMENTS

Note 1: “Knowledge of Microsoft Office suite” includes, but is not limited to, the PowerPoint, Excel, Word, Outlook, and SharePoint
applications.

Note 2: Nuclear Safety positions

The minimum years of experience must be in work that was directly related to one or more of the following areas/tasks:

e Analyzing safety basis documentation (documented safety analyses [DSAs], hazard categorization documents, auditable safety
analyses, un-reviewed safety questions, justifications for continued operation, TSRs, PDSAs, and other safety basis documents),

programs, procedures, rules, DOE orders and standards to ensure compliance with DOE Nuclear Safety Requirements.
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e  Preparing documents (e.g. SERs) which provide the results of safety basis document reviews and the basis for approval.

e Applying knowledge of nuclear risk management and hazard assessment to ensure program priorities are established, formal
process requirements are met, and resources are applied to ensure safety of operations.

e  Ensuring nuclear safety regulations, practices, programs, and procedures are implemented such that health and safety features
and precautions are considered as an integral part of normal operating procedures.

e  Utilizing deterministic and probabilistic techniques and requirements in the application of hazard analysis applicable to
nuclear and non-nuclear hazards.

e Leading review teams for approval of safety basis documentation and hazard assessments for nuclear and non-nuclear facilities.

e Leading teams in the use of probabilistic risk assessment techniques and failure mode analysisto identify and categorize
hazards associated with nuclear and non-nuclear systems.

e Evaluating safety basis programs to determine whether the program complies with applicable codes, standards and guides,
regulations, orders, and acceptable practices.

e Collaborating with DOE contractor representatives in the development of technical safety requirements to facilitate the identification
and implementation of control aspects of an integrated safety management program and to ensure that a manageable set of Technical
Safety Requirements have been established to govern the safety of activities conducted at assigned facilities.

e Interpreting models for risk assessment and pathway analysis.

e Ensuring that facility hazards have been identified, adequate controls have been identified, and safety basis is current and reliable,
allowing senior management to understand facility risks, devise appropriate controls, and grant approval to operate.

¢ Developing and evaluating an integrated safety, environmental, quality, and health program on amajor project with chemical,
radiological, and/or industrial hazards.

e Reviewing and evaluating the adequacy of DOE contractor changes to nuclear facility PDSAs, DSAs, TSRs, and operating
procedures.

e Reviewing and/or approving safety analyses, design bases, technical safety requirements, and other forms of safety bases, and
actions taken on related violations and unusual occurrences.

Note 3: Criticality Safety Specialist

The minimum years of experience must be in work that was directly related to one or more of the following areas/tasks:

e Integrated safety management programs, including applications of the guiding principles and core functions of integrated safety
management.
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Principles of criticality safety, including radiation effects, shielding, double contingency principle, technical safety requirements,
authorization basis, conduct of operations, operator training, safe mass controls, safe geometry controls, moderator controls, and
criticality safety computer modeling requirements.

Evaluating the application of criticality safety requirements, plans, systems, and procedures sufficient to evaluate compliance with
regulations and standards and the overall effectiveness of a program.

Note 4: Senior Program Information Specialist

The minimum years of experience must be in work that was directly related to one or more of the following areas/tasks:

Project and Process Management

Develop and implement processes to manage incoming safety basis documents and associated correspondence from multiple
contractors related to document submittal, review, and approval.

Evaluate incoming forecasted and emergent correspondence for scope, duration, commitment dates, and compliance with
contractual obligations.

Interface with the DOE Task Lead regarding commitments, tasks in jeopardy, recommendations, coordination of emergent issues
and monthly/quarterly updates to the Program Performance Review.

Interface with management and support personnel for coordination of review and approval of safety basis documents, HQ data
calls, emergent issues, etc.

Generate status updates for Weekly Activity Report Project Status prior to weekly contractor interface meetings. Identify issues
for discussion during contractor interface meetings and make recommendations to the Lead.

Generate and maintain databases for, but not limited to, identification of ORO nuclear facilities according to hazard category;
safety basis document lists; tracking of contractor performance in addressing conditions of approval as defined in DOE approved
Safety Evaluation Reports.

Develop and maintain document control system and manage configuration control.

Support DNFSB site visits, assessments, and operational readiness reviews.

Perform technical edit reviews on documents (e.g., review plans, SERs, correspondence).

Note 5: Project Engineer 111 Position

The minimum years of experience must be in work that was directly related to one or more of the following areas/tasks:

Analyzing regulatory compliance with Clean Water Act, RCRA and NEPA.
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Evaluating compliance with Waste Acceptance Criteria associated with waste depositories utilized by Environmental
Management.

Evaluating compliance with DOE Orders associated with radiological and hazardous waste management and transportation.
Ensuring that facility waste management requirements have been identified, adequate controls have been implemented, allowing
senior management to understand facility risks and devise appropriate controls,

Evaluating an integrated safety, environmental, quality, and health program on a major project with chemical, radiological, and/or
industrial hazards.

Note 6: Environmental Compliance Specialist Position

The minimum years of experience must be in work that was directly related to one or more of the following areas/tasks:

Analyzing regulatory compliance with Clean Water Act, RCRA and NEPA.

Evaluating compliance with Waste Acceptance Criteria associated with waste depositories utilized by Environmental
Management.

Evaluating compliance with DOE Orders associated with quality assurance/quality control, radiological and hazardous waste
management and transportation.

Ensuring that facility waste management requirements have been identified, adequate controls have been implemented, allowing
senior management to understand facility risks and devise appropriate controls,

Evaluating an integrated safety, environmental, quality assurance, quality control, quality systems and health program on a major
project with chemical, radiological, and/or industrial hazards.

Note 7: Safety and Health Specialist Position

The minimum years of experience must be primarily in work that was directly related to one or more of the following areas/tasks:

Conducting on-site performance-based evaluations and walkthroughs at nuclear and non-nuclear facilities.

Preparing narrative reports reviewing and evaluating work plans and procedures for compliance with DOE, other Federal, State,
and local requirements.

Participating or conducting event investigation/reviews and evaluating corrective actions for adequacy.
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Note 8: Quality Assurance Specialist positions (Engineer, Specialist, Data Programmer, and Records Management)

Workers assigned to the Quality Assurance Specialist II or III labor categories as Engineers, Specialists, Data Programmers, and/or
Records Managers must, within 120 days of starting the position, possess an unexpired certification as a result of (1) passing a Certified
Software Quality Engineer (CSQE) Preparation course (or equivalent instruction on DOE-STD-1172-2011, Safety Software Quality
Assurance Functional Area Qualification Standard) or (2) completing respective QA Certifications as Lead Auditor or Auditor under
the NQA-1 and ISO 9001 standards. Failure to timely complete either certification requirement will make the worker unacceptable to
continue in or be re-assigned to either labor category, unless and until the certification is obtained.

Note 9: Quality Record Management position
(Preferred) Certifications beneficial for a Records Management Specialist include the Certified Records Manager (CRM) from the

Institute of Certified Records Managers and the Information Governance Professional (IGP) certification. No specific licenses are
required for this role.
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Technical, Management, and Administrative Services

to the Oak Ridge Office of Environmental Management

Year 1

Year 2

| Year 3

Year 4

Year 5

Nuclear Safety and Engineering Assistance

Discounted GSA
Hourly Rate

Discounted GSA Hourly Rate

Discounted GSA Hourly Rate

Discounted GSA Hourly Rate

Discounted GSA Hourly Rate

GSA Hourly Discount
Category Rate
Criticality Safety Specialist
Nuclear Safety Expert
Nuclear Safety Specialist

Lead Senior Nuclear Safety Specialist (Key Person)

Senior Nuclear Safety Specialist

Senior Program Information Specialist

T
samann

I

Environment, Safety, and Health Program Assistance

Category

GSA Hourly
Rate

:]

Discounted GSA
Hourly Rate

Discounted GSA Hourly Rate

Discounted GSA Hourly Rate

Discounted GSA Hourly Rate

Discounted GSA Hourly Rate

[Emergency Management Specialist

[Environmental Compliance Specialist

Hoisting and Rigging Subject Matter Expert

Lead Industrial Health Specialist (Key Person)

Industrial Health Specialist

Industrial Safety Specialist

[Radiation Protection Subject Matter Expert

Safety and Health Specialist - Facility Oversight Support

I
anwauans
p
J10

NEPA/NHP

GSA Hourly Discounted GSA
Category Rate Hourly Rate Discounted GSA Hourly Rate |Discounted GSA Hourly Rate| Discounted GSA Hourly Rate | Discounted GSA Hourly Rate
[Environmental Scientist - -
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Technical, Management, and Administrative Services

to the Oak Rid

ge Office of Environmental Management

Year 1

Year 2

Year 3 | Year 4

Year 5

Transition and Ad Hoc Support

Category

GSA Hourly
Rate

Discounted GSA
Hourly Rate

Discounted GSA Hourly Rate

Discounted GSA Hourly Rate| Discounted GSA Hourly Rate

Discounted GSA Hourly Rate

Communications Specialist/Assistant

Data Programmer Analyst

Electrical Safety Specialist

Engineer

Multimedia Specialist

Contractor's Program Manager (Key Person)

Project Engineer |

Project Engineer I

Project Engineer Il

Quality Assurance Specialist |

Quality Assurance Specialist I

Quality Assurance Specialist Il

Quality Engineer |

Quality Engineer Il

Quality Engineer Ill

Quality Record Management

Senior Graphics Specialist

Senior Nuclear Packaging and Transportation Specialist

Waste Management Oversight Specialist

Fwwwwmf
T—
U
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ATTACHMENT 9-6

CONTRACT SECURITY CLASSIFICATION SPECIFICATION (CSCS) FORM

[TO BE PROVIDED WITH NOTICE TO PROCEED]

Page 122 of 124



Oak Ridge Office of Environmental Management Contract: 47QRAA21D0087
Technical, Management, and Administrative Services Task Order 89303325FEM400454
P00007 — Sep 2026

ATTACHMENT 9-7

TASK ASSIGNMENTS

[TO BE PROVIDED WITH NOTICE TO PROCEED]
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ATTACHMENT 9-8

CONTRACTOR EMPLOYEE TRAINING REQUIREMENTS

In accordance with Subsection 7.23, Contractor Employee Training, the following list of training items is
mandatory for all contractor employees (including subcontractors at any tier). Additional training shall
also be completed if shown as mandatory within DOE’s Learning Nucleus system (or a successor training

system).
. Required o ] Recurring
+
Training Audience Initial Training Date (+) Requirement
DOE Continuity All contractor Within 30 days after Annual
Awareness (COOP) employees employee begins performance
DOE {&nnual Cyber All contractor Upon assignment to access
Security Awareness Annual
. . employees DOE servers

Training
DOE Annual Privacy All contractor Within 30 days after

. . Annual
Awareness Training employees employee begins performance
DQE National Security All contractor Prior to badge issuance None
Briefing employees
Annual Security Within 30 days after

. All contractor )
Refresher Briefing (DOE employee begins performance | Annual
employees
and Local)
Records Management 101 All contractor Within 30 day.s after Annual
employees employee begins performance

CUI-100 DE Controlled All contractor Within 30 days after
Unclassified Information employee begins performance | None

Overview

employees

-Radiation Worker II

-General Employee Training

-HAZWOPER 8- or 40-Hour Training
-Special Site-Access Requirements

Site/Work Specific Training (if applicable, as directed by CO or COR):
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