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SECTION B: SUPPLIES OR SERVICES AND PRICES/COSTS

B-1 SERVICES BEING ACQUIRED

CLIN 0001 MANAGEMENT AND OPERATION OF THE NATIONAL SECURITY
CAMPUS

In accordance with the terms and conditions of this Contract, the Contractor shall provide
the personnel, equipment, materials, supplies, and services (except as may be furnished
by the Government) and otherwise do all things necessary for, or incidental to, the
efficient, effective, and safe management and operation of the National Security Campus
(NSC) (formerly known as the Kansas City Plant).

CLIN 0001A TRANSITION TERM (MODIFIED 0006)

The Transition Term will be four months, on a cost reimbursement (no fee) basis, with an
estimated cost of $233,076.

CLIN 0001B BASE TERM

The Base Term is five years of performance on a cost-plus-award-fee basis.
CLIN 0001C OPTIONTERM 1

Option Term 1 is one year of performance on a cost-plus-award-fee basis.
CLIN 0001D OPTION TERM 2

Option Term 2 is one year of performance on a cost-plus-award-fee basis.
CLIN OO01E OPTION TERM 3

Option Term 3 is one year of performance on a cost-plus-award-fee basis.
CLIN 0001F OPTION TERM 4

Option Term 4 is one year of performance on a cost-plus-award-fee basis.
CLIN 0001G OPTION TERM 5

Option Term 5 is one year of performance on a cost-plus-award-fee basis.

Section B — H, Page 1
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CLIN 0002 WORK FOR OTHERS AND OTHER REIMBURSABLE WORK

(MODIFIED 0017)
“Reimbursable work” as used herein is the work performed by the Contractor that is not
funded out of the Laboratory Table included in the President’s annual budget request for
the National Security Campus. The Contractor shall, in accordance with Section J,
Appendix A, Chapter I, paragraph 8.1 Work for Others (WFO) Program, and all other
the terms and conditions of this Contract, provide the personnel, equipment, materials,
supplies, and services, (except as may be furnished by the Government) and otherwise do
all things necessary for, or incident to effectively, efficiently, and safely perform all
Work For Others and other reimbursable work efforts as directed by the Contracting
Officer.
CLIN 0002A BASE TERM
The Base Term is five years of performance on a cost-plus-fixed-fee basis.
CLIN 0002B OPTION TERM 1
Option Term 1 is one year of performance on a cost-plus-fixed-fee basis.
CLIN 0002C OPTION TERM 2
Option Term 2 is one year of performance on a cost-plus-fixed-fee basis.
CLIN 0002D OPTION TERM 3
Option Term 3 is one year of performance on a cost-plus-fixed-fee basis.
CLIN 0002E OPTION TERM 4
Option Term 4 is one year of performance on a cost-plus-fixed-fee basis.
CLIN 0002F OPTION TERM 5

Option Term 5 is one year of performance on a cost-plus-fixed-fee basis.

CONTRACT TYPE AND VALUE (MODIFIED 0017, 0065, 0092, 0119)

(@) This is a performance-based Management and Operating (M&O) Contract with
cost-plus-award-fee provisions.

(b) “DOE/NNSA work” as used herein is the work performed by the Contractor that

is funded out of the Laboratory Table included in the President’s annual budget
request for the National Security Campus. The estimated cost, award fee

Section B — H, Page 2
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available, and award fee earned for CLIN 0001 (DOE and NNSA work) is set

forth in Table 1 below:

Table 1 -- CLIN 0001 -- Management and Operation of NSC (MODIFIED 0017, 0119)

(if exercised)

Contract Period Estimated Base Fee Award Fee Award Total Fee
Cost Available Fee Earned
Earned (Base +
Award Fee)
Transition Term | $ 233,076 | $0
Base Term $592,579,636 | $0 $29,333,000 | 27,103,693 | 27,103,693
(Year 1)
Base Term $605,912,677 | $0 $29,993,000
(Year 2)
Base Term $619,242,756 | $0 $30,653,000
(Year 3)
Base Term $632,618,400 | $0 $31,315,000
(Year 4)
Base Term $646,662,528 | $0 $32,010,000
(Year 5)
Option Term 1 $661,341,768 | $0 $32,737,000
Option Term 2 $676,354,226 | $0 $33,480,000
(if exercised)
Option Term 3 $691,707,467 | $0 $34,240,000
(if exercised)
Option Term 4 $707,409,226 | $0 $35,017,000
(if exercised)
Option Term 5 $723,467,416 | $0 $35,812,000

(©) The estimated cost and fixed fee for CLIN 0002 (Work for Others and Other
Reimbursable Work) are set forth in Table 2 below. The estimated cost and the
fixed fee for Work for Others and Other Reimbursable Work during the Base
Term of the Contract and for each Option Term will be established by the NNSA
prior to the commencement of the applicable fiscal year and may be revised and
incorporated into the Table below through a modification. The Fixed-Fee for
Work for Others and Other Reimbursable Work will be up to 4.7% of the
estimated cost of all projects anticipated for the applicable fiscal year.
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Table 2 CLIN 0002 -- Work for Others and Other reimbursable Work (MODIFIED 0065, 0092, 0119)

Contract No. DE-NA0002839

Contract Period Estimated Cost | Fixed Fee* Estimated Cost
+ Fixed Fee

Base Term Year 1 | $297,455,000 $13,980,000 $311,435,000

Base Term Year 2 $334,868,000 $15,054,000 $349,922,000

Base Term Year 3 | $393,000,000 $16,900,000 $409,900,000

Base Term Year4 | $TBD $TBD $TBD

Base Term Year5 | $TBD $TBD $TBD

Option Term 1 $TBD $TBD $TBD

Option Term 2 $TBD $TBD $TBD

(if exercised)

Option Term 3 $TBD $TBD $TBD

(if exercised)

Option Term 4 $TBD $TBD $TBD

(if exercised)

Option Term 5 $TBD $TBD $TBD

(if exercised)

B-3 CONTRACT FEE STRUCTURES (MODIFIED 0065, 0082, 0092, 0119)

@ Fixed fees (Work for Others) and available award fee. The fixed fees (Work for
Others) and available award fee for the Base Term and each Option Term, if
exercised by DOE/NNSA, are shown in the tables in paragraph B-2, Contract
Type and Value. The Contractor shall be eligible to earn award fee of
$186,041,000 during the Base Term (CLIN 0001B) and Option Term 1 (CLIN
0001C), in accordance with (b)(ii) of this clause and B-5, Performance
Evaluation.

(b) Payment of Fixed Fee (Work for Others) and Provisional Payment of Award Fee

Q) Fixed Fee: The fixed fee (Work for Others) for the Base Term of the
Contract shall be paid quarterly at the rate of one-fourth (1/4) of the
annual fixed fee payable for CLIN 0002. The final quarterly payment
shall be adjusted to ensure that the fixed fee amount provided in Table 2
Clin 0002 is not exceeded. Such payment amounts are to be drawn down
by the Contractor from the Contract’s special financial institution account
in quarterly installments on the last day of each quarter.

(ii) Provisional Payment of Award Fee: The award fee is authorized for
draw down by the Contractor from the Contract’s special financial
institution account as follows:

(A)  Inmonthly provisional fee payments equivalent to 3% of the
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B-4

B-5

(B)

(©)

(D)

(E)

Contract No. DE-NA0002839

available award fee; or

Upon completion of milestones or any other methodology as set
forth in the Award Fee Plan and its supporting documentation; and

The balance, if any, upon issuance of the Contracting Officer’s
notification in accordance with Section B, B-5, Performance
Evaluation.

If the provisional payments made above exceed the Award Fee
earned or the Contractor fails to fully accomplish the
objective/incentive for which it has received milestone completion
or provisional payments, the Contracting Officer will determine if
the Contractor is to refund all or part of the provisional fee it has
received. Any refund made shall include interest. Interest will be
paid at the published prime rate of the financial institution
(depository) in which the special account is established or at the
interest rate established by the Secretary of the Treasury as
provided in Section 12 of the Contract Disputes Act of 1978
(Public Law 95-563), whichever is higher, which is applicable to
the period in which any unearned payments were made. Interest
paid resulting from this clause is an unallowable cost.

The Contractor shall remit any balance due payable to the
Government in accordance with directions to be provided by the
Contracting Officer.

(©) Unearned award fee will not be available for future performance periods.

KEY PERSONNEL REPLACEMENT

Unless approved in advance, in writing, by the Contracting Officer, should any Key
Personnel be removed, replaced, or diverted by the Contractor for reasons under the
Contractor’s control (other than to maintain satisfactory standards of employee
competency, conduct and integrity under the Contract’s Section | clause entitled “DEAR
970.5203-3, Contractor’s Organization”),within the first two years of the period of
performance; or for a replacement Key Person within two years of being placed in the
position, the Contractor shall forfeit two years of the DOE/NNSA reimbursable annual
salary, bonuses and relocation costs as well as associated burdens, for that position for

each occurrence.

PERFORMANCE EVALUATION (MODIFIED 0082)

€)) Performance Evaluation and Measurement Plan (PEMP). A PEMP will be
developed by NNSA for this Contract which will document strategic
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performance expectations and the process by which the Contractor’s
performance will be evaluated. The Parties will strive to reach mutual
agreement on expected performance and will work together to establish the
PEMP. In the event the parties cannot come to agreement, NNSA reserves
the right to make the final decision and issue the PEMP unilaterally. The
PEMP once finalized, whether bilaterally or unilaterally, will be
incorporated into the Contract at Section J, Appendix B, by a formal
contract modification. The Contracting Officer may revise the PEMP,
consistent with Section J, Appendix A, Statement of Work (SOW), during
an evaluation period of performance and will incorporate any revisions
through a contract modification. No changes will be made with less than
60 days remaining in the evaluation period.

(b) Contractor Evaluation Self-Assessment Report. A periodic self-assessment
may be prepared by the Contractor for consideration by the Government. If
submitted, it shall be submitted no later than 7 calendar days after the end
of an evaluation period.

(c) Schedule.

1 Award Fee Determination. The amount of Award Fee (AF) earned will
be based on the Contractor’s performance as evaluated against the
PEMP, and in accordance with the terms and conditions of this
Contract. This amount of AF earned will be unilaterally determined by
NNSA’s Fee Determining Official (FDO), who will document his or
her AF determination in a Fee Determination Letter.

2. Contractor Notification. Each year, no later than December 15 (or the
first business day thereafter, if December 15 is a Saturday, Sunday, or
Federal Holiday), the Contracting Officer will notify the Contractor of
the amount of Award Fee earned and provide the Fee Determination
Letter.

3. Award Fee Delay. If the Contracting Officer does not notify the
Contractor of the amount of AF earned by the date specified in (2), the
Contractor shall be entitled to interest on the AF earned, following the
procedures outlined at 5 C.F.R. § 1315.10. For purposes of this
calculation, the payment due date is considered to be the day after the
date specified in (ii).

(d) No Allocation to Future Periods. AF not earned during the evaluation
period shall not be allocated to future evaluation periods.
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OBLIGATION OF FUNDS (Modified to 0131)

Pursuant to this Section I clause entitled “DEAR 970.5232-4, Obligation of Funds,” the
total amount obligated by the Government with respect to this Contract is
$7,605,198,657.41 (Modified 0131)

AVAILABILITY OF APPROPRIATED FUNDS

Except as may be specifically provided to the contrary to Section | clause DEAR
952.250-70, Nuclear Hazards Indemnity Agreement, the duties and obligations of the
Government hereunder calling for the expenditure of appropriated funds shall be subject
to the availability of funds appropriated by the Congress, which DOE/NNSA may legally
spend for such purposes.
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SECTION C: DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

C-1 STATEMENT OF WORK

The work to be performed is set forth in Section J, Appendix A, Statement of Work.

Section B — H, Page 8
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SECTION D: PACKAGING AND MARKING

PACKAGING AND MARKING
Packaging and marking of items to be delivered shall be in accordance with work

authorization requirements or other written direction of the Contracting Officer or the
Contracting Officer’s Representative (COR).
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SECTION E: INSPECTION AND ACCEPTANCE

FAR 52.246-3 INSPECTION OF SUPPLIES -- COST-REIMBURSEMENT
(MAY 2001)

@) Definitions. As used in this clause--

“Contractor’s managerial personnel” means any of the Contractor’s directors, officers,
managers, superintendents, or equivalent representatives who have supervision or
direction of --

(1) All or substantially all of the Contractor’s business;

(2) All or substantially all of the Contractor’s operation at a plant or separate
location where the contract is being performed; or

(3) A separate and complete major industrial operation connected with performing
this contract.

“Supplies” includes but is not limited to raw materials, components, intermediate
assemblies, end products, lots of supplies, and, when the contract does not include
the Warranty of Data clause, data.

(b) The Contractor shall provide and maintain an inspection system acceptable to the
Government covering the supplies, fabricating methods, and special tooling under
this contract. Complete records of all inspection work performed by the Contractor
shall be maintained and made available to the Government during contract
performance and for as long afterwards as the contract requires.

(©) The Government has the right to inspect and test the contract supplies, to the extent
practicable at all places and times, including the period of manufacture, and in any
event before acceptance. The Government may also inspect the plant or plants of
the Contractor or any subcontractor engaged in the contract performance. The
Government shall perform inspections and tests in a manner that will not unduly
delay the work.

(d) If the Government performs inspection or test on the premises of the Contractor or
a subcontractor, the Contractor shall furnish and shall require subcontractors to
furnish all reasonable facilities and assistance for the safe and convenient
performance of these duties.

(e) Unless otherwise specified in the contract, the Government shall accept supplies as

promptly as practicable after delivery, and supplies shall be deemed accepted 60
days after delivery, unless accepted earlier.
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At any time during contract performance, but no later than 6 months (or such other
time as may be specified in the contract) after acceptance of the supplies to be
delivered under the contract, the Government may require the Contractor to replace
or correct any supplies that are nonconforming at time of delivery. Supplies are
nonconforming when they are defective in material or workmanship or are
otherwise not in conformity with contract requirements. Except as otherwise
provided in paragraph (h) below, the cost of replacement or correction shall be
included in allowable cost, determined as provided in the Allowable Cost and
Payment clause, but no additional fee shall be paid. The Contractor shall not tender
for acceptance supplies required to be replaced or corrected without disclosing the
former requirement for replacement or correction, and, when required, shall
disclose the corrective action taken.

(1) If the Contractor fails to proceed with reasonable promptness to perform
required replacement or correction, the Government may --

(i) By contract or otherwise, perform the replacement or correction and charge
to the Contractor any increased cost or make an equitable reduction in
any fixed fee paid or payable under the contract;

(i1) Require delivery of undelivered supplies at an equitable reduction in any
fixed fee paid or payable under the contract; or

(iii) Terminate the contract for default.

(2) Failure to agree on the amount of increased cost to be charged to the Contractor
or to the reduction in the fixed fee shall be a dispute.

Notwithstanding paragraphs (f) and (g) above, the Government may at any time
require the Contractor to correct or replace, without cost to the Government,
nonconforming supplies, if the nonconformances are due to --

1) Fraud, lack of good faith, or willful misconduct on the part of the
Contractor’s managerial personnel; or

(2 The conduct of one or more of the Contractor’s employees selected or
retained by the Contractor after any of the Contractor’s managerial
personnel has reasonable grounds to believe that the employee is habitually
careless or unqualified.

This clause applies in the same manner to corrected or replacement supplies as to
supplies originally delivered.
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The Contractor shall have no obligation or liability under this contract to replace
supplies that were nonconforming at the time of delivery, except as provided in
this clause or as may be otherwise provided in the contract.

Except as otherwise specified in the contract, the Contractor’s obligation to correct
or replace Government-furnished property shall be governed by the clause
pertaining to Government property.

(End of Clause)

FAR 52.246-5 INSPECTION OF SERVICES - COST REIMBURSEMENT
(APR 1984)

(@)

(b)

(©)

(d)

(€)

Definition. “Services,” as used in this clause, includes services performed,
workmanship, and material furnished or used in performing services.

The Contractor shall provide and maintain an inspection system acceptable to the
Government covering the services under this contract. Complete records of all
inspection work performed by the Contractor shall be maintained and made
available to the Government during contract performance and for as long
afterwards as the contract requires.

The Government has the right to inspect and test all services called for by the
contract, to the extent practicable at all places and times during the term of the
contract. The Government shall perform inspections and tests in a manner that will
not unduly delay the work.

If any of the services performed do not conform with contract requirements, the
Government may require the Contractor to perform the services again in
conformity with contract requirements, for no additional fee. When the defects in
services cannot be corrected by reperformance, the Government may --

1) Require the Contractor to take necessary action to ensure that future
performance conforms to contract requirements; and

2 Reduce any fee payable under the contract to reflect the reduced value of
the services performed.

If the Contractor fails to promptly perform the services again or take the action
necessary to ensure future performance in conformity with contract requirements,
the Government may --

1) By contract or otherwise, perform the services and reduce any fee payable
by an amount that is equitable under the circumstances; or
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(2 Terminate the contract for default.
(End of Clause)

FAR 52.246-9 INSPECTION OF RESEARCH AND DEVELOPMENT (SHORT
FORM) (APR 1984)

The Government has the right to inspect and evaluate the work performed or being
performed under the contract, and the premises where the work is being performed, at all
reasonable times and in a manner that will not unduly delay the work. If the Government
performs inspection or evaluation on the premises of the Contractor or a subcontractor, the
Contractor shall furnish and shall require subcontractors to furnish all reasonable facilities
and assistance for the safe and convenient performance of these duties.

(End of Clause)
INSPECTION AND ACCEPTANCE

Inspection of all activities and acceptance for all work and effort under this Contract shall
be accomplished by the Contracting Officer or any other duly authorized representative.
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SECTION F: DELIVERIES OR PERFORMANCE

F-1 FAR52.242-15 STOP-WORK ORDER (AUG 1989) ALTERNATE | (APR 1984)

(a)

(b)

(©)

(d)

The Contracting Officer may, at any time, by written order to the Contractor,
require the Contractor to stop all, or any part, of the work called for by this
contract for a period of 90 days after the order is delivered to the Contractor, and
for any further period to which the parties may agree. The order shall be
specifically identified as a stop-work order issued under this clause. Upon receipt
of the order, the Contractor shall immediately comply with its terms and take all
reasonable steps to minimize the incurrence of costs allocable to the work covered
by the order during the period of work stoppage. Within a period of 90 days after a
stop-work is delivered to the Contractor, or within any extension of that period to
which the parties shall have agreed, the Contracting Officer shall either--

1) Cancel the stop-work order; or

(2)  Terminate the work covered by the order as provided in the Termination
clause of this contract.

If a stop-work order issued under this clause is canceled or the period of the order
or any extension thereof expires, the Contractor shall resume work. The
Contracting Officer shall make an equitable adjustment in the delivery schedule,
the estimated cost, the fee, or a combination thereof, and in any other terms of the
contract that may be affected, and the contract shall be modified, in writing,
accordingly, if--

1) The stop-work order results in an increase in the time required for, or in the
Contractor's cost properly allocable to, the performance of any part of this
Contract; and

2 The Contractor asserts its right to the adjustment within 30 days after the
end of the period of work stoppage; provided that, if the Contracting
Officer decides the facts justify the action, the Contracting Officer may
receive and act upon the claim submitted at any time before final payment
under this contract.

If a stop-work order is not canceled and the work covered by the order is
terminated for the convenience of the Government, the Contracting Officer shall
allow reasonable costs resulting from the stop-work order in arriving at the
termination settlement.

If a stop-work order is not canceled and the work covered by the order is

terminated for default, the Contracting Officer shall allow, by equitable adjustment
or otherwise, reasonable costs resulting from the stop-work order.
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STOPWORK IN EVENT OF IMMINENT DANGER

The Contractor shall immediately cease any activity that is imminently dangerous to the
life or health of the workers, the public, or the environment. In the event of imminent
danger, any Federal or Contractor employee is authorized to instruct the Contractor to stop
work. The Contracting Officer must be contacted immediately after the event such that a
written stop-work order can be issued in accordance with Section F clause FAR 52.242-
15, Stop-Work Order, Alternate I. Employees of the Contractor shall be apprised of their
right to stop work pursuant to this clause. The Contractor shall include this clause in all
subcontracts to be performed at the sites.

PERIOD OF PERFORMANCE (MODIFIED 0119)

The period of performance of this Contract shall expire five years after completion of the
Transition Term, unless sooner reduced, terminated or extended in accordance with this
Contract. The period of performance may be extended in increments, or portions thereof,
for up to an additional five (5) years of performance. The Contract’s maximum period of
performance, including the Transition Term and Option Term(s), if exercised, shall not
exceed ten (10) years and four months. The period of performance of this Contract
consists of:

(1)  Transition Term: A period of four months beginning on the effective date of the
Contract. During the Transition Term, the Contractor shall perform the activities
and provide the documents identified in Section F, F-7, Deliverables During
Transition and Section J, Appendix C, Transition Plan. The Contractor’s
responsibility for management and operation of the National Security Campus
shall commence with the Base Term.

(2 Base Term: A period of five years beginning after completion of the Transition
Term.

3 Option Term(s): A period from one to five years beginning after completion of the
Base Term, if the DOE/NNSA chooses to exercise one or more of the following
options:

Option Term 1: 1 October 2020 through 30 September2021;
Option Term 2: If exercised, one year from the end of Option Term 1;
Option Term 3: If exercised, one year from the end of Option Term 2;

Option Term 4: If exercised, one year from the end of Option Term 3;

Option Term 5: If exercised, one year from the end of Option Term 4;
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PRINCIPAL PLACES OF PERFORMANCE

The work under this Contract is to be carried out at a variety of locations within the United
States. The principal places of performance are the National Security Campus in Kansas
City, Missouri and Albuquergue, New Mexico.

EVALUATION OF PERFORMANCE AND EXERCISE OF OPTION(S)
(MODIFIED 0082)

The decision to extend this Contract will be a unilateral decision made by
DOE/NNSA. Exercise of any option shall be in accordance with Section | clause
FAR 52.217-9, Option to Extend the Term of the Contract. At a minimum, the
DOE/NNSA will consider the following in determining whether to extend the
Contract:

) The Contractor’s overall performance, taking into consideration
performance evaluations pursuant to the Performance Evaluation and
Measurement Plan;

2 The considerations under DEAR 970.1706-1(b) for exercising options
under M&O contracts.

DELIVERABLES

The primary deliverable under this Contract is the production of nonnuclear components
for nuclear weapons to support NNSA Stockpile Stewardship and Management Program
activities directed by the Office of Defense Programs. This Contract also requires the
delivery of documents, plans, and reports for review and approval. Additional
deliverables under this Contract are described in Section H, Special Contract Clauses;
Section I, Contract Clauses; Section J, Appendix A, Statement of Work; Appendix K, List
of Applicable Directives and NNSA Policy Letters; and Appendix G, Personnel Appendix.

DELIVERABLES DURING TRANSITION

In addition to the transition deliverables identified elsewhere in this Contract, the
following deliverables shall be submitted during the Transition Term:

@) Transition Plan
On the effective date of the Contract the Contractor shall provide, for approval by
the Contracting Officer, a Transition Plan. The Transition Term is specified in
paragraph F-3, Period of Performance. The Transition Plan is incorporated into
Section J, Appendix C, Transition Plan.

(b) Transition Cost Estimate
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On the effective date of the Contract the Contractor shall provide, for
approval by the Contracting Officer, a Transition Cost Estimate. The
Transition Cost Estimate shall include the costs associated with the
Transition Plan and the costs necessary for the Contractor to meet the
transition requirements during the Transition Term. A detailed schedule
for accomplishment of these tasks during the Transition Term shall also be
provided to support the requested cost estimate.

The Contractor shall provide a cost summary for the Transition Plan that
clearly identifies, by cost element, the portion of the cost proposal that
pertains to each participant (if a teaming arrangement is proposed),
including subcontractors. In addition, each participant and each
subcontractor must provide separate exhibits, summary schedules, and
supporting cost information in the same format and level of detail as
required below. A transition fee is not allowable.

Q) Labor: Identify proposed transition labor hours and unburdened
labor rates by labor category and or/specific individual, including
Key Personnel. Explain the basis for the proposed labor hour and
labor rate estimates.

(i) Indirects: Identify the cost elements included in each indirect rate
cost pool and allocation base. Explain the basis of estimate for each
indirect cost rate proposed and the methods used to derive the
proposed rates.

Conflict of Interest Compliance and Management Plan

The Contractor shall submit a Conflict of Interest Compliance and Management Plan

(Plan) to the Contracting Officer for approval within 60 days after the effective date of

this Contract. The Plan shall address the Contractor's approach for adhering to Section |

clause DEAR 952.209-72, Organizational Conflicts of Interest, Alternate I, and describe
its procedures for aggressively self-identifying and resolving both organizational and
employee conflicts of interest. The overall purpose of the Plan is to demonstrate how

the Contractor will assure that its operations meet the highest standards of ethical

conduct, and how its assistance and advice are impartial and objective.
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SECTION G: CONTRACT ADMINISTRATION DATA

G-1 GOVERNMENT CONTACTS AND PROCEDURES (MODIFIED 0006)

(a)

(b)

(©)

(d)

The Patent Counsel for items concerning patent, intellectual property, technology
transfer, copyright, open source, licenses and technical data issues is identified
below. Correspondence being sent to the DOE/NNSA Patent Counsel should be
addressed to:

U.S. Department of Energy, National Nuclear Security Administration
NNSA Patent Counsel

Office of the General Counsel (NA-GC)

P.O. Box 5400

Albuquerque, NM, 87185-5400

The Contractor may use the Organizational Property Management Officer as a
point of contact for guidance and assistance involving property requirements. The
Contracting Officer shall be contacted for any matter that involves a change in any
of the express terms and conditions of the Contract. Correspondence being sent to
the Organizational Property Management Officer should be addressed to:

NNSA Albuquerque Complex

Organizational Property Management Officer (OPMO)
Personal Property Branch

Acquisition Policy and Oversight Division

P.O. Box 5400

Albuquerque, New Mexico 87185

Technical and Administrative Correspondence:

Technical and administrative correspondence concerning performance of this
Contract shall be addressed to the responsible DOE/NNSA Contracting Officer’s
Representative (COR), with an information copy to the Contracting Officer.

Designation of Contracting Officer’s Representative(s)

The COR’s official delegation of authority will be provided by the Contracting
Officer to the Contractor. This delegation will describe the COR's authorities in
detail. However, it is emphasized that only the Contracting Officer has the
authority to modify the terms of this Contract, therefore, in no event will any
understanding, agreement, modification, change order, or other matter deviating
from the terms of the basic Contract between the Contractor and any other person
be effective or binding on the Government. When/If, in the opinion of the
Contractor, an effort outside the existing scope of this Contract is requested, the
Contractor shall promptly notify the Contracting Officer in writing, before
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proceeding with the COR direction. No action shall be taken by the Contractor
unless the Contracting Officer has issued a formal contractual change.

If an effort under this Contract requires that an Alternate COR perform duties in
the absence of the responsible COR, all responsibilities and functions assigned to
the COR shall be the responsibility of the Alternate COR acting on behalf of the
COR.

(e) Contractual Correspondence/Matters
Correspondence involving contractual matters shall be addressed to the
Administrative Contracting Officer (ACQO), who is also primarily responsible for
all contractual actions required to be taken by the Government under the terms of
this Contract. The ACO may be contacted at
Contracting Officer
U.S. Department of Energy/NNSA
Kansas City Field Office
14520 Botts Rd.
Kansas City, MO 64147

U] Marking
To promote timely and effective administration, correspondence submitted under
this Contract shall contain a subject line commencing with the Contract number, as
illustrated:

SUBJECT: Contract Number DE-NA0002839, (insert topic of correspondence
after Contract Number)

MODIFICATION AUTHORITY

Notwithstanding any of the other clauses of this Contract, a Contracting Officer is the only
individual authorized, on behalf of the Government, to:

@) Accept nonconforming work;

(b) Waive any requirement of this Contract; or
(c) Modify any term or condition of this Contract.
CONTRACTOR CONTACT

The Contractor shall identify to the Contracting Officer the point of contact who has the
authority and is responsible for managing, administering, and negotiating changes to the
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terms and conditions of this Contract as well as executing contract modifications on behalf
of the Contractor.

Name: Kaniah Konkoly-Thege
Position: General Counsel
Company: Honeywell Federal Manufacturing & Technologies, LLC
Address: 14520 Botts Road
Kansas City, MO 64147
Phone: (816) 488-7149
E-mail: kkonkolythege@kcp.com

PERFORMANCE GUARANTEE(S)

If the Contractor has organized a separate corporate entity to perform all work under this
Contract,the Contractor’s parent organization(s) or all member organizations if the
Contractor is a joint venture, limited liability company, or other similar entity, where more
than one company is involved in a business relationship created for the purpose of
performing under the resultant contract, shall guarantee performance as evidenced by the
Performance Guarantee Agreement(s) incorporated in Section J, Appendix E,
Performance Guarantee Agreement(s). If the Contractor is a joint venture, limited
liability company, or other similar entity, where more than one company is involved, the
parent or all member organizations shall assume joint and severable liability for the
performance of the Contract. In the event any of the signatories to the Performance
Guarantee Agreement(s) enters into proceedings related to bankruptcy, whether voluntary
or involuntary, the Contractor agrees to furnish written notification of the bankruptcy to
the Contracting Officer.

RECOGNITION OF PERFORMING ENTITY (MODIFIED 0006)

(@) The Contractor and the Government recognize that the parties named below form
the performing entity on which the award of this Contract was based.

The performing entity is Honeywell Federal Manufacturing & Technologies, LLC.

(b) Accordingly, the Contractor and the Government agree that the Contractor shall
take no action to replace the components of the entity named in paragraph (a) of
this clause without the prior written approval of the Contracting Officer.

RESPONSIBLE CORPORATE OFFICIAL (MODIFIED 0017)

Notwithstanding G-4, Performance Guarantee(s), the Government may contact, as
necessary, the single responsible Corporate Official identified below, who is at a level
above the senior Contractor official on-site and who is accountable for the performance of
the Contractor. Should the responsible Corporate Official change during the period of the
Contract, the Contractor shall promptly notify the Government of the change in the
individual to contact.
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Name: Carey Smith

Position: President, Honeywell Defense & Space

Company: Honeywell International Inc.

Address: 7000 Columbia Gateway Dr.
Columbia, MD 21046

Phone: (410) 294-2378

Email: Carey.Smith@Honeywell.com

G-7 INVOICING FOR TRANSITION COSTS

@ The Contractor shall submit vouchers electronically through the Oak Ridge
Financial Service Center's (ORFSC) Vendor Inquiry Payment Electronic Reporting
System (VIPERS) for reimbursement for work performed under CLIN 0001A,
Contract Transition Term. VIPERS allows vendors to check the payment status of
any voucher submitted to the DOE. To obtain access to and use VIPERS, please
visit the web page at https://vipers.oro.doe.gov/. The Contractor shall contact the
Contracting Officer if the Contractor is unable to submit invoices electronically.

(b) The Contractor shall invoice for work performed, as directed by the Contracting Officer
(following the procedures at paragraph (a) of this clause).

G-8 (DELETED 0006)
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SECTION H: SPECIAL CONTRACT REQUIREMENTS

WORK SCOPE CHANGES

(a)

(b)

(©)

CONT

In accordance with Section | clause DEAR 970.5243-1, Changes, the Contracting
Officer may identify any of the work contemplated by Section J, Appendix A,
Statement of Work, of this Contract to be performed either by another contractor
directly contracted by the DOE/NNSA or by Government employees. The
Contractor shall fully cooperate with other such contractors and Government
employees, carefully fit its own work to such other work as may be directed by the
Contracting Officer, and provide reasonable support as required. The Contractor
shall not commit or permit any act that will interfere with the performance of
work.

For work identified for performance by another contractor directly contracted by
the DOE/NNSA, the Government may designate the Contractor as the Technical
Monitor for such contracts that are directly related to the scope of this Contract.
The Contractor agrees to perform such monitoring duties as shall be further
described in the designation for each such contract. No designation shall include,
and the Contactor shall not perform any function determined to be inherently
governmental including but not limited to the following duties:

1) Award, modification, change, or termination of the contract.

2 Receipt, processing or adjudication of any claims, invoices, or demands for
payment of any form.

The Technical Monitor shall report to the Contracting Officer, or the Contracting
Officer’s Representative (COR), any performance of a designated contract that
may not be in compliance with its terms and conditions and is not authorized to
take any other action regarding such noncompliance.

As appropriate, adjustments may be made to the Contractor's Subcontracting Plan
to recognize the changes to the subcontracting base and goals.

INUATION OF PREDECESSOR CONTRACTOR’S OBLIGATIONS

Existing contractual agreements and regulatory obligations entered into under Contract
DE-NA0000622 will continue during performance of this Contract. The Contractor shall

continu
comme
agreem

(1)
(2)
(3)
(4)

e to have responsibility and accountability under this Contract for all existing
rcial and regulatory obligations under the predecessor Contract. The contractual
ents shall include, but not be limited to all:

Subcontracts and purchase orders;

Agreements with domestic and foreign research organizations;
Agreements with universities and colleges; and

Other similar agreements.
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Additionally, unless otherwise stated in this Contract, management systems, plans,
permits, procedures, and other agreements that exist on the effective date of the Contract
will continue until the Contractor addresses the applicable requirements contained in this
Contract. For changes that require DOE/NNSA approval, the Contractor shall not
implement a change until it is formally approved by the Contracting Officer.

SMALL BUSINESS PARTICIPATION

The Small Business Subcontracting Plan is incorporated in Section J, Appendix I. The
Contractor shall submit annual subcontracting goals 60 days prior to the beginning of each
fiscal year during the term of this Contract, or by such other date as authorized in writing
by the Contracting Officer.

REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF
OFFEROR

The Representations, Certifications, and Other Statements of Offeror completed by the
Contractor and dated 5/8/15, are hereby incorporated in this Contract by reference.

CONFLICT OF INTEREST COMPLIANCE AND MANAGEMENT PLAN

The Contractor and the Contractor's parent(s) and affiliate(s), if any, shall comply with the
provisions of the approved Conflict of Interest Compliance and Management Plan (Plan) in the
performance of the Contract and any deviations or amendments to the Plan shall require the
express written approval, in advance, from the Contracting Officer. The Contractor shall submit
to the Contracting Officer annual Organizational Conflict of Interest (OCI) Disclosure Update
Statements beginning November 1% of each year after Contract award. Notwithstanding the
annual disclosure requirement, any change in relevant facts since the last OCI Disclosure
Update Statement shall be disclosed to the Contracting Officer pursuant to Section | clause
DEAR 952.209-72, Organizational Conflicts of Interest, Alternate I, paragraph (c)(1),
Disclosure After Award. Initial notification to the Contracting Officer shall be accomplished as
soon as the facts are known with a full disclosure within 60 days of the initial notification,
unless otherwise directed by the Contracting Officer.

LOBBYING RESTRICTION

The Contractor agrees that none of the funds obligated on this award shall be expended,
directly or indirectly, to influence congressional action on any legislation or appropriation
matters pending before Congress, other than to communicate to Members of Congress as
described in 18 U.S.C. § 1913. This restriction is in addition to those prescribed elsewhere
in statute and regulation.
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H-7  IMPLEMENTATION OF SECTION I CLAUSES

(a)

(b)

For purposes of implementation of Paragraph (b)(2) of Section I clause FAR
52.208-8, Required Sources For Helium And Helium Usage Data, the Parties agree
to the following:

(1)  Contractor delivery of helium supplier and helium usage data to the
Contracting Officer shall be considered met if the required data is entered
into an appropriate database of helium deliveries;

(2)  Acopy of this data must be made available to the Contracting Officer upon
request; and

(3)  The Contractor shall provide a quarterly report of helium usage to the
Contracting Officer in a format determined by the Contracting Officer.

For purposes of implementation of paragraph (b) of Section I clause DEAR
970.5204-2, Laws, Regulations, and DOE Directives, the Parties agree to the
following:

The NNSA Supplemental Directive (SD) Manual 452.3-1, Defense Programs
Business Requirements and Processes Manual, will incrementally and formally
replace chapters and associated Technical Business Practices within the 56 XB
Nuclear Weapon Development and Production Manual using the Requirements
Modernization and Integration (RMI) process, or equivalent process approved by
the DOE/NNSA.

H-8 PREEXISTING CONDITIONS

()

(b)

Any liability, obligation, loss, damage, penalty, fine, or claim (including, without
limitation, a claim involving strict or absolute liability), action, suit, cost, expense
or disbursement which may be incurred, imposed, or asserted by any party and
arising out of any act or failure to act which occurred before the date of Contract
award, in conjunction with the management and operation of the National Security
Campus in Kansas City (Kansas City Plant), shall be deemed incurred under
Contract DE-NA0000622.

Notwithstanding the provisions of subparagraph (a) above, to the extent the acts or
failure to act of the Contractor after date of Contract award, cause or add to any
fine, or penalty, or remediation costs resulting from a condition in existence prior
to date of Contract award, the Contractor shall be responsible in accordance with
the terms and conditions of this Contract. The Contractor has the duty to inspect
existing facilities and sites and timely identify to the Government those conditions
which it believes could give rise to a liability, obligation, loss, damage, penalty,
fine, claim, action, suit, cost, expense, or disbursement or areas of actual or
potential noncompliance with the terms and conditions of this Contract or
applicable law or regulation, and the responsibility to take corrective action, as
directed by the Contracting Officer or as required elsewhere in this Contract.
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The obligations of the Government under this clause are subject to Section | clause
DEAR 970.5232-4, Obligation of Funds.

CONFERENCE COSTS

(a)

(b)

(©)

The Contractor shall follow the most current guidance issued by DOE/NNSA
concerning reporting conference related activities and spending. The Contractor
shall request, obtain approval, and report all conference activities through the
Conference Management Reporting and Approval Tool on the DOE iPortal at
https://iportal.doe.gov.

While a conference may be approved by DOE/NNSA based on estimated cost
and attendance to ensure federal funds are used for purposes that are
appropriate, cost effective, and important to the core mission, only the
Contracting Officer has authority to determine if the costs incurred by the
Contractor are reasonable, allowable, and allocable to the Contract.

The Contractor shall ensure conference activities are included in the Contractor’s
annual audit plan required by paragraph (i)(3) of Section | clause DEAR 970.5232-
3, Accounts, Records, and Inspections, unless otherwise directed by the
Contracting Officer.

FEDERAL FLEET MANAGEMENT SYSTEM

When the Contracting Officer has issued the Contractor authorization to obtain
interagency fleet management system vehicles in performance of the contract, the
Contractor shall follow the requirement of the Federal Fleet Management System known
as FedFMS. The Contractor shall provide the information needed to satisfy the reporting
requirement as stated in FedFMS on a monthly basis using the Fleet Management
Information System. The Contractor shall also address any of the data gaps/incomplete
records that already exist.

H-11 KANSAS CITY OVERSIGHT MODEL (REPLACED 0065)

KANSAS CITY OVERSIGHT MODEL

The NNSA is committed to improving the effectiveness and efficiency of the Nuclear
Security Enterprise. This Clause sets forth an overview of NNSA’s approach to
achieve this commitment. The following provisions set forth the specific Contract
requirements that will provide the Contractor the flexibility to improve its
management and performance. This Clause and its provisions are consistent with the
principles and practices contained the NSC/KCP Oversight Plan. The major elements
include:

e Section 1. Defining the Federal/Contractor Relationship
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e Section 2. Operating Requirements and Standards Management
e Section 3. Management Assurance (Contractor Assurance)

e Section 4. Accountability

e Section 5. NNSA Oversight

Section 1. Defining the Federal/Contractor Relationship

(a)

(b)

(©)

To clarify the contractual relationship, NNSA will establish the work to be
accomplished by the Contractor, set applicable operating requirements to be met
by the Contractor, and will provide program and performance direction regarding
what NNSA wants in each of its programs. The Contractor shall determine how the
program is executed and shall be accountable for performance in accordance with
the terms and conditions of this Contract. The Contractor will draw upon its
expertise and ingenuity in determining how the work is to be accomplished in the
most effective and efficient manner. NNSA will issue performance direction to the
Contractor only through a Contracting Officer or a designated COR. All other
Federal staff and oversight components are therefore precluded from tasking
contractor personnel. The Contractor is accountable for assuring safe, secure,
effective and efficient operations in accordance with the terms and conditions of
this Contract.

Approach to Oversight

NNSA will increase Contractor accountability as a result of implementation of the
Contractor’s Management Assurance System to achieve improved Contractor
performance on the Contract. Parent Organization oversight, consistent with the
M&O contract, shall be a key feature of the Contractor’s Management Assurance
System. NNSA oversight will focus on evaluating systems and performance rather
than transactions. NNSA will determine the level of NNSA oversight of all
Contractor activities under this Contract, consistent with the Oversight Plan and
approved funding levels. Oversight will focus on the essential outcomes of the
following core requirements for the NSC: meeting product schedule; meeting
product specification; cost management; asset management; and compliance to
contract standards including ES&H and National Security.

Empowering Contractor Expertise

The Contractor is encouraged to identify and evaluate best commercial standards
and best business practices and to continuously pursue cost effective and efficient
improvements in Contract performance. To the extent permitted and/or
required by the KCNSC M&O contract, the contractor parent(s) organization
may provide functional leadership for the contractor, set core processes and
policies, and determine best practices to be implemented, all while providing
visibility of its management approach to NNSA. However, it is the M&O
contractor which is in all respects accountable to the NNSA for contract
performance. Itis the KCNSC M&O contractor which performs the
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requirements of the contract in a manner which must satisfy NNSA
expectations and provides compliant mission deliverables, products and
services to NNSA. The Contractor shall draw upon the private-sector expertise
of its parent organization to improve contract performance as appropriate by
maintaining and enhancing strong ties to the contractor’s parent organization, the
exercise of parent consultation over contract operations, and maintaining and
expanding the application of corporate systems, processes and human resources to
the contract.

Results-Oriented, Streamlined Performance Appraisal

A results-oriented, streamlined performance appraisal process will be established
with critical performance objectives, measures, and targets that focus on those
areas of greatest strategic value to NNSA using systems-based metrics. The parties
will maximize whatever flexibility is permitted within the NNSA Corporate
Performance Evaluation Process to ensure site-specific priorities are incentivized.

Reward for Achieving Cost Efficiencies

The Contractor will be rewarded for the achievement of cost efficiencies through
onsite investment of cost savings with program approval.

Performance Direction

The basic principles and processes related to technical or performance direction are
covered in Clause DEAR 952.242-70 TECHNICAL DIRECTION.

1) The contractor is responsible for the management, integration, and
operation of the site in accordance with the Terms and Conditions of the
contract, duly issued Work Authorizations (WAs), and written direction
provided by the Contracting Officer and the Contracting Officer's
Representatives (COR). NNSA is responsible for establishing the work to
be accomplished, the applicable standards and requirements to be met, and
overseeing the work of the contractor. The contractor will use its expertise
and ingenuity in contract performance and in making choices among
acceptable alternatives to most effectively and efficiently accomplish the
work called for by this contract.

(2)  The parties agree to maintain full and open communication at all times, and
on all issues affecting contract performance, during the term of this
contract. Technical or performance direction issued pursuant to this clause
is intended to be consistent with the approach described above that
government direction will be limited to “what” the contractor is required
to accomplish. The contractor is encouraged to identify concerns to the
Contracting Officer whenever it believes that performance direction directs
“how” the contractor is intended to accomplish the work, and the
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Contracting Officer will work to revise the performance direction if
appropriate.

Section 2. Operating Requirements and Standards Management

()

(b)

(©)

The Contractor shall comply with those "Operating Requirements™ listed in
Section J, Appendix K or directed by the Contracting Officer that include
DOE directives incorporated into the contract in accordance with the
Contract Clause entitled "Laws, Regulations, and DOE Directives," best-in-
class commercial standards and best business practices. A current list of
operational requirements shall be maintained by the Contractor as an
"Operating Requirements” section of a NSC plant information system that
is to be updated as part of the “Operating Requirements” change control
process and available to all employees and the NNSA. Revisions to the
"Operating Requirements™ may be made unilaterally by the Contracting
Officer in accordance with the Contract Clause entitled "Laws,
Regulations, and DOE Directives," or they may be initiated by the
Contractor or NNSA through the process described in Paragraph (c) below.

The Contractor shall benchmark with industry as appropriate to identify
best-in-class commercial practices and best business practices that may,
when substituted for existing contractual requirements, improve site
operations and cost effective performance, while effectively managing
safety and security.

Operating Requirements Change Control
(1) Definitions:

(A) Baseline: The baseline shall consist of the Operating
Requirements. The Contractor shall maintain a record of the
baseline in its Command Media.

(B) Change: Any directive, inspection, audit finding, informal or
formal communication that if implemented by the Contractor
would add or delete an element to the baseline or would alter,
increase or decrease the contractor’s work relating to the
baseline.

(2) Baseline Change Control Process — The parties shall jointly develop
and use the Baseline Change Control Process for evaluating and
recommending Baseline changes to the Contracting Officer. The
Baseline Change Control Process shall not affect the application of
otherwise applicable laws and regulations of the United States,
including DOE/NNSA regulations.
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Implementation: The Contracting Officer will make a final decision
on the recommendations resulting from the process. For change
requests that have been initiated by the Contracting Officer, the
Contractor will receive a comprehensive description of Contractor
requirements necessitated by the change and a date for
implementation.

Documentation: Systems shall be established for documenting all
change requests, Operating Requirements Review Board
recommendations and decisions resulting from the process.

Contract Modification: The contractor shall be under no obligation to
respond to orders for changes to the Baseline absent a modification
to this Contract. Any change to Operating Requirements approved
by the Contracting Officer under this clause shall be incorporated
into the Contract under Section J, Appendix K.

Ordinarily no change will be made to the Baseline without first
following the process identified in this Section and the associated
Baseline Change Control Process. Nothing in this Clause is intended
to limit the authority of the Contracting Officer to incorporate or
reinstate a directive or requirement under the DEAR clause entitled
“Laws, Regulations, and DOE Directives.”

Section 3. Management Assurance (Contractor Assurance)

(a)

(b)

“Management Assurance System” is the contractor’s comprehensive
approach to ensuring it is performing the scope of work of this contract. A
management assurance system includes activities designed to identify
deficiencies and opportunities for improvement, report deficiencies to
responsible management, and ensure that corrective actions are completed
and effective. An effectively working management assurance system will
provide the government the opportunity to reduce oversight.

The Contractor shall implement a Management Assurance System. The
Management Assurance System shall, at a minimum.

1)

(2)

©)

Align with the contractor’s business including major functional areas
and management systems relating to the contract;

Be generally consistent with the model that the Contractor’s Parent
Organization deploys at its commercial manufacturing facilities:

Apply the appropriate method of assurance to processes and systems

including management reviews, oversight and administration,
internal audits, internal independent assessments, and third-party
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assessments;

(4) Identify and rely upon performance metrics and targets to assess
performance;

(5) Provide an approach to identify performance issues and take
corrective actions;

(6) Contain an approach to continuous improvement of performance
relying on benchmarking to identify best practices as appropriate.

(7)  The Contractor’s Parent Organization oversight shall be a key
feature.

() The Contractor shall document the architecture for the Management
Assurance System. The Management Assurance System shall be monitored
by the Contractor’s parent organization.

(d) The Contractor shall provide the NNSA with access to all elements of the
Management Assurance System and visibility of its metrics; except the
Contractor shall be under no obligation to disclose confidential or
proprietary information generated by its parent company or affiliates.
Contractor performance data can never be considered to be
confidential or proprietary information. The Contractor shall notify or
make visible to the Contracting Officer any modifications to the Balanced
Scorecard, framework of the Management Assurance System, or to the
frequency or format of NNSA forums as defined by the Management
Operating Systems.

Section 4. Accountability

The Contractor is responsible for the quality of its products and for assessing its
operations, programs, projects and business systems and identifying deficiencies and
implementing needed improvements in accordance with the terms and conditions of this
Contract, regardless of whether NNSA has evaluated the Contractor’s performance in any
area of the Contract. The Contractor is encouraged to draw upon parent corporate
leadership support (as applicable), systems and processes as well as independent third
party assessments in assessing its own performance under this contract. The purpose of
NNSA oversight is for assessing the Contractor’s performance in meeting its obligations
under this Contract. NNSA oversight shall not be relied upon by the Contractor in
assessing its performance.

Section 5. NNSA Oversight

@) As used in this clause, “NNSA oversight” encompasses activities
performed by NNSA organizations to determine the effectiveness of
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contractor performance of the Scope of Work. Oversight includes onsite
reviews, assessments, performance evaluations, and other activities.

NNSA oversight — NNSA will determine the level of NNSA oversight of
all Contractor activities under this Contract, consistent with the Oversight
Plan and approved funding levels. NNSA will apply its oversight of the
Contractor consistent with the contractor’s approved management
systems, the risk level of the work processes, the contractor’s performance,
and the effectiveness of the Contractor Assurance System. The Contracting
Officer will seek input from the contractor on the appropriate type and
level of effort of oversight for management systems and processes. The
oversight mechanisms will be documented by NNSA, linked to the
Contractor Assurance System and subject to modification. In general,
NNSA oversight will be consistent with the following concepts:

(1)  There will be less oversight in areas subject to well-recognized,
independent third party assessments, when the third party
assessments find that the contractor systems are performing
adequately.

(2)  The level of oversight will take into account whether areas are
directly related to critical outcomes of the mission of the NSC, or
areas that are not central to the core mission such as administrative
support functions.

(3)  Oversight will not unduly interfere with contractor efforts to
implement industrial standards and/or best commercial practices.

(4)  Oversight is subject to increase in areas where performance
deficiencies exist. However, prior to increasing oversight, the
Contracting Officer will consider whether contractor corrective
action plans provide sufficient assurance.

In addition to the rights and remedies provided to the Government under
other provisions of the Contract, the Contractor shall fully cooperate with
the NNSA oversight personnel and subject matter experts in the
performance of their assigned oversight functions, and shall provide
complete access to facilities, information and Contractor personnel.

The Contractor shall continue to be subject to the oversight of independent
oversight functions authorized by the Secretary of Energy in the
performance of their duties such as the Office of Security and Safety
Performance Assurance or the Office of the Inspector General. The
Contractor shall not comply with a finding, opinion, or directive of an
Independent Oversight Function absent direction from the Contracting
Officer.
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H-12 COMMUNITY COMMITMENT CLAUSE IMPLEMENTATION (REPLACED
0017)

Pursuant to Section I clause DEAR 970.5226-3 Community Commitment, dated Dec 2000, the
Contractor shall fund a profit investment pool from profit earned under this contract with
$1,000,000 per year over the duration of the exercised contract. The profit investment will be
independent of actual fees earned and performance under the contract, and these funds shall not
be recovered directly or indirectly against the contract. The Contractor shall place the earned
profit investment into an escrow account to fund various initiatives. The contractor’s investment
is intended to support local community service projects. Prior to the start of each year of the
contract’s Base Term the Contractor shall inform NNSA leadership of its intended profit
investment initiatives. The final list of FY 17 commitments will be negotiated with the NNSA
prior to October 1, 2016.

H-13 NATIONAL SECURE MANUFACTURING CENTER GSA LEASE PAYMENT

The monthly National Secure Manufacturing Center GSA lease payment is $1,148,124. In
the event the NNSA does not recover sufficient indirect costs to fund the GSA lease
payment for the National Secure Manufacturing Center, the Work for Others Fixed Fee
will be reduced to cover the deficiency.

H-14 UPDATES TO FAR AND DEAR CLAUSES

The Contractor agrees that the Contracting Officer may, from time to time and at any time,
unilaterally modify the Contract to revise, add or delete Section | FAR and DEAR clauses
due to changes in the regulations or the approval of new deviations. Should there be an
impact to the Contractor as a result of any such modification to the Contract, the
Contracting Officer will provide appropriate consideration.

H-15 MANAGEMENT TEAM COMPENSATION

Amounts of compensation reimbursed during the first two years of contract performance
shall not exceed the total proposed management team costs for any position, as reflected in
Section L Attachment G “Management Team Cost Sheet™ of the Contractor’s proposal in
response to solicitation No. DE-SOL-0007749. For the remaining years of the Contract,
the Key Personnel compensation will be reimbursed in accordance with the Statement of
Work, Chapter I11, paragraph 3.2.3.

H-16 SMALL BUSINESS PARTICIPATION PLAN
At the request of the Contracting Officer the Contractor shall submit a Small Business

Participation Plan. The Small Business Participation Plan shall be incorporated into
Section J as an appendix to the Contract.
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H-17 CONFERENCE MANAGEMENT (ADDED 0006)

The Contractor agrees that:

(a)

(b)

(©)

(d)

(€)

The contractor shall ensure that contractor-sponsored conferences reflect the
DOE/NNSA’s commitment to fiscal responsibility, appropriate stewardship of
taxpayer funds and support the mission of DOE/NNSA as well as other sponsors of
work. In addition, the contractor will ensure conferences do not include any
activities that create the appearance of taxpayer funds being used in a questionable
manner.

For the purposes of this clause, “conference” is defined in Attachment 2 to the
Deputy Secretary’s memorandum of August 17, 2015 entitled “Updated Guidance
on Conference-Related Activities and Spending.”

Contractor-sponsored conferences include those events that meet the conference
definition and either or both of the following:

1) The contractor provides funding to plan, promote, or implement an event,
except in instances where a contractor:

Q) covers participation costs in a conference for specified individuals
(e.g. students, retirees, speakers, etc.) in a total amount not to
exceed $10,000 (by individual contractor for a specific conference)
or

(i) purchases goods or services from the conference planners (e.g.,
attendee registration fees, renting booth space).

2 The contractor authorizes use of its official seal, or other seals/logos/
trademarks to promote a conference. Exceptions include non-M&O
contractors who use their seal to promote a conference that is unrelated to
their DOE contract(s) (e.g., if a DOE IT contractor were to host a general
conference on cyber security).

Attending a conference, giving a speech or serving as an honorary chairperson
does not connote sponsorship.

The contactor will provide information on conferences they plan to sponsor with
expected costs exceeding $100,000 in the Department’s Conference Management
Tool, including:

1) Conference title, description, and date

2 Location and venue
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Description of any unusual expenses (e.g., promotional items)

Description of contracting procedures used (e.g., competition for
space/support)

Costs for space, food/beverages, audio visual, travel/per diem, registration
costs, recovered costs (e.g., through exhibit fees)

Number of attendees

The contractor will not expend funds on the proposed contractor-sponsored
conferences with expenditures estimated to exceed $100,000 until notified of
approval by the contracting officer.

For DOE-sponsored conferences, the contractor will not expend funds on the
proposed conference until notified by the contracting officer.

(1)

(2)

©)

DOE-sponsored conferences include events that meet the definition of a
conference and where the Department provides funding to plan, promote,
or implement the conference and/or authorizes use of the official DOE seal,
or other seals/logos/ trademarks to promote a conference. Exceptions
include instances where DOE:

(1 covers participation costs in a conference for specified individuals
(e.g. students, retirees, speakers, etc.) in a total amount not to
exceed $10,000 (by individual contractor for a specific conference)
or

(i) purchases goods or services from the conference planners (e.g.,

attendee registration fees; renting booth space); or provide funding
to the conference planners through Federal grants.

Attending a conference, giving a speech, or serving as an honorary
chairperson does not connote sponsorship.

The contractor will provide cost and attendance information on their
participation in all DOE-sponsored conference in the DOE Conference
Management Tool.

For non-contractor sponsored conferences, the contractor shall develop and
implement a process to ensure costs related to conferences are allowable, allocable,
reasonable, and further the mission of DOE/NNSA. This process must at a
minimum:

1)

Track all conference expenses.
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(2 Require the Laboratory Director (or equivalent) or Chief Operating Officer
approve a single conference with net costs to the contractor of $100,000 or
greater.

Contractors are not required to enter information on non-sponsored conferences in
DOE’S Conference Management Tool.

Once funds have been expended on a non-sponsored conference, contractors may
not authorize the use of their trademarks/logos for the conference, provide the
conference planners with more than $10,000 for specified individuals to participate
in the conference, or provide any other sponsorship funding for the conference. If
a contractor does so, its expenditures for the conference may be deemed
unallowable.

H-18 MANAGEMENT AND OPERATING CONTRACTOR (M&O) SUBCONTRACT
REPORTING (SEP 2015) (ADDED 0006)

(a)

(b)

Definitions. As used in this clause—

“First-tier subcontract” means a subcontract awarded dirwectly by the Contractor
for the purpose of acquiring supplies or services (including construction) for
performance of a prime contract. It does not include the Contractor’s supplier
agreements with vendors, such as long-term arrangements for materials or supplies
that would benefit multiple contracts and/or the costs of which are normally
applied to a Contractor’s general and administrative expenses or indirect cost.

“M&O Subcontract Reporting Capability (MOSRC)” means a DOE system and
associated processes to collect key information about M&O first-tier subcontracts
for reporting to the Small Business Administration.

“Transaction” means any awarded contract, agreement, order, or modification, etc.
(other than one involving an employer-employee relationship) entered into by a
DOE M&O prime contractor calling for supplies and services (including
construction) required solely for performance of the prime contract.

Limited Interim Reporting.

1) The Contractor shall report no less than the twenty highest dollar value
first-tier small business subcontract transactions under the contract by
December 1 for the previous fiscal year until the Contractor business
systems can report the required data as set forth in paragraph (c) below.
Classified subcontracts shall be excluded from the reporting requirement
and shall not be counted towards the total number of transactions of the
reporting requirement.
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(2 Transactions with a corporation, company, or subdivision that is an affiliate
of the Contractor are not included in these reports.

3) The Contractor shall provide the data on first-tier small business
subcontract transactions under the contracts, as described in the MOSRC
Guide via the Microsoft Excel spreadsheet co-located at https://max.gov in
the MOSRC Collaboration Center. The spreadsheet will be submitted to
HQProcurementSystems@hq.doe.gov.

(©) Full Reporting. The Contractor shall update their business systems and processes
to collect and report data to MOSRC in compliance with the MOSRC Guide. The
Contractor shall report data in MOSRC for FY17 (and each year thereafter) first-
tier small business subcontracting transactions under the contract. Classified
subcontracts shall be excluded from the reporting requirements. All Contractor
systems shall be updated in order to provide the first FY17 report in November
2016 for October 2016 transactions.

(c) Pilot M&Os. Oak Ridge National Laboratory, the National Security Campus at the Kansas

H-19

City Plant, and the National Renewable Energy Laboratory shall have their business
systems updated in order to provide the first FY 16 report in April 2015 for March 2015
transactions.

DEFINITION OF UNUSUALLY HAZARDOUS OR NUCLEAR RISK AND OTHER
TERMS FOR PURPOSES OF FAR CLAUSE 52.250-1, INDEMNIFICATIONUNDER
PUBLIC LAW 85-804 (APR 1984) ALT | (APR 1984) (ADDED 0113)

(a) The term "a risk defined in this contract as unusually hazardous or nuclear"
as used in FAR Clause 52.250-1 means the risk of legal liability to third parties
(including legal costs as defined in paragraph jj of Section 11 of the Atomic
Energy Act of 1954, as amended, 42 U.S.C. Section 2014 jj, notwithstanding the
fact that the claim or suit may not arise under Section 170 of said Act), arising
from actions or inactions in the course ofthe following performed by the
Contractor, under this contract:

1. Participation in activities in support of the following:

Participation in tasks or activities by the Contractor or its subcontractors
on or after March 13, 2020 through June 30, 2020 that is directed or
authorized by the

U.S. Department of Energy or the U.S. Department of Energy National
Nuclear Security Administration, including work for others, as an
element of activities taken now and through June 30, 2020 in response to
COVID-19, including but not limited to efforts to test for the presence of
COVID-19, to provide equipment and resources to address COVID-19,
and to develop treatments and vaccines for COVID-19, to the extent the
task or activity is not exempt from liability under thePublic Readiness
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and Emergency Preparedness Act (PREP Act) or other law, or the
exemption under the PREP Act or other law is limited in scope or amount
which is not sufficient to provide complete protection against the liability
to which the contractor is exposed.

(b) The unusually hazardous or nuclear risks described above are indemnified
only to theextent that they are not covered by the Price-Anderson Act, Section
170d of the AtomicEnergy Act of 1954, as amended, (42 U.S.C. Section
2210d) or where the indemnification provided by the Price-Anderson Act is
limited by the restriction on public Liability imposed by Section 170e of the
Atomic Energy Act of 1954, as amended (42 U.S.C. Section 2210e) to an
amount which is not sufficient to provide complete indemnification for the
legal liability to which the contractor is exposed.

(c) Additional Definitions of Terms

1. As used in this H-10 clause, the term "nuclear materials™ means
source, specialnuclear, or byproduct materials as those terms are
defined in Section 11 of the Atomic Energy Act of 1954, as amended,
42 U.S.C. Section 2014.

2. As used in FAR 52.250-1 INDEMNIFICATION UNDER PUBLIC
LAW 85-804 (APR 1984) (ALTERNATE 1) (APR 1984),

i. the term "Contractor™” except as used in paragraphs (a) and (e)
of FAR52.250-1 means

(A) Honeywell Federal Manufacturing & Technologies
(FM&T)

(B) FM&T’s parent organizations including: Honeywell
International, Inc. (HII) and each parent organization
corporatesuccessors and corporate affiliates, and

(C) Employees, officers and directors of (A) and/or (B)
above named or threatened to be named as defendants in
lawsuits or litigation threatened or initiated by third
parties which seek to impose or establish, or which
could result in, a risk which is defined in this contract as
unusually hazardous or nuclear, on account of actions or
inactions of FM&T, or on account of actions or inactions
undertaken by the corporations or individuals identified
in subparagraph (A) and/or (B) above for,on behalf of, or
with respect to, FM&T under this contract; and

i. the term "Contractor" as used in paragraphs (a) and (e), FAR
52.250-1means FM&T,;
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term "Contractor's business"” means the management and
operation ofthe Kansas City National Security Campus
(KCNSC) and Satellite facilities DOE/NNSA under this

contract;

iii. the terms "Contractor's operations at any one plant or
separate location in which this contract is being performed" and
""a separate and complete major industrial operation in
connection with the performanceof this contract” mean the

KCNSC located near Kansas City, Missouri;
iv. the term "agency head" means the Secretary of Energy; and
v. the term "corporate affiliates of FM&T" means

(A) Any company that, directly or indirectly, owns 50
percent or more of Honeywell International, Inc.
(including its corporatesuccessors), or which otherwise

controls Honeywell International, Inc., and
(B) The member companies of FM&T as well as companies,

otherthan FM&T, that directly or indirectly, are owned or
otherwisecontrolled by the member companies of FM&T.

H-20 PAID LEAVE UNDER SECTION 3610 OF THE CORONAVIRUS AID, RELIEF,
AND ECONOMIC SECURITY ACT (CARES ACT) TO MAINTAIN EMPLOYEES
AND SUBCONTRACTORS IN AREADY STATE. (DECEMBER 2020) (ADDED

0114; REPLACED 0123, 0129)

(@) The Contractor may submit for reimbursement and the Government (without requiring
consideration but precluding additional fee) will treat as allowable (if otherwise allowable per

federal regulations) the costs of paid leave (including sick leave) the Contractor or its
subcontractors provide to keep employees in a ready state if—

(1) The employees: cannot perform work on a site approved by the Federal Government
(including a federally-owned or leased facility or site) due to facilities closures or
other restrictions; and cannot telework because their job duties cannot be performed
remotely during the public health emergency declared on January 31, 2020 for

COVID-19.
(2) The costs are incurred from January 31, 2020 through March 31, 2021.

(3) The costs do not reflect any amount exceeding an average of 40 hours per week for
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paid leave.

(b) Where other relief provided for by the CARES Act or any other Act would benefit the
contractor or the contractor’s subcontractors, including, but not limited to, funds available
under sections 1102 and 1106 of the CARES Act, the contractor should evaluate the
applicability of such benefits in seeking reimbursement under the contract.

(c) The Contractor must represent in any request for reimbursement--

(1) Either it: has not received, has not claimed, and will not claim any other
reimbursement, including claims for reimbursement via letter of credit, for federal
funds available under the CARES Act for the same purpose, including, but not limited
to, funds available under sections 1102 and 1106 of the CARES Act; or if it has
received, claimed, or will claim other reimbursement, that reimbursement has been
reflected, or will be reflected when known, in requests for reimbursement but in no
case reflected later than in its final proposal to determine allowable incurred costs.

(2) Its request reflects or will reflect as soon as known all applicable credits, including

() Tax credits, including credits allowed pursuant to division G of Public Law 116-
127; and

(ii) Applicable credits allowed under the CARES Act, including applicable credits for
loan guarantees.

H-21 CORONAVIRUS (COVID-19) VACCINE (ADDED 0126)

The Contractor, as an authorized COVID-19 Vaccination Program Provider, may administer
COVID-19 vaccinations to Contractor employees, federal employees, NNSA support service
contractor employees, employees of other DOE management and operating contractors, and/or
others, in accordance with work authorization requirements, Inter-Contractor Purchase
requirements, and/or other written direction provided by the Contracting Officer or the
Contracting Officer Representative. The Contractor shall perform such duties in accordance
with Federal and State laws, regulations, and guidelines, including direction from any Authority
Having Jurisdiction (as that term is defined by relevant Public Readiness and Emergency
Preparedness Act Declarations), applicable Vaccination Program Provider Agreements, and any
other applicable COVID-19 immunization direction applicable to the Contractor as a condition
of receipt of COVID-19 vaccine doses.

H-36 STRATEGIC PLANNING (ADDED 0065, MODIFIED 0092)
A key element to sound plant stewardship and governance is a shared strategic level vision

for the future of the plant and the strategic investments necessary across mission support
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areas to assure the plant’s continued future vitality and capability to perform its missions.
To aid in strengthening this alignment, the M&O partner leadership from each NNSA
Plant/Laboratory shall work in coordination with NNSA site office and HQ functional and
program leadership in developing and presenting annual plant strategic plan. To enable a
uniform and consistent reporting approach and to allow for the process to evolve and
change as necessary, NNSA will provide annual report and presentation guidance. The
information from these activities provides the starting point for periodic and continuous
discussions between the DOE/NNSA and management and operating partners' leadership
about the site's future directions, immediate and long-range challenges, and resource
needs. The results of these activities are intended to ensure alignment with agency goals,
priorities, and budgets.
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Notice: Clauses incorporated by reference.
A. FAR CLAUSES INCORPORATED BY REFERENCE (MODIFIED 0065, 0092)

The references cited herein are from the Federal Acquisition Regulation (FAR) (48 CFR Chapter 1).
The following FAR clauses are hereby incorporated by reference:

FAR CLAUSE TITLE DATE OF
NUMBER (Any insertions appear below the title in italics) CLAUSE
52.203-3 Gratuities Apr 1984
52.203-5 Covenant Against Contingent Fees May 2014
52.203-6 Restrictions on Subcontractor Sales to the Government | Sep 2006
52.203-7 Anti-Kickback Procedures May 2014
52.203-8 Cancellation, Rescission, and Recovery of Funds for May 2014
Illegal or Improper Activity
52.203-10 Price or Fee Adjustment for Illegal or Improper Activity | May 2014
52.203-12 Limitation on Payments to Influence Certain Federal Oct 2010
Transactions
52.203-13 Contractor Code of Business Ethics and Conduct Apr 2010
52.203-14 Display of Hotline Poster(s) Dec 2007
(b)(3) Required poster is: ‘DOE Hotline Poster
http://ig.energy.gov/hotline.htm’
52.203-16 Preventing Personal Conflicts of Interest Dec 2011
52.203-17 Contractor Employee Whistleblower Rights and Apr 2014
Requirements to Inform Employees of Whistleblower
Rights
52.204-4 Printed or Copied Double-Sided on Postconsumer Fiber | May 2011
Content Paper
52.204-9 Personal Identity Verification of Contractor Personnel Jan 2011
52.204-10 Reporting Executive Compensation and First-Tier Oct 2016
Subcontract Awards
52.204-18 Commercial and Government Entity Code Maintenance | Nov 2014
52.204-13 System for Award Management Maintenance Oct 2016
52.209-6 Protecting the Government’s Interest When Aug 2013
Subcontracting with Contractors Debarred, Suspended,
or Proposed for Debarment
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FAR CLAUSE TITLE DATE OF
NUMBER (Any insertions appear below the title in italics) CLAUSE

52.209-9 Updates of Publicly Available Information Regarding Jul 2013
Responsibility Matters

52.209-10 Prohibition on Contracting With Inverted Domestic Dec 2014
Corporations

52.210-1 Market Research Apr 2011

52.211-5 Material Requirements Aug 2000

52.215-2 Audit and Records -- Negotiation Oct 2010

52.215-8 Order of Precedence -- Uniform Contract Format Oct 1997

52.215-10 Price Reduction for Defective Certified Cost or Pricing | Aug 2011
Data

52.215-12 Subcontractor Certified Cost or Pricing Data Oct 2010

52.215-13 Subcontractor Certified Cost or Pricing Data -- Oct 2010
Modifications

52.215-15 Pension Adjustments and Asset Reversions Oct 2010

52.215-17 Waiver of Facilities Capital Cost of Money Oct 1997

52.215-18 Reversion or Adjustment of Plans for Postretirement Jul 2005
Benefits (PRB) Other Than Pensions

52.215-19 Notification of Ownership Changes Oct 1997

52.215-22 Limitations on Pass-Through Charges—Identification of | Oct 2009
Subcontract Effort

52.215-23 Limitations on Pass-Through Charges Oct 2009

52.217-8 Option to Extend Services Nov 1999

52.219-8 Utilization of Small Business Concerns Nov 2016

52.219-9 Small Business Subcontracting Plan Jan 2017

52.219-16 Liquidated Damages -- Subcontracting Plan Jan 1999

52.222-1 Notice to the Government of Labor Disputes Feb 1997

52.222-3 Convict Labor Jun 2003

52.222-4 Contract Work Hours and Safety Standards Act -- May 2014
Overtime Compensation

52.222-20 Contracts for Materials, Supplies, Articles and May 2014
Equipment Exceeding $15,000

52.222-21 Prohibition of Segregated Facilities Feb 1999
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FAR CLAUSE TITLE DATE OF
NUMBER (Any insertions appear below the title in italics) CLAUSE

52.222-26 Equal Opportunity Mar 2007

52.222-29 Notification of Visa Denial Jun 2003

52.222-35 Equal Opportunity for Veterans Jul 2014

52.222-36 Equal Opportunity for Workers With Disabilities Jul 2014

52.222-37 Employment Reports on Veterans Jul 2014

52.222-40 Notification of Employee Rights Under the National Dec 2010
Labor Relations Act

52.222-50 Combating Trafficking in Persons Feb 2009

52.222-54 Employment Eligibility Verification Aug 2013

52.223-2 Affirmative Procurement of Biobased Products Under Sep 2013
Service And Construction Contracts

52.223-3 Hazardous Material Identification and Material Safety Jan 1997
Data, Alternate | (Jul 1995)
(b) Nothing identified to date.

52.223-5 Pollution Prevention and Right-to-Know Information, May 2011
Alternate | (May 2011)

52.223-6 Drug Free Workplace May 2001

52.223-10 Waste Reduction Program May 2011

52.223-12 Maintenance, Service, Repair, or Disposal of June 2016
Refrigeration Equipment and Air Conditioners.

52.223-15 Energy Efficiency in Energy-Consuming Products Dec 2007
Acquisition of EPEAT® -Registered Personal Computer

52.223-16 Products Alt I (Jun 2014) Jun 2014

52.223-17 Affirmative Procurement of EPA-Designated Items in May 2008
Service and Construction Contracts

52.223-18 Encouraging Contractor Policies to Ban Text Messaging | Aug 2011
While Driving

52.223-19 Compliance With Environmental Management Systems | May 2011

52.223-20 Aerosols June 2016

52.223-21 Foams June 2016

52.223-22 Public Disclosure of Greenhouse Gas Emissions and Dec 2016
Reduction Goals-Representation

52.224-1 Privacy Act Notification Apr 1984
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FAR CLAUSE TITLE DATE OF
NUMBER (Any insertions appear below the title in italics) CLAUSE

52.224-2 Privacy Act Apr 1984
52.225-1 Buy American—Supplies May 2014
52.225-8 Duty-Free Entry Oct 2010
52.225-13 Restriction on Certain Foreign Purchases Jun 2008
52.226-1 Utilization of Indian Organizations and Indian-Owned Jun 2000

Economic Enterprises
52.227-10 Filing of Patent Applications -- Classified Subject Dec 2007

Matter
52.229-8 Taxes -- Foreign Cost-Reimbursement Contracts Mar 1990

(a) Name of foreign government is ‘the foreign country(ies)

referenced in the applicable Work Authorization or as

specified by the Contracting Officer’. Name of country is

‘exempt under the laws of ‘the Country(ies) referenced in the

applicable Work Authorization or as specified by the

Contracting Officer’.
52.230-2 Cost Accounting Standards Oct 2015
52.230-6 Administration of Cost Accounting Standards Jun 2010
52.232-17 Interest May 2014
52.232-18 Availability of Funds Apr 1984
52.232-24 Prohibition of Assignment of Claims May 2014
52.233-1 Disputes, Alternate | (Dec 1991) May 2014
52.233-3 Protest After Award, Alternate | (Jun 1985) Aug 1996
52.233-4 Applicable Law for Breach of Contract Claim Oct 2004
52.237-2 Protection of Government Buildings, Equipment, and Apr 1984

Vegetation
52.237-3 Continuity of Services Jan 1991
52.242-1 Notice of Intent to Disallow Costs Apr 1984
52.242-13 Bankruptcy Jul 1995
52.242-15 Stop-Work Order, Alternate | (Apr 1984) Aug 1989
52.244-2 Subcontracts, Alternate [(Jun 2007) Oct 2010
52.244-5 Competition in Subcontracting Dec 1996
52.244-6 Subcontracts for Commercial Items Jan 2017
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FAR CLAUSE TITLE DATE OF
NUMBER (Any insertions appear below the title in italics) CLAUSE
52.247-1 Commercial Bill of Lading Notations Feb 2006
(a) Specific agency is ‘U.S. Department of Energy, National
Nuclear Security Administration’.
(b) Specific agency is ‘U.S. Department of Energy, National
Nuclear Security Administration’. Contract No. is DE-
NA0002839. Contact is ‘the Contracting Officer’.
52.247-63 Preference for U.S.-Flag Air Carriers June 2003
52.247-64 Preference for Privately Owned U.S.-Flag Commercial | Feb 2006
Vessels
52.249-6 Termination (Cost-Reimbursement) May 2004
52.249-14 Excusable Delays Apr 1984
52.252-1 Indemnification Under Public Law 85-804 Apr 1984
52.251-1 Government Supply Sources Apr 2012
52.251-2 Interagency Fleet Management System Vehicles and Jan 1991
Related Services
52.253-1 Computer Generated Forms Jan 1991

B. DEAR CLAUSES INCORPORATED BY REFERENCE (MODIFIED 0017, 0065)

The references cited herein are from the U.S. Department of Energy Acquisition Regulation (DEAR)
(48 CFR Chapter 9). The following DEAR clauses are hereby incorporated by reference:

DEAR CLAUSE TITLE DATE OF
NUMBER (Any insertions appear below the title in italics) CLAUSE
952.203-70 Whistleblower Protection for Contractor Employees Dec 2000
952.204-70 Classification/Declassification Sep 1997
952.204-71 Sensitive Foreign Nations Controls Mar 2011
952.204-75 Public Affairs Dec 2000
952.204-77 Computer Security Aug 2006
952.208-7 Tagging of Leased Vehicles Apr 1984
952.209-72 Organizational Conflicts of Interest, Alternate | Aug 2009
(b)(1)(i) Period is “five (5) years’.
952.211-71 Priorities and Allocations (ATOMIC ENERGY) Apr 2008
952.215-70 Key Personnel Dec 2000
(a) Cross-reference is ‘Section J, Appendix G.*
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DEAR CLAUSE TITLE DATE OF
NUMBER (Any insertions appear below the title in italics) CLAUSE
952.217-70 Acquisition of Real Property Mar 2011
952.223-75 Preservation of Individual Occupational Radiation Apr 1984
Exposure Records
952.223-78 Sustainable Acquisition Program Oct 2010
952.226-74 Displaced Employee Hiring Preference Jun 1997
052.227-82 Rights to Proposal Data Apr 1994
(MOVED TO FULL TEXT AS CLAUSE 1-26 BY MOD 0017)
952.235-71 Research Misconduct Jul 2005
952.242-70 Technical Direction Dec 2000
952.247-70 Foreign Travel Jun 2010
952.251-70 Contractor Employee Travel Discounts Aug 2009
970.5203-1 Management Controls Jun 2007
970.5203-2 Performance Improvement and Collaboration May 2006
970.5204-1 Counterintelligence Dec 2010
970.5204-3 Access to and Ownership of Records Oct 2014
Paragraph (b): All of the categories (1) - (5) of records
are included in the clause.
970.5208-1 Printing Dec 2000
970.5211-1 Work Authorization May 2007
970.5217-1 Work for Others Program (Non-DOE Funded Work) Jan 2005
970.5222-1 Collective Bargaining Agreements-Management and Dec 2000
Operating Contracts
970.5222-2 Overtime Management Dec 2000
970.5223-1 Integration of Environment, Safety, and Health into Work | Dec 2000
Planning and Execution
Agreement Regarding Workplace Substance Abuse
970.5223-3 Programs at DOE Sites Dec 2010
970.5223-4 Workplace Substance Abuse Programs at DOE Sites Dec 2010
970.5223-6 Executive Order 13423, Strengthening Federal Oct 2010
Environmental, Energy, and Transportation Management
970.5223-7 Sustainable Acquisition Program Oct 2010
970.5226-1 Diversity Plan Dec 2000
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DEAR CLAUSE TITLE DATE OF
NUMBER (Any insertions appear below the title in italics) CLAUSE
970.5226-2 Workforce Restructuring Under Section 3161 of the Dec 2000
National Defense Authorization Act for Fiscal Year 1993
970.5226-3 Community Commitment Dec 2000
970.5227-4 Authorization and Consent Aug 2002
970.5227-5 Notice and Assistance Regarding Patent and Copyright Aug 2002
Infringement
970.5227-6 Patent Indemnity-Subcontracts Dec 2000
970.5227-8 Refund of Royalties Aug 2002
970.5228-1 Insurance-Litigation and Claims Jul 2013
970.5229-1 State and Local Taxes Dec 2000
970.5231-4 Preexisting Conditions, Alternate | (DEC 2000), Alternate | Dec 2000
I1 (DEC 2000)
970.5232-1 Reduction or Suspension of Advance, Partial, or Progress | Dec 2000
Payments
970.5232-3 Accounts, Records and Inspection Dec 2010
970.5232-4 Obligation of Funds Dec 2000
970.5232-5 Liability with Respect to Cost Accounting Standards Dec 2000
970.5232-7 Financial Management System Dec 2000
970.5232-8 Integrated Accounting Dec 2000
970.5236-1 Government Facility Subcontract Approval Dec 2000
970.5242-1 Penalties for Unallowable Costs Aug 2009
970.5243-1 Changes Dec 2000
970.5245-1 Property Aug 2016

C. FAR AND DEAR CLAUSES INCORPORATED IN FULL TEXT

-1  FAR52.202-1 DEFINITIONS (NOV 2013) (AS MODIFIED BY DEAR 952.202-1)

When a solicitation provision or contract clause uses a word or term that is defined in the Federal
Acquisition Regulation (FAR), the word or term has the same meaning as the definition in FAR 2.101
in effect at the time the solicitation was issued, unless-

(a) The solicitation, or amended solicitation, provides a different definition;

(b) The contracting parties agree to a different definition;
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(c) The part, subpart, or section of the FAR where the provision or clause is prescribed provides a
different meaning; or

(d) The word or term is defined in FAR Part 31, for use in the cost principles and procedures.

(e) When a solicitation provision or contract clause uses a word or term that is defined in the
Department of Energy Acquisition Regulation (DEAR) (48 CFR chapter 9), the word or term has
the same meaning as the definition in 48 CFR 902.101 or the definition in the part, subpart, or
section of 48 CFR chapter 9 where the provision or clause is prescribed in effect at the time the
solicitation was issued, unless an exception in (a) applies.

12 FAR 52.208-8 REQUIRED SOURCES FOR HELIUM AND HELIUM USAGE DATA
(APR 2014)

(a) Definitions.

“Bureau of Land Management,” as used in this clause, means the Department of the Interior, Bureau of
Land Management, Amarillo Field Office, Helium Operations, located at 801 South Fillmore Street,
Suite 500, Amarillo, TX 79101-3545.

“Federal helium supplier” means a private helium vendor that has an in-kind crude helium sales
contract with the Bureau of Land Management (BLM) and that is on the BLM Amarillo Field Office’s
Authorized List of Federal Helium Suppliers available via the Internet at
http://www.nm.blm.gov/www/amfo/amfo_home.html.

“Major helium requirement” means an estimated refined helium requirement greater than 200,000
standard cubic feet (scf) (measured at 14.7 pounds per square inch absolute pressure and 70 degrees
Fahrenheit temperature) of gaseous helium or 7510 liters of liquid helium delivered to a helium use
location per year.

(b) Requirements --

(1) Contractors must purchase major helium requirements from Federal helium suppliers, to the
extent that supplies are available.

(2) The Contractor shall provide to the Contracting Officer the following data within 10 days
after the Contractor or subcontractor receives a delivery of helium from a Federal helium
supplier --

(i) The name of the supplier;

(if) The amount of helium purchased:;

(iii) The delivery date(s); and

(iv) The location where the helium was used.

Section I, Page 10


http://www.nm.blm.gov/www/amfo/amfo_home.html

Contract No. DE-NA0002839

(c) Subcontracts --The Contractor shall insert this clause, including this paragraph (c), in any
subcontract or order that involves a major helium requirement.

1-352.216-7 ALLOWABLE COST AND PAYMENT (JUN 2013)(AS MODIFIED BY DEAR
952.216-7) (MODIFIED 0017)

(@) Invoicing.

(1) The Government will make payments to the Contractor when requested as work progresses, but
(except for small business concerns) not more often than once every 2 weeks, in amounts
determined to be allowable by the Contracting Officer in accordance with Federal Acquisition
Regulation (FAR) Subpart 31.2 as supplemented by subpart 931.2 of the Department of Energy
Acquisition Regulations (DEAR) in effect on the date of this contract and the terms of this contract.
The Contractor may submit to an authorized representative of the Contracting Officer, in such form
and reasonable detail as the representative may require, an invoice or voucher supported by a
statement of the claimed allowable cost for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt
Payment Act. Interim payments made prior to the final payment under the contract are contract
financing payments, except interim payments if this contract contains Alternate | to the clause at
52.232-25.

(3) The designated payment office will make interim payments for contract financing on the 30"
day after the designated billing office receives a proper payment request. In the event that the
Government requires an audit or other review of a specific payment request to ensure compliance
with the terms and conditions of the contract, the designated payment office is not compelled to
make payment by the specified due date.

(b) Reimbursing costs.

(1) For the purpose of reimbursing allowable costs (except as provided in subparagraph (b)(2) of
this clause, with respect to pension, deferred profit sharing, and employee stock ownership plan
contributions), the term “costs” includes only --

(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has
paid by cash, check, or other form of actual payment for items or services purchased directly
for the contract;

(i) When the Contractor is not delinquent in paying costs of contract performance in the
ordinary course of business, costs incurred, but not necessarily paid, for --

(A) Supplies and services purchased directly for the contract and associated financing
payments to subcontractors, provided payments determined due will be made—

(1) In accordance with the terms and conditions of a subcontract or invoice; and

(2) Ordinarily within 30 days of the submission of the Contractor’s payment request to
the Government;
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(B) Materials issued from the Contractor’s inventory and placed in the production process
for use on the contract;

(C) Direct labor;
(D) Direct travel;
(E) Other direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in the records maintained by
the Contractor for purposes of obtaining reimbursement under Government contracts; and

(111) The amount of financing payments that have been paid by cash, check or other form of
payment to subcontractors.

(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until
actually paid unless—

(i) The Contractor’s practice is to make contributions to the retirement fund quarterly or more
frequently; and

(1) The contribution does not remain unpaid 30 days after the end of the applicable quarter or
shorter payment period (any contribution remaining unpaid shall be excluded from the
Contractor’s indirect costs for payment purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this
clause, allowable indirect costs under this contract shall be obtained by applying indirect cost rates
established in accordance with paragraph (d) of this clause.

(4) Any statements in specifications or other documents incorporated in this contract by reference
designating performance of services or furnishing of materials at the Contractor’s expense or at no
cost to the Government shall be disregarded for purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments than every
2 weeks

(d) Final indirect cost rates.

(1) Final annual indirect cost rates and the appropriate bases shall be established in accordance with
Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the
indirect cost rate proposal.

)
(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting

Officer (or cognizant Federal agency official) and auditor within the 6-month period following
the expiration of each of its fiscal years. Reasonable extensions, for exceptional circumstances
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only, may be requested in writing by the Contractor and granted in writing by the Contracting
Officer. The Contractor shall support its proposal with adequate supporting data.

(if) The proposed rates shall be based on the Contractor’s actual cost experience for that period.
The appropriate Government representative and the Contractor shall establish the final indirect
cost rates as promptly as practical after receipt of the Contractor’s proposal.

(111) An adequate indirect cost rate proposal shall include the following data unless otherwise
specified by the cognizant Federal agency official:

(A) Summary of all claimed indirect expense rates, including pool, base, and calculated
indirect rate.

(B) General and Administrative expenses (final indirect cost pool). Schedule of claimed
expenses by element of cost as identified in accounting records (Chart of Accounts).

(C) Overhead expenses (final indirect cost pool). Schedule of claimed expenses by element
of cost as identified in accounting records (Chart of Accounts) for each final indirect cost
pool.

(D) Occupancy expenses (intermediate indirect cost pool). Schedule of claimed expenses
by element of cost as identified in accounting records (Chart of Accounts) and expense
reallocation to final indirect cost pools.

(E) Claimed allocation bases, by element of cost, used to distribute indirect costs.
(F) Facilities capital cost of money factors computation.

(G) Reconciliation of books of account (i.e., General Ledger) and claimed direct costs by
major cost element.

(H) Schedule of direct costs by contract and subcontract and indirect expense applied at
claimed rates, as well as a subsidiary schedule of Government participation percentages in
each of the allocation base amounts.

(1) Schedule of cumulative direct and indirect costs claimed and billed by contract and
subcontract.

(J) Subcontract information. Listing of subcontracts awarded to companies for which the
contractor is the prime or upper-tier contractor (include prime and subcontract numbers;
subcontract value and award type; amount claimed during the fiscal year; and the
subcontractor name, address, and point of contact information).

(K) Summary of each time-and-materials and labor-hour contract information, including
labor categories, labor rates, hours, and amounts; direct materials; other direct costs; and,
indirect expense applied at claimed rates.

(L) Reconciliation of total payroll per IRS form 941 to total labor costs distribution.
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(M) Listing of decisions/agreements/approvals and description of accounting/organizational
changes.

(N) Certificate of final indirect costs (see 52.242-4, Certification of Final Indirect Costs).

(O) Contract closing information for contracts physically completed in this fiscal year
(include contract number, period of performance, contract ceiling amounts, contract fee
computations, level of effort, and indicate if the contract is ready to close).

(iv) The following supplemental information is not required to determine if a proposal is
adequate, but may be required during the audit process:

(A) Comparative analysis of indirect expense pools detailed by account to prior fiscal year
and budgetary data.

(B) General organizational information and limitation on allowability of compensation for
certain contractor personnel. See 31.205-6(p). Additional salary reference information is
available at http://www.whitehouse.gov/omb/procurement_index_exec_comp/ .

(C) Identification of prime contracts under which the contractor performs as a
subcontractor.

(D) Description of accounting system (excludes contractors required to submit a CAS
Disclosure Statement or contractors where the description of the accounting system has not
changed from the previous year’s submission).

(E) Procedures for identifying and excluding unallowable costs from the costs claimed and
billed (excludes contractors where the procedures have not changes from the previous
year’s submission).

(F) Certified financial statements and other financial data (e.g., trial balance, compilation,
review, etc).

(G) Management letter from outside CPAs concerning any internal control weaknesses.

(H) Actions that have been and/or will be implemented to correct the weaknesses described
in the management letter from subparagraph (G) of this section.

(1 List of all internal audit reports issued since the last disclosure of internal audit reports to
the Government.

(J) Annual internal audit plan of scheduled audits to be performed in the fiscal year when
the final indirect cost rate submission is made.

(K) Federal and State income tax returns.

(L) Securities and Exchange Commission 10-K annual report.
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(M) Minutes from board of directors meetings.

(N) Listing of delay claims and termination claims submitted which contain costs relating to
the subject fiscal year.

(O) Contract briefings, which generally include a synopsis of all pertinent contract
provisions, such as: Contract type, contract amount, product or service(s) to be provided,
contract performance period, rate ceilings, advance approval requirements, pre-contract cost
allowability limitations, and billing limitations.

(v) The Contractor shall update the billings on all contracts to reflect the final settled rates and
update the schedule of cumulative direct and indirect costs claimed and billed, as required in
paragraph (d)(2)(iii)(I) of this sections, within 60 days after settlement of final indirect cost
rates.

(3) The Contractor and the appropriate Government representative shall execute a written
understanding setting forth the final indirect cost rates. The understanding shall specify

(1) the agreed-upon final annual indirect cost rates,

(ii) the bases to which the rates apply,

(iii) the periods for which the rates apply,

(iv) any specific indirect cost items treated as direct costs in the settlement, and

(v) the affected contract and/or subcontract, identifying any with advance agreements or special
terms and the applicable rates.

The understanding shall not change any monetary ceiling, contract obligation, or specific cost
allowance or disallowance provided for in this contract. The understanding is incorporated into
this contract upon execution.

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the
meaning of the Disputes clause.

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after
settlement of the final annual indirect cost rates for all years of a physically complete contract,
Contractor shall submit a completion invoice or voucher to reflect the settled amounts and rates.
The completion invoice or voucher shall include settled subcontract amounts and rates. The prime
contractor is responsible for settling subcontractor amounts and rates included in the completion
invoice or voucher and providing status of subcontractor audits to the contracting officer upon
request.

(6)

(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in
paragraph (d)(5) of this clause, the Contracting Officer may--
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(A) Determine the amounts due to the Contractor under the contract; and
(B) Record this determination in a unilateral modification to the contract.

(i) This determination constitutes the final decision of the Contracting Officer in accordance
with the Disputes clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government
shall reimburse the Contractor at billing rates established by the Contracting Officer or by an
authorized representative (the cognizant auditor), subject to adjustment when the final rates are
established. These billing rates --

(1) Shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement, at either party’s request, to
prevent substantial overpayment or underpayment.

() Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR
42.708(a) are satisfied.

(9) Audit. At any time or times before final payment, the Contracting Officer may have the
Contractor’s invoices or vouchers and statements of cost audited. Any payment may be --

(1) Reduced by amounts found by the Contracting Officer not to constitute allowable costs; or
(2) Adjusted for prior overpayments or underpayments.
(h) Final payment.

(1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance
with paragraph (d)(5) of this clause, and upon the Contractor’s compliance with all terms of this
contract, the Government shall promptly pay any balance of allowable costs and that part of the fee
(if any) not previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts
(including interest, if any) accruing to or received by the Contractor or any assignee under this
contract, to the extent that those amounts are properly allocable to costs for which the Contractor
has been reimbursed by the Government. Reasonable expenses incurred by the Contractor for
securing refunds, rebates, credits, or other amounts shall be allowable costs if approved by the
Contracting Officer. Before final payment under this contract, the Contractor and each assignee
whose assignment is in effect at the time of final payment shall execute and deliver --

(i) An assignment to the Government, in form and substance satisfactory to the Contracting
Officer, of refunds, rebates, credits, or other amounts (including interest, if any) properly
allocable to costs for which the Contractor has been reimbursed by the Government under this
contract; and
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(i1) A release discharging the Government, its officers, agents, and employees from all
liabilities, obligations, and claims arising out of or under this contract, except --

(A) Specified claims stated in exact amounts, or in estimated amounts when the exact
amounts are not known;

(B) Claims (including reasonable incidental expenses) based upon liabilities of the
Contractor to third parties arising out of the performance of this contract; provided, that the
claims are not known to the Contractor on the date of the execution of the release, and that
the Contractor gives notice of the claims in writing to the Contracting Officer within 6 years
following the release date or notice of final payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred
by the Contractor under the patent clauses of this contract, excluding, however, any
expenses arising from the Contractor’s indemnification of the Government against patent
liability.

I-4  FAR52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30
days of contract expiration; provided that the Government gives the Contractor a preliminary
written notice of its intent to extend at least 60 days before the contract expires. The preliminary
notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this
option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not
exceed 5 years.

I-5 FAR52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL
CONTENT FOR EPA DESIGNATED ITEMS (MAY 2008)

(a) Definitions. As used in this clause—

“Postconsumer material” means a material or finished product that has served its intended use and
has been discarded for disposal or recovery, having completed its life as a consumer item.
Postconsumer material is a part of the broader category of “recovered material.”

“Recovered material” means waste materials and by-products recovered or diverted from solid
waste, but the term does not include those materials and by-products generated from, and
commonly reused within, an original manufacturing process.

(b) The Contractor, on completion of this contract, shall—

(1) Estimate the percentage of the total recovered material content for EPA-designated item(s)
delivered and/or used in contract performance, including, if applicable, the percentage of
postconsumer material content; and
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(2) Submit this estimate to the Contracting Officer.

-6 FAR52.223-11 OZONE-DEPLETING SUBSTANCES AND HIGH GLOBAL
WARMING POTENTIAL HYDROFLUOROCARBONS (JUN 2016)

(a) Definition. As used in this clause-

“Global warming potential” means how much a given mass of a chemical contributes to global
warming over a given time period compared to the same mass of carbon dioxide. Carbon dioxide’s
global warming potential is defined as 1.0.

“High global warming potential hydrofluorocarbons” means any hydrofluorocarbons in a particular
end use fo which EPA’s Significant New Alternatives Policy (SNAP) program has identified other
acceptable alternatives that have lower global warming potentioal. The SNAP list of alternatives is
found at 40 CFR Part 82 subpart G with supplemental tables of alternatives available at
(http://www.epa.gov/snap/).

“Hydrofluorocarbons” means compounds that only contain hydrogen, fluorine, and carbon.

“Ozone-depleting substance,” means any substance the Environmental Protection Agency
designates in 40 CFR Part 82 as—

(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and
methyl chloroform; or

(2) Class Il, including, but not limited to, hydrochlorofluorocarbons..
(b) The Contractor shall label products that contain or are manufactured with ozone-depleting

substances in the manner and to the extent required by 42 U.S.C. 7671j (b), (c), (d), and (e) and 40
CFR part 82, subpart E, as follows:

Warning

Contains (or manufactured with, if applicable) * , a substance(s) which harm(s) public
health and environment by destroying ozone in the upper atmosphere.

* The Contractor shall insert the name of the substance(s).

(c) Reporting. For equipment and appliances that normally each contain 50 or more pounds of
hydrofluorocarbons or refrigerant blends containing hydrofluorocarbons, the Contractor shall-
(1) Track on an annual basis, between October 1 and September 30, the amount in pounds of
hydrofluorocarbons or refrigerant blends containing hydrofluorocarbons contained in the equipment
and appliances delivered to the Government under this contract by-
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(i) Type of hydrofluorocarbon (e.g., HFC-134a, HFC-125, R-410A, R-404A, etc.);

(i1) Contract number; and

(i) Equipment/appliance;

(2) Report that information to the Contracting Officer for FY16 and to www.sam.gov, for FY17

and after—

(1) Annually by November 30 of each year during contract performance; and

(i1) At the end of contract performance.

(d) The Contractor shall refer to EPA's SNAP program (available at http://www.epa.gov/snap) to

identify alternatives. The SNAP list of alternatives is found at 40 CFR part 82 subpart G with
supplemental tables available at http://www.epa.gov/snap.

17 FAR 52.223-14 ACQUISITION OF EPEAT® -REGISTERED TELEVISIONS (JUN
2014)

(a) Definitions. As used in this clause—

“Television or TV means a commercially available electronic product designed primarily for the
reception and display of audiovisual signals received from terrestrial, cable, satellite, Internet Protocol
TV (IPTV), or other digital or analog sources. A TV consists of a tuner/receiver and a display encased
in a single enclosure. The product usually relies upon a cathode-ray tube (CRT), liquid crystal display
(LCD), plasma display, or other display technology. Televisions with computer capability (e.g.,
computer input port) may be considered to be a TV as long as they are marketed and sold to consumers
primarily as televisions.

(b) Under this contract, the Contractor shall deliver, furnish for Government use, or furnish for
Contractor use at a Federally controlled facility, only televisions that, at the time of submission of
proposals and at the time of award, were EPEAT® bronze-registered or higher.

(c) For information about EPEAT®, see www.epa.gov/epeat.

1-8 FAR 52.225-9 BUY AMERICAN-CONSTRUCTION MATERIALS (MAY 2014)
(a) Definitions. As used in this clause--
“Commercially available off-the-shelf (COTS) item”—
(1) Means any item of supply (including construction material) that is—
(1) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);
(i)  Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, under a contract or subcontract at any tier, without
modification, in the same form in which it is sold in the commercial marketplace; and
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(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products
and petroleum products.

“Component” means an article, material, or supply incorporated directly into a construction material.

“Construction material” means an article, material, or supply brought to the construction site by the
Contractor or a subcontractor for incorporation into the building or work. The term also includes an
item brought to the site preassembled from articles, materials, or supplies. However, emergency life
safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete
systems incorporated into a public building or work and that are produced as complete systems, are
evaluated as a single and distinct construction material regardless of when or how the individual parts
or components of those systems are delivered to the construction site. Materials purchased directly by
the Government are supplies, not construction material.

“Cost of components” means--
(1) For components purchased by the Contractor, the acquisition cost, including transportation
costs to the place of incorporation into the construction material (whether or not such costs are

paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is
issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of
the component, including transportation costs as described in paragraph (1) of this definition,
plus allocable overhead costs, but excluding profit. Cost of components does not include any
costs associated with the manufacture of the construction material.

“Domestic construction material” means—

(1) An unmanufactured construction material mined or produced in the United States;

(2) A construction material manufactured in the United States, if—

(i)  The cost of its components mined, produced, or manufactured in the United States
exceeds 50 percent of the cost of all its components. Components of foreign origin of the
same class or kind for which nonavailability determinations have been made are treated as
domestic; or

(i)  The construction material is a COTS item.

“Foreign construction material” means a construction material other than a domestic construction
material.

“United States” means the 50 States, the District of Columbia, and outlying areas.
(b) Domestic preference.

(1) This clause implements the 41 U.S.C. chapter 83, Buy American, by providing a preference for
domestic construction material. In accordance with 41 U.S.C. 1907, the component test of the
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Buy American statute is waived for construction material that is a COTS item. (See FAR
12.505(a)(2)). The Contractor shall use only domestic construction material in performing this
contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to information technology that is a commercial item or to the
construction materials or components listed by the Government as follows: None.

(3) The Contracting Officer may add other foreign construction material to the list in paragraph
(b)(2) of this clause if the Government determines that

(i)

(i)

(iii)

The cost of domestic construction material would be unreasonable. The cost of a
particular domestic construction material subject to the requirements of the Buy American
statute is unreasonable when the cost of such material exceeds the cost of foreign material
by more than 6 percent;

The application of the restriction of the Buy American statute to a particular construction
material would be impracticable or inconsistent with the public interest; or

The construction material is not mined, produced, or manufactured in the United States in
sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American statute.

1)
(i)

(i)

Any Contractor request to use foreign construction material in accordance with paragraph
(b)(3) of this clause shall include adequate information for Government evaluation of the
request, including—

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited
in accordance with paragraph (b)(3) of this clause.

A request based on unreasonable cost shall include a reasonable survey of the market and
a completed price comparison table in the format in paragraph (d) of this clause.
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(iii) The price of construction material shall include all delivery costs to the construction site
and any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain
why the Contractor could not reasonably foresee the need for such determination and
could not have requested the determination before contract award. If the Contractor does
not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American
statute applies and the Contracting Officer and the Contractor negotiate adequate consideration,
the Contracting Officer will modify the contract to allow use of the foreign construction
material. However, when the basis for the exception is the unreasonable price of a domestic
construction material, adequate consideration is not less than the differential established in
paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American statute applies, use
of foreign construction material is noncompliant with the Buy American statute.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable
cost, the Contractor shall include the following information and any applicable supporting data
based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material Unitof |Quantity Price (dollars) *
description measure

Item 1

Foreign construction material
Domestic construction material
Item 2

Foreign construction material
Domestic construction material

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if
oral, attach summary.]

[Include other applicable supporting information.]

[*Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
entry certificate is issued).]

1-9 FAR 52.227-3 PATENT INDEMNITY (APR 1984)

(a) The Contractor shall indemnify the Government and its officers, agents, and employees against
liability, including costs, for infringement of any United States patent (except a patent issued upon
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an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order
under 35 U.S.C. 181) arising out of the manufacture or delivery of supplies, the performance of
services, or the construction, alteration, modification, or repair of real property (hereinafter referred
to as "construction work™) under this contract, or out of the use or disposal by or for the account of
the Government of such supplies or construction work.

This indemnity shall not apply unless the Contractor shall have been informed as soon as
practicable by the Government of the suit or action alleging such infringement and shall have been
given such opportunity as is afforded by applicable laws, rules, or regulations to participate in its
defense. Further, this indemnity shall not apply to (1) an infringement resulting from compliance
with specific written instructions of the Contracting Officer directing a change in the supplies to be
delivered or in the materials or equipment to be used, or directing a manner of performance of the
contract not normally used by the Contractor, (2) an infringement resulting from addition to or
change in supplies or components furnished or construction work performed that was made
subsequent to delivery or performance, or (3) a claimed infringement that is unreasonably settled
without the consent of the Contractor, unless required by final decree of a court of competent
jurisdiction.

1-10 FAR52.229-10 STATE OF NEW MEXICO GROSS RECEIPTS AND

(a)

COMPENSATING TAX (APR 2003) (AS MODIFIED BY DEAR 970.2904-1(A)
(MODIFIED 0017)

Within thirty (30) days after award of this contract, the Contractor shall advise the State of New
Mexico of this contract by registering with the State of New Mexico, Taxation and Revenue
Department, Revenue Division, pursuant to the Tax Administration Act of the State of New
Mexico and shall identify the contract number.

(b) The Contractor shall pay the New Mexico gross receipts taxes, pursuant to the Gross Receipts and

(©)

Compensating Tax Act of New Mexico, assessed against the contract fee and costs paid for
performance of this contract, or of any part or portion thereof, within the State of New Mexico. The
allowability of any gross receipts taxes or local option taxes lawfully paid to the State of New
Mexico by the Contractor or its subcontractors will be determined in accordance with the Payments
and Advances clause of this contract except as provided in paragraph (d) of this clause.

The Contractor shall submit applications for Nontaxable Transaction Certificates, Form CSR-3C,
to the:

State of New Mexico Taxation and Revenue Dept.
Revenue Division

PO Box 630

Santa Fe, New Mexico 87509

When the Type 15 Nontaxable Transaction Certificate is issued by the Revenue Division, the
Contractor shall use these certificates strictly in accordance with this contract, and the agreement
between the Department of Energy and the New Mexico Taxation and Revenue Department.

(d) The Contractor shall provide Type 15 Nontaxable Transaction Certificates to each vendor in New

Mexico selling tangible personal property to the Contractor for use in the performance of this
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contract. Failure to provide a Type 15 Nontaxable Transaction Certificate to vendors will result in
the vendor’s liability for the gross receipt taxes and those taxes, which are then passed on to the
Contractor, shall not be reimbursable as an allowable cost by the Government.

(e) The Contractor shall pay the New Mexico compensating user tax for any tangible personal property
which is purchased pursuant to a Nontaxable Transaction Certificate if such property is not used for
Federal purposes.

(F) Out-of-state purchase of tangible personal property by the Contractor which would be otherwise
subject to compensation tax shall be governed by the principles of this clause. Accordingly,
compensating tax shall be due from the contractor only if such property is not used for Federal
purposes.

(9) The Department of Energy may receive information regarding the Contractor from the Revenue
Division of the New Mexico Taxation and Revenue Department and, at the discretion of the
Department of Energy, may participate in any matters or proceedings pertaining to this clause or
the above-mentioned Agreement. This shall not preclude the Contractor from having its own
representative nor does it obligate the Department of Energy to represent its Contractor.

(h) The Contractor agrees to insert the substance of this clause, including this paragraph (h), in each
subcontract which meets the criteria in 29.401-4(b)(1) through (3) of the Federal Acquisition
Regulation, 48 CFR Part 29.

(i) Paragraphs (a) through (h) of this clause shall be null and void should the Agreement referred to in
paragraph (c) of this clause be terminated; provided, however, that such termination shall not
nullify obligations already incurred prior to the date of termination.

I-11  FAR 52.247-67 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT
(FEB 2006)

(a) The Contractor shall submit to the address identified below, for prepayment audit, transportation
documents on which the United States will assume freight charges that were paid —

(1) By the Contractor under a cost-reimbursement contract; and
(2) By afirst-tier subcontractor under a cost-reimbursement subcontract thereunder.

(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with freight
shipment charges exceeding $100. Bills under $100 shall be retained on-site by the Contractor and
made available for on-site audits. This exception only applies to freight shipment bills and is not
intended to apply to bills and invoices for any other transportation services.

(c) Contractors shall submit the above referenced transportation documents to—

Contracting Officer

I-12 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
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This contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the Contracting Officer will make their full text available. Also,
the full text of a clause may be accessed electronically at this/these address(es):

http://farsite.hill.af.mil/vffara.htm
Federal Acquisition Regulations or
https://www.acquisition.gov/far/index.html

Federal Acquisition Forms http://www.gsa.gov/forms/farnumer.htm

http://energy.gov/management/downloads/searchable-
Department of Energy Acquisition | electronic-department-energy-acquisition-regulation

Requlations or
http://farsite.hill.af.mil/vfdoea.htm

1-13  FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1)
clause with an authorized deviation is indicated by the addition of “(DEVIATION)” after the date
of the clause.

(b) The use in this solicitation or contract of any Department of Energy Acquisition Regulation (48
CFR Chapter 9) clause with an authorized deviation is indicated by the addition of
“(DEVIATION)” after the name of the regulation.

I-14 DEAR 952.204-2 SECURITY (MARCH 2011) CLASS DEVIATION (OCT 2013)

(a) Responsibility. It is the Contractor's duty to protect all classified information, special nuclear
material, and other DOE property. The Contractor shall, in accordance with DOE security regulations
and requirements, be responsible for protecting all classified information and all classified matter
(including documents, material and special nuclear material) which are in the Contractor's possession
in connection with the performance of work under this contract against sabotage, espionage, loss or
theft. Except as otherwise expressly provided in this contract, the Contractor shall, upon completion or
termination of this contract, transmit to DOE any classified matter or special nuclear material in the
possession of the Contractor or any person under the Contractor's control in connection with
performance of this contract. If retention by the Contractor of any classified matter is required after the
completion or termination of the contract, the Contractor shall identify the items and classification
levels and categories of matter proposed for retention, the reasons for the retention, and the proposed
period of retention. If the retention is approved by the Contracting Officer, the security provisions of
the contract shall continue to be applicable to the classified matter retained. Special nuclear material
shall not be retained after the completion or termination of the contract.

(b) Regulations. The Contractor agrees to comply with all security regulations and contract
requirements of DOE as incorporated into the contract.

(c) Definition of Classified Information. The term Classified Information means information that is
classified as Restricted Data or Formerly Restricted Data under the Atomic Energy Act of 1954, or
information determined to require protection against unauthorized disclosure under Executive Order
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12958, Classified National Security Information, as amended, or prior executive orders, which is
identified as National Security Information.

(d) Definition of Restricted Data. The term Restricted Data means all data concerning design,
manufacture, or utilization of atomic weapons; production of special nuclear material; or use of special
nuclear material in the production of energy, but excluding data declassified or removed from the
Restricted Data category pursuant to 42 U.S.C. 2162 [Section 142, as amended, of the Atomic Energy
Act of 1954].

(e) Definition of Formerly Restricted Data. The term "Formerly Restricted Data" means information
removed from the Restricted Data category based on a joint determination by DOE or its predecessor
agencies and the Department of Defense that the information-- (1) relates primarily to the military
utilization of atomic weapons; and (2) can be adequately protected as National Security Information.
However, such information is subject to the same restrictions on transmission to other countries or
regional defense organizations that apply to Restricted Data.

(f) Definition of National Security Information. The term "National Security Information” means
information that has been determined, pursuant to Executive Order 12958, Classified National Security
Information, as amended, or any predecessor order, to require protection against unauthorized
disclosure, and that is marked to indicate its classified status when in documentary form.

(9) Definition of Special Nuclear Material. The term “special nuclear material” means-- (1)
plutonium, uranium enriched in the isotope 233 or in the isotope 235, and any other material which,
pursuant to 42 U.S.C. 2071 [section 51 as amended, of the Atomic Energy Act of 1954] has been
determined to be special nuclear material, but does not include source material; or (2) any material
artificially enriched by any of the foregoing, but does not include source material.

(h) Access authorizations of personnel.

(1) The Contractor shall not permit any individual to have access to any classified information
or special nuclear material, except in accordance with the Atomic Energy Act of 1954, and the
DOE's regulations and contract requirements applicable to the particular level and category of
classified information or particular category of special nuclear material to which access is
required.

(2) The Contractor must conduct a thorough review, as defined at 48 CFR 904.401, of an
uncleared applicant or uncleared employee, and must test the individual for illegal drugs, prior
to selecting the individual for a position requiring a DOE access authorization.

(i) A review must-- verify an uncleared applicant’s or uncleared employee’s educational
background, including any high school diploma obtained within the past five years, and
degrees or diplomas granted by an institution of higher learning; contact listed
employers for the last three years and listed personal references; conduct local law
enforcement checks when such checks are not prohibited by state or local law or
regulation and when the uncleared applicant or uncleared employee resides in the
jurisdiction where the Contractor is located; and conduct a credit check and other
checks as appropriate.

Section I, Page 26



Contract No. DE-NA0002839

(i1) Contractor reviews are not required for an applicant for DOE access authorization
who possesses a current access authorization from DOE or another Federal agency, or
whose access authorization may be reapproved without a federal background
investigation pursuant to Executive Order 12968, Access to Classified Information
(August 4, 1995), Sections 3.3(c) and (d).

(i11) In collecting and using this information to make a determination as to whether it is
appropriate to select an uncleared applicant or uncleared employee to a position
requiring an access authorization, the Contractor must comply with all applicable laws,
regulations, and Executive Orders, including those-- (A) governing the processing and
privacy of an individual’s information, such as the Fair Credit Reporting Act,
Americans with Disabilities Act (ADA), and Health Insurance Portability and
Accountability Act; and (B) prohibiting discrimination in employment, such as under
the ADA, Title VII and the Age Discrimination in Employment Act, including with
respect to pre- and post-offer of employment disability related questioning.

(iv) In addition to a review, each candidate for a DOE access authorization must be
tested to demonstrate the absence of any illegal drug, as defined in 10 CFR 707.4. All
positions requiring access authorizations are deemed testing designated positions in
accordance with 10 CFR part 707. All employees possessing access authorizations are
subject to applicant, random or for cause testing for use of illegal drugs. DOE will not
process candidates for a DOE access authorization unless their tests confirm the absence
from their system of any illegal drug.

(v) When an uncleared applicant or uncleared employee receives an offer of
employment for a position that requires a DOE access authorization, the Contractor
shall not place that individual in such a position prior to the individual’s receipt of a
DOE access authorization, unless an approval has been obtained from the head of the
cognizant local security office. If the individual is hired and placed in the position prior
to receiving an access authorization, the uncleared employee may not be afforded access
to classified information or matter or special nuclear material (in categories requiring
access authorization) until an access authorization has been granted.

(vi) The Contractor must maintain a record of information concerning each uncleared
applicant or uncleared employee who is selected for a position requiring an access
authorization. Upon request only, the following information will be furnished to the
head of the cognizant local DOE Security Office.

A. The date(s) each Review was conducted;

B. Each entity that provided information concerning the individual;

C. A certification that the review was conducted in accordance with all
applicable laws, regulations, and Executive Orders, including those governing

the processing and privacy of an individual’s information collected during the
review;
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D. A certification that all information collected during the review was reviewed
and evaluated in accordance with the Contractor's personnel policies; and

E. The results of the test for illegal drugs.

(i) Criminal liability. It is understood that disclosure of any classified information relating to the work
or services ordered hereunder to any person not entitled to receive it, or failure to protect any classified
information, special nuclear material, or other Government property that may come to the Contractor
or any person under the Contractor's control in connection with work under this contract, may subject
the Contractor, its agents, employees, or Subcontractors to criminal liability under the laws of the
United States (see the Atomic Energy Act of 1954, 42 U.S.C. 2011 et seq.; 18 U.S.C. 793 and 794).

(j) Foreign Ownership, Control, or Influence.

(1) The Contractor shall immediately provide the cognizant security office written notice of any
change in the extent and nature of foreign ownership, control or influence over the Contractor
which would affect any answer to the questions presented in the Standard Form (SF) 328,
Certificate Pertaining to Foreign Interests, executed prior to award of this contract. In addition,
any notice of changes in ownership or control which are required to be reported to the
Securities and Exchange Commission, the Federal Trade Commission, or the Department of
Justice, shall also be furnished concurrently to the Contracting Officer. Contractors are
encouraged to submit this information through the use of the online tool at
https://foci.td.anl.gov. When completed the Contractor must print and sign one copy of the SF
328 and submit it to the Contracting Officer.

(2) If a Contractor has changes involving foreign ownership, control, or influence, DOE must
determine whether the changes will pose an undue risk to the common defense and security. In
making this determination, DOE will consider proposals made by the Contractor to avoid or
mitigate foreign influences.

(3) If the cognizant security office at any time determines that the Contractor is, or is
potentially, subject to foreign ownership, control, or influence, the Contractor shall comply
with such instructions as the Contracting Officer shall provide in writing to protect any
classified information or special nuclear material.

(4) The Contracting Officer may terminate this contract for default either if the Contractor fails
to meet obligations imposed by this clause or if the Contractor creates a foreign ownership,
control, or influence situation in order to avoid performance or a termination for default. The
Contracting Officer may terminate this contract for convenience if the Contractor becomes
subject to foreign ownership, control, or influence and for reasons other than avoidance of
performance of the contract, cannot, or chooses not to, avoid or mitigate the foreign ownership,
control, or influence problem.

(k) Employment announcements. When placing announcements seeking applicants for positions
requiring access authorizations, the Contractor shall include in the written vacancy announcement, a
notification to prospective applicants that reviews, and tests for the absence of any illegal drug as
defined in 10 CFR 707.4, will be conducted by the employer and a background investigation by the
Federal government may be required to obtain an access authorization prior to employment, and that
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subsequent reinvestigations may be required. If the position is covered by the Counterintelligence
Evaluation Program regulations at 10 CFR 709, the announcement should also alert applicants that
successful completion of a counterintelligence evaluation may include a counterintelligence-scope
polygraph examination.

() Flow down to subcontracts. The Contractor agrees to insert terms that conform substantially to the
language of this clause, including this paragraph, in all subcontracts under its contract that will require
subcontractor employees to possess access authorizations. Additionally, the Contractor must require
such subcontractors to have an existing DOD or DOE facility clearance or submit a completed SF 328,
Certificate Pertaining to Foreign Interests, as required in 48 CFR 952.204-73, Facility Clearance, and
obtain a foreign ownership, control and influence determination and facility clearance prior to award of
a subcontract. Information to be provided by a subcontractor pursuant to this clause may be submitted
directly to the Contracting Officer. For purposes of this clause, Subcontractor means any subcontractor
at any tier and the term "Contracting Officer” means the DOE Contracting Officer. When this clause is
included in a subcontract, the term "Contractor" shall mean subcontractor and the term “contract" shall
mean subcontract.

I-15 DEAR 952.250-70 NUCLEAR HAZARDS INDEMNITY AGREEMENT (AUG 2016 )

(a) Authority. This clause is incorporated into this contract pursuant to the authority contained in
subsection 170d. of the Atomic Energy Act of 1954, as amended (hereinafter called the Act.)

(b) Definitions. The definitions set out in the Act shall apply to this clause.

(c) Financial protection. Except as hereafter permitted or required in writing by DOE, the Contractor
will not be required to provide or maintain, and will not provide or maintain at Government
expense, any form of financial protection to cover public liability, as described in paragraph (d)(2)
below. DOE may, however, at any time require in writing that the Contractor provide and maintain
financial protection of such a type and in such amount as DOE shall determine to be appropriate to
cover such public liability, provided that the costs of such financial protection are reimbursed to the
Contractor by DOE.

(d) (1) Indemnification. To the extent that the Contractor and other persons indemnified are not
compensated by any financial protection permitted or required by DOE, DOE will indemnify
the Contractor and other persons indemnified against (i) claims for public liability as
described in subparagraph (d)(2) of this clause; and (ii) such legal costs of the Contractor and
other persons indemnified as are approved by DOE, provided that DOE's liability, including
such legal costs, shall not exceed the amount set forth in section 170e.(1)(B) of the Act in the
aggregate for each nuclear incident or precautionary evacuation occurring within the United
States or $500 million in the aggregate for each nuclear incident occurring outside the United
States, irrespective of the number of persons indemnified in connection with this contract.

(2) The public liability referred to in subparagraph (d)(1) of this clause is public liability as
defined in the Act which (i) arises out of or in connection with the activities under this
contract, including transportation; and (ii) arises out of or results from a nuclear incident or
precautionary evacuation, as those terms are defined in the Act.
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Waiver of defenses. In the event of a nuclear incident, as defined in the Act, arising out of
nuclear waste activities, as defined in the Act, the Contractor, on behalf of itself and other

persons indemnified, agrees to waive any issue or defense as to charitable or governmental
immunity.

In the event of an extraordinary nuclear occurrence which:

(1)  Arises out of, results from, or occurs in the course of the construction, possession, or
operation of a production or utilization facility; or

(i)  Arises out of, results from, or occurs in the course of transportation of source material,
by-product material, or special nuclear material to or from a production or utilization
facility; or

(iii) Arises out of or results from the possession, operation, or use by the Contractor or a
subcontractor of a device utilizing special nuclear material or by-product material, during
the course of the contract activity; or

(iv) Arises out of, results from, or occurs in the course of nuclear waste activities, the
Contractor, on behalf of itself and other persons indemnified, agrees to waive -

(A) Any issue or defense as to the conduct of the claimant (including the conduct of
persons through whom the claimant derives its cause of action) or fault of persons
indemnified, including, but not limited to -

1.  Negligence;
2.  Contributory negligence;
3. Assumption of risk; or

4.  Unforeseeable intervening causes, whether involving the conduct of a third person
or an act of God;

(B) Any issue or defense as to charitable or governmental immunity; and

(C) Any issue or defense based on any statute of limitations, if suit is instituted within 3
years from the date on which the claimant first knew, or reasonably could have
known, of his injury or change and the cause thereof. The waiver of any such issue or
defense shall be effective regardless of whether such issue or defense may otherwise
be deemed jurisdictional or relating to an element in the cause of action. The waiver
shall be judicially enforceable in accordance with its terms by the claimant against the
person indemnified.

(v) The term extraordinary nuclear occurrence means an event which DOE has determined
to be an extraordinary nuclear occurrence as defined in the Act. A determination of
whether or not there has been an extraordinary nuclear occurrence will be made in
accordance with the procedures in 10 CFR part 840..
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(vi) For the purposes of that determination, offsite as that term is used in 10 CFR part 840
means away from “the contract location” which phrase means any DOE facility,
installation, or site at which contractual activity under this contract is being carried on,
and any contractor-owned or controlled facility, installation, or site at which the
Contractor is engaged in the performance of contractual activity under this contract.

(3) The waivers set forth above—

(i)  Shall be effective regardless of whether such issue or defense may otherwise be deemed
jurisdictional or relating to an element in the cause of action;

(i)  Shall be judicially enforceable in accordance with its terms by the claimant against the
person indemnified;

(iii) Shall not preclude a defense based upon a failure to take reasonable steps to mitigate
damages;

(iv) Shall not apply to injury or damage to a claimant or to a claimant's property which is
intentionally sustained by the claimant or which results from a nuclear incident
intentionally and wrongfully caused by the claimant;

(v) Shall not apply to injury to a claimant who is employed at the site of and in connection
with the activity where the extraordinary nuclear occurrence takes place, if benefits
therefor are either payable or required to be provided under any workmen's compensation
or occupational disease law;

(vi) Shall not apply to any claim resulting from a nuclear incident occurring outside the
United States;

(vii) Shall be effective only with respect to those obligations set forth in this clause and in
insurance policies, contracts or other proof of financial protection; and

(viii) Shall not apply to, or prejudice the prosecution or defense of, any claim or portion of
claim which is not within the protection afforded under (A) the limit of liability
provisions under subsection 170e. of the Act, and (B) the terms of this agreement and the
terms of insurance policies, contracts, or other proof of financial protection.

() The Contractor shall give immediate written notice to DOE of any known action or claim filed or
made against the Contractor or other person indemnified for public liability as defined in paragraph
(d)(2). Except as otherwise directed by DOE, the Contractor shall furnish promptly to DOE, copies
of all pertinent papers received by the Contractor or filed with respect to such actions or claims.
DOE shall have the right to, and may collaborate with, the Contractor and any other person
indemnified in the settlement or defense of any action or claim and shall have the right to (1)
require the prior approval of DOE for the payment of any claim that DOE may be required to
indemnify hereunder; and (2) appear through the Attorney General on behalf of the Contractor or
other person indemnified in any action brought upon any claim that DOE may be required to
indemnify hereunder, take charge of such action, and settle or defend any such action. If the
settlement or defense of any such action or claim is undertaken by DOE, the Contractor or other
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person indemnified shall furnish all reasonable assistance in effecting a settlement or asserting a
defense.

(9) Continuity of DOE obligations. The obligations of DOE under this clause shall not be affected by

any failure on the part of the Contractor to fulfill its obligation under this contract and shall be
unaffected by the death, disability, or termination of existence of the Contractor, or by the
completion, termination or expiration of this contract.

(h) Effect of other clauses. The provisions of this clause shall not be limited in any way by, and shall

)

be interpreted without reference to, any other clause of this contract, including the clause entitled
Contract Disputes, provided, however, that this clause shall be subject to the clauses entitled
Covenant Against Contingent Fees, and Accounts, records, and inspection, and any provisions that
are later added to this contract as required by applicable Federal law, including statutes, executive
orders and regulations, to be included in Nuclear Hazards Indemnity Agreements.

Civil penalties. The Contractor and its subcontractors and suppliers who are indemnified under the
provisions of this clause are subject to civil penalties, pursuant to 234A of the Act, for violations of
applicable DOE nuclear-safety related rules, regulations, or orders.

Criminal penalties. Any individual director, officer, or employee of the Contractor or of its
subcontractors and suppliers who are indemnified under the provisions of this clause are subject to
criminal penalties, pursuant to 223(c) of the Act, for knowing and willful violation of the Atomic
Energy Act of 1954, as amended, and applicable DOE nuclear safety-related rules, regulations or
orders which violation results in, or, if undetected, would have resulted in a nuclear incident.

(K) Inclusion in subcontracts. The Contractor shall insert this clause in any subcontract which may

involve the risk of public liability, as that term is defined in the Act and further described in
paragraph (d)(2) above. However, this clause shall not be included in subcontracts in which the
subcontractor is subject to Nuclear Regulatory Commission (NRC) financial protection
requirements under section 170b. of the Act or NRC agreements of indemnification under section
170c. or k. of the Act for the activities under the subcontract.

Effective date

() See Note I1 below for instructions related to this section on Effective Date.

Relationship to general indemnity

() See Note Il below for instructions related to this section on Relationship to General Indemnity.

NOTE I: Paragraph (i) of the clause will be replaced with “Reserved” in contracts specifically
exempted from civil penalties by section 234 of the Act. That subsection provides that the following
DOE contractors are not subject to the assessment of civil penalties:

(1) The University of Chicago (and any subcontractors or suppliers thereto) for activities
associated with Argonne National Laboratory;
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(2) The University of California (and any subcontractors or suppliers thereto) for activities
associated with Los Alamos National Laboratory, Lawrence Livermore National Laboratory,
and Lawrence Berkeley National Laboratory;

(3) American Telephone and Telegraph Company and its subsidiaries (and any subcontractors or
suppliers thereto) for activities associated with Sandia National Laboratories;

(4) Universities Research Association, Inc. (and any subcontractors or suppliers thereto) for
activities associated with FERMI National Laboratory:

(5) Princeton University (and any subcontractor or suppliers thereto) for activities associated
with Princeton Plasma Physics Laboratory;

(6) The Associated Universities, Inc. (and any subcontractors or suppliers thereto) for activities
associated with the Brookhaven National Laboratory; and

(7) Battelle Memorial Institute (and any subcontractors or suppliers thereto) for activities
associated with Pacific Northwest Laboratory.

NOTE II: Contracts with an effective date after the date of June 12, 1996, do not require the effective
date provision in this clause. Delete the title. Use the EFFECTIVE DATE title and the following
language, for those contracts: “(') This indemnity agreement shall be applicable with respect to nuclear
incidents occurring on or after __ " "

(1) Those that contained an indemnity pursuant to Public Law 85-840 prior to August 20, 1988,
include the effective date provision above, inserting the effective date of the contract
modification that replaced the Public Law 85-804 indemnity with an interim Price-Anderson
based indemnity. Pursuant to the Price-Anderson Amendments Act, this substitution must
have taken place by February 20, 1989.

(2) Those that contained, and continue to contain, either of the previous Nuclear Hazards
Indemnity clauses, include the effective date provision above, inserting “August 20, 1988.”

(3) Those with an effective date between August 20, 1988, and the date of the Final Rule, that (a)
had “interim coverage” or (b) did not have “interim coverage” but have now been determined
to be covered under the PAAA, include the effective date provision above, inserting the
contract effective date.

NOTE I1I: The following alternate will be added to the above Nuclear Hazards Indemnity Agreement
clause for all contracts that contain a general authority indemnity pursuant to 950.7101. Caution: Be
aware that for contracts that will have this provision added which do not contain an effective date
provision, this paragraph shall be marked (1). In the event an Effective Date provision has been
included, it shall be market (m). “() To the extent that the Contractor is compensated by any financial
protection, or is indemnified pursuant to this clause, or is effectively relieved of public liability by an
order or orders limiting same, pursuant to 170e of the Act, the provisions of the clause providing
general authority indemnity shall not apply.”
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I-16 DEAR 970.5203-3 CONTRACTOR'S ORGANIZATION (DEC 2000) (CLASS
DEVIATION)

(a) Organization chart. As promptly as possible after the execution of this contract, the Contractor
shall furnish to the Contracting Officer (1) a chart showing the names, duties, and organization of
key personnel (see 48 CFR 952.215-70) to be employed in connection with the work, and shall
furnish supplemental information to reflect any changes as they occur; and, (2) a chart showing the
name and organization of the Contractor’s Parent Organization’s responsible official for
administering the Contractor’s Parent Organization’s Oversight Plan, and shall furnish
supplemental information to reflect any changes as they occur.

(b) Supervisory representative of Contractor. Unless otherwise directed by the Contracting Officer, a
competent full-time resident supervisory representative of the Contractor satisfactory to the
Contracting Officer shall be in charge of the work at the site, and any work off-site, at all times.
For purposes of this contract, the [insert name or title of resident supervisory representative of the
contractor] is the resident supervisory representative of the contractor.

(c) Control of employees. The Contractor shall be responsible for maintaining satisfactory standards of
employee competency, conduct, and integrity and shall be responsible for taking such disciplinary
action with respect to its employees as may be necessary. In the event the Contractor fails to
remove any employee from the contract work whom DOE deems incompetent, careless, or
insubordinate, or whose continued employment on the work is deemed by DOE to be inimical to
the Department's mission, the Contracting Officer may require, with the approval of the
Administrator of the NNSA or the Secretary of Energy, the Contractor to remove the employee
from work under the contract. This includes the right to direct the Contractor to remove its most
senior key person from work under the contract for serious contract performance deficiencies.
Furthermore, nothing contained in this paragraph (c) shall in any way impair the statutory or
contractual collective bargaining rights of union-represented contractor employees.

(d) Standards and procedures. The Contractor shall establish such standards and procedures as are
necessary to implement the requirements set forth in 48 CFR 970.0371. Such standards and
procedures shall be subject to the approval of the Contracting Officer.

(e) Nothing in this clause or its implementation is intended to conflict with 42 U.S.C. §7274p, or to
otherwise affect the scientific integrity of persons required to provide independent technical
judgments to provide the President or the Congress assurances on the safety, security, reliability,
or effectiveness of the US nuclear weapons stockpile.

1-17 DEAR 970.5204-2 LAWS, REGULATIONS, AND DOE DIRECTIVES (DEC 2000)
(CLASS DEVIATION)

(@) In performing work under this contract, the Contractor shall comply with the requirements of
applicable Federal, State, and local laws and regulations (including DOE regulations), unless relief
has been granted in writing by the appropriate regulatory agency.

(b) In performing work under this contract, the Contractor shall comply with the requirements of those
Department of Energy directives, or parts thereof, and National Nuclear Security Administration
Policy Letters identified in the contract’s Section J Appendix entitled “List of Applicable
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Directives™ (the List). Except as otherwise provided for in paragraph (d) of this clause, the
Contracting Officer may, from time to time and at any time, revise the List by unilateral
modification to the contract to add, modify, or delete specific requirements. Prior to revising the
List, the Contracting Officer shall notify the Contractor in writing of the Department's intent to
revise the List and provide the Contractor with the opportunity to assess the effect of the
Contractor's compliance with the revised list on contract cost and funding, technical performance,
and schedule; and identify any potential inconsistencies between the revised list and the other terms
and conditions of the contract. Within 30 days after receipt of the Contracting Officer's notice, the
Contractor shall advise the Contracting Officer in writing of the potential impact of the Contractor's
compliance with the revised list. Based on the information provided by the Contractor and any
other information available, the Contracting Officer shall decide whether to revise the List and so
advise the Contractor not later than 30 days prior to the effective date of the revision of the List.
The Contractor and the Contracting Officer shall identify and, if appropriate, agree to any changes
to other contract terms and conditions, including cost and schedule, associated with the revision of
the List and fee may be adjusted pursuant to the clause of this contract entitled, "Changes."

(c) Environmental, safety, and health (ES&H) requirements appropriate for work conducted under this
contract may be determined by a DOE approved process to evaluate the work and the associated
hazards and identify an appropriately tailored set of standards, practices, and controls, such as a
tailoring process included in a DOE approved Safety Management System implemented under the
clause entitled "Integration of Environment, Safety, and Health into Work Planning and
Execution.” When such a process is used, the set of tailored (ES&H) requirements, as approved by
DOE pursuant to the process, shall be incorporated into the List as contract requirements with full
force and effect. These requirements shall supersede, in whole or in part, the contractual
environmental, safety, and health requirements previously made applicable to the contract by the
List. If the tailored set of requirements identifies an alternative requirement varying from an ES&H
requirement of an applicable law or regulation, the Contractor shall request an exemption or other
appropriate regulatory relief specified in the regulation.

(d) Except as otherwise directed by the Contracting Officer, the Contractor shall procure all necessary
permits or licenses required for the performance of work under this contract.

(e) Regardless of the performer of the work, the Contractor is responsible for compliance with the
requirements of this clause. The Contractor is responsible for flowing down the requirements of
this clause to subcontracts at any tier to the extent necessary to ensure the Contractor's compliance
with the requirements.

1-18 DEAR 970.5215-3 CONDITIONAL PAYMENT OF FEE, PROFIT, AND OTHER
INCENTIVES—FACILITY MANAGEMENT CONTRACTS (AUG 2009) ALTERNATE
Il (AUG 2009) (NNSA CLASS DEVIATION OCT 2011)

(a) General.

(1) The payment of earned fee, fixed fee, profit, or share of cost savings under this contract is
dependent upon—

(i)  The Contractor's or Contractor employees’ compliance with the terms and conditions of
this contract relating to environment, safety and health (ES&H), which includes worker
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safety and health (WS&H), including performance under an approved Integrated Safety
Management System (ISMS); and

(i) The Contractor's or Contractor employees’ compliance with the terms and conditions of

this contract relating to the safeguarding of Restricted Data and other classified
information.

The ES&H performance requirements of this contract are set forth in its ES&H terms and
conditions, including the DOE approved contractor ISMS or similar document. Financial
incentives for timely mission accomplishment or cost effectiveness shall never compromise
or impede full and effective implementation of the ISMS and full ES&H compliance.

The performance requirements of this contract relating to the safeguarding of Restricted Data
and other classified information are set forth in the clauses of this contract entitled, “Security”
and “Laws, Regulations, and DOE Directives,” as well as in other terms and conditions.

If the Contractor does not meet the performance requirements of this contract relating to
ES&H or to the safeguarding of Restricted Data and other classified information during any
performance evaluation period established under the contract pursuant to the clause of this
contract, earned fee, fixed fee, profit or share of cost savings may be unilaterally reduced by
the contracting officer.

(b) Reduction Amount.

1)

)

©)

The amount of earned fee, fixed fee, profit, or share of cost savings that may be unilaterally
reduced will be determined by the severity of the performance failure pursuant to the degrees
specified in paragraphs (c) and (d) of this clause.

If a reduction of earned fee, fixed fee, profit, or share of cost savings is warranted, unless
mitigating factors apply, such reduction shall not be less than 26% nor greater than 100% of
the amount of earned fee, fixed fee, profit, or the Contractor's share of cost savings for a first
degree performance failure, not less than 11% nor greater than 25% for a second degree
performance failure, and up to 10% for a third degree performance failure.

In determining the amount of the reduction and the applicability of mitigating factors, the
contracting officer must consider the Contractor’s overall performance in meeting the ES&H
or security requirements of the contract. Such consideration must include performance against
any site specific performance criteria/requirements that provide additional definition,
guidance for the amount of reduction, or guidance for the applicability of mitigating factors.
In all cases, the contracting officer must consider mitigating factors that may warrant a
reduction below the applicable range (see 48 CFR 970.1504-1-2). The mitigating factors
include, but are not limited to, the following ((v), (vi), (vii) and (viii) apply to ES&H only).

(i) Degree of control the Contractor had over the event or incident.

(i)  Efforts the Contractor had made to anticipate and mitigate the possibility of the event in

advance.
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Contractor self-identification and response to the event to mitigate impacts and
recurrence.

General status (trend and absolute performance) of: ES&H and compliance in related
areas; or of safeguarding Restricted Data and other classified information and compliance
in related areas.

Contractor demonstration to the Contracting Officer’s satisfaction that the principles of
industrial ES&H standards are routinely practiced (e.g., Voluntary Protection Program,
ISO 14000).

Event caused by "Good Samaritan" act by the Contractor (e.g., offsite emergency
response).

Contractor demonstration that a performance measurement system is routinely used to
improve and maintain ES&H performance (including effective resource allocation) and to
support DOE corporate decision-making (e.g., policy, ES&H programs).

(viii) Contractor demonstration that an Operating Experience and Feedback Program is

(4) (i)

(i)

(iii)

(iv)

functioning that demonstrably affects continuous improvement in ES&H by use of
lessons-learned and best practices inter- and intra-DOE sites.

The amount of fee, fixed fee, profit, or share of cost savings that is otherwise earned by a
contractor during an evaluation period may be reduced in accordance with this clause if it
is determined that a performance failure warranting a reduction under this clause occurs
within the evaluation period.

The amount of reduction under this clause, in combination with any reduction made under
any other clause in the contract, shall not exceed the amount of fee, fixed fee, profit, or
the Contractor's share of cost savings that is otherwise earned during the evaluation
period.

For the purposes of this clause, earned fee, fixed fee, profit, or share of cost savings for
the evaluation period shall mean the amount determined by the contracting officer or fee
determination official as otherwise payable based on the Contractor's performance during
the evaluation period. Where the contract provides for financial incentives that extend
beyond a single evaluation period, this amount shall also include: any provisional
amounts determined otherwise payable in the evaluation period; and, if provisional
payments are not provided for, the allocable amount of any incentive determined
otherwise payable at the conclusion of a subsequent evaluation period. The allocable
amount shall be the total amount of the earned incentive divided by the number of
evaluation periods over which it was earned.

The Government will effect the reduction as soon as practicable after the end of the
evaluation period in which the performance failure occurs. If the Government is not aware
of the failure, it will effect the reduction as soon as practical after becoming aware. For
any portion of the reduction requiring an allocation the Government will effect the
reduction at the end of the evaluation period in which it determines the total amount
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earned under the incentive. If at any time a reduction causes the sum of the payments the
Contractor has received for fee, fixed fee, profit, or share of cost savings to exceed the
sum of fee, fixed fee, profit, or share of cost savings the Contractor has earned
(provisionally or otherwise), the Contractor shall immediately return the excess to the
Government. (What the Contractor “has earned” reflects any reduction made under this or
any other clause of the contract.)

At the end of the contract—

(A) The Government will pay the Contractor the amount by which the sum of fee, fixed

fee, profit, or share of cost savings the Contractor has earned exceeds the sum of the
payments the Contractor has received; or

(B) The Contractor shall return to the Government the amount by which the sum of the

payments the Contractor has received exceeds the sum of fee, fixed fee, profit, or
share of cost savings the Contractor has earned. (What the Contractor “has earned"
reflects any reduction made under this or any other clause of the contract.)

(c) Environment, Safety and Health (ES&H). Performance failures occur if the Contractor does not
comply with the contract’s ES&H terms and conditions, including the DOE approved Contractor
ISMS. The degrees of performance failure under which reductions of earned or fixed fee, profit, or
share of cost savings will be determined are:

(1) First Degree: Performance failures that are most adverse to ES&H. Failure to develop and
obtain required DOE approval of an ISMS is considered first degree. The Government will
perform necessary review of the ISMS in a timely manner and will not unreasonably withhold
approval of the Contractor’s ISMS. The following performance failures or performance
failures of similar import will be considered first degree.

(i)
(i)

Type A accident (defined in DOE Order 225.1A).

Two Second Degree performance failures during an evaluation period.

(2) Second Degree: Performance failures that are significantly adverse to ES&H. They include
failures to comply with an approved ISMS that result in an actual injury, exposure, or
exceedence that occurred or nearly occurred but had minor practical long-term health
consequences. They also include breakdowns of the Safety Management System. The
following performance failures or performance failures of similar import will be considered
second degree:

(i)
(i)

(iii)

Type B accident (defined in DOE Order 225.1A).

Non-compliance with an approved ISMS that results in a near miss of a Type A or B
accident. A near miss is a situation in which an inappropriate action occurs, or a necessary
action is omitted, but does not result in an adverse effect.

Failure to mitigate or notify DOE of an imminent danger situation after discovery, where
such notification is a requirement of the contract.
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(3) Third Degree: Performance failures that reflect a lack of focus on improving ES&H. They
include failures to comply with an approved ISMS that result in potential breakdown of the
System. The following performance failures or performance failures of similar import will be
considered third degree:

(i) Failure to implement effective corrective actions to address deficiencies/non-compliances
documented through: external (e.g., Federal) oversight and/or reported per DOE Manual
231.1-2 requirements; or internal oversight of DOE Order 440.1A requirements.

(i)  Multiple similar non-compliances identified by external (e.g., Federal) oversight that in
aggregate indicate a significant programmatic breakdown.

(ili) Non-compliances that either have, or may have, significant negative impacts to the
worker, the public, or the environment or that indicate a significant programmatic
breakdown.

(iv) Failure to notify DOE upon discovery of events or conditions where notification is
required by the terms and conditions of the contract.

(d) Safeguarding Restricted Data and Other Classified Information. Performance failures occur if the
Contractor does not comply with the terms and conditions of this contract relating to the
safeguarding of Restricted Data and other classified information. The degrees of performance
failure under which reductions of fee, profit, or share of cost savings will be determined are as
follows:

(1) First Degree: Performance failures that have been determined, in accordance with applicable
law, DOE regulation, or directive, to have resulted in, or that can reasonably be expected to
result in, exceptionally grave damage to the national security. The following are examples of
performance failures or performance failures of similar import that will be considered first
degree:

(1)  Non-compliance with applicable laws, regulations, and DOE directives actually resulting
in, or creating a risk of, loss, compromise, or unauthorized disclosure of Top Secret
Restricted Data or other information classified as Top Secret, any classification level of
information in a Special Access Program (SAP), information identified as sensitive
compartmented information (SCI), or high risk nuclear weapons-related data.

(i) Contractor actions that result in a breakdown of the safeguards and security management
system that can reasonably be expected to result in the loss, compromise, or unauthorized
disclosure of Top Secret Restricted Data, or other information classified as Top Secret,
any classification level of information in a SAP, information identified as SCI, or high
risk nuclear weapons-related data.

(iii) Failure to promptly report the loss, compromise, or unauthorized disclosure of Top Secret
Restricted Data, or other information classified as Top Secret, any classification level of
information in a SAP, information identified as SCI, or high risk nuclear weapons-related
data.
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(iv) Failure to timely implement corrective actions stemming from the loss, compromise, or
unauthorized disclosure of Top Secret Restricted Data or other information classified as
Top Secret, any classification level of information in a SAP, information identified as
SCI, or high risk nuclear weapons-related data.

(2) Second Degree: Performance failures that have been determined, in accordance with
applicable law, DOE regulation, or directive, to have actually resulted in, or that can
reasonably be expected to result in, serious damage to the national security. The following are
examples of performance failures or performance failures of similar import that will be
considered second degree:

(1)  Non-compliance with applicable laws, regulations, and DOE directives actually resulting
in, or creating risk of, loss, compromise, or unauthorized disclosure of Secret Restricted
Data or other information classified as Secret.

(i) Contractor actions that result in a breakdown of the safeguards and security management
system that can reasonably be expected to result in the loss, compromise, or unauthorized
disclosure of Secret Restricted Data, or other information classified as Secret.

(iii) Failure to promptly report the loss, compromise, or unauthorized disclosure of Restricted
Data or other classified information regardless of classification (except for information
covered by paragraph (d)(2)(iii) of this clause).

(iv) Failure to timely implement corrective actions stemming from the loss, compromise, or
unauthorized disclosure of Secret Restricted Data or other classified information
classified as Secret.

(3) Third Degree: Performance failures that have been determined, in accordance with applicable
law, regulation, or DOE directive, to have actually resulted in, or that can reasonably be
expected to result in, undue risk to the common defense and security. In addition, this
category includes performance failures that result from a lack of Contractor management
and/or employee attention to the proper safeguarding of Restricted Data and other classified
information. These performance failures may be indicators of future, more severe
performance failures and/or conditions, and if identified and corrected early would prevent
serious incidents. The following are examples of performance failures or performance failures
of similar import that will be considered third degree:

(1)  Non-compliance with applicable laws, regulations, and DOE directives actually resulting
in, or creating risk of, loss, compromise, or unauthorized disclosure of Restricted Data or
other information classified as Confidential.

(i)  Failure to promptly report alleged or suspected violations of laws, regulations, or
directives pertaining to the safeguarding of Restricted Data or other classified
information.

(iii) Failure to identify or timely execute corrective actions to mitigate or eliminate identified
vulnerabilities and reduce residual risk relating to the protection of Restricted Data or

Section I, Page 40



Contract No. DE-NA0002839

other classified information in accordance with the Contractor’s Safeguards and Security
Plan or other security plan, as applicable.

(iv) Contractor actions that result in performance failures which unto themselves pose minor
risk, but when viewed in the aggregate indicate degradation in the integrity of the
Contractor’s safeguards and security management system relating to the protection of
Restricted Data and other classified information.

1-19 DEAR 970.5215-4 COST REDUCTION (AUG 2009) (CLASS DEVIATION MAR 2011)
(a) General. It is the Department of Energy's (DOE's) / National Nuclear Security Administration’s
(NNSA) intent to have its facilities and laboratories operated in an efficient and effective manner. To
this end, the Contractor shall assess its operations and identify areas where cost reductions would bring
cost efficiency to operations without adversely affecting the level of performance required by the
contract. The Contractor, to the maximum extent practical, shall identify areas where cost reductions
may be effected, and develop and submit Cost Reduction Proposals (CRPs) to the Contracting Officer.
If accepted, the Contractor may share in any shared net savings from accepted CRPs in accordance
with paragraph (h) of this clause.

(b) Definitions.
“Administrative cost™ is the Contractor cost of developing and administering the CRP.

“Development cost” is the Contractor cost of up-front planning, engineering, prototyping, and
testing of a design, process, or method.

“DOE/NNSA cost™ is the Government cost incurred implementing and validating the CRP.

“Implementation cost™ is the Contractor cost of tooling, facilities, documentation, etc., required
to effect a design, process, or method change once it has been tested and approved.

“Hard savings™ means savings that directly reduce the overall cost of operations for the
negotiated period of savings. Examples of hard savings include:

i) Permanently eliminating or reducing recurring costs through innovative product
designs, or process improvements;

il) Supply chain management activities resulting in actual savings (as opposed to
potential or sourcing savings);

iii) Integration of life cycle approaches for the design and development of systems that
minimize costs (e.g. experimental, maintenance and operations);

iv) Reducing direct or indirect material or labor costs;

v) Reducing inventory levels of product or material, or reducing the cost of carrying the
same levels;

vi) Reducing utility or natural resource consumption; or
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vii) Reducing or eliminating scrap dollars/rates.

Net Savings means the difference between the estimated cost of performing an effort as
originally planned and the actual allowable cost of performing that same effort when
implementing a Government approved CRP along with any Contractor development costs,

DOE/NNSA cost, implementation costs, and administrative costs associated with the CRP.
Soft Savings means:

i) savings that cannot be demonstrated to reduce the bottom line operating costs
including, for example, labor efficiency improvements that increase productivity but do
not reduce total hours worked;

ii) savings that are intangible and consequently difficult to measure, for example, a
wellness plan that is intended to reduce absenteeism, turnover or insurance costs; or

iii) cost avoidances that cannot be demonstrated to lower cost of products/services
based on a comparison against historical results, for example, slowing the rate of a cost
increase.

(c) Consideration on Hard Savings

The Government’s share of savings shall represent “hard savings” available for reprioritization by the
DOE/NNSA. Proposed savings that will not be considered creditable by the Contracting Officer will
include:

(1) Savings resulting from formal or informal NNSA direction or changes in mission, work
scope, or routine Contractor adjustments due to budget changes;

(2) Underruns resulting from anything other than a Contractor efficiency improvement,
including but not limited to additional NNSA funding, shifting of work scope to a future fiscal
year , (e.g. moving upgrades to facilities or infrastructure to out years with no evidence of
savings or computer buys that are routinely purchased on a 3 year bases are deferred for an
additional two years) deferred maintenance, re-categorizing direct/indirect costs, or increases in
the direct allocation bases;

(3) Site office initiatives, direction, work scope changes, mission changes, or reorganization,
unless the Contractor can demonstrate a significant role in achieving savings resulting from the
site office actions;

(4) Savings that have a negative impact on any existing Contract requirements such as scope,
safety, or security;

(5) Soft savings; and

(6) Savings that have been credited elsewhere under this contract.
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(d) Procedure for submission of CRPs.
CRPs submitted by the Contractor shall contain, at a minimum, the following:

(1) Current Method (Baseline)-A verifiable description of the current scope of work, cost, and
schedule to be impacted by the initiative, and supporting documentation.

(2) New Method (New Proposed Baseline)-A verifiable description of the new scope of work,
cost, and schedule, how the initiative will be accomplished, and supporting documentation.

(3) Feasibility Assessment-A description and evaluation of the proposed initiative and benefits,
risks, and impacts of implementation. This evaluation shall include an assessment of the
difference between the current method (baseline) and proposed new method including all
related costs.
(e) Evaluation and Decision. All CRPs must be submitted to and approved by the Contracting Officer.
Included in the information provided by the CRP must be a discussion of the extent the proposed cost
reduction effort may—
(1) Pose a risk to the health and safety of workers, the community, or to the environment;

(2) Result in a waiver or deviation from DOE requirements, such as DOE Orders and joint
oversight agreements;

(3) Require a change in other contractual agreements;

(4) Result in significant organizational and personnel impacts;

(5) Create a negative impact on the cost, schedule, or scope of work in another area;

(6) Pose a potential negative impact on the credibility of the Contractor or the DOE; and

(7) Impact successful and timely completion of any of the work in the cost, technical, and
schedule baseline.

(8) Significantly impact internal controls.
(f) Acceptance or Rejection of CRPs. Acceptance or rejection of a CRP is a unilateral determination
made by the Contracting Officer based on but not limited to the evaluation criteria established in
paragraph (c) and (e). The Contracting Officer will notify the Contractor that a CRP has been accepted,
rejected, or deferred within (Insert Number) days of receipt. The only CRPs that will be considered for
acceptance are those which the Contractor can demonstrate, at a minimum, will—

(1) Result in net savings (in the sharing period if a design, process, or method change);

(2) Not reappear as costs in subsequent periods; and

(3) Not result in any impairment of essential functions (e.g. safety and security).
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(9) The failure of the Contracting Officer to notify the Contractor of the acceptance, rejection, or
deferral of a CRP within the specified time shall not be construed as approval.

(h) Sharing Arrangement. If a CRP is accepted, the Contractor may share in the shared net savings.
The sharing arrangement shall be as follows:

(1) 50% of the net savings shall be the Government’s share of savings,
(2) 10% of the net savings shall be share of savings fee payable to the Contractor,

(3) 40% of the shared savings shall remain at the DOE/NNSA site and may be negotiated under
the CRP for the following contract activities consistent with the other terms and conditions of
this contract:

1) Program, project, or indirect cost activities to finance additional mission work that has
been approved by the HQ office;

ii) Projects that serve the M&O site as a whole, such as a parking structure, an office
building or building a cafeteria that doesn't serve a discrete program and could be built
with institutional general plant project funds;

iii) Employee compensation for non-key personnel in accordance with Appendix A. For
the purposes of this clause, “employee compensation” means a one—time non-base lump
sum payment which does not count towards the employee’s pensionable earnings.

The specific percentage and sharing period shall be pre-negotiated and set forth in the
contractual document and may span multiple years, however, cost sharing in future
years will be contingent upon availability of funds and the Contracting Officer
certifying each year that the savings have been sustained.

(1) Validation of Shared Net Savings. Each year the Contractor shall certify the amount of savings
achieved that year and that the Government’s share of savings is available for redirection. The
Contracting Officer shall validate actual shared net savings. If actual shared net savings cannot be
validated, the Contractor will not be entitled to a share of savings. If the savings are validated, the
Government will decide how to redirect its share of the funds.

(1) Relationship to Other Incentives. Only those benefits of an accepted CRP not awardable under other
clauses of this contract shall be considered under this clause.

(K) Subcontracts. The Contractor may include a clause similar to this clause in any subcontract. In
calculating any estimated shared net savings in a CRP under this contract, the Contractor's
administration, development, and implementation costs shall include any subcontractor's allowable
costs, and any CRP incentive payments to a subcontractor resulting from the acceptance of such CRP.
The Contractor may choose any arrangement for subcontractor CRP incentive payments, provided that
the payments not reduce the DOE's share of shared net savings.
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1-20 DEAR 970.5227-2 RIGHTS IN DATA-TECHNOLOGY TRANSFER (DEC 2000)

ALTERNATE I (DEC 2000) (NNSA CLASS DEVIATION OCT 2011)

(a) Definitions.

1)

(2)

©)

(4)

(5)

(6)

(")

(8)

Computer data bases, as used in this clause, means a collection of data in a form capable of,
and for the purpose of, being stored in, processed, and operated on by a computer. The term
does not include computer software.

Computer software, as used in this clause, means (i) computer programs which are data
comprising a series of instructions, rules, routines, or statements, regardless of the media in
which recorded, that allow or cause a computer to perform a specific operation or series of
operations and (ii) data comprising source code listings, design details, algorithms, processes,
flow charts, formulae, and related material that would enable the computer program to be
produced, created, or compiled. The term does not include computer data bases.

Data, as used in this clause, means recorded information, regardless of form or the media on
which it may be recorded. The term includes technical data and computer software. The term
"data" does not include data incidental to the administration of this contract, such as financial,
administrative, cost and pricing, or management information.

Limited rights data, as used in this clause, means data, other than computer software,
developed at private expense that embody trade secrets or are commercial or financial and
confidential or privileged. The Government's rights to use, duplicate, or disclose limited
rights data are as set forth in the Limited Rights Notice of paragraph (h) of this clause.

Restricted computer software, as used in this clause, means computer software developed at
private expense and that is a trade secret; is commercial or financial and is confidential or
privileged; or is published copyrighted computer software, including minor modifications of
any such computer software. The Government's rights to use, duplicate, or disclose restricted
computer software are as set forth in the Restricted Rights Notice of subparagraph (i) of this
clause.

Technical data, as used in this clause, means recorded data, regardless of form or
characteristic, that are of a scientific or technical nature. Technical data does not include
computer software, but does include manuals and instructional materials and technical data
formatted as a computer data base.

Unlimited rights, as used in this clause, means the rights of the Government to use, disclose,
reproduce, prepare derivative works, distribute copies to the public, including by electronic
means, and perform publicly and display publicly, in any manner, including by electronic
means, and for any purpose whatsoever, and to have or permit others to do so.

Open Source Software, as used in this clause, means computer software that is distributed
under a license in which the user is granted the right to use, copy, modify, prepare derivative
works and distribute, in source code or other format, the software, in original or modified
form and derivative works thereof, without having to make royalty payments. The
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Contractor’s right to distribute computer software first produced in the performance of this
Contract as Open Source Software is as set forth in paragraph (f).

(9) Patent Counsel means the National Nuclear Security Administration (NNSA) Patent Counsel
assisting the DOE/NNSA contracting activity.

(b) Allocation of Rights.

(1) Except as may otherwise expressly provided or directed in writing by the Patent Counsel the
Government shall have:

(i)

(i)

(iii)

(iv)

(v)

Ownership of all technical data and computer software first produced in the performance
of this Contract;

Unlimited rights in technical data and computer software specifically used in the
performance of this Contract, except as provided herein regarding copyright, limited
rights data, or restricted computer software, and except for data subject to the withholding
provisions for protected Cooperative Research and Development Agreement (CRADA)
information in accordance with Technology Transfer actions under this Contract, or other
data specifically protected by statute for a period of time or, where, approved by
DOE/NNSA, appropriate instances of the DOE /NNSA Work for Others Program;

The right to inspect technical data and computer software first produced or specifically
used in the performance of this Contract at all reasonable times. The Contractor shall
make available all necessary facilities to allow DOE/NNSA personnel to perform such
inspection;

The right to have all technical data and computer software first produced or specifically
used in the performance of this Contract delivered to the Government or otherwise
disposed of by the Contractor, either as the contracting officer may from time to time
direct during the progress of the work or in any event as the contracting officer shall
direct upon completion or termination of this Contract. The Contractor agrees to leave a
copy of such data at the facility or plant to which such data relate, and to make available
for access or to deliver to the Government such data upon request by the contracting
officer. If such data are limited rights data or restricted computer software. the rights of
the Government in such data shall be governed solely by the provisions of paragraph (h)
of this clause ("Rights in Limited Rights Data") or paragraph (i) of this clause ("Rights in
Restricted Computer Software™); and

The right to remove, cancel, correct, or ignore any markings not authorized by the terms
of this Contract on any data furnished hereunder if, in response to a written inquiry by
DOE/NNSA concerning the propriety of the markings, the Contractor fails to respond
thereto within 60 days or fails to substantiate the propriety of the markings. In either case
DOE/NNSA will notify the Contractor of the action taken.

(2) The Contractor shall have:
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(1)  The right to withhold limited rights data and restricted computer software unless
otherwise provided in provisions of this clause;

(i) The right to use for its private purposes, subject to patent, security or other provisions of
this Contract, data it first produces in the performance of this Contract, except for data in
DOE's Uranium Enrichment Technology, including diffusion, centrifuge, and atomic
vapor laser isotope separation and except Restricted Data in category C-24, 10 CFR part
725, in which DOE has reserved the right to receive reasonable compensation for the use
of its inventions and discoveries, including related data and technology, provided the data
requirements of this Contract have been met as of the date of the private use of such data;
and

(iii) The right to assert copyright subsisting in scientific and technical articles as provided in
paragraph (d) of this clause and the right to request permission to assert copyright
subsisting in works other than scientific and technical articles as provided in paragraph (e)
of this clause.

The Contractor agrees that for limited rights data or restricted computer software or other
technical business or financial data in the form of recorded information which it receives
from, or is given access to by DOE, NNSA or a third party, including a DOE or NNSA
contractor or subcontractor, and for technical data or computer software it first produces
under this Contract which is authorized to be marked by DOE/NNSA, the Contractor shall
treat such data in accordance with any restrictive legend contained thereon.

(c) Copyright (General).

1)

(2)

The Contractor agrees not to mark, register, or otherwise assert copyright in any data in a
published or unpublished work, other than as set forth in paragraphs (d) and (e) of this clause.

Except for material to which the Contractor has obtained the right to assert copyright in
accordance with either paragraph (d) or (e) of this clause, the Contractor agrees not to include
in the data delivered under this Contract any material copyrighted by the Contractor and not
to knowingly include any material copyrighted by others without first granting or obtaining at
no cost a license therein for the benefit of the Government of the same scope as set forth in
paragraph (d) of this clause. If the Contractor believes that such copyrighted material for
which the license cannot be obtained must be included in the data to be delivered, rather than
merely incorporated therein by reference, the Contractor shall obtain the written authorization
of the contracting officer to include such material in the data prior to its delivery.

(d) Copyrighted works (scientific and technical articles)

1)

The Contractor shall have the right to assert, without prior approval of the contracting officer,
copyright subsisting in scientific and technical articles composed under this contract or based
on or containing data first produced in the performance of this Contract, and published in
academic, technical or professional journals, symposia, proceedings, or similar works. When
assertion of copyright is made, the Contractor shall affix the applicable copyright notice of 17
U.S.C. 401 or 402 and acknowledgment of Government sponsorship (including contract
number) on the data when such data are delivered to the Government as well as when the data
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are published or deposited for registration as a published work in the U.S. Copyright Office.
The Contractor grants to the Government, and others acting on its behalf, a nonexclusive,
paid-up, irrevocable, world-wide license in such copyrighted data to reproduce, prepare
derivative works, distribute copies to the public, and perform publicly and display publicly,
by or on behalf of the Government.

(2) The contractor shall mark each scientific or technical article first produced or composed
under this Contract and submitted for journal publication or similar means of dissemination
with a notice, similar in all material respects to the following, on the front reflecting the
Government's non-exclusive, paid-up, irrevocable, world-wide license in the copyright.

Notice: This manuscript has been authored by [insert the name of the Contractor] under
Contract No. [insert the contract number] with the U.S. Department of Energy/National
Nuclear Security Administration. The United States Government retains and the publisher, by
accepting the article for publication, acknowledges that the United States Government retains
a non-exclusive, paid-up, irrevocable, world-wide license to publish or reproduce the
published form of this manuscript, or allow others to do so, for United States Government
purposes.

(End of Notice)

(3) The title to the copyright of the original of unclassified graduate theses and the original of
related unclassified scientific papers shall vest in the author thereof, subject to the right of
DOE and NNSA to retain duplicates of such documents and to use such documents for any
purpose whatsoever without any claim on the part of the author or the contractor for
additional compensation.

(e) Copyrighted works (other than scientific and technical articles and data produced under a
CRADA). The Contractor may obtain permission to assert copyright subsisting in technical data
and computer software first produced by the Contractor in performance of this Contract, where the
Contractor can show that commercialization would be enhanced by such copyright protection,
subject to the following:

(1) Contractor Request to Assert Copyright.

(1)  For data other than scientific and technical articles and data produced under a CRADA,
the Contractor shall submit in writing to Patent Counsel its request to assert copyright in
data first produced in the performance of this Contract pursuant to this clause. The right
of the Contractor to copyright data first produced under a CRADA is as described in the
individual CRADA. Each request by the Contractor must include:

(A) The identity of the data (including any computer program) for which the Contractor
requests permission to assert copyright, as well as an abstract which is descriptive of
the data and is suitable for dissemination purposes,

(B) The program under which it was funded,
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(C) Whether, to the best knowledge of the Contractor, the data is subject to an
international treaty or agreement,

(D) Whether the data is subject to export control,

(E) A statement that the Contractor plans to commercialize the data in compliance with
the clause of this contract entitled, "Technology Transfer Mission," within five (5)
years after obtaining permission to assert copyright or, on a case-by-case basis, a
specified longer period where the Contractor can demonstrate that the ability to
commercialize effectively is dependent upon such longer period, and

(F) For data other than computer software, a statement explaining why the assertion of
copyright is necessary to enhance commercialization and is consistent with DOE's and
NNSA'’s dissemination responsibilities.

(i)  For data that is developed using other funding sources in addition to DOE or NNSA
funding, the permission to assert copyright in accordance with this clause must also be
obtained by the Contractor from all other funding sources prior to the Contractor's request
to Patent Counsel. The request shall include the Contractor's certification or other
documentation acceptable to Patent Counsel demonstrating such permission has been
obtained.

(iii) Permission for the Contractor to assert copyright in excepted categories of data as
determined by DOE/NNSA will be expressly withheld. Such excepted categories include
data whose release

(A) would be detrimental to national security, i.e., involve classified information or data
or sensitive information under Section 148 of the Atomic Energy Act of 1954, as
amended, or are subject to export control for nonproliferation and other nuclear-
related national security purposes,

(B) would not enhance the appropriate transfer or dissemination and commercialization
of such data,

(C) would have a negative impact on U.S. industrial competitiveness,

(D) would prevent DOE or NNSA from meeting its obligations under treaties and
international agreements, or

(E) would be detrimental to one or more of DOE's or NNSA’s programs. Additional
excepted categories may be added by the Assistant General Counsel for Technology
Transfer and Intellectual Property and/or the NNSA Patent Counsel. Where data are
determined to be under export control restriction, the Contractor may obtain
permission to assert copyright subject to the provisions of this clause for purposes of
limited commercialization in a manner that complies with export control statutes and
applicable regulations. In addition, notwithstanding any other provision of this
Contract, all data developed with Naval Reactors' funding and those data that are
classified fall within excepted categories. The rights of the Contractor in data are
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subject to the disposition of data rights in the treaties and international agreements
identified under this Contract as well as those additional treaties and international
agreements which DOE or NNSA may from time to time identify by unilateral
amendment to the Contract; such amendment listing added treaties and international
agreements is effective only for data which is developed after the date such treaty or
international agreement is added to this Contract. Also, the Contractor will not be
permitted to assert copyright in data in the form of various technical reports
generated by the Contractor under the Contract without first obtaining the advanced
written permission of the contracting officer.

(2) DOE/NNSA Review and Response to Contractor's Request. The Patent Counsel shall use its
best efforts to respond in writing within 90 days of receipt of a complete request by the
Contractor to assert copyright in technical data and computer software pursuant to this clause.
Such response shall either give or withhold DOE/NNSA's permission for the Contractor to
assert copyright or advise the Contractor that DOE/NNSA needs additional time to respond,
and the reasons therefor.

(3) Permission for Contractor to Assert Copyright.

(i)

(i)

For computer software, the Contractor shall furnish to the DOE designated, centralized
software distribution and control point, the Energy Science and Technology Software
Center, at the time permission to assert copyright is given under paragraph (e)(2) of this
clause:

(A) An abstract describing the software suitable for publication,
(B) the source code for each software program, and

(C) the object code and at least the minimum support documentation needed by a

technically competent user to understand and use the software.

The Patent Counsel, for good cause shown by the Contractor, may allow the minimum
support documentation to be delivered within 60 days after permission to assert copyright
is given or at such time the minimum support documentation becomes available. The
Contractor acknowledges that the DOE/NNSA designated software distribution and
control point may provide a technical description of the software in an announcement
identifying its availability from the copyright holder.

Unless otherwise directed by the contracting officer, for data other than computer
software to which the Contractor has received permission to assert copyright under
paragraph (e)(2) of this clause above, the Contractor shall within sixty (60) days of
obtaining such permission furnish to DOE's Office of Scientific and Technical
Information (OSTI) a copy of such data as well as an abstract of the data suitable for
dissemination purposes. The Contractor acknowledges that OSTI may provide an abstract
of the data in an announcement to DOE, NNSA, its contractors and to the public
identifying its availability from the copyright holder.
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For a five year period or such other specified period as specifically approved by Patent
Counsel beginning on the date the Contractor is given permission to assert copyright in
data, the Contractor grants to the Government, and others acting on its behalf, a paid-up,
nonexclusive, irrevocable worldwide license in such copyrighted data to reproduce,
prepare derivative works and perform publicly and display publicly, by or on behalf of the
Government. Upon request, the initial period may be extended after DOE/NNSA approval.
The DOE/NNSA approval will be based on the standard that the work is still commercially
available and the market demand is being met.

After the period approved by Patent Counsel for application of the limited Government
license described in paragraph (e)(3)(iii) of this clause, or if, prior to the end of such
period(s), the Contractor abandons commercialization activities pertaining to the data to
which the Contractor has been given permission to assert copyright, the Contractor grants
to the Government, and others acting on its behalf, a paid-up, nonexclusive, irrevocable
worldwide license in such copyrighted data to reproduce, distribute copies to the public,
prepare derivative works, perform publicly and display publicly, and to permit others to
do so.

Whenever the Contractor asserts copyright in data pursuant to this paragraph (e), the
Contractor shall affix the applicable copyright notice of 17 U.S.C. 401 or 402 on the
copyrighted data and also an acknowledgment of the Government sponsorship and license
rights of paragraphs (e)(3) (iii) and (iv) of this clause. Such action shall be taken when the
data are delivered to the Government, published, licensed or deposited for registration as
a published work in the U.S. Copyright Office. The acknowledgment of Government
sponsorship and license rights shall be as follows:

Notice: These data were produced by (insert name of Contractor) under Contract No.
(insert contract number) with the Department of Energy/National Nuclear Security
Administration. For (period approved by NNSA Patent Counsel) from (date permission to
assert copyright was obtained), the Government is granted for itself and others acting on
its behalf a nonexclusive, paid-up, irrevocable worldwide license in this data to
reproduce, prepare derivative works, and perform publicly and display publicly, by or on
behalf of the Government. There is provision for the possible extension of the term of this
license. Subsequent to that period or any extension granted, the Government is granted for
itself and others acting on its behalf a nonexclusive, paid-up, irrevocable worldwide
license in this data to reproduce, prepare derivative works, distribute copies to the public,
perform publicly and display publicly, and to permit others to do so. The specific term of
the license can be identified by inquiry made to Contractor or DOE/NNSA. Neither the
United States nor the United States Department of Energy/National Nuclear Security
Administration, nor any of their employees, makes any warranty, express or implied, or
assumes any legal liability or responsibility for the accuracy, completeness, or usefulness
of any data, apparatus, product, or process disclosed, or represents that its use would not
infringe privately owned rights.

(End of Notice)

With respect to any data to which the Contractor has received permission to assert
copyright, the DOE/NNSA has the right, during the five (5) year or specified longer period
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approved by Patent Counsel as provided for in paragraph (e)(3)(iii) of this clause, to
request the Contractor to grant a nonexclusive, partially exclusive or exclusive license in
any field of use to a responsible applicant(s) upon terms that are reasonable under the
circumstances, and if the Contractor refuses such request, to grant such license itself, if
the DOE/NNSA determines that the Contractor has not made a satisfactory demonstration
that either it or its licensee(s) is actively pursuing commercialization of the data as set
forth in subparagraph (€)(1)(A) of this clause. Before licensing under this subparagraph
(vi), DOE/NNSA shall furnish the Contractor a written request for the Contractor to grant
the stated license, and the Contractor shall be allowed thirty (30) days (or such longer
period as may be authorized by the contracting officer for good cause shown in writing by
the Contractor) after such notice to show cause why the license should not be granted.
The Contractor shall have the right to appeal the decision of the DOE/NNSA to grant the
stated license to the Invention Licensing Appeal Board as set forth in 10 CFR 781.65 --
"Appeals.”

(vii) No costs shall be allowable for maintenance of copyrighted data, primarily for the benefit
of the Contractor and/or a licensee which exceeds DOE or NNSA Program needs, except
as expressly provided in writing by the contracting officer. The Contractor may use its net
royalty income to effect such maintenance costs.

(viii) At any time the Contractor abandons commercialization activities for data for which the
Contractor has received permission to assert copyright in accordance with this clause, it
shall advise OSTI and Patent Counsel and upon request assign the copyright to the
Government so that the Government can distribute the data to the public.

The following notice may be placed on computer software prior to any publication and prior
to the Contractor's obtaining permission from the DOE/NNSA to assert copyright in the
computer software pursuant to paragraph (c)(3) of this section.

Notice: This computer software was prepared by [insert the Contractor's name and the
individual author], hereinafter the Contractor, under Contract [insert the Contract Number]
with the Department of Energy/National Nuclear Security Administration (DOE/NNSA). All
rights in the computer software are reserved by DOE/NNSA on behalf of the United States
Government and the Contractor as provided in the Contract. You are authorized to use this
computer software for Governmental purposes but it is not to be released or distributed to the
public.

NEITHER THE GOVERNMENT NOR THE CONTRACTOR MAKES ANY
WARRANTY, EXPRESS OR IMPLIED, OR ASSUMES ANY LIABILITY FOR THE USE
OF THIS SOFTWARE. This notice including this sentence must appear on any copies of this
computer software.

(End of Notice)

A similar notice can be used for data, other than computer software, upon approval of Patent
Counsel.
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(f) Open Source Software. The Contractor may release computer software first produced by the
Contractor in the performance of this Contract under an open source software license. Such
software shall hereinafter be referred to as Open Source Software or OSS, subject to the following:

(1) Obtain Program Approval.

()

©)

(4)

(1)  The Contractor shall ensure that the DOE or NNSA Program or Programs that have

provided funding (Funding Source) to develop the software have approved the
distribution of the software as OSS. The funding Program(s) may provide blanket
approval for all software developed with funding from that Program. However, OSS
release for any one such software shall be subject to approval by all other funding
Programs which provide a substantial portion of the funds for the software, if any. If
approval from the funding Program(s) is not practicable, Patent Counsel may provide
approval instead. For software jointly developed under a CRADA or User Facility, or
WFO, authorization from the CRADA Participant(s) or User Facility User(s), or WFO, as
applicable, shall be additionally obtained for OSS release.

(i)  If the software is developed with funding from a federal government agency or agencies

other than DOE or NNSA, then authorization from all the funding source(s) shall be
obtained for OSS release, if practicable. Such federal government agency(ies) may
provide blanket approval for all software developed with funding from that agency.
However, OSS release of any one of such software shall be subject to approval by all
other funding sources for the software, if any. If majority approval from such federal
government agency(s) is not practicable, Patent Counsel may provide approval instead.

Assert Copyright in the OSS. Once the Contractor has obtained Funding Source approval in
accordance with subparagraph (1) of this section, copyright in the software to be distributed
as OSS, may be asserted by the Contractor, or, for OSS developed under a CRADA or User
Facility, or WFO, either by the Contractor, CRADA Participant, or User FacilityUser, or
WFO, as applicable, which precludes marking such OSS as Protected Information.

Form DOE F 241.4 for OSS to ESTSC. The Contractor must submit the form DOE F 241.4
(or the current form as may be required by DOE or NNSA) to DOE’s Energy Science and

Technology Software Center (ESTSC) at the Office of Scientific and Technical Information
(OSTI). The Contractor shall provide the unique URL on the form for ESTSC to distribute.

OSS Record. The Contractor must maintain a record, available for inspection by DOE or
NNSA, of software distributed as OSS. The record shall contain the following information:
(i) name of the computer software (or other identifier), (ii) an abstract with description or
purpose of the software, (iii) evidence of the funding Program’s or source’s approval, (iv)
the planned or actual OSS location on the Contractor’s webpage or other publicly available
location (see subparagraph (5) below); (v) any names, logos or other identifying marks used
in connection with the OSS, whether or not registered; (vi) the type of OSS license used; and
(vii) release version of the software for OSS containing derivative works. Upon request of
Patent Counsel, the Contractor shall periodically provide Patent Counsel a copy of the
record.
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Provide Public Access to the OSS. The Contractor shall ensure that the OSS is publicly
accessible as an open source via the Contractor’s website, Open Source Bulletin Boards
operated by third parties, DOE, NNSA, or other industry standard means.

Select an OSS License. Each OSS will be distributed pursuant to an OSS license. The
Contractor may choose among industry standard OSS licenses or create its own set of
Contractor standard licenses. To assist the Contractor, the DOE Assistant General Counsel
for Technology Transfer and Intellectual Property and/or NNSA Patent Counsel may
periodically issue guidance on OSS licenses. Each Contractor created OSS license, must
contain, at a minimum, the following provisions:

(i)  Adisclaimer or equivalent that disclaims the Government’s and Contractor’s liability for

licensees’ and third parties’ use of the software; and

(i) A grant of permission for licensee to distribute OSS containing the licensee’s derivative

(")

(8)

(9)

(10)

(11)

works subject to trademark restrictions (see subparagraph (10) below). This provision
might allow the licensee and third parties to commercialize their derivative works or
might request that the licensee’s derivative works be forwarded to the Contractor for
incorporation into future OSS versions.

Collection of administrative costs is permissible. However, the Contractor may not collect a
royalty or other fee in excess of a good faith amount for cost recovery from any licensee for
the Contractor’s OSS.

Relationship to Other Required Clauses in the Contract. OSS distributed in accordance with
this section shall not be subject to the requirements relating to indemnification of the
Contractor or Federal Government, U.S. Competitiveness and U.S. Preference as set forth in
paragraphs (g) and (h) of the clause within this contract entitled Technology Transfer
Mission (DEAR 970.5227-3). The requirement for Contractor to request permission to assert
copyright for the purpose of engaging in licensing software for royalties as set forth
elsewhere in this clause is not modified by this section.

Performance of Periodic Export Control Reviews by the Contractor. The Contractor is
required to follow its Export Control review procedures before designating any software as
OSS. If the Contractor is integrating the original OSS with other copyrightable works
created by the Contractor or third parties, the Contractor may need to perform periodic
export control reviews of the derivative versions.

Determine if Trademark Protection for the OSS is Appropriate. DOE and NNSA Programs
and Contractors have established trademarks on some of their computer software. Therefore,
the Contractor should determine whether the OSS is already protected by use of an existing
trademark. If the OSS is not so protected, then the Program or the Contractor may want to
seek trademark protection. If the OSS is protected by a trademark, the OSS license should
state that the derivative works of the licensee or other third party may not be distributed
using the proprietary trademark without appropriate prior approval.

Government License. For all OSS, the Contractor grants to the Government, and others
acting on its behalf, a paid-up, nonexclusive, irrevocable worldwide license in data
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copyrighted in accordance with paragraph (f)(2) of this clause to reproduce, distribute copies
to the public, prepare derivative works, perform publicly and display publicly, and to permit
others to do so.

(12) Availability of Original OSS. The object code and source code of the original OSS developed

by the Contractor shall be available to any third party who requests such from the Contractor
for so long as such OSS is publicly available. If the Contractor ceases to make the software
publicly available, then the Contractor shall submit to ESTSC the object code and source
code of the latest version of the OSS developed by the Contractor in addition to a revised
DOE F 241.4 form (which includes an abstract) and the Contractor shall direct any inquiries
from third parties seeking to obtain the original OSS to ESTSC.

(g) Subcontracting.

1)

)

©)

Unless otherwise directed by the contracting officer, the Contractor agrees to use in
subcontracts in which technical data or computer software is expected to be produced or in
subcontracts for supplies that contain a requirement for production or delivery of data in
accordance with the policy and procedures of 48 CFR Subpart 27.4 as supplemented by 48
CFR 927.401 through 927.409, the clause entitled, "Rights in Data-General" at 48 CFR
52.227-14 modified in accordance with 927.409(a) and including Alternate V. Alternates 11
through IV of that clause may be included as appropriate with the prior approval of Patent
Counsel, and the Contractor shall not acquire rights in a subcontractor's limited rights data or
restricted computer software, except through the use of Alternates Il or I11, respectively,
without the prior approval of Patent Counsel. The clause at 48 CFR 52.227-16, Additional
Data Requirements, shall be included in subcontracts in accordance with 48 CFR 927.409(h).
The Contractor shall use instead the Rights in Data-Facilities clause at 48 CFR 970.5227-1 in
subcontracts, including subcontracts for related support services, involving the design or
operation of any plants or facilities or specially designed equipment for such plants or
facilities that are managed or operated under its contract with DOE/NNSA.

It is the responsibility of the Contractor to obtain from its subcontractors technical data and
computer software and rights therein, on behalf of the Government, necessary to fulfill the
Contractor's obligations to the Government with respect to such data. In the event of refusal
by a subcontractor to accept a clause affording the Government such rights, the Contractor
shall:

(i) Promptly submit written notice to the contracting officer setting forth reasons or the
subcontractor's refusal and other pertinent information which may expedite disposition of
the matter, and

(i)  Not proceed with the subcontract without the written authorization of the contracting
officer.

Neither the Contractor nor higher-tier subcontractors shall use their power to award

subcontracts as economic leverage to acquire rights in a subcontractor's limited rights data
and restricted computer software for their private use.
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(h) Rights in Limited Rights Data. Except as may be otherwise specified in this Contract as data which
are not subject to this paragraph, the Contractor agrees to and does hereby grant to the Government
an irrevocable nonexclusive, paid-up license by or for the Government, in any limited rights data of
the Contractor specifically used in the performance of this Contract, provided, however, that to the
extent that any limited rights data when furnished or delivered is specifically identified by the
Contractor at the time of initial delivery to the Government or a representative of the Government,
such data shall not be used within or outside the Government except as provided in the "Limited
Rights Notice" set forth below. All such limited rights data shall be marked with the following
"Limited Rights Notice:"

Limited Rights Notice

These data contain "limited rights data," furnished under Contract No. (insert contract number)
with the United States Department of Energy/National Nuclear Security Administration which may
be duplicated and used by the Government with the express limitations that the "limited rights
data™ may not be disclosed outside the Government or be used for purposes of manufacture without
prior permission of the Contractor, except that further disclosure or use may be made solely for the
following purposes:

(a) Use (except for manufacture) by support services contractors within the scope of their
contracts;

(b) This "limited rights data™ may be disclosed for evaluation purposes under the restriction that
the "limited rights data" be retained in confidence and not be further disclosed,

(c) This "limited rights data™ may be disclosed to other contractors participating in the
Government's program of which this Contract is a part for information or use (except for
manufacture) in connection with the work performed under their contracts and under the
restriction that the "limited rights data" be retained in confidence and not be further disclosed;

(d) This "limited rights data" may be used by the Government or others on its behalf for emergency
repair or overhaul work under the restriction that the "limited rights data" be retained in
confidence and not be further disclosed; and

(e) Release to a foreign government, or instrumentality thereof, as the interests of the United States
Government may require, for information or evaluation, or for emergency repair or overhaul
work by such government.

This Notice shall be marked on any reproduction of this data in whole or in part.
(End of Notice)
(i) Rights in Restricted Computer Software.
(1) Except as may be otherwise specified in this Contract as data which are not subject to this
paragraph, the Contractor agrees to and does hereby grant to the Government an irrevocable,
nonexclusive, paid-up, license by or for the Government, in any restricted computer software

of the Contractor specifically used in the performance of this Contract; provided, however,

Section I, Page 56



)

Contract No. DE-NA0002839

that to the extent that any restricted computer software when furnished or delivered is
specifically identified by the Contractor at the time of initial delivery to the Government or a
representative of the Government, such data shall not be used within or outside the
Government except as provided in the "Restricted Rights Notice" set forth below. All such
restricted computer software shall be marked with the following "Restricted Rights Notice:"

Restricted Rights Notice --Long Form

(@) This computer software is submitted with restricted rights under Department of
Energy/National Nuclear Security Administration Contract No. (insert contract number).
It may not be used, reproduced, or disclosed by the Government except as provided in
paragraph (b) of this notice.

(b) This computer software may be:
(1) Used or copied for use in or with the computer or computers for which it was
acquired, including use at any Government installation to which such computer or

computers may be transferred;

(2) Used, copied for use, in a backup or replacement computer if any computer for
which it was acquired is inoperative or is replaced;

(3) Reproduced for safekeeping (archives) or backup purposes;

(4) Modified, adapted, or combined with other computer software, provided that only
the portions of the derivative software consisting of the restricted computer software
are to be made subject to the same restricted rights; and

(5) Disclosed to and reproduced for use by contractors under a service contract (of the
type defined in 48 CFR 37.101) in accordance with subparagraphs (b)(1) through (4)
of this Notice, provided the Government makes such disclosure or reproduction
subject to these restricted rights.

(c) Notwithstanding the foregoing, if this computer software has been published under
copyright, it is licensed to the Government, without disclosure prohibitions, with the
rights set forth in the restricted rights notice above.

(d) This Notice shall be marked on any reproduction of this computer software, in whole or in
part.

(End of Notice)

Where it is impractical to include the Restricted Rights Notice on restricted computer
software, the following short-form Notice may be used in lieu thereof:

Restricted Rights Notice --Short Form
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Use, reproduction, or disclosure is subject to restrictions set forth in the Long Form Notice of
DOE/NNSA Contract No. (insert contract number) with (name of Contractor).

(End of Notice)

(3) If the software is embedded, or if it is commercially impractical to mark it with human
readable text, then the symbol R and the clause date (mo/yr) in brackets or a box, a [R-
mo/yr], may be used. This will be read to mean restricted computer software, subject to the
rights of the Government as described in the Long Form Notice, in effect as of the date
indicated next to the symbol. The symbol shall not be used to mark human readable material.
In the event this Contract contains any variation to the rights in the Long Form Notice, then
the contract number must also be cited.

(4) If restricted computer software is delivered with the copyright notice of 17 U.S.C. 401, the
software will be presumed to be published copyrighted computer software licensed to the
Government without disclosure prohibitions and with unlimited rights, unless the Contractor
includes the following statement with such copyright notice "Unpublished-rights reserved
under the Copyright Laws of the United States."

(j) Relationship to patents. Nothing contained in this clause creates or is intended to imply a license to
the Government in any patent or is intended to be construed as affecting the scope of any licenses
or other rights otherwise granted to the Government under any patent.

121 DEAR 970.5227-3 TECHNOLOGY TRANSFER MISSION (AUG 2002) ALTERNATE II
(DEC 2000) (NNSA CLASS DEVIATION OCT 2011)

This clause has as its purpose implementation of the National Competitiveness Technology Transfer
Act of 1989 (Sections 3131, 3132, 3133, and 3157 of Pub. L. 101-189 and as amended by Pub. L. 103-
160, Sections 3134 and 3160). The Contractor shall conduct technology transfer activities with a
purpose of providing benefit from Federal research to U.S. industrial competitiveness.

(a) Authority.

(1) Inorder to ensure the full use of the results of research and development efforts of, and the
capabilities of, the Facilities, technology transfer, including Cooperative Research and
Development Agreements (CRADAS), is established as a mission of the Facilities consistent
with the policy, principles and purposes of Sections 11(a)(1) and 12(g) of the Stevenson-
Wydler Technology Innovation Act of 1980, as amended (15 U.S.C. 3710a); Section 3132(b)
of Pub. L. 101-189, Sections 3134 and 3160 of Pub. L. 103-160, and of Chapter 38 of the
Patent Laws (35 U.S.C. 200 et seq.); Section 152 of the Atomic Energy Act of 1954, as
amended (42 U.S.C. 2182); Section 9 of the Federal Nonnuclear Energy Research and
Development Act of 1974 (42 U.S.C. 5908); and Executive Order 12591 of April 10, 1987.

(2) In pursuing the technology transfer mission, the Contractor is authorized to conduct activities
including but not limited to: identifying and protecting Intellectual Property made, created or
acquired at or by the Facilities; negotiating licensing agreements and assignments for
Intellectual Property made, created or acquired at or by the Facilities that the Contractor

Section I, Page 58


http://www.lexis.com/research/buttonTFLink?_m=32f1cce37092e9dbafc0762c4955e6a8&_xfercite=%3ccite%20cc%3d%22USA%22%3e%3c%21%5bCDATA%5b48%20CFR%20970.5227-3%5d%5d%3e%3c%2fcite%3e&_butType=4&_butStat=0&_butNum=3&_butInline=1&_butinfo=15%20USC%203710A&_fmtstr=FULL&docnum=1&_startdoc=1&wchp=dGLbVzb-zSkAl&_md5=04663a829ea2d68c8b3a776a5de294e4
http://www.lexis.com/research/buttonTFLink?_m=32f1cce37092e9dbafc0762c4955e6a8&_xfercite=%3ccite%20cc%3d%22USA%22%3e%3c%21%5bCDATA%5b48%20CFR%20970.5227-3%5d%5d%3e%3c%2fcite%3e&_butType=4&_butStat=0&_butNum=4&_butInline=1&_butinfo=35%20USC%20200&_fmtstr=FULL&docnum=1&_startdoc=1&wchp=dGLbVzb-zSkAl&_md5=e8fe1982f0b48bbd389f86e3d12fcdb3
http://www.lexis.com/research/buttonTFLink?_m=32f1cce37092e9dbafc0762c4955e6a8&_xfercite=%3ccite%20cc%3d%22USA%22%3e%3c%21%5bCDATA%5b48%20CFR%20970.5227-3%5d%5d%3e%3c%2fcite%3e&_butType=4&_butStat=0&_butNum=5&_butInline=1&_butinfo=42%20USC%202182&_fmtstr=FULL&docnum=1&_startdoc=1&wchp=dGLbVzb-zSkAl&_md5=ad553dd46c418561e10b2960ef3e3c3a
http://www.lexis.com/research/buttonTFLink?_m=32f1cce37092e9dbafc0762c4955e6a8&_xfercite=%3ccite%20cc%3d%22USA%22%3e%3c%21%5bCDATA%5b48%20CFR%20970.5227-3%5d%5d%3e%3c%2fcite%3e&_butType=4&_butStat=0&_butNum=6&_butInline=1&_butinfo=42%20USC%205908&_fmtstr=FULL&docnum=1&_startdoc=1&wchp=dGLbVzb-zSkAl&_md5=362666d5b23ec4c6d46dec1b8ed96391

@)

Contract No. DE-NA0002839

controls or owns; bailments; negotiating all aspects of and entering into CRADAS; providing
technical consulting and personnel exchanges; conducting science education activities and
reimbursable Work for Others (WFO); providing information exchanges; and making
available laboratory or weapon production user facilities. It is fully expected that the
Contractor shall use all of the mechanisms available to it to accomplish this technology
transfer mission, including, but not limited to, CRADAs, user facilities, WFO, science
education activities, consulting, personnel exchanges, assignments, and licensing in
accordance with this clause.

Nothing in this, or any other section of this contract provides the Contractor with any
property right, including the right to license, in data first produced in the performance of this
contract, except as expressly provided in the contract or approved in writing by the
Contracting Officer.

(b) Definitions.

1)

(2)

@)

(4)

(5)

Contractor's Facilities Director means the individual who has supervision over all or
substantially all of the Contractor's operations at the facilities.

Intellectual Property means patents, trademarks, copyrights, mask works, protected CRADA
information, and other forms of comparable property rights protected by Federal Law and
other foreign counterparts.

Cooperative Research and Development Agreement (CRADA) means any agreement entered
into between the Contractor as operator of the Facilities, and one or more parties including at
least one non-Federal party under which the Government, through its Facilities, provides
personnel, services, facilities, equipment, intellectual property, or other resources with or
without reimbursement (but not funds to non-Federal parties) and the non-Federal parties
provide funds, personnel, services, facilities, equipment, intellectual property, or other
resources toward the conduct of specified research or development efforts which are
consistent with the missions of the Facilities; except that such term does not include a
procurement contract, grant, or cooperative agreement as those terms are used in sections
6303, 6304, and 6305 of Title 31 of the United States Code.

Joint Work Statement (JWS) means a proposal for a CRADA prepared by the Contractor,
signed by the Contractor's Facilities Director or designee which describes the following:

(i)  Purpose;

(if)  Scope of Work which delineates the rights and responsibilities of the Government, the

Contractor and Third Parties, one of which must be a non-Federal party;

(iii) Schedule for the work; and

(iv) Cost and resource contributions of the parties associated with the work and the schedule.

Assignment means any agreement by which the Contractor transfers ownership of Facilities
Intellectual Property, subject to the Government's retained rights.
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Facilities” Biological Materials means biological materials capable of replication or
reproduction, such as plasmids, deoxyribonucleic acid molecules, ribonucleic acid molecules,
living organisms of any sort and their progeny, including viruses, prokaryote and eukaryote
cell lines, transgenic plants and animals, and any derivatives or modifications thereof or
products produced through their use or associated biological products, made under this
contract by Facilities” employees or through the use of Facilities’ research resources.

Facilities’ Tangible Research Product means tangible material results of research which

(i)  Are provided to permit replication, reproduction, evaluation or confirmation of the

research effort, or to evaluate its potential commercial utility;

(it)  Are not materials generally commercially available; and

(ili) Were made under this contract by Facilities’ employees or through the use of Facilities’

research resources.

Bailment means any agreement in which the Contractor permits the commercial or non-
commercial transfer of custody, access or use of Facilities’ Biological Materials or Facilities’
Tangible Research Product for a specified purpose of technology transfer or research and
development, including without limitation evaluation, and without transferring ownership to
the bailee.

Privately funded technology transfer means the prosecuting, maintaining, licensing, and
marketing of inventions which are not owned by the Government (and not related to
CRADAS) when such activities are conducted entirely without the use of Government funds.

(c) Allowable Costs.

1)

)

The Contractor shall establish and carry out its technology transfer efforts through
appropriate organizational elements consistent with the requirements for an Office of
Research and Technology Applications (ORTA) pursuant to paragraphs (b) and (c) of Section
11 of the Stevenson-Wydler Technology Innovation Act of 1980, as amended (15 U.S.C.
3710). The costs associated with the conduct of technology transfer through the ORTA
including activities associated with obtaining, maintaining, licensing, and assigning
Intellectual Property rights, increasing the potential for the transfer of technology, and the
widespread notice of technology transfer opportunities, shall be deemed allowable provided
that such costs meet the other requirements of the allowable costs provisions of this Contract.
In addition to any separately designated funds, these costs in any fiscal year shall not exceed
an amount equal to 0.5 percent of the operating funds included in the Federal research and
development budget (including Work For Others) of the Facilities for that fiscal year without
written approval of the contracting officer.

The Contractor's participation in litigation to enforce or defend Intellectual Property claims

incurred in its technology transfer efforts shall be as provided in the clause entitled
"Insurance -- Litigation and Claims" of this contract.
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(d) Conflicts of Interest -- Technology Transfer. The Contractor shall have implementing procedures
that seek to avoid employee and organizational conflicts of interest, or the appearance of conflicts
of interest, in the conduct of its technology transfer activities. These procedures shall apply to all
persons participating in the Facilities research or related technology transfer activities. Such
implementing procedures shall be provided to the contracting officer for review and approval
within sixty (60) days after execution of this contract. The contracting officer shall have thirty (30)
days thereafter to approve or require specific changes to such procedures. Such implementing
procedures shall include procedures to:

)

()

©)

(4)

()

(6)

(7)

(8)

(9)

(10)

Inform employees of and require conformance with standards of conduct and integrity in
connection with research involving nonfederal sponsors and for CRADA activity in
accordance with the provisions of paragraph (n)(5) of this clause;

Review and approve employee activities so as to avoid conflicts of interest arising from
commercial utilization activities relating to Contractor-developed Intellectual Property;

Conduct work performed using royalties so as to avoid interference with or adverse effects on
ongoing DOE and NNSA projects and programs;

Conduct activities relating to commercial utilization of Contractor-developed Intellectual
Property so as to avoid interference with or adverse effects on user facility or WFO activities
of the Contractor;

Conduct DOE- and NNSA-funded projects and programs so as to avoid the appearance of
conflicts of interest or actual conflicts of interest with non-Government funded work;

Notify the contracting officer with respect to any new work to be performed or proposed to be
performed under the Contract for DOE or NNSA or other Federal agencies where the new
work or proposal involves Intellectual Property in which the Contractor has obtained or
intends to request or elect title;

Except as provided elsewhere in this Contract, obtain the approval of the contracting officer
for any licensing of or assignment of title to Intellectual Property rights by the Contractor to
any business or corporate affiliate of the Contractor;

Obtain the approval of the contracting officer prior to any assignment, exclusive licensing, or
option for exclusive licensing, of Intellectual Property to any individual who has been a
Facilities employee within the previous two years or to the company in which the individual
is a principal;

Notify non-Federal sponsors of WFO activities, or non-Federal users of user facilities, of any
relevant Intellectual Property interest of the Contractor prior to execution of WFOs or user
agreements; and

Notify NNSA prior to the Contractor’s acting in an advisory role for evaluation of a technical
proposal for funding by a third party or a DOE or NNSA Program, when the subject matter
of the proposal involves an elected or waived subject invention under this contract or one in
which the Contractor intends to elect to retain title under this contract.
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(e) Fairness of Opportunity. In conducting its technology transfer activities, the Contractor shall
prepare procedures and take all reasonable measures to ensure widespread notice of availability of
technologies suited for transfer and opportunities for exclusive licensing and joint research
arrangements. The requirement to widely disseminate the availability of technology transfer
opportunities does not apply to a specific application originated outside of the Facilities and by
entities other than the Contractor.

() U.S. Industrial Competitiveness.

1)

)

In the interest of enhancing U.S. Industrial Competitiveness in its licensing and assignments
of Intellectual Property, the Contractor shall give preference in such a manner as to enhance
the accrual of economic and technological benefits to the U.S. domestic economy. The
Contractor shall consider the following factors in all of its decisions involving licensing or
assignment of Facilities’ intellectual property where the Contractor obtains rights during the
course of the Contractor's operation of the Facilities under this contract:

(i)  whether any resulting design and development will be performed in the United States and
whether resulting products, embodying parts, including components thereof, will be
substantially manufactured in the United States; or

(if) (A) whether a proposed licensee or an assignee has a business unit located in the United

(B)

(©)

States and whether significant economic and technical benefits will flow to the United
States as a result of the license or assignment agreement; and

in licensing or assigning any entity subject to the control of a foreign company or
government, whether such foreign government permits United States agencies,
organizations or other persons to enter into cooperative research and development
agreements and licensing agreements, and has policies to protect United States
Intellectual Property rights; and

if the proposed licensee, assignee, or parent of either type of entity is subject to the
control of a foreign company or government, the Contractor, with the assistance of
the Contracting Officer, in considering the factors set forth in paragraph (B) herein,
may rely upon the following information; (1) U.S. Trade Representative Inventory of
Foreign Trade Barriers, (2) U.S. Trade Representative Special 301 Report, and, (3)
such other relevant information available to the contracting officer. The Contractor
should review the U.S. Trade Representative web site at: <http://www.ustr.gov> for
the most current versions of these reports and other relevant information. The
Contractor is encouraged to utilize other available resources, as necessary, to allow
for a complete and informed decision.

If the Contractor determines that neither of the conditions in paragraphs (f)(1)(i) or (ii) of this
clause is likely to be fulfilled, the Contractor, prior to entering into such an agreement, must
obtain the approval of the contracting officer. The contracting officer shall act on any such
requests for approval within thirty (30) days.
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(3) The Contractor agrees to be bound by the provisions of 35 U.S.C. 204 (Preference for United
States industry).

(9) Indemnity -- Product Liability. In entering into written technology transfer agreements, including
but not limited to, research and development agreements, licenses, assignments and CRADAs, the
Contractor agrees to include in such agreements a requirement that the U.S. Government and the
Contractor, except for any negligent acts or omissions of the Contractor, be indemnified for all
damages, costs, and expenses, including attorneys' fees, arising from personal injury or property
damage occurring as a result of the making, using or selling of a product, process or service by or
on behalf of the Participant, its assignees or licensees which was derived from the work performed
under the agreement. The Contractor shall identify and obtain the approval of the contracting
officer for any proposed exceptions to this requirement such as where State or local law expressly
prohibit the Participant from providing indemnification or where the research results will be placed
in the public domain.

(h) Disposition of Income.

(1) Royalties or other income earned or retained by the Contractor as a result of performance of
authorized technology transfer activities herein shall be used by the Contractor for scientific
research, development, technology transfer, and education at the Facilities, consistent with
the research and development mission and objectives of the Facilities and subject to Section
12(b)(5) of the Stevenson-Wydler Technology Innovation Act of 1980, as amended (15
U.S.C. 3710a(b)(5)) and Chapter 38 of the Patent Laws (35 U.S.C. 200 et seq.) as amended
through the effective date of this contract award or modification. If the net amounts of such
royalties and income received from patent licensing after payment of patenting costs,
licensing costs, payments to inventors and other expenses incidental to the administration of
Subject Inventions during any fiscal year exceed 5 percent of the Facilities” budget for that
fiscal year, 75 percent of such excess amounts shall be paid to the Treasury of the United
States, and the remaining amount of such excess shall be used by the Contractor for the
purposes as described above in this paragraph. Any inventions arising out of such scientific
research and development activities shall be deemed to be Subject Inventions under the
Contract.

(2) The Contractor shall include as a part of its annual Facilities Institutional Plan or other such
annual document a plan setting out those uses to which royalties and other income received as
a result of performance of authorized technology transfer activities herein will be applied at
the Facilities, and at the end of the year, provide a separate accounting for how the funds
were actually used. Under no circumstances shall these royalties and income be used for an
illegal augmentation of funds furnished by the U.S. Government.

(3) The Contractor shall notify the Contracting Officer of any changes to its policy for making
awards or sharing of royalties with Contractor employees, other coinventors and coauthors,
including Federal employee coinventors when deemed appropriate by the contracting officer.
Such changes shall be subject to the approval of the Contracting Officer.

(i) Transfer to Successor Contractor. In the event of termination or upon the expiration of this
Contract, any unexpended balance of income received for use at the Facilities shall be transferred,
at the contracting officer's request, to a successor contractor, or in the absence of a successor
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contractor, to such other entity as designated by the contracting officer. The Contractor shall
transfer title, as one package, to the extent the Contractor retains title, in all patents and patent
applications, licenses, accounts containing royalty revenues from such license agreements,
including equity positions in third party entities, and other Intellectual Property rights which arose
at the Facilities, to the successor contractor or to the Government as directed by the contracting
officer.

(1) Technology Transfer Affecting the National Security.

(1) The Contractor shall notify and obtain the approval of the contracting officer, prior to
entering into any technology transfer arrangement, when such technology or any part of such
technology is classified or sensitive under Section 148 of the Atomic Energy Act (42 U.S.C.
2168). Such notification shall include sufficient information to enable NNSA to determine the
extent that commercialization of such technology would enhance or diminish security
interests of the United States, or diminish communications within DOE/NNSA's nuclear
weapon production complex. NNSA shall use its best efforts to complete its determination
within sixty (60) days of the Contractor's notification, and provision of any supporting
information, and NNSA shall promptly notify the Contractor as to whether the technology is
transferable.

(2) The Contractor shall include in all of its technology transfer agreements with third parties,
including, but not limited to, CRADASs, licensing agreements and assignments, notice to such
third parties that the export of goods and/or Technical Data from the United States may
require some form of export control license or other authority from the U.S. Government and
that failure to obtain such export control license may result in criminal liability under U.S.
laws.

(3) For other than fundamental research as defined in National Security Decision Directive 189,
the Contractor is responsible to conduct internal export control reviews and assure that
technology is transferred in accordance with applicable law.

(k) Records. The Contractor shall maintain records of its technology transfer activities in a manner
and to the extent satisfactory to the DOE/NNSA and specifically including, but not limited to, the
licensing agreements, assignments and the records required to implement the requirements of
paragraphs (e), (f), and (h) of this clause and shall provide reports to the contracting officer to
enable DOE/NNSA to maintain the reporting requirements of Section 12(c)(6) of the Stevenson-
Woydler Technology Innovation Act of 1980, as amended (15 U.S.C. 3710a(c)(6)). Such reports
shall be made annually in a format to be agreed upon between the Contractor and DOE/NNSA and
in such a format which will serve to adequately inform DOE/NNSA of the Contractor's technology
transfer activities while protecting any data not subject to disclosure under the Rights in Technical
Data clause and paragraph (n) of this clause. Such records shall be made available in accordance
with the clauses of this Contract pertaining to inspection, audit and examination of records.

(I) Reports to Congress. To facilitate DOE/NNSA's reporting to Congress, the Contractor is required
to submit annually to DOE/NNSA a technology transfer plan for conducting its technology transfer
function for the upcoming year, including plans for securing Intellectual Property rights in
Facilities innovations with commercial promise and plans for managing such innovations so as to
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benefit the competitiveness of United States industry. This plan shall be provided to the contracting
officer on or before October 1st of each year.

(m)Oversight and Appraisal. The Contractor is responsible for developing and implementing effective
internal controls for all technology transfer activities consistent with the audit and record
requirements of this Contract. Facilities Contractor performance in implementing the technology
transfer mission and the effectiveness of the Contractor's procedures will be evaluated by the
contracting officer as part of the annual appraisal process, with input from the cognizant Secretarial
Officer or program office.

(n) Technology Transfer through Cooperative Research and Development Agreements. Upon
approval of the contracting officer and as provided in a NNSA-approved Joint Work Statement
(JWS), the Facilities Director, or designee, may enter into CRADAS on behalf of the DOE/NNSA
subject to the requirements set forth in this paragraph. Also, under such circumstances as DOE or
NNSA considers appropriate, the DOE or NNSA may waive the following requirements associated
with the submission and approval of JWS and CRADA agreements, as legislated by the 2001
National Defense Authorization Act.

(1) Review and Approval of CRADA:S.

(i) Except as otherwise directed in writing by the contracting officer, each JWS shall be
submitted to the contracting officer for approval. The Contractor's Facilities Director or
designee shall provide a program mission impact statement and shall include an impact
statement regarding related Intellectual Property rights known by the Contractor to be
owned by the Government to assist the contracting officer in the approval determination.

(i)  The Contractor shall also include (specific to the proposed CRADA), a statement of
compliance with the Fairness of Opportunity requirements of paragraph () of this clause.

(iii) Within thirty (30) days after submission of a JWS or proposed CRADA, the contracting
officer shall approve, disapprove or request modification to the JWS or CRADA. The
contracting officer shall provide a written explanation to the Contractor's Facilities
Director or designee of any disapproval or requirement for modification of a JWS or
proposed CRADA.

(iv) Except as otherwise directed in writing by the contracting officer, the Contractor shall not
enter into, or begin work under, a CRADA until approval of the CRADA has been
granted by the contracting officer. The Contractor may submit its proposed CRADA to
the contracting officer at the time of submitting its proposed JWS or any time thereafter.

(2) Selection of Participants. The Contractor's Facilities Director or designee in deciding what
CRADA to enter into shall:

(i)  Give special consideration to small business firms, and consortia involving small business
firms;

(i)  Give preference to business units located in the United States which agree that products or
processes embodying Intellectual Property will be substantially manufactured or practiced
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in the United States and, in the case of any industrial organization or other person subject
to the control of a foreign company or government, take into consideration whether or not
such foreign government permits United States agencies, organizations, or other persons

to enter into cooperative research and development agreements and licensing agreements;

Provide Fairness of Opportunity in accordance with the requirements of paragraph (e) of
this clause; and

Give consideration to the Conflicts of Interest requirements of paragraph (d) of this
clause.

(3) Withholding of Data.

(i)

(i)

(iii)

Data that is first produced as a result of research and development activities conducted
under a CRADA and that would be a trade secret or commercial or financial data that
would be privileged or confidential, if such data had been obtained from a non-Federal
third party, may be protected from disclosure under the Freedom of Information Act as
provided in the Stevenson-Wydler Technology Innovation Act of 1980, as amended (15
U.S.C. 3710a(c)(7)) for a period as agreed in the CRADA of up to five (5) years from the
time the data is first produced. The DOE/NNSA shall cooperate with the Contractor in
protecting such data.

Unless otherwise expressly approved by the contracting officer in advance for a specific
CRADA, the Contractor agrees, at the request of the contracting officer, to transmit such
data to other DOE or NNSA facilities for use by DOE/NNSA or its Contractors by or on
behalf of the Government. When data protected pursuant to paragraph (n)(3)(i) of this
clause is so transferred, the Contractor shall clearly mark the data with a legend setting
out the restrictions against private use and further dissemination, along with the expiration
date of such restrictions.

In addition to its authority to license Intellectual Property, the Contractor may enter into
licensing agreements with third parties for data developed by the Contractor under a
CRADA subject to other provisions of this Contract. However, the Contractor shall
neither use the protection against dissemination nor the licensing of data as an alternative
to the submittal of invention disclosures which include data protected pursuant to
paragraph (n)(3)(i) of this clause.

(4) Work for Others and User Facility Programs.

(i)

Work for Others (WFO) and User Facility Agreements (UFAS) are available for use by
the Contractor in addition to CRADASs for achieving utilization of employee expertise and
unique facilities for maximizing technology transfer. The Contractor agrees to inform
prospective CRADA participants, who are intending to substantially pay full cost
recovery for the effort under a proposed CRADA, of the availability of alternative forms
of agreements, i.e., WFO and UFA, and of the Class Patent Waiver provisions associated
therewith, when conditions associated with the activity under the agreement can
appropriately be performed under such alternative agreement(s).
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Where the Contractor believes that the transfer of technology to the U.S. domestic
economy will benefit from, or other equity considerations dictate, an arrangement other
than the Class Waiver of patent rights to the sponsor in WFO and UFAs, a request may be
made to the contracting officer for an exception to the Class Waivers.

Rights to inventions made under agreements other than funding agreements with third
parties shall be governed by the appropriate provisions incorporated, with DOE/NNSA
approval, in such agreements, and the provisions in such agreements take precedence over
any disposition of rights contained in this Contract. Disposition of rights under any such
agreement shall be in accordance with any DOE/NNSA class waiver (including Work for
Others and User Class Waivers) or individually negotiated waiver that applies to the
agreement.

(5) Conflicts of Interest.

(i)

(i)

(iii)

Except as provided in paragraph (n)(5)(iii) of this clause, the Contractor shall assure that
no employee of the Contractor shall have a substantial role (including an advisory role) in
the preparation, negotiation, or approval of a CRADA, if, to such employee's knowledge:

(A) Such employee, or the spouse, child, parent, sibling, or partner of such employee, or

an organization (other than the Contractor) in which such employee serves as an
officer, director, trustee, partner, or employee —

(1) holds financial interest in any entity, other than the Contractor, that has a
substantial interest in the preparation, negotiation, or approval of the CRADA,

(2) receives a gift or gratuity from any entity, other than the Contractor, that has a
substantial interest in the preparation, negotiation, or approval of the CRADA,; or

(B) A financial interest in any entity, other than the Contractor, that has a substantial

interest in the preparation, negotiation, or approval of the CRADA, is held by any
person or organization with whom such employee is negotiating or has any
arrangement concerning prospective employment.

The Contractor shall require that each employee of the Contractor who has a substantial
role (including an advisory role) in the preparation, negotiation, or approval of a CRADA
certify through the Contractor to the contracting officer that the circumstances described
in paragraph (n)(5)(i) of this clause do not apply to that employee.

The requirements of paragraphs (n)(5)(i) and (n)(5)(ii) of this clause shall not apply in a
case where the contracting officer is advised by the Contractor in advance of the
participation of an employee described in those paragraphs in the preparation, negotiation
or approval of a CRADA of the nature of and extent of any financial interest described in
paragraph (n)(5)(i) of this clause, and the contracting officer determines that such
financial interest is not so substantial as to be considered likely to affect the integrity of
the Contractor employee's participation in the process of preparing, negotiating, or
approving the CRADA.
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(o) Technology Transfer in Other Cost-Sharing Agreements. In conducting research and development
activities in cost-shared agreements not covered by paragraph (n) of this clause, the Contractor,
with prior written permission of the contracting officer, may provide for the withholding of data
produced thereunder in accordance with the applicable provisions of paragraph (n)(3) of this
clause.

(p) Technology Partnership Ombudsman.

(1) The Contractor agrees to establish a position to be known as "Technology Partnership
Ombudsman,” to help resolve complaints from outside organizations regarding the policies
and actions of the contractor with respect to technology partnerships (including CRADAS),
patents owned by the contractor for inventions made at the Facilities, and technology
licensing.

(2) The Ombudsman shall be a senior official of the Contractor's Facilities staff, who is not
involved in day-to-day technology partnerships, patents or technology licensing, or, if
appointed from outside the Facilities, shall function as such senior official.

(3) The duties of the Technology Partnership Ombudsman shall include:

(i)  Serving as the focal point for assisting the public and industry in resolving complaints and
disputes with the Facilities regarding technology partnerships, patents, and technology
licensing;

(i)  Promoting the use of collaborative alternative dispute resolution techniques such as
mediation to facilitate the speedy and low cost resolution of complaints and disputes,
when appropriate; and

(iii) Submitting a quarterly report, in a format provided by DOE and NNSA, to the Secretary
of Energy, the Administrator for Nuclear Security, the Director of the DOE Office of
Dispute Resolution, and the Contracting Officer concerning the number and nature of
complaints and disputes raised, along with the Ombudsman's assessment of their
resolution, consistent with the protection of confidential and sensitive information.

() Inapplicability of Provisions to Privately Funded Technology Transfer Activities. Nothing in
paragraphs (c) Allowable Costs, (e) Fairness of Opportunity, (f) U.S. Industrial
Competitiveness, (g) Indemnity -- Product Liability, (h) Disposition of Income, and (i)
Transfer to Successor Contractor of this clause are intended to apply to the contractor's
privately funded technology transfer activities if such privately funded activities are
addressed elsewhere in the contract.

1-22  DEAR 970.5227-12 PATENT RIGHTS-MANAGEMENT AND OPERATING
CONTRACTS, FOR-PROFIT CONTRACTOR, ADVANCE CLASS WAIVER (AUG
2002) ALTERNATE I (NNSA CLASS DEVIATION OCT 2011)

(a) Definitions.
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DOE licensing regulations means the Department of Energy patent licensing regulations at 10
CFR Part 781.

DOE patent waiver regulations means the Department of Energy patent waiver regulations at
10 CFR Part 784.

Exceptional Circumstance Subject Invention means any subject invention in a technical field
or related to a task determined by the Department of Energy to be subject to an exceptional
circumstance under 35 U.S.C. 202(a)(ii), and in accordance with 37 CFR 401.3(e).

Invention means any invention or discovery which is or may be patentable or otherwise
protectable under title 35 of the United States Code, or any novel variety of plant which is or
may be protected under the Plant Variety Protection Act (7 U.S.C. 2321, et seq.).

Made, when used in relation to any invention, means the conception or first actual reduction
to practice of such invention.

Patent Counsel means the National Nuclear Security Administration (NNSA) Patent Counsel
assisting the contracting activity.

Practical application means to manufacture, in the case of a composition or product; to
practice, in the case of a process or method; or to operate, in the case of a machine or system;
and, in each case, under such conditions as to establish that the invention is being utilized and
that its benefits are, to the extent permitted by law or Government regulations, available to
the public on reasonable terms.

Subject Invention means any invention of the contractor conceived or first actually reduced to
practice in the course of or under this contract, provided that in the case of a variety of plant,
the date of determination (as defined in section 41(d) of the Plant Variety Protection Act, 7
U.S.C. 2401(d)) shall also occur during the period of contract performance.

Weapons-Related Subject Invention means any subject invention conceived or first actually
reduced to practice in the course of or under work funded by or through defense programs,
including Department of Defense and intelligence reimbursable work, or the Naval Nuclear
Propulsion Program of the Department of Energy or the National Nuclear Security
Administration.

(b) Allocation of Principal Rights.

)

()

Assignment to the Government. Except to the extent that rights are retained by the
Contractor by the granting of an advance class waiver pursuant to subparagraph (b)(2) of this
clause or a determination of greater rights pursuant to subparagraph (b)(7) of this clause, the
Contractor agrees to assign to the Government the entire right, title, and interest throughout
the world in and to each subject invention.

Advance class waiver of Government rights to the Contractor. DOE may grant to the
Contractor an advance class waiver of Government rights in any or all subject inventions,
including weapons-related subject inventions, at the time of execution of the contract, such
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that the Contractor may elect to retain the entire right, title and interest throughout the world
to such waived subject inventions, in accordance with the terms and conditions of the
advance class waiver. The Contractor does not have a right to retain title to any weapons-
related subject inventions prior to being granted title by NNSA under the Class Waiver. In its
elections of weapons-related subject inventions, the NNSA alone will make the determination
that the subject invention is in fact a weapons-related subject invention, and that rights to the
Contractor may be granted, based on specific procedural requirements that the Contractor
must meet, as enumerated in the Class Waiver. Unless otherwise provided by the terms of the
advance class waiver, any rights in a subject invention retained by the Contractor under an
advance class waiver are subject to 35 U.S.C. 203 and the provisions of this clause, including
the Government license provided for in subparagraph (b)(3) of this clause, and any
reservations and conditions deemed appropriate by the Secretary of Energy or designee.

Government license. With respect to any subject invention to which the Contractor retains
title, either under an advance class waiver pursuant to subparagraph (b)(2) or a determination
of greater rights pursuant to subparagraph (b)(7) of this clause, the Government has a
nonexclusive, nontransferable, irrevocable, paid-up license to practice or have practiced for or
on behalf of the United States the subject invention throughout the world.

Foreign patent rights. If the Government has title to a subject invention and the Government
decides against securing patent rights in a foreign country for the subject invention, the
Contractor may request such foreign patent rights from DOE/NNSA, and DOE/NNSA may
grant the Contractor's request, subject to 35 U.S.C. 203 and the provisions of this clause,
including the Government license provided for in subparagraph (b)(3) of this clause, and any
reservations and conditions deemed appropriate by the Secretary of Energy or designee.

Exceptional circumstance subject inventions. Except to the extent that rights are retained by
the Contractor by a determination of greater rights in accordance with subparagraph (b)(7) of
this clause, the Contractor does not have the right to retain title to any exceptional

circumstance subject inventions and agrees to assign to the Government the entire right, title,
and interest, throughout the world, in and to any exceptional circumstance subject inventions.

() Inventions within or relating to the following fields of technology are exceptional
circumstance subject inventions:

(A) uranium enrichment technology;

(B) storage and disposal of civilian high-level nuclear waste and spent fuel technology;
and

(C) national security technologies classified or sensitive under Section 148 of the Atomic
Energy Act (42 U.S.C. 2168).

(i) Inventions made under any agreement, contract or subcontract related to the following
initiatives or programs are exceptional circumstance subject inventions:

(A) DOE Steel Initiative and Metals Initiative;
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(B) U.S. Advanced Battery Consortium;

(C) any funding agreement which is funded in part by the Electric Power Research
Institute (EPRI) or the Gas Research Institute (GRI);

(D) Solid State Energy Conversion Alliance (SECA) if the Contractor is a participant in
the ““Core Technology Program’’; and

(E) Solid State Lighting Program (SSLP) if the Contractor is a participant in the ““Core
Technology Program.”

(ili) DOE/NNSA reserves the right to unilaterally amend this contract to modify, by deletion or
insertion, technical fields, programs, initiatives, and/or other classifications for the
purpose of defining DOE/NNSA exceptional circumstance subject inventions.

(6) Treaties and international agreements. Any rights acquired by the Contractor in subject
inventions are subject to any disposition of right, title, or interest in or to subject inventions
provided for in treaties or international agreements identified at
http://www.state.gov/documents/organization/123747.pdf. DOE/NNSA reserves the right to
unilaterally amend this contract to identify specific treaties or international agreements
entered into or to be entered into by the Government after the effective date of this contract
and to effectuate those license or other rights which are necessary for the Government to meet
its obligations to foreign governments, their nationals and international organizations under
such treaties or international agreements with respect to subject inventions made after the
date of the amendment.

(7) Contractor request for greater rights. The Contractor may request greater rights in an
identified subject invention, including an exceptional circumstance subject invention, to
which the Contractor does not have the right to elect to retain title, in accordance with the
DOE patent waiver regulations, by submitting such a request in writing to Patent Counsel
with a copy to the Contracting Officer at the time the subject invention is first disclosed to
DOE/NNSA pursuant to subparagraph (c)(1) of this clause, or not later than eight (8) months
after such disclosure, unless a longer period is authorized in writing by the Contracting
Officer for good cause shown in writing by the Contractor. DOE/NNSA may grant or refuse to
grant such a request by the Contractor. Unless otherwise provided in the greater rights
determination, any rights in a subject invention obtained by the Contractor under a
determination of greater rights is subject to 35 U.S.C. 203 and the provisions of this clause,
including the Government license provided for in subparagraph (b)(3) of this clause, and to
any reservations and conditions deemed appropriate by the Secretary of Energy or designee.

(8) Contractor employee-inventor rights. If the Contractor does not elect to retain title to a
subject invention or does not request greater rights in a subject invention, including an
exceptional circumstance subject invention, to which the Contractor does not have the right to
elect to retain title, a Contractor employee-inventor, after consultation with the Contractor
and with written authorization from the Contractor in accordance with 10 CFR 784.9(b)(4),
may request greater rights, including title, in the subject invention or the exceptional
circumstance invention from DOE/NNSA, and DOE/NNSA may grant or refuse to grant such a
request by the Contractor employee-inventor.
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(9) Government assignment of rights in Government employees' subject inventions. If a DOE or
NNSA employee is a joint inventor of a subject invention to which the Contractor has rights,
DOE or NNSA, as applicable, may assign or refuse to assign any rights in the subject
invention acquired by the Government from the DOE or NNSA employee to the Contractor,
consistent with 48 CFR 27.304-1(d). Unless otherwise provided in the assignment, the rights
assigned to the Contractor are subject to the Government license provided for in
subparagraph (b)(3) of this clause, and to any provision of this clause applicable to subject
inventions in which rights are retained by the Contractor, and to any reservations and
conditions deemed appropriate by the Secretary of Energy or designee. The Contractor shall
share royalties collected for the manufacture, use or sale of the subject invention with the
DOE or NNSA employee.

(10) Weapons related subject inventions. Except to the extent that DOE is solely satisfied that the
Contractor meets certain procedural requirements and DOE grants rights to the Contractor in
weapons related subject inventions, the Contractor does not have a right to retain title to any
weapons related subject inventions.

(c) Subject Invention Disclosure, Election of Title, and Filing of Patent Application by Contractor.

(1) Subject invention disclosure. The Contractor shall disclose each subject invention to Patent
Counsel with a copy to the contracting officer within two (2) months after an inventor
discloses it in writing to Contractor personnel responsible for patent matters or, if earlier,
within six (6) months after the Contractor has knowledge of the subject invention, but in any
event before any on sale, public use, or publication of the subject invention. The disclosure to
DOE/NNSA shall be in the form of a written report and shall include:

(i) the contract number under which the subject invention was made;

(i)  the inventor(s) of the subject invention;

(iii) adescription of the subject invention in sufficient technical detail to convey a clear
understanding of the nature, purpose and operation of the subject invention, and of the
physical, chemical, biological or electrical characteristics of the subject invention, to the
extent known by the Contractor at the time of the disclosure;

(iv) the date and identification of any publication, on sale or public use of the invention;

(v) the date and identification of any submissions for publication of any manuscripts
describing the invention, and a statement of whether the manuscript is accepted for
publication, to the extent known by the Contractor at the time of the disclosure;

(vi) a statement indicating whether the subject invention is an exceptional circumstance
subject invention, related to national security, or subject to a treaty or an international

agreement, to the extent known or believed by Contractor at the time of the disclosure;

(vii) all sources of funding by Budget and Resources (B&R) code; and
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(viii) the identification of any agreement relating to the subject invention, including
Cooperative Research and Development Agreements and Work-for-Others agreements.

Unless the Contractor contends otherwise in writing at the time the invention is disclosed,
inventions disclosed to DOE/NNSA under this paragraph are deemed made in the manner
specified in Sections (a)(1) and (a)(2) of 42 U.S.C. 5908.

Publication after disclosure. After disclosure of the subject invention to the DOE/NNSA, the
Contractor shall promptly notify Patent Counsel of the acceptance for publication of any
manuscript describing the subject invention or of any expected or on sale or public use of the
subject invention, known by the Contractor. The Contractor shall obtain approval from
Patent Counsel prior to any release or publication of information concerning an exceptional
circumstance subject invention or any subject invention related to a treaty or international
agreement.

Election by the Contractor under an advance class waiver. If the Contractor has the right to
elect to retain title to subject inventions under an advance class waiver granted in accordance
with subparagraph (b)(2) of this clause, and unless otherwise provided for by the terms of the
advance class waiver, the Contractor shall elect in writing whether or not to retain title to any
subject invention by notifying DOE/NNSA within two (2) years of the date of the disclosure
of the subject invention to DOE/NNSA, in accordance with subparagraph (c)(1) of this clause.
The notification shall identify the advance class waiver, state the countries, including the
United States, in which rights are retained, and certify that the subject invention is not an
exceptional circumstance subject invention or subject to a treaty or international agreement.
If a publication, on sale or public use of the subject invention has initiated the 1-year statutory
period under 35 U.S.C. 102(b), the period for election may be shortened by DOE/NNSA to a
date that is no more than sixty (60) days prior to the end of the 1-year statutory period.

Filing of patent applications by the Contractor under an advance class waiver. If the
Contractor has the right to retain title to a subject invention in accordance with an advance
class waiver pursuant to subparagraph (b)(2) of this clause or a determination of greater rights
pursuant to paragraph (b)(7) of this clause, and unless otherwise provided for by the terms of
the advance class waiver or greater rights determination, the Contractor shall file an initial
patent application claiming the subject invention to which it retains title either within one (1)
year after the Contractor's election to retain or grant of title to the subject invention or prior to
the end of any 1-year statutory period under 35 U.S.C. 102(b), whichever occurs first. Any
patent applications filed by the Contractor in foreign countries or international patent offices
shall be filed within either ten (10) months of the corresponding initial patent application or,
if such filing has been prohibited by a Secrecy Order, within six (6) months from the date
permission is granted by the Commissioner of Patents and Trademarks to file foreign patent
applications.

Submission of patent information and documents. If the Contractor files a domestic or
foreign patent application claiming a subject invention, the Contractor shall promptly submit
to Patent Counsel the following information and documents:

(i)  The filing date, serial number, title, and a copy of the patent application (including an
English-language version if filed in a language other than English);
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(i)  An executed and approved instrument fully confirmatory of all Government rights in the

subject invention; and

(i) The patent number, issue date, and a copy of any issued patent claiming the subject

invention.

Contractor's request for an extension of time. Requests for an extension of the time to
disclose a subject invention, to elect to retain title to a subject invention, or to file a patent
application under subparagraphs (c)(1), (3), and (4) of this clause may be granted at the
discretion of Patent Counsel or DOE/NNSA.

Duplication and disclosure of documents. The Government may duplicate and disclose
subject invention disclosures and all other reports and papers furnished or required to be
furnished pursuant to this clause; provided, however, that any such duplication or disclosure
by the Government is subject to 35 U.S.C. 205 and 37 CFR Part 40.

(d) Conditions When the Government May Obtain Title Notwithstanding an Advance Class Waiver.

)

)

©)

(4)

Return of title to a subject invention. If the Contractor requests that DOE/NNSA acquire title
or rights from the Contractor in a subject invention, including an exceptional circumstance
subject invention, to which the Contractor retained title or rights under subparagraph (b)(2) or
subparagraph (b)(7) of this clause, DOE/NNSA may acquire such title or rights from the
Contractor, or DOE/NNSA may decide against acquiring such title or rights from the
Contractor, at DOE/NNSA's sole discretion.

Failure to disclose or elect to retain title. Title vests in DOE/NNSA and DOE/NNSA may
request, in writing, a formal assignment of title to a subject invention from the Contractor,
and the Contractor shall convey title to the subject invention to DOE/NNSA, if the Contractor
elects not to retain title to the subject invention under an advance class waiver, or the
Contractor fails to disclose or fails to elect to retain title to the subject invention within the
times specified in subparagraphs (c)(1) and (c)(3) of this clause.

Failure to file domestic or foreign patent applications. In those countries in which the
Contractor fails to file a patent application within the times specified in subparagraph (c)(4)
of this clause, DOE/NNSA may request, in writing, title to the subject invention from the
Contractor, and the Contractor shall convey title to the subject invention to DOE; provided,
however, that if the Contractor has filed a patent application in any country after the times
specified in subparagraph (c)(4) of this clause, but prior to its receipt of DOE/NNSA 's written
request for title, the Contractor continues to retain title in that country.

Discontinuation of patent protection by the Contractor. If the Contractor decides to
discontinue the prosecution of a patent application, the payment of maintenance fees, or the
defense of a subject invention in a reexamination or opposition proceeding, in any country,
DOE/NNSA may request, in writing, title to the subject invention from the Contractor, and the
Contractor shall convey title to the subject invention to DOE/NNSA.
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Termination of advance class waiver. DOE/NNSA may request, in writing, title to any subject
inventions from the Contractor, and the Contractor shall convey title to the subject inventions
to DOE/NNSA, if the advance class waiver granted under subparagraph (b)(2) of this clause is
terminated under paragraph (u) of this clause.

(e) Minimum Rights of the Contractor.

1)

(2)

@)

(4)

Request for a Contractor license. Except for subject inventions that the Contractor fails to
disclose within the time periods specified at subparagraph (c)(1) of this clause, the Contractor
may request a revocable, nonexclusive, royalty-free license in each patent application filed in
any country claiming a subject invention and any resulting patent in which the Government
obtains title, and DOE/NNSA may grant or refuse to grant such a request by the Contractor. If
DOE/NNSA grants the Contractor's request for a license, the Contractor's license extends to
its domestic subsidiaries and affiliates, if any, within the corporate structure of which the
Contractor is a party and includes the right to grant sublicenses of the same scope to the
extent the Contractor was legally obligated to do so at the time the contract was awarded.

Transfer of a Contractor license. DOE/NNSA shall approve any transfer of the Contractor's
license in a subject invention, and DOE/NNSA may determine that the Contractor's license is
non- transferable, on a case-by-case basis.

Revocation or modification of a Contractor license. DOE/NNSA may revoke or modify the
Contractor's domestic license to the extent necessary to achieve expeditious practical
application of the subject invention pursuant to an application for an exclusive license
submitted in accordance with applicable provisions in 37 CFR Part 404 and DOE/NNSA
licensing regulations. DOE/NNSA may not revoke the Contractor's domestic license in that
field of use or the geographical areas in which the Contractor, its licensees or its domestic
subsidiaries or affiliates have achieved practical applications and continues to make the
benefits of the invention reasonably accessible to the public. DOE/NNSA may revoke or
modify the Contractor's license in any foreign country to the extent the Contractor, its
licensees, or its domestic subsidiaries or affiliates failed to achieve practical application in
that foreign country.

Notice of revocation or modification of a Contractor license. Before revocation or
modification of the license, DOE/NNSA shall furnish the Contractor a written notice of its
intention to revoke or modify the license, and the Contractor shall be allowed thirty (30) days
from the date of the notice (or such other time as may be authorized by DOE/NNSA for good
cause shown by the Contractor) to show cause why the license should not be revoked or
modified. The Contractor has the right to appeal any decision concerning the revocation or
modification of its license, in accordance with applicable regulations in 37 CFR Part 404 and
DOE/NNSA licensing regulations.

(f) Contractor Action to Protect the Government's Interest.

1)

Execution and delivery of title or license instruments. The Contractor agrees to execute or
have executed, and to deliver promptly to DOE or NNSA all instruments necessary to
accomplish the following actions:
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(i) establish or confirm the Government's rights throughout the world in subject inventions to
which the Contractor elects to retain title;

(i) convey title in a subject invention to DOE/NNSA pursuant to subparagraph (b)(5) and
paragraph (d) of this clause; or

(iii) enable the Government to obtain patent protection throughout the world in a subject
invention to which the Government has title.

(2) Contractor employee agreements. The Contractor agrees to require, by written agreement, its
employees, other than clerical and nontechnical employees, to disclose promptly in writing to
Contractor personnel identified as responsible for the administration of patent matters and in
a format suggested by the Contractor, each subject invention made under this contract, and to
execute all papers necessary to file patent applications claiming subject inventions or to
establish the Government's rights in the subject inventions. This disclosure format shall at a
minimum include the information required by subparagraph (c)(1) of this clause. The
Contractor shall instruct such employees, through employee agreements or other suitable
educational programs, on the importance of reporting inventions in sufficient time to permit
the filing of patent applications prior to U.S. or foreign statutory bars.

(3) Contractor procedures for reporting subject inventions to DOE/NNSA. The Contractor agrees
to establish and maintain effective procedures for ensuring the prompt identification and
timely disclosure of subject inventions to DOE/NNSA. The Contractor shall submit a written
description of such procedures to the Contracting Officer, upon request, for evaluation and
approval of the effectiveness of such procedures by the Contracting Officer.

(4) Notification of discontinuation of patent protection. With respect to any subject invention for
which the Contractor has responsibility for patent prosecution, the Contractor shall notify
Patent Counsel of any decision to discontinue the prosecution of a patent application,
payment of maintenance fees, or defense of a subject invention in a reexamination or
opposition proceeding, in any country, not less than thirty (30) days before the expiration of
the response period for any action required by the corresponding patent office.

(5) Notification of Government rights. With respect to any subject invention to which the
Contractor has title, the Contractor agrees to include, within the specification of any United
States patent application and within any patent issuing thereon claiming a subject invention,
the following statement, "This invention was made with Government support under (identify
the contract) awarded by the United States Department of Energy/National Nuclear Security
Administration. The Government has certain rights in the invention."

(6) Awvoidance of Royalty Charges. If the Contractor licenses a subject invention, the Contractor
agrees to avoid royalty charges on acquisitions involving Government funds, including funds
derived through a Military Assistance Program of the Government or otherwise derived
through the Government, to refund any amounts received as royalty charges on a subject
invention in acquisitions for, or on behalf of, the Government, and to provide for such refund
in any instrument transferring rights in the subject invention to any party.
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DOE/NNSA approval of assignment of rights. Rights in a subject invention in the United
States may not be assigned by the Contractor without the approval of DOE/NNSA.

Small business firm licensees. The Contractor shall make efforts that are reasonable under
the circumstances to attract licensees of subject inventions that are small business firms, and
may give a preference to a small business firm when licensing a subject invention if the
Contractor determines that the small business firm has a plan or proposal for marketing the
invention which, if executed, is equally as likely to bring the invention to practical application
as any plans or proposals from applicants that are not small business firms; provided, the
Contractor is also satisfied that the small business firm has the capability and resources to
carry out its plan or proposal. The decision as to whether to give a preference in any specific
case is at the discretion of the Contractor.

Contractor licensing of subject inventions. To the extent that it provides the most effective
technology transfer, licensing of subject inventions shall be administered by Contractor
employees on location at the facility.

(9) Subcontracts.

1)

)

©)

(4)

()

Subcontractor subject inventions. The Contractor shall not obtain rights in the subcontractor's
subject inventions as part of the consideration for awarding a subcontract.

Inclusion of patent rights clause-non-profit organization or small business firm
subcontractors. Unless otherwise authorized or directed by the Contracting Officer, the
Contractor shall include the patent rights clause at 48 CFR 952.227-11, suitably modified to
identify the parties, in all subcontracts, at any tier, for experimental, developmental,
demonstration or research work to be performed by a small business firm or domestic
nonprofit organization, except subcontracts which are subject to exceptional circumstances in
accordance with 35 U.S.C. 202 and subparagraph (b)(5) of this clause.

Inclusion of patent rights clause-subcontractors other than non-profit organizations or small
business firms. Except for the subcontracts described in subparagraph (g)(2) of this clause,
the Contractor shall include the patent rights clause at 48 CFR 952.227-13, suitably modified
to identify the parties and any applicable exceptional circumstance, in any contract for
experimental, developmental, demonstration or research work.

DOE/NNSA and subcontractor contract. With respect to subcontracts at any tier, DOE/NNSA,
the subcontractor and Contractor agree that the mutual obligations of the parties created by
this clause constitute a contract between the subcontractor and DOE/NNSA with respect to
those matters covered by this clause; provided, however, that nothing in this paragraph is
intended to confer any jurisdiction under the Contract Disputes Act in connection with
proceedings under paragraph (j) of this clause.

Subcontractor refusal to accept terms of patent rights clause. If a prospective subcontractor
refuses to accept the terms of a patent rights clause, the Contractor shall promptly submit a
written notice to the Contracting Officer stating the subcontractor's reasons for such refusal
and including relevant information for expediting disposition of the matter; and the
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Contractor shall not proceed with the subcontract without the written authorization of the
Contracting Officer.

(6) Notification of award of subcontract. Upon the award of any subcontract at any tier
containing a patent rights clause, the Contractor shall promptly notify the Contracting Officer
in writing and identify the subcontractor, the applicable patent rights clause, the work to be
performed under the subcontract, and the dates of award and estimated completion. Upon
request of the Contracting Officer, the Contractor shall furnish a copy of a subcontract.

(7) Identification of subcontractor subject inventions. If the Contractor in the performance of this
contract becomes aware of a subject invention made under a subcontract, the Contractor shall
promptly notify Patent Counsel and identify the subject invention, with a copy of the
notification and identification to the Contracting Officer.

(h) Reporting on Utilization of Subject Inventions. Upon request by DOE or NNSA, the Contractor

(i)

)

agrees to submit periodic reports, no more frequently than annually, describing the utilization of a
subject invention or efforts made by the Contractor or its licensees or assignees to obtain utilization
of the subject invention. The reports shall include information regarding the status of development,
date of first commercial sale or use, gross royalties received by the Contractor, and other data and
information reasonably specified by DOE or NNSA. Upon request by DOE or NNSA, the
Contractor also agrees to provide reports in connection with any march-in proceedings undertaken
by DOE or NNSA, in accordance with paragraph (j) of this clause. If any data or information
reported by the Contractor in accordance with this provision is considered privileged and
confidential by the Contractor, its licensee, or assignee and the Contractor properly marks the data
or information privileged or confidential, DOE and NNSA agree not to disclose such information to
persons outside the Government, to the extent permitted by law.

Preference for United States Industry. Notwithstanding any other provision of this clause the
Contractor agrees that with respect to any subject invention in which it retains title, neither it nor
any assignee may grant to any person the exclusive right to use or sell any subject invention in the
United States unless such person agrees that any products embodying the subject invention or
produced through the use of the subject invention will be manufactured substantially in the United
States. However, in individual cases, DOE or NNSA may waive the requirement for such an
agreement upon a showing by the Contractor or its assignee that reasonable but unsuccessful
efforts have been made to grant licenses on similar terms to potential licensees that would be likely
to manufacture substantially in the United States or that under the circumstances domestic
manufacture is not commercially feasible.

March-In Rights. With respect to any subject invention to which the Contractor has elected to
retain or is granted title, DOE or NNSA may, in accordance with the procedures in the DOE patent
waiver regulations, require the Contractor, an assignee or exclusive licensee of a subject invention
to grant a nonexclusive, partially exclusive or exclusive license in any field of use to a responsible
applicant or applicants, upon terms that are reasonable under the circumstances. If the Contractor,
assignee or exclusive licensee refuses such a request, DOE/NNSA has the right to grant such a
license itself if DOE/NNSA determines that-
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Such action is necessary because the Contractor or assignee has not taken, or is not expected
to take within a reasonable time, effective steps to achieve practical application of the subject
invention in such field of use;

Such action is necessary to alleviate health or safety needs that are not reasonably satisfied by
the Contractor, assignee, or their licensees;

Such action is necessary to meet requirements for public use specified by government
regulations and such requirements are not reasonably satisfied by the Contractor, assignee, or
licensees; or

Such action is necessary because the agreement to substantially manufacture in the United
States and required by paragraph (i) of this clause has neither been obtained nor waived or
because a licensee of the exclusive right to use or sell any subject invention in the United
States is in breach of such agreement.

(k) Communications. The Contractor shall direct any notification, disclosure, or request provided for
in this clause to the Patent Counsel identified in the contract.

(I) Reports.

)

)

Interim reports. Upon DOE’s or NNSA's request, the Contractor shall submit to DOE or
NNSA, no more frequently than annually, a list of subject inventions disclosed to DOE/NNSA
during a specified period, or a statement that no subject inventions were made during the
specified period; and/or a list of subcontracts containing a patent clause and awarded by the
Contractor during a specified period, or a statement that no such subcontracts were awarded
during the specified period. The interim report shall state whether the Contractor's invention
disclosures were submitted to DOE/NNSA in accordance with the requirements of
subparagraphs (f)(3) and (f)(4) of this clause.

Final reports. Upon DOE's or NNSA's request, the Contractor shall submit to DOE or NNSA,
prior to closeout of the contract or within three (3) months of the date of completion of the
contracted work, a list of all subject inventions disclosed during the performance period of
the contract, or a statement that no subject inventions were made during the contract
performance period; and/or a list of all subcontracts containing a patent clause and awarded
by the Contractor during the contract performance period, or a statement that no such
subcontracts were awarded during the contract performance period.

(m)Facilities License. In addition to the rights of the parties with respect to inventions or discoveries
conceived or first actually reduced to practice in the course of or under this contract, the Contractor
agrees to and does hereby grant to the Government an irrevocable, nonexclusive, paid-up license in
and to any inventions or discoveries regardless of when conceived or actually reduced to practice
or acquired by the contractor at any time through completion of this contract and which are
incorporated or embodied in the construction of the facility or which are utilized in the operation of
the facility or which cover articles, materials, or products manufactured at the facility

1)

to practice or have practiced by or for the Government at the facility, and
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(2) to transfer such license with the transfer of that facility. Notwithstanding the acceptance or
exercise by the Government of these rights, the Government may contest at any time the
enforceability, validity or scope of, or title to, any rights or patents herein licensed.

(n) Atomic Energy.

(1) Pecuniary awards. No claim for pecuniary award of compensation under the provisions of
the Atomic Energy Act of 1954, as amended, may be asserted with respect to any invention or
discovery made or conceived in the course of or under this contract.

(2) Patent Agreements. Except as otherwise authorized in writing by the Contracting Officer, the
Contractor shall obtain patent agreements to effectuate the provisions of subparagraph (0)(1)
of this clause from all persons who perform any part of the work under this contract, except
nontechnical personnel, such as clerical employees and manual laborers.

(o) Classified Inventions.

(1) Approval for filing a foreign patent application. The Contractor shall not file or cause to be
filed an application or registration for a patent disclosing a subject invention related to
classified subject matter in any country other than the United States without first obtaining
the written approval of the Contracting Officer.

(2) Transmission of classified subject matter. If in accordance with this clause the Contractor
files a patent application in the United States disclosing a subject invention that is classified
for reasons of security, the Contractor shall observe all applicable security regulations
covering the transmission of classified subject matter. If the Contractor transmits a patent
application disclosing a classified subject invention to the United States Patent and
Trademark Office (USPTQO), the Contractor shall submit a separate letter to the USPTO
identifying the contract or contracts by agency and agreement number that require security
classification markings to be placed on the patent application.

(3) Inclusion of clause in subcontracts. The Contractor agrees to include the substance of this
clause in subcontracts at any tier that cover or are likely to cover subject matter classified for
reasons of security.

(p) Examination of Records Relating to Inventions.

(1) Contractor compliance. Until the expiration of three (3) years after final payment under this
contract, the Contracting Officer or any authorized representative may examine any books
(including laboratory notebooks), records, and documents and other supporting data of the
Contractor, which the Contracting Officer or authorized representative deems reasonably
pertinent to the discovery or identification of subject inventions, including exceptional
circumstance subject inventions, or to determine Contractor (and inventor) compliance with
the requirements of this clause, including proper identification and disclosure of subject
inventions, and establishment and maintenance of invention disclosure procedures.

(2) Unreported inventions. If the Contracting Officer is aware of an invention that is not
disclosed by the Contractor to DOE/NNSA, and the Contracting Officer believes the
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unreported invention may be a subject invention, DOE or NNSA may require the Contractor
to submit to DOE or NNSA a disclosure of the invention for a determination of ownership
rights.

(3) Confidentiality. Any examination of records under this paragraph is subject to appropriate
conditions to protect the confidentiality of the information involved.

(4) Power of inspection. With respect to a subject invention for which the Contractor has
responsibility for patent prosecution, the Contractor shall furnish the Government, upon
request by DOE or NNSA, an irrevocable power to inspect and make copies of a prosecution
file for any patent application claiming the subject invention.

(g) Patent Functions. Upon the written request of the Contracting Officer or Patent Counsel, the

(r)

Contractor agrees to make reasonable efforts to support DOE/NNSA in accomplishing patent-
related functions for work arising out of the contract, including, but not limited to, the prosecution
of patent applications, and the determination of questions of novelty, patentability, and
inventorship.

Educational Awards Subject to 35 U.S.C. 212. The Contractor shall notify the Contracting Officer
prior to the placement of any person subject to 35 U.S.C. 212 in an area of technology or task (1)
related to exceptional circumstance technology or (2) any person who is subject to treaties or
international agreements as set forth in paragraph (b)(6) of this clause or to agreements other than
funding agreements. The Contracting Officer may disapprove of any such placement.

(s) Annual Appraisal by NNSA Patent Counsel. NNSA Patent Counsel may conduct an annual

(t)

appraisal to evaluate the Contractor's effectiveness in identifying and protecting subject inventions
in accordance with DOE and NNSA policy.

Publication. It is recognized that during the course of the work under this contract, the Contractor
or its employees may from time to time desire to release or publish information regarding scientific
or technical developments conceived or first actually reduced to practice in the course of or under
this contract. In order that public disclosure of such information will not adversely affect the
patent interest of DOE or NNSA or the Contractor, timely notification of the release of scientific
and technical publications shall be provided to the Contractor personnel responsible for patent
matters. Contractor delivery of this data and information to the Patent Counsel shall be
considered met if the required data and information is entered into an appropriate database of
listed publications and the Patent Counsel has “read-only”” access to the database. A copy of this
data and information must be made available to the Contracting Officer upon request.

(u) Termination of Contractor's Advance Class Waiver. If a request by the Contractor for an advance

class waiver pursuant to subparagraph (b)(2) of this clause or a determination of greater rights
pursuant to paragraph (c) of this clause contains false material statements or fails to disclose
material facts, and DOE or NNSA relies on the false statements or omissions in granting the
Contractor's request, the waiver or grant of any Government rights (in whole or in part) to the
subject invention(s) may be terminated at the discretion of the Secretary of Energy or designee.
Prior to termination, DOE or NNSA shall provide the Contractor with written notification of the
termination, including a statement of facts in support of the termination, and the Contractor shall be
allowed thirty (30) days, or a longer period authorized by the Secretary of Energy or designee for
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good cause shown in writing by the Contractor, to show cause for not terminating the waiver or
grant. Any termination of an advance class waiver or a determination of greater rights is subject to
the Contractor's license as provided for in paragraph (f) of this clause.

1-23  DEAR 970.5232-2 PAYMENTS AND ADVANCES (DEC 2000) ALTERNATE Il (DEC

2000) ALTERNATE |11 (DEC 2000) (NNSA CLASS DEVIATION OCT 2011) (MODIFIED
0017)

(a) Payment of Total available fee: Base Fee and Performance Fee. The base fee amount, if any, is
payable in equal monthly installments. Total available fee amount earned is payable following the
Government's Determination of Total Available Fee Amount Earned in accordance with the clause
of this contract entitled "Total Available Fee: Base Fee Amount and Performance Fee Amount.”
Base fee amount and total available fee amount earned payments shall be made by direct payment
or withdrawn from funds advanced or available under this contract, as determined by the
Contracting Officer. The Contracting Officer may offset against any such fee payment the amounts
owed to the Government by the Contractor, including any amounts owed for disallowed costs
under this contract. No base fee amount or total available fee amount earned payment may be
withdrawn against the payments cleared financing arrangement without the prior written approval
of the Contracting Officer.

(b) Payments on Account of Allowable Costs. The Contracting Officer and the Contractor shall agree
as to the extent to which payment for allowable costs or payments for other items specifically
approved in writing by the Contracting Officer (for example, negotiated fixed amounts) shall be
made from advances of Government funds. When pension contributions are paid by the Contractor
to the retirement fund less frequently than quarterly, accrued costs therefore shall be excluded from
costs for payment purposes until such costs are paid. If pension contribution are paid on a quarterly
or more frequent basis, accrual therefore may be included in costs for payment purposes, provided
that they are paid to the fund within 30 days after the close of the period covered. If payments are
not made to the fund within such 30-day period, pension contribution costs shall be excluded from
cost for payment purposes until payment has been made.

(c) Special financial institution account-use. All advances of Government funds shall be withdrawn
pursuant to a payments cleared financing arrangement prescribed by DOE in favor of the financial
institution or, at the option of the Government, shall be made by direct payment or other payment
mechanism to the Contractor, and shall be deposited only in the special financial institution account
referred to in the Special Financial Institution Account Agreement, which is incorporated into this
contract as Appendix-M. No part of the funds in the special financial institution account shall be
commingled with any funds of the Contractor or used for a purpose other than that of making
payments for costs allowable and, if applicable, fees earned under this contract, negotiated fixed
amounts, or payments for other items specifically approved in writing by the Contracting Officer.
If the Contracting Officer determines that the balance of such special financial institution account
exceeds the Contractor's current needs, the Contractor shall promptly make such disposition of the
excess as the Contracting Officer may direct.

(d) Title to funds advanced. Title to the unexpended balance of any funds advanced and of any special
financial institution account established pursuant to this clause shall remain in the Government and
be superior to any claim or lien of the financial institution of deposit or others. It is understood that
an advance to the Contractor hereunder is not a loan to the Contractor, and will not require the
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payment of interest by the Contractor, and that the Contractor acquires no right, title or interest in
or to such advance other than the right to make expenditures therefrom, as provided in this clause.

(e) Financial settlement. The Government shall promptly pay to the Contractor the unpaid balance of
allowable costs (or other items specifically approved in writing by the Contracting Officer) and fee
upon termination of the work, expiration of the term of the contract, or completion of the work and
its acceptance by the Government after—

(1) Compliance by the Contractor with DOE/NNSA's patent clearance requirements; and

(2) The furnishing by the Contractor of—

©)

(1)  Anassignment of the Contractor's rights to any refunds, rebates, allowances, accounts
receivable, collections accruing to the Contractor in connection with the work under this
contract, or other credits applicable to allowable costs under the contract;

(i)  Aclosing financial statement;

(iii) The accounting for Government-owned property required by the clause entitled
"Property"; and

(iv) A release discharging the Government, its officers, agents, and employees from all
liabilities, obligations, and claims arising out of or under this contract subject only to the
following exceptions—

(A) Specified claims in stated amounts or in estimated amounts where the amounts are not

(B)

(©)

(D)

susceptible to exact statement by the Contractor;

Claims, together with reasonable expenses incidental thereto, based upon liabilities of
the Contractor to third parties arising out of the performance of this contract; provided
that such claims are not known to the Contractor on the date of the execution of the
release; and provided further that the Contractor gives notice of such claims in writing
to the Contracting Officer promptly, but not more than one (1) year after the
Contractor's right of action first accrues. In addition, the Contractor shall provide
prompt notice to the Contracting Officer of all potential claims under this clause,
whether in litigation or not (see also Contract Clause, 48 CFR 970.5228-1,
"Insurance—L.itigation and Claims");

Claims for reimbursement of costs (other than expenses of the Contractor by reason of
any indemnification of the Government against patent liability), including reasonable
expenses incidental thereto, incurred by the Contractor under the provisions of this
contract relating to patents; and

Claims recognizable under the clause entitled, Nuclear Hazards Indemnity
Agreement.

In arriving at the amount due the Contractor under this clause, there shall be deducted—
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(1)  Any claim which the Government may have against the Contractor in connection with
this contract; and

(if)  Deductions due under the terms of this contract and not otherwise recovered by or
credited to the Government. The unliquidated balance of the special financial institution
account may be applied to the amount due and any balance shall be returned to the
Government forthwith.

(f) Claims. Claims for credit against funds advanced for payment shall be accompanied by such
supporting documents and justification as the Contracting Officer shall prescribe.

(9) Discounts. The Contractor shall take and afford the Government the advantage of all known and
available cash and trade discounts, rebates, allowances, credits, salvage, and commissions unless
the Contracting Officer finds that action is not in the best interest of the Government.

(h) Collections. All collections accruing to the Contractor in connection with the work under this
contract, except for the Contractor's fee and royalties or other income accruing to the Contractor
from technology transfer activities in accordance with this contract, shall be Government property
and shall be processed and accounted for in accordance with applicable requirements imposed by
the Contracting Officer pursuant to the Laws, regulations, and DOE directives clause of this
contract and, to the extent consistent with those requirements, shall be deposited in the special
financial institution account or otherwise made available for payment of allowable costs under this
contract, unless otherwise directed by the Contracting Officer.

(i) Direct payment of charges. The Government reserves the right, upon ten days written notice from
the Contracting Officer to the Contractor, to pay directly to the persons concerned, all amounts due
which otherwise would be allowable under this contract. Any payment so made shall discharge the
Government of all liability to the Contractor therefore.

(1) Determining allowable costs. The Contracting Officer shall determine allowable costs in
accordance with the Federal Acquisition Regulation subpart 31.2 and the Department of Energy
Acquisition Regulation subpart 48 CFR 970.31 in effect on the date of this contract and other
provisions of this contract.

(K) Review and approval of costs incurred. The Contractor shall prepare and submit annually as of
September 30, a "Statement of Costs Incurred and Claimed" (Cost Statement) for the total of net
expenditures accrued (i.e., net costs incurred) for the period covered by the Cost Statement. The
Contractor shall certify the Cost Statement subject to the penalty provisions for unallowable costs
as stated in sections 306(b) and (i) of the Federal Property and Administrative Services Act of 1949
(41 U.S.C. 256), as amended. DOE, after audit and appropriate adjustment, will approve such Cost
Statement. This approval by DOE will constitute an acknowledgment by DOE that the net costs
incurred are allowable under the contract and that they have been recorded in the accounts
maintained by the Contractor in accordance with DOE accounting policies, but will not relieve the
Contractor of responsibility for DOE's assets in its care, for appropriate subsequent adjustments, or
for errors later becoming known to DOE.

1-24  DEAR 970.5232-6 WORK FOR OTHERS FUNDING AUTHORIZATION (DEC 2000)
(NNSA CLASS DEVIATION OCT 2011)
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Any uncollectible receivables resulting from the Contractor utilizing contractor corporate funding for
reimbursable work shall be the responsibility of the Contractor, and the United States Government
shall have no liability to the Contractor for the Contractor's uncollected receivables. The Contractor is
permitted to provide advance payment utilizing contractor corporate funds for reimbursable work to be
performed by the Contractor for a non-Federal entity in instances where advance payment from that
entity is required under the Laws, regulations, and DOE and NNSA directives clause of this contract
and such advance cannot be obtained. The Contractor is also permitted to provide advance payment
utilizing contractor corporate funds to continue reimbursable work to be performed by the Contractor
for a Federal entity when the term or the funds on a Federal interagency agreement required under the
Laws, regulations, and DOE and NNSA directives clause of this contract have elapsed. The
Contractor's utilization of contractor corporate funds does not relieve the Contractor of its
responsibility to comply with all requirements for Work for Others applicable to this contract.

[-25 DEAR 970.5244-1 CONTRACTOR PURCHASING SYSTEM (JAN 2013) (CLASS
DEVIATIONS: AUG 2011, JUN 2013, MAR 2015) (PROPOSED NNSA CLASS
DEVIATION)

(a) General. The Contractor shall develop, implement, and maintain formal policies, practices, and
procedures to be used in the award of subcontracts consistent with this clause and 48 CFR subpart
970.44. The Contractor's purchasing system and methods shall be fully documented, consistently
applied, and acceptable to the Department of Energy (DOE) in accordance with 48 CFR 970.4401-1.
The Contractor shall maintain file documentation which is appropriate to the value of the purchase and
is adequate to establish the propriety of the transaction and the price paid. The Contractor's purchasing
performance will be evaluated against such performance criteria and measures as may be set forth
elsewhere in this contract. DOE reserves the right at any time to require that the Contractor submit for
approval any or all purchases under this contract. The Contractor shall not purchase any item or
service, the purchase of which is expressly prohibited by the written direction of DOE, and shall use
such special and directed sources as may be expressly required by the DOE Contracting Officer. DOE
will conduct periodic appraisals of the Contractor's management of all facets of the purchasing
function, including the Contractor's compliance with its approved system and methods. Such appraisals
will be performed through the conduct of Contractor Purchasing System Reviews in accordance with
48 CFR subpart 44.3, or, when approved by the Contracting Officer, through the

Contractor's participation in the conduct of the Balanced Scorecard performance measurement and
performance management system. The Contractor's approved purchasing system and methods shall
include the requirements set forth in paragraphs (b) through (y) of this clause.

(b) Acquisition of utility services. Utility services shall be acquired in accordance with the requirements
of 48 CFR subpart 970.41.

(c) Acquisition of Real Property. Real property shall be acquired in accordance with 48 CFR subpart
917.74.

(d) Advance Notice of Proposed Subcontract Awards. Advance notice shall be provided in accordance
with 48 CFR 970.4401-3.

(e) Audit of Subcontractors.
(1) The Contractor shall provide for—
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(1) Periodic post-award audit of cost-reimbursement subcontractors at all tiers; and
(i1) Audits, where necessary, to provide a valid basis for pre-award or cost or price
analysis.

(2) Responsibility for determining the costs allowable under each cost-reimbursement
subcontract remains with the contractor or next higher-tier subcontractor. The Contractor shall
provide, in appropriate cases, for the timely involvement of the Contractor and the DOE
Contracting Officer in resolution of subcontract cost allowability.

(3) Where audits of subcontractors at any tier are required, arrangements may be made to have
the cognizant Federal agency perform the audit of the subcontract. These arrangements shall be
made administratively between DOE and the other agency involved and shall provide for the
cognizant agency to audit in an appropriate manner in light of the magnitude and nature of the
subcontract. In no case, however, shall these arrangements preclude determination by the DOE
Contracting Officer of the allowability or unallowability of subcontractor costs claimed for
reimbursement by the Contractor.

(4) Allowable costs for cost reimbursable subcontracts are to be determined in accordance with
the cost principles of 48 CFR part 31, appropriate for the type of organization to which the
subcontract is to be awarded, as supplemented by 48 CFR part 931. Allowable costs in the
purchase or transfer from contractor-affiliated sources shall be determined in accordance with
48 CFR 970.4402-3 and 48 CFR 31.205-26(e).

(f) Bonds and Insurance.
(1) The Contractor shall require performance bonds in penal amounts as set forth in 48
CFR 28.102-2(a) for all fixed-priced and unit-priced construction subcontracts in excess of
$150,000. The Contractor shall consider the use of performance bonds in fixed-price non-
construction subcontracts, where appropriate.

(2) For fixed-price, unit-priced and cost reimbursement construction subcontracts in excess of
$100,000, a payment bond shall be obtained on Standard Form 25A modified to name the
Contractor as well as the United States of America as obligees. The penal amounts shall be
determined in accordance with 48 CFR 28.102-2(b).

(3) For fixed-price, unit-priced and cost-reimbursement construction subcontracts greater than
$35,000, but not greater than $150,000, the Contractor shall select two or more of the payment
protections at 48 CFR 28.102-1(b), giving particular consideration to the inclusion of an
irrevocable letter of credit as one of the selected alternatives.

(4) A subcontractor may have more than one acceptable surety in both construction and other
subcontracts, provided that in no case will the liability of any one surety exceed the maximum
penal sum for which it is qualified for any one obligation. For subcontracts other than
construction, a co-surety (two or more sureties together) may reinsure amounts in excess of
their individual capacity, with each surety having the required underwriting capacity that
appears on the list of acceptable corporate sureties.

(9) Buy American. The Contractor shall comply with the provisions of the Buy American Act as
reflected in 48 CFR 52.225-1 and 48 CFR 52.225-9. The Contractor shall forward determinations of
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non-availability of individual items to the DOE Contracting Officer for approval. Items in excess of
$500,000 require the prior concurrence of the Head of Contracting Activity. If, however, the
Contractor has an approved purchasing system, the Head of the Contracting Activity may authorize the
Contractor to make determinations of non-availability for individual items valued at $500,000 or less.

(h) Construction and Architect-Engineer Subcontracts.

(1) Independent Estimates. A detailed, independent estimate of costs shall be prepared for all

construction work to be subcontracted.

(2) Specifications. Specifications for construction shall be prepared in accordance with the

DOE publication entitled "General Design Criteria Manual.”

(3) Prevention of Conflict of Interest.
(i) The Contractor shall not award a subcontract for construction to the architect-
engineer firm or an affiliate that prepared the design. This prohibition does not preclude
the award of a "turnkey" subcontract so long as the subcontractor assumes all liability
for defects in design and construction and consequential damages.
(if) The Contractor shall not award both a cost-reimbursement subcontract and a fixed-
price subcontract for construction or architect-engineer services or any combination
thereof to the same firm where those subcontracts will be performed at the same site.
(iii) The Contractor shall not employ the construction subcontractor or an affiliate to
inspect the firm's work. The contractor shall assure that the working relationships of the
construction subcontractor and the subcontractor inspecting its work and the authority
of the inspector are clearly defined.

(i) Contractor-Affiliated Sources. Equipment, materials, supplies, or services from a contractor-
affiliated source shall be purchased or transferred in accordance with 48 CFR 970.4402-3.

(j) Contractor-Subcontractor Relationship. The obligations of the Contractor under paragraph (a) of
this clause, including the development of the purchasing system and methods, and purchases made
pursuant thereto, shall not relieve the Contractor of any obligation under this contract (including,
among other things, the obligation to properly supervise, administer, and coordinate the work of
subcontractors). Subcontracts shall be in the name of the Contractor, and shall not bind or purport to
bind the Government.

(K) Government Property. The Contractor shall establish and maintain a property management system
that complies with criteria in 48 CFR 970.5245-1, Property, and 48 CFR 52.245-1, Government
Property.

(I) Indemnification. Except for Price-Anderson Nuclear Hazards Indemnity, no subcontractor may be
indemnified except with the prior approval of the Senior Procurement Executive.

(m) Leasing of Motor Vehicles. Contractors shall comply with 48 CFR subpart 8.11 and 48
CFR subpart 908.11.

(n) [Reserved]
(o) Management, Acquisition and Use of Information Resources. Requirements for automatic data
processing resources and telecommunications facilities, services, and equipment, shall be reviewed and

approved in accordance with applicable DOE Orders and regulations regarding information resources.
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(p) Priorities, Allocations and Allotments. Priorities, allocations and allotments shall be extended to
appropriate subcontracts in accordance with the clause or clauses of this contract dealing with priorities
and allocations.

(g) Purchase of Special Items. Purchase of the following items shall be in accordance with the
following provisions of 48 CFR subpart 8.5, 48 CFR subpart 908.71, Federal
Management Regulation 41 CFR part 102, and the Federal Property Management
Regulation 41 CFR chapter 101.:
(1) Motor vehicles—48 CFR 908.7101
(2) Aircraft—48 CFR 908.7102
(3) Security Cabinets—48 CFR 908.7106
(4) Alcohol—48 CFR 908.7107
(5) Helium—48 CFR subpart 8.5
(6) Fuels and packaged petroleum products—48 CFR 908.7109
(7) Coal—48 CFR 908.7110
(8) Arms and Ammunition—48 CFR 908.7111
(9) Heavy Water—48 CFR 908.7121(a)
(10) Precious Metals—48 CFR 908.7121(b)
(11) Lithium—48 CFR 908.7121(c)
(12) Products and services of the blind and severely handicapped—41 CFR 101-26.701
(13) Products made in Federal penal and correctional institutions—41 CFR 101-26.702.

(r) Purchase versus Lease Determinations. Contractors shall determine whether required equipment
and property should be purchased or leased, and establish appropriate thresholds for application of
lease versus purchase determinations. Such determinations shall be made—

(1) At time of original acquisition;

(2) When lease renewals are being considered; and

(3) At other times as circumstances warrant.

(s) Quality Assurance. Contractors shall provide no less protection for the Government in its
subcontracts than is provided in the prime contract.

(t) Setoff of Assigned Subcontractor Proceeds. Where a subcontractor has been permitted to assign
payments to a financial institution, the assignment shall treat any right of setoff in accordance with 48
CFR 932.803.

(u) Strategic and Critical Materials. The Contractor may use strategic and critical materials in the
National Defense Stockpile.

(v) Termination. When subcontracts are terminated as a result of the termination of all or a portion of
this contract, the Contractor shall settle with subcontractors in conformity with the policies and
principles relating to settlement of prime contracts in 48 CFR subparts

49.1, 49.2 and 49.3. When subcontracts are terminated for reasons other than termination of this
contract, the Contractor shall settle such subcontracts in general conformity with the policies and
principles in 48 CFR subparts 49.1, 49.2, 49.3 and 49.4. Each such termination shall be documented
and consistent with the terms of this contract.
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Terminations which require approval by the Government shall be supported by accounting data and
other information as may be directed by the Contracting Officer.

(w) Unclassified Controlled Nuclear Information. Subcontracts involving unclassified uncontrolled
nuclear information shall be treated in accordance with 10 CFR part 1017.

(x) Subcontract Flowdown Requirements. In addition to terms and conditions that are included in the
prime contract which direct application of such terms and conditions in appropriate subcontracts, the
Contractor shall include the following clauses in subcontracts, as applicable:

(1) Davis-Bacon Construction Wage Rate Requirements (formerly known as the Davis-

Bacon Act) clauses prescribed in 48 CFR 22.407.

(2) Foreign Travel clause prescribed in 48 CFR 952.247-70.

(3) Counterintelligence clause prescribed in 48 CFR 970.0404-4(a).

(4) Service Contract Labor Standards Act clauses prescribed in 48 CFR 22.1006.

(5) State and local taxes clause prescribed in 48 CFR 970.2904-1.

(6) Cost or pricing data clauses prescribed in 48 CFR 970.1504-3-1(b).

(7) Nondisplacement of Qualified Workers clause prescribed in 48 CFR 22.1207.

(8) Service Contract Reporting clause prescribed in 48 CFR 4.1705.

(9) Minimum Wages under Executive Order 13658 clause prescribed in 48 CFR 22.1906.

(10) Rights to Proposal Data (Technical) clause prescribed in 48 CFR 27.409(1).

(11) Contracts for Materials, Supplies, Articles, and Equipment Exceeding $15,000

(formerly known as the Walsh-Healy Public Contracts Act) clause prescribed in 48

CFR 22.610.

(12) Patent Indemnity clause prescribed in 48 CFR 27.201-2(c).

(y) Legal Services. Contractor purchases of litigation and other legal services are subject to the
requirements in 10 CFR part 719 and the requirements of this clause.

(End of clause)

I1-26 DEAR 952.227-82 RIGHTS TO PROPOSAL DATA (APRIL 1994) (MOVED TO FULL TEXT -
0017)

Except for technical data contained on all pages of the contractor's original proposal dated February
10, 2015, as well as its final proposal dated May 14, 2015, which are asserted by the contractor as
being proprietary data, it is agreed that, as a condition of the award of this contract, and
notwithstanding the provisions of any notice appearing on the proposal, the Government shall have
the right to use, duplicate, disclose and have others do so for any purpose whatsoever, the technical
data contained in the proposal upon which this contract is based.

127 FAR 52.204-23 (Jul 2018) PROHIBITION ON CONTRACTING FOR
HARDWARE, SOFTWARE, AND SERVICES DEVELOPED OR PROVIDED BY
KASPERSKY LAB AND OTHER COVERED ENTITIES (JUL 2018) (ADDED
0082)

(a) Definitions. As used in this clause—
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Covered article means any hardware, software, or service that—

(1) Is developed or provided by a covered entity;

(2) Includes any hardware, software, or service developed or provided in whole or in
part by a covered entity; or

(3) Contains components using any hardware or software developed in whole or in part by a
covered entity.

Covered entity means—
(1) Kaspersky Lab;

(2) Any successor entity to Kaspersky Lab;

(3) Any entity that controls, is controlled by, or is under common control with Kaspersky
Lab; or

(4) Any entity of which Kaspersky Lab has a majority ownership.

(b) Prohibition. Section 1634 of Division A of the National Defense Authorization Act for
Fiscal Year 2018 (Pub. L. 115-91) prohibits Government use of any covered article. The
Contractor is prohibited from—

(1) Providing any covered article that the Government will use on or after
October 1, 2018; and

(2) Using any covered article on or after October 1, 2018, in the development
of data or deliverables first produced in the performance of the contract.

(c) Reporting requirement.

(1) In the event the Contractor identifies a covered article provided to the Government during
contract performance, or the Contractor is notified of such by a subcontractor at any tier or
any other source, the Contractor shall report, in writing, to the Contracting Officer or, in the
case of the Department of Defense, to the website at https://dibnet.dod.mil. For indefinite
delivery contracts, the Contractor shall
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report to the Contracting Officer for the indefinite delivery contract and the Contracting
Officer(s) for any affected order or, in the case of the Department of Defense, identify both
the indefinite delivery contract and any affected orders in the report provided at
https://dibnet.dod.mil.

(2) The Contractor shall report the following information pursuant to paragraph (c)(1) of this
clause:

(i) Within 1 business day from the date of such identification or notification: The
contract number; the order number(s), if applicable; supplier name; brand; model
number (Original Equipment Manufacturer (OEM) number, manufacturer part
number, or wholesaler number); item description; and any readily available
information about mitigation actions undertaken or recommended.

(ii) Within 10 business days of submitting the report pursuant to paragraph
(c)(2) of this clause: Any further available information about mitigation actions
undertaken or recommended. In addition, the Contractor shall describe the
efforts it undertook to prevent use or submission of a covered article, any
reasons that led to the use or submission of the covered article, and any
additional efforts that will be incorporated to prevent future use or submission
of covered articles.

(d) Subcontracts. The Contractor shall insert the substance of this clause, including this
paragraph (d), in all subcontracts, including subcontracts for the acquisition of commercial
items.

(End of clause)
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CHAPTER I. Obijectives, Scope, and Requirements

1.0 OBJECTIVE

The objective of this Contract is to obtain non-nuclear production services to support National
Nuclear Security Administration (NNSA) and broader national security requirements. The
Contractor shall be fully responsible for functions to support NNSA Stockpile Stewardship and
Management Program activities directed by the Office of Defense Programs (DP). Furthermore,
the Contractor shall directly support the NNSA Offices of Safeguards Transportation (OST) and
Nuclear Non-Proliferation in addition to other Department of Energy (DOE) offices. Beyond
DOE/NNSA, the Contractor shall provide unique services to ongoing missions for other
Government agencies or privately owned organizations in accordance with policies identified in
the operating requirements.

In addition to achieving Presidential goals outlined in the April 2010 Nuclear Posture Review,
this Contract will strengthen NNSA’s vision for a fully integrated and interdependent Nuclear
Security Enterprise (NSE), consisting of all eight NNSA sites, by achieving the following three
specific objectives:

(1)  Improving performance in the completion of national security missions for non-nuclear
production operations;

(i)  Reducing the cost of performing work; and
(ili) Requiring actions that support operation as an integrated DOE/NNSA enterprise.
2.0 BACKGROUND

2.1  The NNSA Mission
The NNSA, established by Congress per the NNSA Act (Title XXXII of the National
Defense Authorization Act for Fiscal Year 2000, Public Law 106-65) as a
semiautonomous element within DOE. NNSA is responsible for the management and
security of the nation’s nuclear weapons, non-proliferation, and naval propulsion
programs. It also responds to nuclear and radiological emergencies in the United States
and abroad. Additionally, NNSA federal agents provide safe and secure transportation of
nuclear weapons, components and special nuclear materials, along with other missions
supporting the national security.

2.2 The NNSA Organization
NNSA relies on Management and Operating (M&O) Contractors to manage day-to-day
site operations and to adhere to its policies when operating its laboratories, production
plants, and other facilities in the NSE in compliance with legal requirements and
DOE/NNSA policies.

NNSA establishes the work to be accomplished by the Contractor and will provide
program and performance direction regarding what NNSA wants in each of its programs.
The Contractor will have the flexibility to use its expertise and ingenuity to determine
how the work is to be accomplished and is accountable for assuring safe, secure,
effective, and efficient operations, and providing directed deliverables in accordance with
the terms and conditions of this Contract.

Section J, Appendix A, Page 1


http://nnsa.energy.gov/about/documents/NNSA_Act_030109_updated.pdf

2.3

Contract No. DE-NA0002839

Together, NNSA’s M&O Contractors implement NNSA'’s all-encompassing Stockpile
Stewardship Program managed by Defense Programs that includes operations associated
with surveillance, assessment, maintenance, refurbishment, manufacture and
dismantlement of the nuclear weapons stockpile as well as research, development and
certification efforts.

Overall, the NNSA needs to carry out its mission within research, development, and
manufacturing organizations that are integrated, efficient, and cost effective. Work must
be aligned with requirements received from key customers in a manner that strives to
retain the intellectual excellence and key infrastructure capabilities demanded by national
interests.

Location of Performance

The term "National Security Campus™ (NSC) as used herein includes several
Government-owned or leased facilities, along with a variety of satellite operations. The
primary facility is located in Kansas City, Missouri, and consists of a Government-leased
nuclear weapon component production plant that manufactures electrical, electronic,
mechanical, electro-mechanical, plastic, and metal components. Satellite operations
include Government-owned or leased facilities located in Albuquerque, New Mexico, that
provide support to other DOE organizations associated with nuclear weapons activities;
and support operations at several training and communications sites.

The NSC in Kansas City, Missouri is situated on approximately 177 acres located at
Botts Road and US150 highway. The facility is owned by the Planned Industrial
Expansion Authority of Kansas City and leased for the NNSA by the General Services
Administration (GSA) from Centerpoint Zimmer LLC. The Occupancy Agreement
between the NNSA and the GSA is for twenty years. The NSC is comprised of four
buildings; building 1 is an office building, buildings 2 and 3 are NNSA manufacturing
buildings, and building 4 is the National Secure Manufacturing Center supporting Work
for Others. As of May 2014 the Kansas City, Missouri, employment is approximately
2,484 people.

The old Kansas City, Missouri, plant is situated on approximately 140 acres of the 300
acre Bannister Federal Complex. It is within the city limits in a highly developed area
approximately 12 miles south of downtown Kansas City. The 3.1 million square foot
plant shares the Bannister Federal Complex with numerous other federal agencies, and
operates the site in conjunction with GSA. The plant is dominated by a large
manufacturing building of 2.2 million gross square feet, and thirty-six other buildings
with a total of approximately 0.9 million gross square feet.

NSC New Mexico (also referred to as Kirtland Operations (KO)), located in
Albuquerque, New Mexico, are principally located in the vicinity of the Albuquerque
International Sunport Airport, adjacent to the Kirtland Air Force Base (KAFB). This
facility, consists of five (5) leased commercial closely clustered buildings totaling
approximately 121,000 gross square feet. These buildings are the Craddock facility
(buildings A,B, and C) at approximately 81,000 gross square feet, the Alamo building at
approximately 28,000 gross square feet, and the Air Park building at approximately
12,000 gross square feet. Additionally, KO provides support to the Office of Secure
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Transportation (OST) from an approximately 6,000 gross square feet facility located on
KAFB and operated by OST, and to the Office of Emergency Operations (NA-40) from
an approximately 14,000 gross square feet facility located on KAFB and operated by NA-
40. As of June 5, 2014, the KO employment was approximately 200 people.

3.0 SCOPE

This Contract is comprehensive with an objective to perform all necessary operational,
coordination, and management functions at the NSC and Satellites required to support NNSA
and broader national security missions assigned to these facilities. This includes but is not
limited to all ongoing missions and functions, as well as those that may be assigned during the
term of the Contract. It further includes all infrastructure management and maintenance;
information technology; human resource management including critical skills recruitment and
retention; environmental management; health, safety and security systems; and purchasing, asset
management and other administrative systems.

The Contractor shall be fully responsible and accountable for the safe and secure
accomplishment of all work, whether performed by its own personnel or team members,
including subcontractors. The Contractor shall be responsible for planning and coordinating
production schedules; integrating, managing and executing the programs; supporting and
executing large and small projects; and completing operations and other activities as described in
this Statement of Work.

3.1 Mission
The Contractor shall safely and securely complete all mission responsibilities and
improve performance in the completion of national security missions for non-nuclear
production operations and all other national security missions, as applicable. NNSA has
a National Work Breakdown Structure (NWBS) that is discussed further in Section J,
Appendix F, National Work Breakdown Structure. For this Contract, the general work
structure and functional activities of the site is defined in Section J, Appendix A, Chapter
I, Work Scope Structure.

The scope of operations at the NSC includes manufacturing and/or procuring a multitude
of nonnuclear electrical, electronic, electro-mechanical, mechanical, plastic, and metal
components for nuclear weapons. These manufacturing and/or procurement operations
are reflected in approximately 5,700 major active part numbers and 1,000 ship items,
requiring 120 major technologies/processes, supporting 42 product lines, and
approximately 300 suppliers. The NSC Contractor provides and operates a production
management system to control and level-load the output of multiple manufacturing
processes, considering an average of 8,000 weapon packages are shipped monthly.

At a minimum the Contractor shall:

Q) Ensure the full set of manufacturing and evaluation operations are performed
safely, efficiently and timely for active production technologies;

(i) Implement diagnostic techniques that will provide high quality data on the safety,

security and reliability of the nuclear weapons components manufactured and/or
procured through the NSC,;
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(iii)  Effectively use advanced design and manufacturing technologies and systems to
design and produce products on short cycle times, with quality that approaches
zero defects;

(iv)  Effectively support qualification and requalification activities for the manufacture
of electrical, electronic, electro-mechanical, mechanical, plastic, and metal
components and hardware to support the NSE’s response to stockpile issues; and

(v) Disposition planning, preparation and execution are performed within scope and
schedule. Cost of disposition is to be minimized to protect Readiness in
Technical Base and Facilities (RTBF) budgets. Work is to be accelerated to the
extent possible to minimize out-year RTBF budgets.

In order to achieve the above results, the Contractor is expected to move to a higher level
of performance throughout the term of the Contract by making the following process
enhancements:

. Demonstrate a culture of continuous improvement for plant disciplines (such as
cross-functional skill development, flexibility in job classifications, process-based
manufacturing, outsourcing of appropriate products, quality, scheduling for
continuous output, cost controls) and the associated metrics to demonstrate
performance,

. Improve integration, partnering, and support among the NSE Contractors to
promote early on-site problem solving and assist in NSE site issues, consolidation
of business elements, and cost efficiencies,

. Develop and deploy effective strategic planning for the mission in the environment
of changing budgets and technical and regulatory requirements,

. Assure effective human resource management and the availability of critical skills
and capabilities to ensure operations are performed timely and efficiently, and

. Ensure that the infrastructure and facilities are operationally safe, secure,
compliant, and that an acceptable defined level of readiness is sustained at all
facilities.

Operational excellence is a desired underlying philosophy and mindset expected for the
NSC. This incorporates the principle that compliance with regulations and standards
shall be accomplished while performing NSC missions on time, at a reasonable cost,
while protecting human health and the environment, and conserving the Government’s
assets. Operational excellence shall include a focus on the requisite rigor and discipline
in all aspects of Contractor activities and, in particular, holding management and staff
accountable. To achieve this operational excellence, it is essential that operations at the
NSC be performed in a manner that meets DOE and other regulatory objectives.
Therefore, a disciplined, effective and efficient management system to meet and exceed
current industry performance in manufacturing operations is a significant objective of this
Contract.

RESERVED
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Scope and Financial Management

The Contractor shall support the DOE/NNSA Planning, Programming, Budgeting and
Evaluation (PPBE) process. In supporting PPBE, the Contractor shall provide financial
data for Government systems, such as:

e Standard Accounting and Reporting System (STARS)
0 STARS information is provided under the Institutional Cost Reporting Categories
e IMANAGE
e Enterprise Portfolio Analysis Tool (EPAT)
e Facilities Information Management System (FIMS)

The Contractor shall maintain financial cost reporting systems to provide detailed cost
reports for cost, scope, and schedule for direct and indirect costs for all work performed
under this Contract. The cost reports shall include labor costs, leave/hours not worked,
staff augmentation, fringe, pension, legacy, materials, services-subcontractors, direct
service centers, other expenses, capital, labor category, and full-time equivalent (FTE)
resource usage for all direct and indirect costs and use cost benefit analyses to determine
the appropriate level of support functions and risks. The Contractor shall provide NNSA
transparency into those financial cost reporting systems and shall provide routine reports
to allow NNSA visibility into program and cost management supporting reports to
external sources (see Section J, Appendix L, Program Management and Cost Reports).
The Contractor’s financial cost reporting systems shall support the DOE STARS,
IMANAGE, EPAT and support systems, such as FIMS, as well as other Government
systems as they are developed and implemented.

The NNSA will provide the initial cost information, FTE data and scope framework on
the effective date of the Contract. The Contractor shall develop a baseline for all
Contractor direct programs and indirect support costs in accordance with DOE
institutional cost reporting categories. The baseline shall include cost, scope of work, and
schedule with a change control process. Baselines will be used for implementing the cost
reduction features under this Contract. The baseline will be reviewed and approved
annually by the Contracting Officer.

The Contractor shall have in place tools to: 1) manage mission and indirect changes in
scope, cost, and schedule; 2) compare actual costs of work performed (ACWP) to
budgeted costs of work performed (BCWP); 3) accurately forecast estimated costs to
complete (ETC) and estimated total costs at completion (EAC); and 4) document
deviations from the baselines described above in this paragraph and, on a timely basis,
notify the Contracting Officer of such changes. The Contractor shall not make
retroactive changes to records pertaining to work performed that will change previously-
reported costs, except for correction of errors and routine accounting adjustments and
shall not make retroactive changes for funding fluctuations or revisions in EAC.

Enterprise Success

The Contractor shall actively identify and participate with NNSA, and other NNSA
M&O Contractors, to evaluate, plan, develop and implement strategic initiative activities
that optimize mission and business operations across the NSE. The goal of these
initiatives is to increase the efficiency and cost effectiveness from a business and mission
perspective.
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The Contractor shall lead and/or participate in strategic business and management
initiatives that result in:

Reduced operational costs enterprise-wide;

More consistent work practices and operational processes;

Better pricing, better products, more timely delivery;

Reduced administrative costs and lead times for both the Contractor and the
DOE/NNSA;

e Greater standardization and interchangeability across the NSE; and

e Increased awards to small business entities.

ADMINISTRATIVE AND TECHNICAL REQUIREMENTS

Integrated Safety Management (ISM), Integrated Safeguards and Security
Management (ISSM), Environmental Management System (EMS), and Quality
Assurance Systems (QAS)

The Contractor shall ensure that the principles of ISM, ISSM, EMS, and QAS are
integrated into its operations and that its Contractor Assurance System (CAS) reflects
Contractor integrated performance related to these systems.

Work Authorization (WA) System

Specific work requirements under this Contract will be established annually and updated
as needed by the Contracting Officer in accordance with DOE Order 412.2 entitled
“Work Authorization System” and the Contract’s Section | Clause entitled “DEAR
970.5211-1, Work Authorization.”

Information Technology (IT)

The Contractor shall support NNSA'’s efforts to optimize the efficiency of the NSE by
consolidating IT infrastructure/services and eliminate redundant systems, to increase
efficiency through mobility and cloud computing, and to improve business processes to
better integrate across sites. To accomplish these goals, the Contractor shall develop a
single, integrated “to-be” vision that uses the best available technologies and
management practices from both Government and commercial sources to improve and
achieve performance excellence, including fiscal efficiency. Desktop and back-office
computing capabilities shall be compatible with those used by NNSA. Back-office
functions shall include, but not be limited to, payroll, finance, project management, and
human resources.

All deliverables that involve information technology that use internet protocol (products,
services, software, etc.) shall comply with Internet Protocol version 6 (IPv6) standards,
the Homeland Security Presidential Directive-12 (HSPD-12), and interoperate with both
IPv6 and IPV4 systems and products. If the Contractor plans to offer a deliverable that
involve IT that is not initially compliant, the Contractor shall (1) obtain Contracting
Officer’s approval before starting work on the deliverable; (2) provide a migration path
and firm commitment to upgrade to IPv6 and HSPD-12 compatibility for all application
and product features, and (3) have IPv6 technical support for fielded product
management, development and implementation available.
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The Contractor, prior to using any Contractor-owned software and systems where
reimbursement is expected, shall obtain the Contracting Officer’s approval. Per the
Section | clause DEAR 970.5227-2 Rights in Data - Technology Transfer (Dec 2000)
Alternate | (Dec 2000) (NNSA Class Deviation Oct 2011), the Contractor agrees to and
does hereby grant to the Government an irrevocable, nonexclusive, paid-up license by or
for the Government, in any Contractor-owned software and systems brought in and used.
Said license shall be limited to the continued non-nuclear production work by successor
Contractors.

Governance

Governance is the system of management and controls exercised in the stewardship of the
organization. The governance system shall be consistent with NNSA governance
documents (NAP-21 included in Section J, Appendix K, List of Applicable Directives).
Contractors must self-govern and deliver mission results in a safe and secure manner.
The Contractor shall implement governance through a collaborative partnership with
NNSA to form the self-governance framework by which the mission is accomplished in
an effective and efficient manner. The governance framework invokes trust and
confidence between parties, defines expectations and authorities and verifies performance
by using objectives, requirements, assessments, metrics and rewards. The Contractor will
focus on NNSA transformation activities that maximize the ability to complete the
mission in a way that ensures effective and efficient stewardship of the taxpayers’ money.
The Contractor shall streamline operations and reduce costs to maximize mission
accomplishment through a common understanding of expectations and performance
accountability, supported by a strong Contractor Assurance System (CAS). The
Contractor shall have a CAS as a subordinate and supporting feature of Governance as
described in 4.4.1 below.

4.4.1 Contractor Assurance System: The Contractor shall have a Contractor designed
and used system to manage performance consistent with Contract requirements.
The CAS shall be a primary tool used by Contractor management to measure and
improve performance, ensure that mission objectives and Contract requirements
are met; ensure that workers, the public and the environment are protected; and
ensure that operations, facilities, and business systems are efficiently and
effectively operated and maintained. An effective CAS integrates Contractor
management, supports corporate parent governance and facilitates Government
oversight systems as described in NAP-21. NNSA oversight shall not be relied
upon by the Contractor as the primary feedback in assessing its performance. The
Contractor is fully accountable for performing its own assessment of these areas.

4.4.2 Standards and Directives Reform: The Contractor shall submit a plan within 180
days after start of Base Term that identifies standards (e.g., ISO 9001, 14001,
18001, or other international or industry standards) to be used to replace other
DOE requirements and provide the ability for the Contractor to operate with
industry best practices. The plan shall describe how quickly the Contractor will
achieve ISO certifications or other recommended standards but commit to
completion no later than by the end of the second year of the Base Term. In
addition, the Contractor, as part of its governance, shall continuously evaluate and
examine DOE directives, orders, and requirements to propose needed exemptions
or modifications to allow the Contractor to operate in the most effective and
efficient manner and to assist in delivering cost savings to the Government.
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4.4.3 Parent Organization(s)

(i)

(i)

(iii)

(iv)

(v)

(vi)

(vii)

The Contractor is encouraged to identify opportunities for the use of parent
corporate systems and corporate home and branch office personnel for site
operations for the purposes of monitoring plant performance, assisting the plant in
meeting its mission and operational requirements, streamlining the Contractor’s
administrative and business systems, improving performance, and adapting
private sector expertise to plant issues.

The term “systems” means any discrete process, procedure, program, document or
instrument where cost of use under this contract can be identified and quantified
to the parent corporation.

The Contractor, prior to using any parent corporate systems or home and branch
office personnel where reimbursement is expected, shall submit a plan to the
Contracting Officer for review and approval. In reviewing the plan, the
Contracting Officer will consider the extent to which each separate element of the
Plan is more efficient in meeting mission and operational requirements; represents
an overall cost savings to the Government; brings value-added expertise; assists
the monitoring of performance; and whether data is readily transferable to a
successor Contractor.

Per the Section | clause DEAR 970.5227-2 Rights in Data-Technology Transfer
(Dec 2000) Alternate I (Dec 2000) (NNSA Class Deviation Oct 2011), the
Contractor hereby grants the Government an irrevocable, nonexclusive, paid-up
license, by or for the Government, in any Contractor-owned software and systems
brought in and used in the performance of this Contract. Said license shall be
limited to the continued operations of the National Security Campus by successor
Contractors.

The parent organization(s) shall establish an oversight entity, independent and
autonomous from National Security Campus management, that shall ensure
successful contract performance and that shall identify opportunities for the parent
organization(s) to engage with National Security Campus management to address
National Security Campus performance issues. The parent organization shall
discuss oversight mechanism results and initiatives with senior NNSA leadership
each quarter.

The parent organization(s) shall also establish an audit entity (e.g., audit
committee), independent and autonomous from National Security Campus
management, that shall perform financial reporting, risk management, internal
control, ethics, compliance with laws and regulations and the National Security
Campus code of conduct, and the internal audit and external audit and review
processes. The audit entity shall be established consistent with best practices
identified by the Institute of Internal Auditors (I11A) and The Sarbanes Oxley Act
of 2002, Section 301.

The audit entity shall provide the Contracting Officer with annual reports of its
activities. On an annual basis the audit entity shall brief the Contracting Officer,
or other delegate, as to its perspective on the:
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1) Health of the Contractor’s control environment;

2 Effectiveness of corrective action plans resulting from audit and review
findings;

3) Significant financial and operational risk facing the organization; and
4) Adequacy of the Contractor's internal audit activity and staffing.

(ix)  Parent organization(s) costs are "Home Office Expenses” as addressed in DEAR
970.3102-3-70, Home Office Expenses. Home Office Expenses, whether direct or
indirect, are unallowable, unless otherwise specifically provided for in the
Contract or specifically agreed to in writing by the Contracting Officer.

4.4.4 Award Fee Plan: The Contractor shall participate in the formulation of
Performance Evaluation Plans (PEP) that covers a defined period of time. The
PEP shall include performance objectives, goals, and measures.

4.4.5 Performance Metrics: The Contractor shall propose a list of performance metrics
that provide Contractor and NNSA management an overall assessment of the
“health of the operation” quickly and accurately. Once established, the metrics
shall be part of the CAS and be provided with transparency to aid in the
identification and understanding of significant performance issues.

Contractor Human Resources

The Contractor shall have the flexibility to restructure the workforce and make changes
to employee benefits throughout the term of the Contract, as may be permitted by this
Contract and applicable law, to maximize efficiencies. The Contractor shall be
responsible for identification and maintenance of critical skills and for the employment of
all professional, technical, skilled, and other personnel engaged and to be engaged by the
Contractor in the work hereunder, and for the training of personnel, including apprentice
programs. Persons employed by the Contractor or its subcontractors or consultants shall
not be deemed employees of the Government. The Contractor shall follow the Human
Resources (HR) requirements pertaining to workforce transition and management in
accordance with Section J, Appendix A, Chapter 111, Human Resources.

Environmental Permits and Applications

In recognition of the Contractor's responsibility to operate in compliance with all
applicable environmental requirements, the Contractor is responsible for signing
environmental permits and applications as "operator or co-operator" at the sites.

(1) If bonds, insurance, or administrative fees are required as a condition for such
permits, such costs shall be allowable. In the event that such costs are determined
by NNSA to be excessive or unreasonable, NNSA shall provide the regulatory
agency with an acceptable form of financial responsibility.

(i)  The Contractor shall accept, in its own name, service of notices of violations or
alleged violations (NOVS/NOAVs) issued by Federal or State regulators to the
Contractor resulting from the Contractor’s performance of work under this
Contract, without regard to liability. The allowability of the costs associated with
fines and penalties shall be subject to clauses of this Contract. The Contractor shall
notify the Contracting Officer promptly when it receives service from the regulators
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of NOVs/NOAVs and fines and penalties. Nothing stated above shall affect the
Contractor’s right to challenge or contest the applicability or validity of such
NOVs/NOAVs and fines and penalties.

(iii) In the event of termination or expiration of this Contract, NNSA will require the
new Contractor to accept transfer of all environmental permits executed by the
Contractor.

(iv) When providing NNSA with permits and applications that are to be signed or co-
signed by NNSA, the Contractor will accompany such document with a
certification statement, signed by the appropriate Contractor corporate officer,
attesting to NNSA that the document has been prepared in accordance with all
applicable requirements and the information is, to the best of its knowledge and
belief, true, accurate, and complete.

RESERVED

Interfaces with Other Site Users

Within the NSC locations, there are multiple Contractors responsible for a variety of
broad-based programs. Within 90 calendar days after the start of the transition period,
the Contractor shall submit, for NNSA approval, an Interface Management Plan (IMP)
for the affected sites to identify and manage site interfaces/services between DOE,
NNSA, DOE/NNSA Contractors, and tenant entities engaged in onsite activities. The
IMP should identify any costs related to other site users. For the sites, services that
require interface agreements shall be provided in accordance with existing or newly
developed memoranda of understanding or other appropriate agreements. The Contractor
will provide input to the Kansas City Field Office regarding effective support toward
common site security and operational objectives. The Government will not consider such
input if one contractor has any potential organizational conflict of interest with the other
contractor.

Privacy Act System of Records

The Contractor shall design, develop, and maintain a system of records on individuals to
accomplish an agency function in accordance with the Contract’s Section | Clause
entitled “FAR 52.224-2, Privacy Act.” The applicable systems of records are available
on the Federal Register. A list of applicable records will be finalized after contract
award.
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CHAPTER Il. Work Scope Structure

1.0

INTRODUCTION

Specific work requirements under this Contract will be established annually by the Contracting
Officer in accordance with the Chapter I, Section 4.2 above entitled "Work Authorization
System.” The Contracting Officer will issue Work Authorizations for each major work area to
be accomplished in a given year. These Work Authorizations will conform to the Scope of Work
of this Contract and further affect the General Requirements specified in this section.

2.0

2.1

2.2

GENERAL REQUIREMENTS

Defense Programs Strategic Planning Process

The Contractor shall contribute to the development of the DOE’s Office of Defense
Programs (DP) strategic planning process and the Contractor shall execute those plans.
The goal of the DP planning process is to integrate programmatic work to maximize
scientific and technical work accomplishment, while minimizing duplication between
programs and sites and while providing for major investments in facilities within
essentially fixed budgets. Work is defined in three major categories:

. Directed Stockpile Work is activity that supports ongoing stockpile maintenance
and refurbishment work as well as the scientific understanding and engineering
development capabilities necessary for the refurbishment and certification of the
stockpile to support Stockpile Life Extension Programs.

. Campaigns are focused efforts involving the weapons plants, the three weapons
laboratories, and the Nevada Test Site (NTS), to address critical capabilities
needed to achieve key future program objectives. Campaigns are technically
challenging, multi-function efforts that have definitive milestones and specific
work plans. The NSC is a major participant in the Enhanced Surveillance, the
Advanced Design and Production Technologies, and the Nonnuclear Readiness
campaigns.

. Readiness in Technical Base and Facilities are those scientific and technical
activities required to ensure that the infrastructure and facilities are operationally
safe, secure, compliant, and that an acceptable defined level of readiness is
sustained at all facilities.

Technology and Business Integration

The Contractor shall use available technology and management practices from both
government and commercial sources to improve and achieve excellence. The DOE is
continuously looking for opportunities to optimize the efficiency of the site and the
collective accomplishment of the weapons production mission through integration of
multiple site activities.

The Contractor shall propose and participate with other DOE Contractors and other
Federal Contractors and agencies to support these efficiencies. If a stockpile stewardship
function were centralized at a single site, the Government would provide these
centralized materials and services to the other sites. Therefore, the DOE reserves the
right to reassign missions, both core and non-core responsibilities, when it is in the best
interest of the Government, and requires the Contractor to propose and support such
initiatives.
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The Contractor shall provide nonnuclear materials and components for the six production
sites of the NSE. The Contractor shall work with the six production sites to ensure cost-
effective products are delivered on time to meet National Security needs. The Contractor
shall integrate supplier management and quality to include: pre-qualification,
manufacturing process evaluation, field inspection and source acceptance, performance
tracking, and corrective action/problem resolution.

The NSC is designated as the lead site for the Supply Chain Management Center
(SCMC). Inthisrole, the Contractor shall work with NNSA to integrate strategic
sourcing for contractor procurement spending across NNSA M&O sites. In addition, the
Contractor shall support the effort to implement SCMC tools and systems at DOE M&O
sites.

The Contractor shall provide subcontract administration for the NSE for the Roof Asset
Management Program (RAMP). In this integration role the Contractor will coordinate
with the other participating NSE sites to ensure efficient and effective management of the
program. The Contractor will also work with NNSA to expand applicability of the
RAMP to DOE sites beyond the NSE as directed by the Contracting Officer.

The Contractor shall provide the management expertise and such other services as may
be necessary to accomplish the efficient operation of the facilities at the NSC. The
Contractor shall maintain national security mission competency and capability.

The KCNSC is designated as the lead site for the Small Business Program Resource
Center (SBPRC). In this role, the Contractor shall work with NNSA to institutionalize an
enterprise partnership among NNSA M&O sites and each one’s small business programs.
The Contractor shall create and support the SBMC mission with a focus on collaborative
infrastructure, process improvements, small business policy/issue resolution and
improvement of the goal establishment process.

Plant Directed Research, Development and Demonstration (PDRD) Program

The Contractor shall conduct a DOE approved Plant Directed Research, Development
and Demonstration (PDRD) Program that supports science-based manufacturing related
to the NNSA weapons mission, and encourages advanced research, development, and
demonstration work to enhance the science and technology capabilities and core
competencies required to fulfill the mission of the plant.

DIRECTED STOCKPILE WORK (DSW)

Directed Stockpile Work includes weapons and production support programs. These programs
are performed to achieve stockpile evaluation, stockpile maintenance, and nuclear weapons
assembly and disassembly objectives in accordance with DOE/NNSA requirements. The
Contractor shall provide the following:

3.1

Weapons Programs
Provide management of the manufacture, evaluation and refurbishment of nuclear
weapon components as follows:
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Procure and manufacture nonnuclear electrical, electronic, electro-mechanical,
mechanical, plastic, and metal components for nuclear weapons in support of the
DOE Stockpile Life Extension Programs, Limited Life Component Exchanges,
and the stockpile evaluation program;

Manage the NSE Integrated Production Scheduling System;

Store nonnuclear components and hardware for nuclear weapons;

Refurbish, repair and modify nonnuclear components and hardware for nuclear
weapons;

Disassemble and dispose of nonnuclear nuclear weapons components and
hardware no longer required in the military stockpile;

Maintain production capabilities for components and hardware not in the active
stockpile;

Manage a weapons quality assurance program to ensure that products meet design
agency specifications, and certify in writing that weapons material submitted to
DOE meets the requirements of applicable drawings and specifications;

Perform research, development, testing and engineering work for the current and
future NSC production missions to include development work in support of the
weapon laboratories; and

Support DOE production information systems.

Production Support Programs

Provide management of operations and support activities to support the nuclear
weapons program functions, and maintain core mission competencies and
capabilities. These activities include Quality Supervision and Control, Production
Supervision and Control, Production Engineering, and other mission support.
Provide support to other Management and Operating Contractors in the collective
accomplishment of the NSE production mission.

Operate product testing laboratories focused on metallurgical/mechanical
analysis, analytical chemistry, stockpile environment testing, and nondestructive
evaluation.

Operate and maintain a metrology laboratory; and develop, build, and maintain
test equipment and gages for nonnuclear components.

CAMPAIGNS

Enhanced Surveillance Campaign

Implement advanced diagnostic technigues to be used by the Core Surveillance Program.
These techniques will provide high quality data on the safety, security and reliability of
the nuclear weapons stockpile.

Advanced Design and Production Technologies Campaign
Effectively use advanced design and manufacturing technologies and systems to design
and produce products on short cycle times, with quality that approaches zero defects.
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Nonnuclear Readiness Campaign

Provide tools, techniques and capacities to enable ambitious goals in cost, delivery time
and product performance for Directed Stockpile Work. This campaign bridges the gap
between technologies developed and demonstrated in campaigns for Advanced Design
and Production Technologies, Enhanced Surveillance, and Enhanced Surety and the
production availability/capacity required by Directed Stockpile Work.

Additional Campaigns
Perform work in areas of other Campaigns as they are identified and established along
with their associated implementation plans.

READINESS IN TECHNICAL BASE AND FACILITIES

The Contractor shall provide management and administrative capabilities to maintain the NSC in
the production readiness posture defined by DOE. Maintaining this state of readiness requires
the Contractor to provide the following administrative and technical capabilities, and to provide
an assessment of its Readiness to DOE each year.

5.1

5.2

General Management, Administration and Oversight

The Contractor shall be fully responsible and accountable for the safe, efficient and
effective accomplishment of all work, whether performed by its own personnel or onsite
subcontractors. The Contractor shall be responsible for planning, integrating, managing
and executing the programs, projects, operations and other activities as described in this
scope of work such that all functions are fully integrated and work is accomplished
safely. The Contractor shall provide general management and program management
functions that include: legal services, audit services, business systems management,
human resources, property management, information resources, financial services,
safeguards and security, public information and external communications activities,
intergovernmental affairs, training, procurement, and industrial relations.

The Contractor shall establish clear ES&H priorities and manage activities in proactive
ways that comply with human health, safety and environmental regulations; minimize
wastes; and comply with applicable regulatory requirements and DOE directives.

The Contractor shall continuously analyze plant activities to identify commercial
standards and practices that may be substituted for DOE Orders and Directives or for
current plant business practices. The Contractor shall evaluate the benefits of
incorporation of those standards and practices into facility operations, and develop
proposals that define the transition timelines and metrics to be used in monitoring the
success of those substitutions that are approved by DOE. The Contractor shall integrate
the concepts of continuous improvement into all aspects of plant operations, for example,
through the use of independent quality certification, safety and environmental
management systems, total quality management, etc.

Waste Management

The Contractor shall manage and perform waste minimization activities and waste
management activities to support plant operations.
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Construction Programs and Capital Equipment
Construction programs include the design and construction of facilities necessary for the
performance of NSC missions. The Contractor shall:

Manage the design, construction, procurement/installation and startup of
plant/equipment for capital facilities at the NSC. Modifications to the NSC will
be handled consistent with the GSA Lease Agreement, Occupancy Agreement,
and Delegations of Operations between NNSA and the GSA.

Manage the building preparation for the disposition of the Bannister Federal
Complex.

Procure and install specific equipment items pursuant to capitalization criteria as
defined by DOE.

It is expected that these projects and activities will be managed to the approved baseline,
accomplished on or ahead of schedule, within budget, and will meet stated purpose or
objective. During the term of the Contract, significant recapitalization may be required to
meet production readiness objectives.

Asset Management
The Contractor shall perform custodial management of government-owned/leased
facilities and equipment at the NSC and in doing so provide the following:

Planning/Engineering/Support

The Contractor shall manage government-owned, leased, or controlled real
property and attendant facilities under this Contract. Support the management of
the NSC consistent with the GSA Lease Agreement, Occupancy Agreement, and
Delegations of Operations. Specific activities include land and facility use
planning, real property management, construction project management, utility
management, maintenance management, configuration management, and support
of the DOE in its disposition activities of the Bannister Federal Complex .

Utility Operations

The Contractor shall manage utility operations that include support for all electric
service, fuel oil, natural gas, potable water/sewer service, purified water, nitrogen,
steam, chilled water, and non-potable hot water operations and utility services,
whether contracted for by the Contractor or DOE. Included in Contractor's
responsibilities is the operation of boiler/chiller plants, utility systems, procured
utilities, utilities to other federal tenants, and managing the facility in an energy
efficient manner per developed energy management plans. NSC operations will
be managed by the Developer team and overseen by GSA with support from the
Contractor. NSC New Mexico (NM) operations will be managed by lessor and
overseen with support from the Contractor.
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. Maintenance
The Contractor shall manage the Bannister maintenance activities, including
facilities, custodial services, and energy repairs and/or projects, modifications,
and special project services for facilities. The Contractor shall perform periodic
condition assessments of the property to determine any deterioration or technical
obsolescence that may threaten performance or safety. The NSC shall be
managed consistent with the GSA Lease Agreement, Occupancy Agreement, and
Delegations of Operations. The NSC/NM is to be managed consistent with the
Contractor’s lease agreements.

Site Services
The Contractor shall provide the following Site Services, comparable to best-in-industry
practices:

. Environmental, Safety & Health Programs
Manage and integrate Environmental, Safety & Health (ES&H) programs for the
purpose of ensuring that current and future plant operations do not negatively
impact the environment, or the health and safety of the public, employees, and
property. ES&H programs include air emissions; toxic materials; pesticides;
storm-water, sanitary, and waste water discharges; safety and risk management;
fire protection engineering; fire protection; industrial hygiene; and radiological
protection.

o Security
Manage the NSC security program to protect classified information, nuclear

weapon components and other government property. In addition, provide general
industrial security services for general plant operations.

° Emergency Services
Manage onsite emergency management and emergency operations programs.

Other Site Services

The Contractor shall provide other site services that are incidental or related to this
Statement of Work as directed and funded by DOE. These support services include
onsite and offsite activities that are complementary to the NSC mission and enable DOE
to accomplish its integrated nuclear weapons mission.

FUNCTIONAL SUPPORT

The Contractor shall provide:

6.1

General Support

General management and program management functions including: executive direction,
human resources, financial support services, procurement, legal services, central
administrative services, program and project controls, information outreach, information
services, personal property management and other general support functions.
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Mission Support

Mission support functions including environmental, safety and health, facilities
management, maintenance, utilities, safeguards and security, logistics support, quality
assurance, and laboratory/technical support.

In addition, provide services and support, as directed by NNSA, in the following areas:
(i) Office of Secure Transportation facilities;

(i) DOE Central Scrap Management Office;

(iii) DOE Business Center for Precious Metals Sales and Recovery;

(iv) DOE Tri-Laboratory Office; and

(v) Sandia-operated Weapons Evaluation Test Laboratory (WETL) operations.

Site Specific Support
Site specific support includes management and incentive fee administration, state and
local taxes, and direction of a DOE-approved PDRD Program.

OTHER DOE SUPPORT

Secure Transportation Asset Support

The Contractor shall provide production and technical support to the NNSA Office of
Secure Transportation, including computer program design and development, numerical
analysis, artificial intelligence applications, physics modeling, escort vehicle
manufacturing, procurement and manufacture of tractors and trailers, vehicle
maintenance and refurbishment, force on force simulation logistics, development of
training programs, and maintenance of remote communications equipment.

Non-Proliferation, Treaty Related Issues and Verification

The Contractor shall support planning activities and shall execute assigned tasks related
to worldwide non-proliferation programs, treaty-related activities, and DOE transparency
and verification initiatives.

Environmental Restoration

The Contractor shall manage and perform environmental characterization, and
“operations and maintenance” requirements of solid waste management units in
accordance with established permits.

Supply Chain Management Center (SCMC) and Roof Asset Management Program
(RAMP)

As mentioned in Chapter 11.2.2 the Contractor shall work with NNSA and DOE to
expand SCMC and RAMP services to DOE sites outside the NSE and EM sites as
determined appropriate by the Contracting Officer.

Emergency Response
The Contractor shall provide production and service support to the NNSA Office of
Emergency Response, including fieldable tools, training devices, depot storage,
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equipment maintenance, device characterization, equipment procurement, life-cycle
management, and field logistics.

OTHER NON-DOE SUPPORT

The Contractor shall manage and execute other assigned programs related to the NSC mission.

8.1

8.2

Work for Others (WFO) Program

The Contractor shall conduct a Work for Others (WFO) Program, as approved by the
Contracting Officer. Some of the major WFO sponsors include DOD, Federal and State
agencies, and academia. All such work shall be consistent with and complementary to
the approved missions of NSC. Work shall be done in accordance with policies
identified in the operating requirements for the NSC to maintain its weapons production
capabilities.

Technology Partnerships Program

The Contractor shall support or establish Technology Partnerships for the transfer of
manufacturing technology to American-owned businesses as required. This work takes
advantage of partnerships with industry through cooperative research and development
agreements, outreach and direct assistance programs, user agreements and facilities, and
education and training. All projects must enhance the NSC’s ability to meet mission
requirements and improve the industrial competitiveness and national security of the
United States.
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CHAPTER 111. Human Resources

1.0 DEFINITIONS

Incumbent Employees are the employees in good standing of Honeywell FM&T, LLC under
Contract DE-NA0000622 as of the effective date of the Contract.

Non-Incumbent Employees are new hires, i.e., employees other than Incumbent Employees
who are hired by the Contractor upon the beginning of the Base Term at the NSC.

2.0 WORKFORCE TRANSITION

The following are requirements the Contractor shall carry out during the Transition Term prior
to the beginning of the Base Term. After the effective date of the Contract, the Contractor may
propose alternate due dates for the deliverables described in 2.1 Staffing Plan, 2.2 Pay &
Benefits, and 2.3 Incumbent Employees Right of First Refusal, and 2.4 Personnel Appendix
(Section J, Appendix G) . The Contracting Officer may approve such changes provided the
deliverable dates make transition more effective and efficient for both parties.

2.1  Staffing Plan

No later than 30 calendar days after the effective date of the Contract the Contractor shall
provide NNSA its plan for achieving the right workforce size and skills mix and an
estimate of the number of employees at each site to whom it expects to make
employment offers.

2.2  Pay & Benefits

Consistent with the requirements identified in 3.0 COMPENSATION and 4.0 BENEFITS
below, the Contractor shall develop and submit for NNSA approval a pay and benefits
program to cover non-bargaining unit Incumbent and non-bargaining unit Non-
Incumbent Employees at NSC. It is expected that the benefits program will be developed
using best practice and market based design concepts to achieve maximum efficiency and
lower cost.

2.1.1 No later than 45 calendar days after the effective date of the Contract, the
Contractor shall submit for NNSA approval all proposed benefit plans
including but not limited to retirement plans, disability, healthcare, and paid
time off. The submission shall include all plan documents that will describe
benefits provided to employees at NSC including existing plans to which the
Contractor becomes a sponsor at the beginning of the Base Term (with
proposed changes to existing plans) as well as newly proposed plans.

The submission shall also include an “Employee Benefits Value Study”
comparing the proposed benefits for non-bargaining unit Incumbent
Employees and non-bargaining unit Non-Incumbent Employees using the
NNSA Consolidated Employee Benefit Value Study methodologies and
comparator companies, to be provided by the Contracting Officer, described
in 4.1.5 below. Contracting Officer’s approval of the Contractor’s benefits
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program will be contingent on the net benefit value not exceeding the
comparator group by more than five percent.

2.1.2 No later than 90 calendar days after the effective date of the Contract, the
Contractor shall submit a plan with a timeline for implementing a
Compensation system that meets the criteria defined 3.0 COMPENSATION
below.

Incumbent Employees Right of First Refusal

The Contractor shall use the Transition Term to make hiring decisions. The Contractor
shall give a right of first refusal of employment for every position identified by the
Contractor as necessary for completing the requirements of the Contract (other than
positions occupied by Key Personnel and managers who directly reported to them)
under this Contract to Incumbent Employees as defined in 1.0 DEFINITIONS who meet
the qualifications for a particular position. The Contractor shall provide a written offer
of employment that identifies the individual’s pay and a summary of the benefits
package that will be available to the individual. Incumbent Employees offered the same
position shall be provided their same base salary/pay rate in existence (provided by the
incumbent Contractor) at the time the offer is made. Incumbent Employees offered a
different position than the position they are performing at the time the offer is made
shall be provided pay commensurate with the offered position. Such offers shall be
provided to employees as soon as possible, however, no later than no later than 90
calendar days after the effective date of the Contract.

Personnel Appendix

The Personnel Appendix (Section J, Appendix G) sets forth certain Contractor Human
Resources Management policies and related expenses that have cost implications under
this Contract and are not covered explicitly in the Federal Acquisition Regulations
(FAR) or Department of Energy Acquisition Regulations (DEAR) cost principles.

COMPENSATION

The Contractor shall recruit and retain a highly skilled, motivated, and experienced workforce
in a cost effective manner capable of carrying out the technical and other requirements set
forth elsewnhere in this Statement of Work.

3.1

Total Compensation System

Consistent with the requirement in 2.2, Pay and Benefits, the Contractor shall establish
a market based pay and benefit program. The objective is to provide a level of total
compensation which, within available funds, attracts, motivates and retains a highly
competent workforce and maintains a competitive position in the applicable labor
markets.

The Contractor’s total compensation system shall include the following components:

Section J, Appendix A, Page 20



3.2

Contract No. DE-NA0002839
Q) Philosophy and strategy for all pay delivery programs;

(i)  System for establishing a job worth hierarchy;
(iii))  Method for relating internal job worth hierarchy to external market;

(iv)  System that includes a documented method and process for evaluating individual
job performance and that bases individual and/or group compensation decisions
on individual performance and Contractor performance as appropriate. In
addition, the system must show the link to the annual evaluation of Contractor
performance for individual compensation actions as appropriate;

(v)  Method for planning and monitoring the expenditure of funds;
(vi)  System for internal controls and self-assessment; and

(vii)  System to ensure that reimbursement of compensation, including stipends, for
employees who are on joint appointments with a parent or other organization
shall be pro-rated according to the amount of time the employee spent
performing work under this Contract.

The Contractor’s Total Compensation System (e.g., to be set forth in Section J,
Appendix G, Personnel Appendix), shall meet the tests of allowability in FAR 31.205-6
and DEAR 970.3102-05-6, be fully documented, be consistently applied, and be
acceptable to the Contracting Officer. Costs incurred in implementing the Total
Compensation System shall be approved by the Contracting Officer. Any changes to
the Total Compensation System shall be submitted to the Contracting Officer 60 days
prior to implementation.

Changes that impact current or future costs shall be approved by the Contracting
Officer prior to implementation.

Cash Compensation

The Contractor shall submit the following to the Contracting Officer.

3.2.1 Any proposed major compensation program design changes prior
to implementation.

3.2.2  An Annual Compensation Increase Plan (CIP). The CIP shall be provided to
the Contracting Officer on October 1 annually and shall include the following
components and data:

M Comparison of average pay to market average pay;

(i) Information regarding surveys used for comparison;

(iii)  Aging factors used for escalating survey data and supporting information;
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Projection of escalation in the market and supporting information;

Information to support proposed structure adjustments, if any;

Analysis to support special adjustments;

Funding requests and supporting analysis for each pay structure to
include breakouts of merit, promotions, variable pay, special
adjustments, and structure movement;

(A)

(B)

(©)

(D)

(E)

The proposed plan totals shall be expressed as a percentage
of the payroll for the end of the previous plan year.

All pay actions granted under the CIP are fully charged when
they occur regardless of time of year in which the action
transpires and whether the employee terminates before year
end.

Specific payroll groups (e.g., exempt, nonexempt) for which
CIP amounts are intended shall be defined by mutual
agreement between the Contractor and the Contracting Officer.

The Contracting Officer may unilaterally adjust the CIP amount
after approval based on major changes in factors that
significantly affect the plan amount (for example, in the event of
a major reduction in force or significant ramp-up).

The Contractor is authorized to make minor shifts (up to 10%)
in funds between payroll groups without prior Contracting
Officer approval. The Contractor shall notify the Contracting
Officer at the time funds are shifted.

A discussion of the impact of proposed CIP on the site budget; and

Discussion of relevant factors other than market average pay (e.g.,
turnover and offer-to-acceptance statistics, collective bargaining
provisions, geographic considerations, total compensation).

The Contractor does not require CO approval for the CIP under the following
circumstances: 1) the CIP is equal to or less than the salary increase projection
(e.g. World at Work projection); and 2) NNSA does not notify the Contractor
of any questions or concerns that may negate cost allowability. NNSA will
provide notification within the two weeks following the Contractors
submission (date will be identified in the annual NNSA CIP guidance).

The Contractor must submit the CIP for Contracting Officer approval under the
following circumstances: 1) the CIP present exceeds the professionally
recognized salary budget survey’s salary increase projection (e.g. World at
Work projection provided in the annual NNSA CIP guidance); 2) the
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Contractor’s position to market warrants less than the survey’s salary increase
projection such that application of the CIP at the full increase projection,
would result in the overall position to be above market; and/or 3) the
Contractor’s overall position to market is above market.

When any Key Personnel Person is replaced, the compensation for the
replacement shall be submitted for approval by the Contracting Officer. The top
contractor official (i.e., Plant Manager or equivalent) salary actions including
merit pay increases shall be submitted annually to the Contracting Officer for
approval. The top contractor official’s approved reimbursed base salary will
serve as the maximum allowable salary reimbursement under the Contract. With
these compensation actions, the Contractor shall provide supporting justification
related to internal and external equity, individual performance and the
Application for Contractor Compensation Approval Form (DOE 3220.5).

For any proposed establishment of an Incentive Compensation Plan (variable pay
plan/pay-at-risk), documentation shall be provided to the Contracting Officer, no
later than 60 days prior to proposed implementation. Such proposal must
contain:

() The design of the Incentive Compensation Plan, the funding
methodology, and linkage to Contract performance measures;

(i) Requirement for approval of Incentive Compensation Plan design
changes by the Contracting Officer prior to implementation;

(iii)  Requirement for an annual approval, prior to the performance period, of
the total dollar amount of the pool, the eligible positions, and linkage to
Contract performance goals;

(iv)  Requirement for policy that provides a specific passover rate, i.e., percent
of participants who will not receive an incentive;

(v)  Requirement for an annual summary report on distributions made under
an Incentive Compensation Plan; and

(vi) Forany Executive Incentive Plans, a requirement for pay at risk.

Assignments of individuals outside of their normal duty station for which the
NNSA/DOE will reimburse all or some of their compensation or other
expenses shall be approved by the Contracting Officer prior to beginning the
assignment. Requests shall be submitted 30 days prior to the desired start
date. The Contractor shall submit a report of all such assignments, to include
the total cost of each assignment, reason for assignment, location, duration,
and cost-share arrangement to the Contracting Officer by January 30 of each
year unless otherwise specified.

The Contractor shall submit a severance plan within 60 days of the effective date
of the base term, which must include the notification period, pay-in-lieu policy,
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and the severance schedule. Supporting documentation must include information
regarding standards from nationally recognized sources and or comparator firms
(including corporate parents).

Severance Pay is not payable to an employee under this Contract if the employee:

Q) Voluntarily separates, resigns or retires from employment, except that in
the event the Contractor conducts an NNSA approved voluntary
separation program;

(i) Is offered employment with a successor/replacement Contractor;

(iii)  Is offered employment with a parent or affiliated company; and/or

(iv)  Isdischarged for cause; or

(v) Is currently in a Key Personnel position, or is discharged for performance

Service Credit for purposes of determining severance pay does not include any

period of prior service for which severance pay has been previously paid
through a DOE cost-reimbursement contract.

Reports and Information: Compensation

The Contractor shall provide the Contracting Officer with the following reports and
information with respect to pay and benefits provided under this Contract:

(i)

An Annual Contractor Salary-Wage Increase Expenditure Report to include, at a
minimum, breakouts for merit, promotion, variable pay, special adjustments, and
structure movements for each pay structure, showing actual against approved
amounts, no later than 30 days after Compensation Increase Plan expenditures;
and

(i)  Other compensation reports as requested by the Contracting Officer.

BENEFITS

Assumption of Existing Pension and Benefit Plans and Establishment of New

Pension and/or Benefit Plans

The Contractor will be required to become a sponsor of the existing pension and other
Post Retirement Benefit Plans (PRB), as applicable, with responsibility for management
and administration of the plans, including maintaining the qualified status of those
plans. The Contractor shall carry over the length of service credit and leave balances
for Incumbent Employees accrued as of the date of the Base Term.

4.1.1 To the extent the Contractor seeks to establish new benefit plans or change

existing benefit plans at the time of Contract transition, the Contractor shall
provide justification to the Contracting Officer for all new benefit plans and
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for all changes to existing benefit plans, plan design, or funding
methodology. Changes that increase costs must also include cost impact, and
the basis of determining cost. The Contractor must obtain approval from the
Contracting Officer prior to implementation of benefit plans that are either
new or first time for the site, would have a significant impact to employees,
or which may set a precedent for the DOE/NNSA contractor system.

Cost reimbursement for pension and other benefit programs sponsored by the
Contractor for non-bargaining and bargaining unit employees will be based on
the “Employee Benefits Value Study” and an “Employee Benefits Cost Survey
Comparison” as described in 4.1.5.1 and 4.1.5.2 below.

The Contractor shall notify the Contracting Officer 60 days prior to
terminating any benefit plan during the term of the Contract.

Unless otherwise stated, or as directed by the Contracting Officer, the Contractor
shall submit the studies required in paragraphs 4.1.5.1 and 4.1.5.2 below. In
addition, the Contractor shall submit updated studies to the Contracting Officer
for approval prior to the adoption of any change to a pension or other benefit
plan that will increase costs.

4.1.4.1 The NNSA Consolidated Employee Benefits VValue Study for non-
bargaining unit employees, must be completed every two years or as
directed by the Contracting Officer. An Employee Benefits Value
Study is an actuarial study of the relative value (RV) of the benefits
programs offered by the Contractor to employees measured against the
RV of benefit programs offered by comparator companies. The
Contractor will use the comparator companies previously used in the
last NNSA Consolidated Benefit VValue Study. If any of the
comparator companies no longer participate, the Contractor will
recommend replacement companies for approval by the Contracting
Officer. The Contractor shall include major non-statutory benefit
plans offered by the Contractor, including qualified defined benefit
(DB) and defined contribution (DC) retirement and capital
accumulation plans and death, disability, health, and paid time off
welfare benefit programs in the Value Study. To the extent that the
value studies do not address postretirement benefits other than
pensions, the Contractor shall provide a separate cost and plan design
data comparison for the postretirement benefits other than pensions
using external benchmarks derived from nationally recognized and
Contracting Officer approved survey sources.

An Employee Benefits Value Study for bargaining unit employees
must be completed 6 months prior to the end of the collective
bargaining agreement. The Benefits Value Study for bargaining unit
employees must include at least 15 comparator companies approved
by the Contracting Officer. The Value Study must include major non-
statutory benefit plans offered by the Contractor, including qualified
DB & DC retirement and capital accumulation plans and death,
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disability, health, and paid time off welfare benefit programs. To the
extent that the value study does not address post retirement benefits
other than pensions, the Contractor shall provide a separate cost and
plan design data comparison for the post retirement benefits other than
pensions using external benchmarks derived from nationally
recognized and Contracting Officer approved survey sources.

When the average net benefit value for all employees (including
different tiers of benefits or groups of employees) exceeds the
comparator group average by more than five percent, the Contractor
shall submit a corrective action plan to the Contracting Officer no later
than 60 days after the Benefit Value Study is conducted.

An Employee Benefits Cost Study Comparison for non-bargaining
and bargaining unit employees, must be completed annually. The
cost Survey must use a professionally recognized measure approved
by the Contracting Officer that analyzes the Contractor’s employee
benefits cost for employees on a per capita basis per full time
equivalent employee and compares it with appropriate comparator
data.

When the average of the Employee Benefits Cost Study total benefit
per capita cost for each evaluated cohort exceeds the comparator
group’s per capita cost by more than five percent, the Contractor shall
submit an analysis of the specific plan costs that are above the per
capita cost range or total benefit cost as a percent of payroll and a
corrective action plan to the Contracting Officer no later than 60 days
after the Benefits Cost Study is conducted.

Within two years of Contracting Officer approval of the Contractor's
corrective action plan for non-bargaining employees, or upon the next
collective bargaining period for bargaining unit employees, the
Contractor shall attempt to align employee benefit programs with the
benefit value and per capita cost range as approved by the Contracting
Officer.

Reports and Information: Benefits

The Contractor shall provide to the Contracting Officer:

(1)  Annually, the Compensation & Benefits Report (DOE F 3220.8).

(i) Quarterly, input requested data into DOE’s iBenefits management system.
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Workers’ Compensation

43.1

4.3.2

The Contractor, unless workers’ compensation coverage is provided through a
state funded arrangement or a corporate benefits program, shall submit to the
Contracting Officer for approval all new workers’ compensation policies and
all initial proposals for self-insurance (Contractors shall provide copies to the
Contracting Officer of all renewal policies for workers compensation).

Workers’ compensation loss income benefit payments when supplemented by
other programs (such as salary continuation, short term disability) are to be
administered so that the total benefit payments from all sources shall not
exceed 100% of employee’s net pay.

Pension Plans

The Contractor will be required to become a sponsor of the existing pension plans and
other Post Retirement Benefit Plans (PRB), as applicable, with responsibility for
management and administration of the plans, including maintaining the qualified status
of those plans. The Contractor shall carry over the length of service credit and leave
balances for Incumbent Employees accrued as of the date of the Base Term.

44.1

4.4.2

Any pension plan maintained by the Contractor, for which NNSA reimburses
costs, shall be maintained as a separate pension plan distinct from any other
pension plan which provides credit for service not performed under this
Contract. Each Contractor pension plan shall be subjected to a limited-scope
audit annually that satisfies the requirements of ERISA section 103, except that
every third year the Contractor must conduct a full-scope audit satisfying
ERISA section 103. Alternatively, the Contractor may conduct a full-scope
audit satisfying ERISA section 103 annually. In all cases, the Contractor must
submit the audit results to the Contracting Officer within 30 days from the
completion of the audit. In years in which a limited scope audit is conducted,
the Contractor must provide the Contracting Officer with a copy of the qualified
trustee or custodian’s certification regarding the investment information that
provides the basis for the plan sponsor to satisfy reporting requirements under
ERISA section 104.

The Contractor will be reimbursed for pension contributions in the amounts
necessary to ensure that the plans are funded to meet the annual minimum
required contribution under ERISA, as amended. If an additional pension
contribution over and above the minimum required contribution would have the
effect of avoiding benefit restrictions to defined benefit plan participants, the
Contractor shall notify the Contracting Officer at least sixty (60) days prior to the
date a payment would be due. Reimbursement above the annual ERISA required
minimum contribution will require prior approval of the Contracting Officer.
The Contracting Officer will take into consideration all pre-funding balances
and funding standard carryover balances when evaluating whether to approve
reimbursement above the minimum required contribution. The timing and
amount of contributions to the plan will be made to satisfy the Section 430 of
the Internal Revenue Code and Section 302 of ERISA and avoiding any
penalties associated with contributions made after a required installment date.
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4.4.3 The Contractor shall obtain the advance written approval of the Contracting
Officer for any pension plan changes that are not required by law and which may
increase costs or liabilities. The Contractor shall submit the proposal at least 60
days prior to the effective date of the proposed changes. In addition any
proposed special programs (including, but not limited to, plan-loan features,
employee contribution refunds, or ancillary benefits) shall be submitted to the
Contracting Officer for prior approval with an analysis of the impact of special
programs on the actuarial accrued liabilities of the pension plan, and on relative
benefit value, or cost per capita, if applicable. The analysis should also describe
the potential impact on the plan’s qualified status at present and the potential
impact of the special programs on the qualified status through the duration of
the Contract.

4.4.3.1 For proposed changes to DB and DC plans that are not mandated by
law and which increase plan costs and/or liabilities, the Contractor
shall provide the following to the Contracting Officer:

(1) A clean copy of the current plan document (as conformed to
show all prior plan amendments), with the proposed new
amendment indicated in redline/strikeout:

(i)  An analysis of the impact of any proposed changes on
actuarial accrued liabilities and an analysis of relative
benefit value and a cost study index;

4.4.3.2 Except in circumstances where the Contracting Officer indicates that
it is unnecessary, a legal explanation of the proposed changes from
Contractor legal counsel for purposes of compliance with all legal
requirements applicable to private sector DB pension plans;.

(i) The Summary Plan Description; and

(i)  Any such additional information as requested by the
Contracting Officer.

4.4.3.3 'When changes to DB and/or DC plans are required by law, or the
changes do not increase costs or liabilities under the plan(s), the
Contractor must provide a copy of the current plan document (as
conformed to show all prior plan amendments), with the proposed
new amendment indicated in redline/strikeout no later than 60 days
before the new amendment is to take effect.

4.4.4 When operations at a designated NNSA facility are terminated and no
further work is to occur under the prime Contract, the following apply.

4.4.4.1 No further benefits for service shall accrue.
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The Contractor shall provide a determination statement in its
settlement proposal, defining and identifying all liabilities and assets
attributable to the NNSA Contract.

The Contractor shall base its DB pension liabilities attributable to
NNSA Contract work on the market value of annuities or dispose of
such liabilities through a competitive purchase of annuities. The
Contractor, as pension plan sponsor, must adhere to Department of
Labor guidance set forth at 29 CFR 2509.95-1 regarding selection of
an annuity provider for the purpose of benefit distributions from a DB
pension plan.

Assets shall be determined using the “accrual-basis market value” on
the date of termination of operations.

NNSA and the Contractor shall establish an effective date for spinoff
or plan termination. On the same day as the Contractor notifies the
IRS of the spinoff or plan termination, all NNSA assets assigned to a
spun-off or terminating plan shall be placed in a high-yield, fixed-
income portfolio until the successor trustee, or an insurance company,
is able to assume stewardship of those assets. The portfolio shall be
rated no lower than Standard & Poor's “AA.”

Terminating Plans.

445.1

4452

4453

4454

If the Contractor seeks to terminate any pension plan during the term
of the Contract, the Contractor must obtain Contracting Officer
approval for such termination. In addition, a Contractor proposal to
terminate a pension plan must be provided to the Contracting Officer
at least 60 days prior to the scheduled date of plan termination.

To the extent possible, the Contractor shall satisfy plan liabilities to
plan participants by the purchase of annuities through competitive
bidding on the open annuity market, or through lump sum payouts.
The Contractor, as pension plan sponsor, must adhere to Department
of Labor guidance set forth at 29 CFR 2509.95-1 regarding selection
of an annuity provider for the purpose of benefit distributions from a
DB pension plan The Contractor shall apply the assumptions and
termination procedures of the Pension Benefit Guaranty Corporation.

Funds to be paid or transferred to any party as a result of settlements
relating to pension plan termination or reassignment shall accrue
interest from the effective date of termination or reassignment until the
date of payment or transfer.

If ERISA or Internal Revenue Code (IRC) rules prevent a full transfer
of excess NNSA reimbursed assets from the terminated plan, the
Contractor shall pay any deficiency directly to NNSA according to a
schedule of payments to be negotiated by the parties.
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4.45.5 On the same day as the Contractor notifies the IRS of the plan
termination, all NNSA assets will be placed in a low-risk liability
matching portfolio until full disposition of the terminating plan’s
liabilities. The portfolio shall be rated no lower than Standard &
Poor's “AA.”

4.45.6 NNSA liability to a commingled pension plan shall not exceed that
portion which corresponds to participants’ service accrued for their
work under an NNSA Contract. The NNSA shall have no other
liability to the plan, to the plan sponsor, or to the plan participants.

4.4.5.7 After all liabilities of the plan are satisfied, the Contractor shall return
to NNSA an amount equaling the asset reversion from the plan
termination and any earnings which accrue on that amount because of
a delay in the payment to NNSA. Such amount and such earnings shall
be subject to NNSA audit. To affect the purposes of this paragraph,
NNSA and the Contractor may stipulate to a schedule of payments.

Post Contract Responsibilities for Pension and Other Benefit Plans

4.4.6.1 If this Contract expires or terminates and NNSA has awarded a contract
under which the new contractor becomes a sponsor and assumes
responsibility for management and administration of the pension or
other benefit plans covering active or retired Contractor employees
with respect to service, the Contractor shall cooperate and transfer to
the new contractor its responsibility for sponsorship, management and
administration of the plans consistent with direction from the
Contracting Officer. If a comingled plan is involved, the Contractor
shall:

(i) Spin off the NNSA portion of any commingled plan that
provides benefits for employees working at the NNSA facility
into a separate plan. The new plan shall provide benefits similar
to those provided by the commingled plan and shall carry with
it the NNSA assets on an accrual basis market value, including
NNSA assets that have accrued in excess of NNSA liabilities.

(i) Bargain in good faith with NNSA or the successor Contractor to
determine the assumptions and methods for establishing the
liabilities involved in a spinoff. NNSA and the Contractor(s)
shall establish an effective date of spinoff. On the same day as
the Contractor notifies the IRS of the spinoff, all NNSA assets
assigned to a spun-off plan shall be placed in a high-yield, fixed
income portfolio until the successor trustee is able to assume
stewardship of those assets. The portfolio shall be rated no
lower than Standard & Poor's “AA.”
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4.4.6.2 If this Contract expires or terminates and NNSA has not awarded a
contract to a new contractor under which the new contractor becomes a
sponsor and assumes responsibility for management and administration
of the Plans, or if the Contracting Officer determines that the scope of
work under the Contract has been completed (any one such event may
be deemed by the Contracting Officer to be “Contract Completion” for
purposes of this paragraph), whichever is earlier, and notwithstanding
any other obligations and requirements concerning expiration or
termination elsewhere in this Contract, the following actions shall occur
regarding the Contractor’s obligations regarding the Plans at the time of
Contract Completion:

(i)  Subject to paragraph 4.4.7.2(ii) below, and notwithstanding any
legal obligations independent of the Contract the Contractor
may have regarding responsibilities for sponsorship,
management, and administration of the Plans, the Contractor
shall remain the sponsor of the Plans, in accordance with
applicable legal requirements.

(if)  The parties shall exercise their best efforts to reach agreement
on the Contractor's responsibilities for sponsorship,
management and administration of the Plans prior to or at the
time of Contract Completion. However, if the parties have
not reached agreement on the Contractor's responsibilities for
sponsorship, management and administration of the Plans
prior to or at the time of Contract Completion, unless and
until such agreement is reached, the Contractor shall comply
with written direction from the Contracting Officer regarding
the Contractor's responsibilities for continued provision of
pension and welfare benefits under the Plans, including but
not limited to continued sponsorship of the Plans, in
accordance with applicable legal requirements. To the extent
that the Contractor incurs costs in implementing direction
from the Contracting Officer, the Contractor’s costs will be
reimbursed pursuant to applicable Contract provisions.

4.4.7 Reports and Information - Retirement Plans: For each DB and DC pension plan
as applicable or portion of a pension plan for which NNSA reimburses costs, the
Contractor shall provide the Contracting Officer with the following information
within nine months of the last day of the current pension plan year except for the
Pension Management Plan which must be submitted by January 30 of each year.

4.4.7.1 The annual actuarial valuation report for each NNSA-reimbursed
pension plan. When a pension plan is commingled, the Contractor
shall submit separate reports for NNSA’s portion and the plan total.
4.4.7.2 Copies of IRS Forms 5500 with Schedules for each NNSA-
funded pension plan, no later than that submitted to the IRS.
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Copies of all forms in the 5300 series submitted to the IRS that
document the establishment, amendment, termination, spin-off,
or merger of a plan submitted to the IRS.

The annual Pension Management Plan as described below (4.5
Pension Management Plan) by January 30 of each year.

45  Pension Management Plan

45.1 The Contractor shall submit a plan for management and administration (Pension
Management Plan) for each defined benefit pension plan (Plan) for which the
Department has a continuing obligation to reimburse pension contributions that
is consistent with the terms of this Contract.

45.2

The Pension Management Plan, shall be submitted annually on January 30,
shall include:

4521

4522

The Contractor’s best estimate of the contributions which it will be
legally obligated to make to the Plan(s), beginning with the required
contributions for the current fiscal year, based on the latest actuarial
valuation, and continuing for the following four fiscal years. This
estimate will be based upon compliance with all applicable legal
requirements relating to the determination of contributions and upon
the assumptions set out in the Plan document(s). All contribution
calculations should reflect payments made during DOE fiscal years,
beginning October 1, through September 30, and the next succeeding
six fiscal years. Please include a summary of the key actuarial
assumptions used to determine the required contribution. All estimates
must be based upon the most recently available asset information for
the Plan. For example, for a Plan with a July 1 valuation date, project
the July 1, value of assets for the current year to be used in the
calculation from the actual January 1, value of assets from the same
year.

If the actuarial valuation submitted pursuant to the annual Pension
Management Plan update indicates that the sponsor of the Plan must
impose benefit restrictions, the Contractor shall provide the
following information:

(i)  The type of benefit restriction that will take place;

(i)  The number of Contractor employees that potentially could be
impacted and the nature of the restriction (e.g., financial
impact) by imposition of the required benefit restriction;

(ilf) The amount of money that would need to be contributed to the

Plan and the timing of such contribution to avoid legally
required benefit restrictions; and
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(iv) A recommendation regarding whether the additional money
should be contributed to the Plan and the rationale for the
recommendation.

A detailed discussion of how the Contractor intends to manage the
Plan(s) to maximize contribution predictability (i.e. forecasting
accuracy) and to contain current and future costs, to include the
rationale for selection of all Plan assumptions (i.e., actuarial
experience studies) that determine the required contributions and
which impact the level and predictability of required contributions. As
part of the Contractor’s plan to maximize contribution predictability,
the Contractor may propose funding strategies other than ERISA
minimums for NNSA’s consideration and approval. The Contractor
shall submit the following for NNSA to consider in deciding on the
alternate funding strategy:

() Identify whether the current year additional amount can be
absorbed within the current operating budget;

(i) Discuss the integration of Plan’s funding strategy and
investment strategy taking into consideration the
plan’s demographic profile, liability duration, and
impact of current year funding decisions on future
year contribution requirements;

(iii)  Discuss the strategy for achieving fully funded status and
protecting against erosion of the Plan’s funded status;

(iv)  Discuss the strategy for specifically protecting any pension
funding contributions reimbursed in excess of the minimum
required contribution against the risk of significant loss;

(v) Discuss whether the plan has a prefunding or funding standard
carryover balance that could be used to improve the plan’s
AFTAP without requiring additional contributions. Provide a
rationale regarding the recommended use of the available
balance(s).

An assessment to evaluate the effectiveness of the Contractor’s Plan(s)
investment management/results. The assessment must include at a
minimum: a review and analysis of Plan investment objectives and
asset allocations; results of the most recent asset liability study and
investment policy review; the strategies employed to achieve the
Plan's investment objectives; and the methods used to monitor
execution of those strategies and the achievement of the investment
objectives. The Contractor shall also identify its plans, if any, for
revising any aspect of its Pension Management Plan based on the
results of the review.
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Within thirty (30) days after the date of the submission, appropriate
Contractor representatives will meet with the Contracting Officer and
other DOE/NNSA representatives to discuss the Contractor’s proposed
Pension Management Plan. The Contractor must be prepared to discuss
any differences between the prior fiscal year’s estimated pension
contributions for future fiscal years and the most recent projected
pension contributions for future fiscal years and the rationale for any
such discrepancies. In addition, discrepancies between the actual
contributions made for the most recent fiscal year preceding the
meeting and the projected contributions for that fiscal year and the
rationale for any such discrepancies, and funding strategies for the Plan
will be discussed.

5.0 LABOR RELATIONS

5.1

5.2

5.3

5.4

5.5

The Contractor shall comply with the National Labor Relations Act,
DEAR Subpart 970.2201, and all applicable Federal and State labor laws.

The Contractor shall obtain the Contracting Officer or designee(s) approval on
the costs associated with the Contractor’s economic bargaining objectives,
prior to negotiation of any collective bargaining agreement (CBA), extension
or revision thereto. The Contractor shall submit proposed parameters at least
90 days prior to the expiration of the CBA. During the collective bargaining
process, the Contractor shall obtain Contracting Officer approval before
proposing or agreeing to any collective bargaining proposal that exceeds the
economic parameters agreed to by the Contracting Officer before the
commencement of bargaining. During the pendency of the CBA, the
Contractor shall obtain approval of the Contracting Officer to changes in the
CBA that would increase cost under the Contract or which could involve other
items of special interest to the Government.

The Contractor shall provide an electronic copy of the bargaining agreement
and the “Report of Settlement” to the Contracting Officer 30 days after formal
ratification. The Contractor shall provide information requested by the
Contracting Officer regarding ratified collective bargaining agreements to
which the Contractor is a party. The Contractor shall enter information into
the iBenefits system quarterly or upon Contracting Officer request.

The Contractor shall notify the Contracting Officer in a timely fashion of
labor relations issues that may cause a significant impact to the workforce
and/or impact the ability of the Contractor to perform the work under the
Contract.

The Contractor shall immediately advise the Contracting Officer of
the following:

5.5.1 Possible strike situations or other actions affecting the continuity
of operations including work stoppages and picketing;
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5.5.2 Formal action by the National Labor Relations Board (NLRB)
including but not limited to issuance of a complaint against the
Contractor. Copies of complaints, settlement agreements, judgments
and any other documents issued in connection with Contractor actions
with respect to labor practices shall be provided to the Contracting
Officer;

5.5.3 Recourse to procedures under the Labor-Management Relations Act
of 1947 as amended or any other state law;

5.5.4 Any grievance scheduled for arbitration under any collective
bargaining agreement that has the potential for significant economic
or other impact as well as the decision of the arbitrator; and

5.5.5 Other significant issues that may involve review by other federal or
state agencies.

WORKFORCE PLANNING
Workforce Planning - General

The Contractor shall annually analyze workforce requirements consistent with current
mission requirements and future mission requirements identified to Contractor. The
Contractor will describe in a written document how it will ensure it employs a sufficient
number of employees who possess the appropriate skills to perform the current mission
work and the anticipated, identified mission work. The description of how the
Contractor will ensure it employs sufficient employees to perform the work may
include a discussion of the following topics: future hiring needs in certain critical skill
areas, recruitment and retention of individuals possessing certain critical skills and the
impact of anticipated retirements/attrition. The document will also describe the amount
and type of work the Contractor anticipates performing during the following calendar
year pursuant to Work for Others. This analysis shall be provided to the Contractor no
later than November 30th each year.

Reductions in Contractor Employment — Workforce Restructuring

6.2.1 Voluntary Separations

In order to minimize the number of involuntary separations and mitigate the
impact on affected employees, the Contractor will consider in consultation with
the Contracting Officer, the use of a Voluntary Separation Program (VVSP)
before consideration is given to conducting an Involuntary Separation Program
(ISP) when workforce restructuring is necessary. The Contractor shall submit
the VVSP for approval by the Contracting Officer prior to implementation
regardless of the number of employees involved. No reimbursement of costs
associated with VSPs will be allowable if not approved by the Contracting
Officer prior to implementation.

6.2.2 Involuntary Reductions in Contractor Employment

Section J, Appendix A, Page 35
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6.2.2.1 If the restructuring involves between 10-99 employees in a rolling
twelve month period, the Contractor shall notify the Contracting
Officer no later than 15 days in advance of the action.

6.2.2.2 For restructuring actions that involve separating between 50-99
employees, the Contractor shall prepare a specific workforce
restructuring plan and submit the plan to the Contracting Officer for
informational purposes. In addition, the Contractor shall perform an
adverse impact analysis and provide a copy of the analysis to the
NNSA Field Counsel for any restructuring actions that involve 50 or
more employees within a 12 month period.

If the restructuring may involve the separation of 100 or more
employees within a 12-month period, the Contractor shall submit a
specific workforce restructuring plan for approval by the Contracting
Officer, to enable compliance with Section 3161 of the National
Defense Authorization Act for Fiscal Year 1993 at a minimum, no later
than 90 days in advance of the date the Contractor needs to begin
notification to employees in accordance with the law and its attendant
timeframes to effect the separations.

6.2.2.3 All notifications to the NNSA must contain pertinent information
such as reasons, costs, dates, and numbers of impacted employees.

6.2.2.4 The Contractor may submit a multi-year workforce restructuring plan
for consideration and approval.

6.2.3 Any payment of benefits beyond those already approved in the Contract must
be approved by the Administrator, NNSA, through the Contracting Officer.

Section J, Appendix A, Page 36



Contract No. DE-NA0002839

SECTIONJ

APPENDIX B

AWARD FEE PLAN

(Inserted by Mod 0017, 0037, 0065/0092)

Section J, Appendix B



Fiscal Year 2018
DOE/NNSA Strategic Performance Evaluation and Measurement Plan (PEMP)

Honeywell Federal Manufacturing and Technologies
MANAGEMENT AND OPERATION OF THE
Kansas City National Security Campus
Contract Number: DE-NA0002839

Performance Evaluation Period: October 01, 2017 through September 30,
2018

[ R 5 4 /
//John Ricciardelli Date Mark Holecek Date
/' President Field Office Manager
Honeywell FM&T Kansas City Field Office

National Nuclear Security Administration

ilary ole
General Counsel Contracting Officer
Honeywell FM&T Kansas City Field Office

National Nuclear Security Administration

Date



FY 2018 Performance Evaluation and Measurement Plan

Document Revision History

Revision Date Change Description



INTRODUCTION
The Kansas City National Security Campus (KCNSC) is a Government leased facility, owned by the
U.S. Government, under the custody of the Department of Energy’s (DOE) National Nuclear
Security Administration (NNSA), herein referenced as “the plant,” and is managed and operated by
Honeywell Federal Manufacturing and Technologies (FM&T). Pursuant to the terms and
conditions of the Contract, this NNSA Performance Evaluation and Measurement Plan (PEMP) sets
forth the criteria by which NNSA will evaluate Honeywell FM&T performance and the basis for
determining the amount of award fee earned. The available award fee amounts for FY 2018 are
specified in Section B, Supplies or Services and Prices/Costs, of the contract. This PEMP promotes a
strategic Governance and Oversight framework based on prudent management of risk,
accountability, transparency, and renewed trust. It implements the collective governance and
oversight reform principles as expressed NNSA.

PERFORMANCE BASED APPROACH
The performance-based approach evaluates the Honeywell FM&T performance through a set of
Goals. Each Goal, and its associated Objectives, and Key Outcomes (KOs), will be measured against
authorized work in terms of cost, schedule, and technical performance, and the respective
outcomes, demonstrated performance, and impact to the DOE/NNSA mission.

MISSION
The objective of this Contract is to obtain non-nuclear production services to support National
Nuclear Security Administration (NNSA) and broader national security requirements. Honeywell
FM&T shall be fully responsible for functions to support NNSA Stockpile Stewardship and
Management Program activities directed by the Office of Defense Programs (DP). Furthermore,
Honeywell FM&T shall directly support the NNSA Offices of Safeguards Transportation and
Nuclear Non-Proliferation in addition to other Department of Energy (DOE) offices. Beyond
DOE/NNSA, Honeywell FM&T shall provide services to ongoing missions for other Government
agencies or privately owned organizations in accordance with policies identified in the operating
requirements.

MISSION PERFORMANCE
FM&T is accountable for and will be evaluated on successfully executing program work in
accordance with applicable DOE/NNSA safety and security requirements consistent with the
terms and conditions of the Contract. Protection of worker and public safety, the environment,
and security are essential and implicit elements of successful mission performance. Accordingly,
Honeywell FM&T shall plan safety and security improvements and accomplishments as an integral
component of mission performance contributing to meeting the affected programmatic Goals. The
model for this PEMP is to rely on The Plant’s leadership to use appropriate DOE contractual
requirements and recognized industrial standards based on consideration of assurance systems,
and the related measures, metrics, and evidence. FM&T is expected to manage in a safe, secure,
efficient, effective, results-driven manner, with appropriate risk management and
transparency to the government, while taking appropriate measures to minimize costs that
do not compromise core objectives and mission performance. Products and services are
expected to be delivered on-schedule and within budget.



CONSIDERATION OF CONTEXT IN PERFORMANCE EVALUATION
The evaluation of performance will consider “context” such as unanticipated barriers (e.g., budget
restrictions, rule changes, circumstances outside FM&T’s control), degree of difficulty, significant
accomplishments, and other events that may occur during the performance period. A significant
safety or security event may result in an overall limitation to adjectival ratings. Such impacts may
be balanced by the response to the incident, and by other initiatives to improve overall safety or
security performance. FM&T is encouraged to note significant safety and security continuous
improvements.

PERFORMANCE RATING PROCESS
DOE /NNSA will review performance throughout the performance evaluation period, and provide
tri-annual feedback to FM&T highlighting successes and/or needed improvement. At the end of
the performance evaluation period, an evaluation of FM&T’s performance will be completed. This
evaluation will be documented in a Performance Evaluation Report (PER), and will include the
performance ratings and award fee earned for the subject performance evaluation period.
Objectives and Key Outcomes (KOs) will be assessed in the aggregate to determine an adjectival
performance rating for each Goal. DOE/NNSA will consider FM&T’s end of year self-assessment
report in the performance evaluation. The performance ratings will be determined in accordance
with FAR 16.401(e) (3) yielding ratings of Excellent, Very Good, Good, Satisfactory or
Unsatisfactory. The Goals will then be considered in the aggregate to provide an overall rating and
percentage of award fee earned for the contract. Notwithstanding the overall strategic
framework, any significant failure may impact the overall rating and award fee earned. The fee
Determining Official’s (FDO) award fee determination is a unilateral decision made solely at the
discretion of NNSA.

FM&T may request a face-to-face meeting with the FDO to highlight their site’s strategic
performance at the end of the performance evaluation period. This meeting should occur within
the first two weeks after the end of the period.

PEMP CHANGE CONTROL
It is essential that a baseline of performance expectations be established at the beginning of the
performance period to equitably measure performance, and that changes to that baseline are
carefully managed. Any change to the PEMP requires concurrence by the appropriate program
office and the NNSA Senior Procurement Executive prior to the Field Office Manager and
Contracting Officer signatures. While recognizing the unilateral rights of DOE/NNSA as expressed
in the contract terms and conditions, bilateral changes are the preferred method of change
whenever possible.



TOTAL AVAILABLE AWARD FEE ALLOCATION

Goal % At-Risk Fee Allocation
Goal-1: Manage the Nuclear Weapons Mission 45%
| Goal-2 Redubc;Nurclea;'“Security Threats | | 10%
Goal-3: DOE and Strategi; Partnership Projects Miss%é)n Objectives 2.5%
—E‘oal-4: Sciéﬁce, T;e;hnolog;, -;ﬁd Engineering (ST&E) 2.5%
Goal-5: Operations and Infrastructure 25%
Goal-6: Leadership 15%
UNEARNED FEE

DOE/NNSA reserves the right to withdraw and redistribute DOE/NNSA unearned fees.

INNOVATIVE SOLUTIONS
FM&T will recommend innovative, technology/science-based, systems-engineering solutions to
the most challenging problems that face the nation and the globe. FM&T will also provide
evidence to support programmatic needs and operational goals tempered by risk. DOE /NNSA will
take into consideration all major functions including safety and security contributing to mission
success. In addition, DOE/NNSA expects FM&T to recommend and implement innovative business
and management improvement solutions that enhance efficiencies.



Goal-1: Manage the Nuclear Weapons Mission

Successfully execute Nuclear Weapons mission work in a safe and secure manner in accordance
with DOE/NNSA Priorities, Program Control Document and Deliverables, and Program
Implementation Plans, and Weapon Quality Assurance Requirements. Integrate across the KCNSC,
while maintaining a DOE/NNSA enterprise-wide focus, in order to achieve greater impact on a
focused set of strategic national security priorities.

Objectives:

Objective-1.1 Accomplish work as negotiated with program sponsors and partners integrating
quality requirements into an effective Quality and Nuclear Enterprise Assurance
program at their sites and through their suppliers that results in the design,
production, and delivery of safe, secure, and reliable weapon products meeting
performance, transportation, and cost effective operations.

Objective-1.2 Maintain knowledge of the state of the stockpile, resulting from successful
execution of the stockpile surveillance program and a robust scientific and
engineering understanding for the delivery of the annual stockpile assessment.

Objective-1.3 Execute stockpile work to deliver stockpile system maintenance, production,
limited-life component exchanges, weapon containers and dismantlements.

Objective-1.4 Apply innovative strategies and technologies, and sustain science and
engineering capabilities, facilities and skills to support existing and future
nuclear security enterprise requirements.

Objective 1.5 Execute Phase 6.X, product realization processes and activities in support of
nuclear weapon life extension programs, modification and alterations in
accordance with NNSA requirements, Nuclear Weapons Council guidance, and
NNSA project control processes to 1) integrate schedules; 2) lower risks; 3)
control costs; and 4) control change.

Key Outcome(s):

KO-1.1 Quality Performance Scorecard: Achieve quality performance metrics as
described in the KCFO Quality Performance Scorecard Definition.

KO-1.2 Execute the following Weapon Quality Assurance initiatives:

e Implement continuous improvement projects to correct identified systemic
weapon product/process defects (nonconformance).

e Continue supplier quality management improvements that ensure validation
of procured weapon product to design and quality requirements.



Goal-2: Reduce Nuclear Security Threats

Successfully execute authorized global nuclear security mission work in a safe and secure manner
to include the Defense Nuclear Nonproliferation, Nuclear Counterterrorism, and Counter
Proliferation and Incident Response missions. Integrate across the NNSA enterprise to achieve
greater impact on a focused set of strategic national security priorities.

Objectives:
Objective-2.1

Objective-2.2

Objective-2.3

Objective-2.4

Objective-2.5

Key Outcome(s):
KO-2.1

KO-2.2

K0-2.3

Support efforts to secure, account for, and interdict the illicit movement of
nuclear weapons, weapons-useable nuclear materials and radiological materials.

Support U.S. national and nuclear security objectives in reducing global nuclear
security threats through the innovation of unilateral and multi-lateral technical
capabilities to detect, identify, and characterize: 1) foreign nuclear weapons
programs, 2) illicit diversion of special nuclear materials, and 3) global nuclear
detonations.

Support efforts to achieve permanent threat reduction by managing and
minimizing excess weapons-useable nuclear materials and providing nuclear
materials for peaceful uses.

Support efforts to prevent proliferation, ensure peaceful nuclear uses, and
enable verifiable nuclear reductions in order to strengthen the nonproliferation
and arms control regimes.

Sustain and improve nuclear counterterrorism and counterproliferation science,
technology, and expertise; execute unique emergency response missions,
implement policy in support of incident response and nuclear forensics
missions, and assist international partners/ organizations.

Field Operations - Support Stabilization new city deployments and existing city
sustainment trainings. Provide planning for national level Render Safe exercises
as well as watch bill support for national level Render Safe and Forensics
exercises.

Readiness - Procure and/or manufacture tools and equipment for use in
counterterrorism and accident missions. Provide equipment management and
depot operations for Stabilization, Render Safe and DFO (DOE Forensics
Operations) missions.

Technology Development - Propose new tools, processes, procedures and/or
concepts that would enhance the capability or efficiency of the missions, and
participate in the Technical Integration (TI) programs.



Goal-3: DOE and Strategic Partnership Project Mission Objectives

Successfully execute high-impact work for DOE and Strategic Partnership Project Mission
Objectives safely and securely. Demonstrate the value of the work in addressing the strategic
national security needs of the U.S. Government.

Objectives:

Objective-3.1 Pursue and perform high-impact work for DOE that strategically integrates with
the DOE/NNSA mission, and leverages, sustains and strengthens unique science
and engineering capabilities, facilities and essential skills.

Objective-3.2 Pursue and perform high-impact Strategic Partnership Projects that strategically
integrates with the DOE/NNSA mission, and leverages, sustains and strengthens
unique science and engineering capabilities, facilities and essential skills in
support of national security mission requirements.



Goal-4: Science, Technology, and Engineering (ST&E)

Successfully advance national security missions and advance the frontiers of ST&E., Effectively
manage Kansas City National Security Campus Plant Directed Research and Development (PDRD)
and Technology Transfer programs to advance the frontiers of ST&E.

Objectives:
Objective-4.1

Objective-4.2
Objective-4.3

Objective-4.4

Execute a research strategy that is clear and aligns discretionary investments
(e.g., (PDRD)) with KCNSC strategy and supports DOE /NNSA priorities.

Ensure that research is relevant, enables the national security missions, and
benefits DOE/NNSA and the nation.

Maintain a healthy and vibrant research environment that enhances technical
workforce competencies and research capabilities.

Research and develop high-impact technologies through effective partnerships
and technology transfer mechanisms that support the KCNSC strategy,
DOE/NNSA priorities and impact the public good; ensure that reporting and
publishing (via DOE’s Public Access Plan) requirements for broad availability of
federally funded scientific research are implemented.



Goal-5: Operations and Infrastructure

Effectively and efficiently manage the safe and secure operations of the KCNSC while maintaining
an NNSA enterprise-wide focus; demonstrating accountability for mission performance and
management controls; and assure mission commitments are met with high-quality products and
services while partnering to improve the site infrastructure.

Objectives:
Objective-5.1 Deliver effective, efficient, and responsive environment, safety, health and
quality (ESH&Q) management and processes.

Objective-5.2 Accomplish capital projects in accordance with scope, cost, and schedule
baselines.

Objective-5.3 Deliver effective, efficient, and responsive safeguards and security. Deliver
effective site emergency management programs in support of the DOE/NNSA
Emergency Management Enterprise.

Objective-5.4 Manage NNSA infrastructure to maintain, operate and modernize DOE/NNSA
facilities, infrastructure, and equipment in an effective, energy efficient manner
that minimizes operational, security, and safety risks.

Objective-5.5 Deliver efficient, effective, and responsible business operations, systems and
financial management, including financial transparency; budget formulation and
execution; and, internal controls.

Objective-5.6 Deliver efficient and effective management of legal risk and incorporation of best
legal practices.

Objective-5.7 Deliver effective, efficient, and responsive information technology systems and
cyber security.

Key Outcome(s):

KO-5.1 Improve contractor oversight processes to ensure comprehensive and accurate
reporting, timely identification and correction of issues, including metrics that
provide accurate, meaningful, and timely information concerning the health of
the security program. Implement consistent tools for conducting site
assessments with a risk management strategy.



Goal-6: Leadership

Successfully demonstrate leadership in supporting the direction of the overall DOE/NNSA mission,
cultivating a Performance Excellence Culture that encompasses all aspects of operations and
continues to emphasize safety and security, improving the responsiveness of FM&T’s leadership
team to issues and opportunities for continuous improvement internally and across the
Enterprise, and parent company involvement/commitment to the overall success of the KCNSC
and the Enterprise.

Objectives:

Objective-6.1 Define and implement a realistic strategic vision for the Kansas City National
Security Campus, in alignment with the NNSA Strategic Vision, which
demonstrates enterprise leadership and effective collaborations across the
NNSA enterprise to ensure DOE/NNSA success.

Objective-6.2 Demonstrate performance results through the institutional utilization of a
Contractor Assurance System and promoting a culture of critical self-
assessment, timely corrective action, transparency, and accountability through
the entire organization, while also leveraging parent company resources and
expertise.

Objective-6.3 Demonstrate leadership engagement in integrating Nuclear Security Enterprise
(NSE) activities; enhancing cooperation and problem solving among NSE
elements; and incorporating best practices and lessons learned from other NSE
elements.

Objective-6.4 Exhibit professional excellence in performing roles/responsibilities while
pursuing opportunities for continuous learning.
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INTRODUCTION
The Kansas City National Security Campus (KCNSC) is a Government leased facility, owned by the
United States Department of Energy (DOE), herein referenced as “the plant,” and is managed by
Honeywell Federal Manufacturing and Technologies (FM&T). Pursuant to the terms and conditions of
the Contract, this NNSA Performance Evaluation and Measurement Plan (PEMP) sets forth the criteria
in which Honeywell FM&T performance will be evaluated and upon which the determination of the
amount of award fee earned shall be based. The available award fee amounts for FY 2017 are specified
in Section B, Supplies or Services and Prices/Costs, of the contract. This PEMP promotes a strategic
Governance and Oversight framework based on prudent management of risk, accountability,
transparency, and renewed trust. It has been written to implement the collective governance and
oversight reform principles as expressed by the DOE/National Nuclear Security Administration
(NNSA).

PERFORMANCE BASED APPROACH
DOE/NNSA will use a performance-based approach to evaluate Honeywell FM&T performance. The
performance-based approach is comprised of Goals, Objectives, and Key Outcomes (KOs) that will be
measured against authorized work in terms of cost, schedule, and technical performance, as well as
respective outcomes, demonstrated performance, and impact to the DOE/NNSA mission.

MISSION
KCNSC
The objective of this Contract is to obtain non-nuclear production services to support National Nuclear
Security Administration (NNSA) and broader national security requirements. Honeywell FM&T shall
be fully responsible for functions to support NNSA Stockpile Stewardship and Management Program
activities directed by the Office of Defense Programs (DP). Furthermore, Honeywell FM&T shall
directly support the NNSA Oftices of Safeguards Transportation and Nuclear Non-Proliferation in
addition to other Department of Energy (DOE) offices. Beyond DOE/NNSA, Honeywell FM&T shall
provide services to ongoing missions for other Government agencies or privately owned organizations in
accordance with policies identified in the operating requirements.

MISSION PERFORMANCE
The Plant is accountable for and will be evaluated on successfully executing mission work in accordance
with applicable DOE/NNSA safety, quality, and security requirements consistent with the terms and
conditions of the Contract. Protection of worker and public safety, the environment, and security are
essential and implicit elements of successful mission performance. Accordingly, safety and security
improvements and accomplishments are integral to mission performance and will be evaluated in
meeting all Goals. The model for this PEMP is to rely on The Plant’s leadership to use appropriate DOE
contractual requirements and recognized industrial standards based on consideration of assurance
systems, and the related measures, metrics, and evidence. The Plant is expected to manage in a safe,
secure, efficient, effective, results-driven manner, with appropriate risk management and
transparency to the government, while taking appropriate measures to minimize costs that do not
compromise core objectives and mission performance. Quality products and services are expected to
be delivered on-schedule and within budget.

CONSIDERATION OF CONTEXT IN PERFORMANCE EVALUATION
The evaluation of performance will consider “context” such as unanticipated barriers (e.g., budget
restrictions, rule changes, circumstances outside The Plant’s control), degree of difficulty, significant
accomplishments, and other events that may occur during the performance period. A significant safety



or security event may result in an overall limitation to adjectival ratings. Such impacts may be mitigated
by the response to the incident, and by other initiatives to improve overall safety or security
performance. The Plant is encouraged to note significant safety and security continuous improvements.

PERFORMANCE RATING PROCESS
DOE/NNSA will review performance throughout the performance evaluation period, and provide tri-
annual feedback reports to The Plant highlighting successes and/or needed improvement. At the end of
the performance evaluation period, an evaluation of The Plant’s performance will be completed and
documented in a Performance Evaluation Report (PER). The PER will include the performance ratings
for the subject performance evaluation period. Objectives and Key Outcomes (KOs) will be assessed in
the aggregate to determine an adjectival performance rating for each Goal. DOE/NNSA will consider
The Plant’s end of performance evaluation period self-assessment status report in the performance
evaluation. The performance ratings will be determined in accordance with FAR 16.401(e) (3) yielding
ratings of Excellent, Very Good, Good, Satisfactory or Unsatisfactory. The Goals will then be
considered in the aggregate to provide an overall rating and percentage of award fee earned for the
contract. Notwithstanding the overall strategic framework, any significant failure may impact the
overall rating and award fee earned.

PEMP CHANGE CONTROL
It is essential that a baseline of performance expectations be established at the beginning of the
performance period to equitably measure performance, and that changes to that baseline are carefully
managed. Any change to the PEMP requires concurrence by the appropriate program office and the
NNSA Senior Procurement Executive prior to the Field Office Manager and Contracting Officer
signatures. While recognizing the unilateral rights of DOE/NNSA as expressed in the contract terms
and conditions, bilateral changes are the preferred method of change whenever possible.

FINAL DECISION
The Plant may request a face-to-face meeting with the FDO to highlight their site’s strategic
performance at the end of the performance evaluation period. This meeting should occur within the first
two weeks after the end of the period. The Fee Determining Official (FDO) makes the final decision
regarding the performance ratings and percentage of award fee earned. This is a unilateral decision
made solely at the discretion of the FDO.



TOTAL AVAILABLE AWARD FEE ALLOCATION

Performance % At-Risk Fee
Category Goal Allocation
Programs Goal-1: Manage the Nuclear Weapons Mission 40%
Programs 10%

Goal-2: Reduce Nuclear Security Threats o
Programs Go.al-3.: DOE and Strategic Partnership Project Mission 2.5%

Objectives .
Programs Goal-4: Science, Technology, and Engineering (ST&E) 5%

Operations &

Mission Execution Goal-5: Operations and Infrastructure 32.5%
Leadership Goal-6: Leadership 10%

UNEARNED FEE
DOE/NNSA reserves the right to withdraw and redistribute DOE/NNSA unearned fees.

INNOVATIVE SOLUTIONS
The Plant will recommend innovative, science-based, systems-engineering solutions to the most
challenging national and global problems. The Plant will also provide evidence to support
programmatic needs and operational goals tempered by risk. DOE/NNSA will take into consideration all
major functions including safety and security contributing to mission success. In addition, The Plant is
expected to recommend and implement innovative business and management improvement solutions
that enhance efficiencies.



Goal-1: Manage the Nuclear Weapons Mission

Successfully execute Nuclear Weapons mission work in a safe and secure manner in accordance with
DOE/NNSA Priorities, Program Control Document and Deliverables, Program Implementation Plans,
and Weapon Quality Assurance Requirements. Integrate across the Kansas City National Security
Campus, while maintaining a DOE/NNSA enterprise-wide focus, to achieve greater impact on strategic
national security priorities.

Objectives:

Objective-1.1 Accomplish work as negotiated with program sponsors and partners integrating
quality requirements into an effective Quality and Nuclear Enterprise Assurance
program at their sites and through their suppliers that results in the design,
production, and delivery of safe, secure, and reliable weapon products meeting
performance, transportation, and cost effective operations.

Objective-1.2 Maintain knowledge of the state of the stockpile, resulting from successful execution
of the stockpile surveillance program and a robust scientific and engineering
understanding for the delivery of the annual stockpile assessment.

Objective-1.3 Execute stockpile work to deliver stockpile system maintenance, production, limited-
life component exchanges, weapon containers and dismantlements.

Objective-1.4 Demonstrate the application of new strategies, technologies, and scientific
understanding to support stewardship of the existing stockpile and future stockpile
needs.

Objective-1.5 Sustain unique science and engineering capabilities, facilities and essential skills to
ensure current and future Nuclear Weapons mission requirements will be met.

Objective-1.6 Execute Phase 6.X product realization processes and activities in support of nuclear
weapon life extension programs, modifications, and alterations in accordance with
NNSA requirements, Nuclear Weapons Council guidance, and NNSA project control
processes: to 1) integrate schedules; 2) lower risks; 3) control costs; and, 4) control
change.

Key Outcome(s):

KO-1.1 Quality Performance Scorecard: Achieve quality performance metrics as described in
the KCFO Quality Performance Scorecard Definition.

KO-1.2 Execute the following Weapon Quality Assurance initiatives:

e Implement continuous improvement projects to correct identified systemic weapon
product/process defects (nonconformance).

e Continue supplier quality management improvements that ensure validation of
procured weapon product to design and quality requirements.

KO-1.3 Demonstrate effective risk management of supplier base and implement efficient
strategies to achieve mission requirements.



Goal-2: Reduce Nuclear Security Threats

Successfully execute authorized global nuclear security mission work in a safe and secure manner to
include the Defense Nuclear Nonproliferation, Nuclear Counterterrorism, and Counter Proliferation and
Incident Response missions. Integrate across the NNSA enterprise to achieve greater impact on a
focused set of strategic national security priorities.

Objectives:

Objective-2.1 Support efforts to secure, account for, and interdict the illicit movement of nuclear
weapons, weapons-useable nuclear materials and radiological materials.

Objective-2.2 Support U.S. national and nuclear security objectives in reducing global nuclear
security threats through the innovation of unilateral and multi-lateral technical
capabilities to detect, identify, and characterize: 1) foreign nuclear weapons
programs, 2) illicit diversion of special nuclear materials, and 3) global nuclear
detonations.

Objective-2.3 Support efforts to achieve permanent threat reduction by managing and minimizing
excess weapons-useable nuclear materials and providing nuclear materials for
peaceful uses.

Objective-2.4 Support efforts to prevent proliferation, ensure peaceful nuclear uses, and enable
verifiable nuclear reductions in order to strengthen the nonproliferation and arms
control regimes.

Objective-2.5 Sustain and improve nuclear counterterrorism and counterproliferation science,
technology, and expertise; execute unique emergency response missions, implement
policy in support of incident response and nuclear forensics missions, and assist
international partners/ organizations.

Key Outcome(s):

KO-2.1 Field Operations — Support Stabilization new city deployments and existing city
sustainment trainings. Provide planning for national level Render Safe exercises as
well as watch bill support for national level Render Safe and Forensics exercises.

KO-2.2 Readiness — Procure and/or manufacture tools and equipment for use in
counterterrorism and accident missions. Provide equipment management and depot
operations for Stabilization, Render Safe and DFO (DOE Forensics Operations)
missions.

KO-2.3 Technology Development — Propose new tools, processes, procedures and/or

concepts that would enhance the capability or efficiency of the missions, and
participate in the Technical Integration (TI) programs.



Goal-3: DOE and Strategic Partnership Project Mission Objectives

Successfully execute high-impact work for DOE and Strategic Partnership Project Mission Objectives
safely and securely. Demonstrate the value of the work in addressing the strategic national security
needs of the U.S. Government.

Objectives:

Objective-3.1 Pursue and perform high-impact work for DOE that strategically integrates with the
DOE/NNSA mission, and leverages, sustains and strengthens unique science and
engineering capabilities, facilities and essential skills.

Objective-3.2  Pursue and perform high-impact Strategic Partnership Projects that strategically
integrates with the DOE/NNSA mission, and leverages, sustains and strengthens
unique science and engineering capabilities, facilities and essential skills in support of
national security mission requirements.

Key Outcome(s):

None



Goal-4: Science, Technology, and Engineering (ST&E)

Successfully advance national security missions and advance the frontiers of ST&E in accordance with
budget profile, scope, cost, schedule and risk while achieving the expected level of quality, safety and
security. Effectively manage Kansas City National Security Campus Plant Directed Research and
Development (PDRD) and Technology Transfer programs to advance the frontiers of ST&E.

Objectives:
Objective-4.1

Objective-4.2
Objective-4.3
Objective-4.4

Objective-4.5

Key Outcome(s):

None

Execute a research strategy that is clear and aligns discretionary investments (e.g.,
(PDRD)) with KCNSC strategy and supports DOE/NNSA priorities.

Ensure that research is relevant, enables the national security missions, and benefits
DOE/NNSA and the nation.

Ensure that research is transformative, innovative, leading edge, high quality, and
advances the frontiers of science and engineering.

Maintain a healthy and vibrant research environment that enhances technical
workforce competencies and research capabilities.

Research and develop high-impact technologies through effective partnerships and
technology transfer mechanisms that support the KCNSC strategy, DOE/NNSA
priorities and impact the public good; ensure that reporting and publishing (via
DOE’s Public Access Plan) requirements for broad availability of federally funded
scientific research are implemented.



Goal-5: Operations and Infrastructure

Effectively and efficiently manage the safe and secure operations of the KCNSC while maintaining an
NNSA enterprise-wide focus; demonstrate accountability for mission performance and management
controls; assure mission commitments are met with high-quality products and services; and maintain
excellence as a 21 century government-owned, contractor-operated facility.

Objectives:
Objective-5.1

Objective-5.2
Objective-5.3

Objective-5.4

Objective-5.5

Objective-5.6
Objective-5.7

Key Outcome(s):
KO-5.1

KO-5.2

KO-5.3

Deliver effective, efficient, and responsive environment, safety, health and quality
(ESH&Q) management and processes.

Accomplish capital projects in accordance with scope, cost, and schedule baselines.

Deliver effective, efficient, and responsive safeguards and security. Deliver effective
site emergency management programs in support of the DOE/NNSA Emergency
Management Enterprise.

Manage NNSA infrastructure to maintain, operate and modernize DOE/NNSA
facilities, infrastructure, and equipment in an effective, energy efficient manner that
minimizes operational, security, and safety risks. Improve site conditions via: 1)
disposition of unneeded infrastructure and excess hazardous materials, 2) increasing
the viable use of facilities and equipment, and 3) delivering cost efficient
improvements. Demonstrate progress to advance the Department of Energy’s
crosscut initiative to halt the growth of deferred maintenance and support arresting
the declining state of infrastructure while working collaboratively with NNSA to
implement management improvements (e.g, G2, MDI, BUILDER, and AMPs).
Support NNSA’s corporate sustainability and energy conservation goals including use
of ESPCs and UESCs.

Deliver efficient and effective business operations and systems, financial
management, including financial transparency, budget formulation and execution, and
internal controls.

Deliver efficient and effective management of legal risk and incorporation of best
legal practices.

Deliver effective, efficient, and responsive information technology and cyber
security.

Bannister Disposition: Support KCFO/preferred planning partner pre-transfer efforts,
completion of a transfer agreement, and complete all physical and personnel actions
necessary to transfer complete Bannister operations to the commercial partner.

Improve contractor oversight processes to ensure comprehensive and accurate
reporting, timely identification and correction of issues, including metrics that
provide accurate, meaningful, and timely information conceming the health of the
security program. Implement consistent tools for conducting site assessments with a
risk management strategy.

Support milestones for the improvement of emergency preparedness and response
core capabilities and demonstrate site-specific actions to increase overall readiness



and performance. Integrate the Headquarters Emergency Management Team and
Emergency Operations Center into site exercises and operations (NA-40).

KO-54 Complete revisions to Continuity of Operations planning to assure that operations can
be continued or reconstituted after an unplanned event involving loss of facilities,
workforce, supply chain, or critical systems.



Goal-6: Leadership

Successfully demonstrate leadership in supporting the direction of the overall DOE/NNSA mission,
improving safety culture, the responsiveness of Honeywell Federal Manufacturing and Technologies
leadership team to issues and opportunities for continuous improvement internally and across the
Enterprise, and parent company involvement/commitment to the overall success of the KCNSC and the

Enterprise.

Objectives:
Objective-6.1

Objective-6.2

Objective-6.3

Objective-6.4

Key Outcome(s):

None

Define and implement a realistic strategic vision for the Kansas City National
Security Campus, in alignment with the NNSA Strategic Vision, which demonstrates
enterprise leadership and effective collaborations across the NNSA enterprise to
ensure DOE/NNSA success.

Demonstrate performance results through the institutional utilization of a Contractor
Assurance System and promoting a culture of critical self-assessment, transparency,
and accountability through the entire organization, while also leveraging parent
company resources and expertise.

Demonstrate leadership engagement in integrating Nuclear Security Enterprise (NSE)
activities; enhancing cooperation and problem solving among NSE elements; and
incorporating best practices and lessons learned from other NSE elements.

Exhibit professional excellence in performing roles/responsibilities while pursuing
opportunities for continuous learning.
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Plan:

National Security Campus Contract Transition Summary

This document Is intended to provide a synopsis of elements and deliverables managed in accordance
with Section J, Appendix C, Transition Plan directives. The following contractual elements have
artifacts that have been delivered and are currently under review by the appropriate NNSA staff.

0 Day Elements {and Revised as of 09-15-2015)
* Project Plan Narrative
e Project Schedule
s (Cost Estimate and Basis of Estimate

30 Day Elements
s Substance Abuse Plan

* Patent Wavier
» Notification for Expenses Outside Normal Duty
* Report Contractor Salary — Wage Increase Report

45 Day Elements
e Benefits Plan

60 Day Elements
= Conflict of Interest Compliance and Management Plan
» Severance Plan
» Notification for Changes to Total Compensation
* Notification for Incentive Compensation Plan
* Implementation Plan for Applicable Directives
» Small Business Goals
* (Conflict of Interest Procedures

90 Day Elements
e Certificate of Exernption
* [nterface Management Plan
» Compensation Plan
» Diversity Plan
s Execute Offers to Employees for First Right of Refusal

120 Day Elemants
* Execute New Banking Agreement
* Personnel Appendix



The following Transition Plan activities have artifacts that have been delivered and are currently
under review by the appropriate NNSA staff

e Document ‘Reduced Oversight Model’ alignment

e Presentation of options related to an Independent Audit Committee

s Develop WFO Cost Estimate for 2016

» Perform Financial Activities with NNSA - OFFM

» Review Financial Requirements — DOE Financial Management Handbook

* Review new Contract Requirements and update Audit Risk Assessments & Plan Process
s FAR52.237-2 Protection of Government Buildings, Equipment, and Vegetation

e Develop Honeywell Profit Reinvestment Structure and Process

« Perform Financial Activities pursuant to the new NSC Contract

e Proposed Clause Implementation for “Reduced Oversight Model “

Authorized Carry-Over Activities

The following activities have been dispositioned as authorized carry-over tasks by the Kansas City
Fietd Office (KCFO} Contracting Officer(s). These tasks require additional effort that has been
determined to be outside the scope of NSC Contract Transition or simply cannot be accomplished
within the constraints of schedule.

¢ Plan for devetopment and deployment of an independent Audit Committee

e Review the Purchasing System

e Finalize all HR elements including the Personnel Appendix

¢ Finalize ORRB Disposition of Directives in process

ANSEB30.11

DOE 0 483.1

DOE Voluntary Protection Program

KCP Site Security Standard, Rev 13

QP 100-1

DOE 0 232.2 Attachment 1 paral

» Disposition of new Directives using the ORRB process

DOEOS80.1AChg 1

NA SD O 3560.2 Revl,

NA SD 0 350.1

DOE 0 142.3A

DOE M 483.1-1

e Review Honeywell H Clause proposed language and update as appropriate

s Deliver additional detail / plan in December 2015 for 5 Proposal Promises {see table below)

¢ Disposition of the Government Property / Vegetation Clause as it relates to impact at the
Bannister Facility

00 O0O0O0

O 0000

Items Requiring Additional Detail / Plans



Honeywell will develop the plans and deliver them to NNSA / KCFO representatives for review in
December 2015. Honeywell will provide addltional detail in the form of a one page white paper,
outlining the plan for implementation for each of the following contract proposal obligations.

Summary Description

Detailed Description

DSW - Customer Programs
promises - EVMS

Honeywell FMBT commits to obtaining certification for a full
earned value management system (EVMS) by 9/30/2016.

Global Security promises -
Hydra

In partnership with sponsoring agencies, Honeywell FM&T will
create the Hydra program - a highly secure, state-of-the-art, high-
speed information and analysis Operations Center.

Small Business Management
Center concept

We further propose an SBMC concept that will be a natural
extension of the SCMC, focusing on greater 5B involvement on
MR&O contracts throughout the NSE. The SBMC will function to
standardize processes for SB outreach, training, mentoring,
engagement, and performance monitoring. It will be a central
point of SB participation record-keeping and reporting for the
NNSA across the NSE.

Operations - Mission Delivery -
30% cost efficiency

Improve overall cost efficiency 30% from FY14 baseline through
full implementation of HOS, increased factory automation with
AM and paperless factory, and impilementing a second phase of
functional transformation.

General Manager promises -
Trustworxs

Implement TrustWORXs® and facilitate a list of vetted, audited,
and certified suppliers that can be used by both commercial and
Gavernment procurement organizations. Develop and Implement
additlonal transformative initiatives developed by David Feather
and his staff to benefit both the NSC and the NSE.

KCFO Contracting Officers and the Honeywell Contract Transition Manager have validated the
submission of artifacts for the Contract Transition activities.

KCFO Contracting Officer(s)
Hilary Cole
Ralph Tenna
Honeywell Co

Chris Rankin

Date: ft{gog 2015

Date: _ 7 ;f'[)‘f' /5

e 3/ 30 J20IS”
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Requirements: In accordance with Section F, Deliverables During Transition, the Contractor
shall submit a Transition Plan for the Contracting Officer’s approval on the effective date of the
Contract. The Transition plan shall describe the process, details, and schedule for providing an
orderly transition during the Contract’s Transition Term stated in Section F, F-3 Period of
Performance. The Transition Plan shall be in accordance with the guidance herein for all
elements of Section J, Appendix A, Statement of Work.

The objectives of the Transition Plan are to:

Q) Minimize the impacts on continuity of operations;

(i)  Maintain communication with staff and affected communities;
(iii)  Identify key issues; and

(iv)  Overcome barriers to transition.

The Contractor is responsible for performing due diligence to ensure that all the transition
activities are identified, negotiated, and completed during the Transition Term. The Contractor
shall establish a transition management team capable of providing overall management and
logistical support for all transition activities. The Contractor shall develop a resource-loaded
project management schedule using software that is capable of integrating with the incumbents’
and DOE/NNSA software. Milestones and measurable commitments will be included in the
schedule. The Contractor shall regularly report status to DOE/NNSA at periodic meetings and
through regular written reports. The Contractor may also be called upon periodically to brief the
local communities.

The proposed transition activities and schedule will be finalized with the Contractor and
approved by the Contracting Officer prior to commencement of the Transition Plan activities. A
Transition Cost Estimate shall be provided in accordance with Section F, F-7, Deliverables
During Transition. The Contractor shall invoice for reimbursement of Transition Plan costs in
accordance with Section G, G-7, Invoicing for Transition Costs, paragraph (b). After completion
of these activities and such other Transition Plan activities as may be planned by the Contractor
and as authorized by the Contracting Officer, the Contractor shall advise the Contracting Officer
that it is ready to assume full responsibility for the National Security Campus. Upon receipt of
written notification from the Contracting Officer that the transition activities are considered
complete, the Contractor shall assume full responsibility for the National Security Campus,
effective 12:01 a.m. at the start of the Base Term of the Contract.

Section J, Appendix C
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SECTIONJ

APPENDIX D

SENSITIVE FOREIGN NATIONS CONTROL

1. Pursuant to the Contract Section | Clause entitled “Sensitive Foreign Nations
Controls,” “sensitive foreign nations” is one of the countries listed below:

Algeria Armenia
Azerbaijan Belarus
China (People's Republic of China) Cuba
Georgia Hong Kong
India Iran

Iraq Israel
Kazakhstan Kyrgyzstan
Libya Moldova
North Korea (Democratic People's Republic of) Pakistan
Russia Sudan
Syria Taiwan
Tajikistan Turkmenistan
Ukraine Uzbekistan

2. Due to the dynamic nature of world events, other countries may, at any time, become
sensitive. Therefore, caution should be exercised with citizens of countries not listed
above to assure that sensitive information, although unclassified in nature, is not
inadvertently disclosed. This would include nuclear and other U.S. technology and
economic information. The Contracting Officer may (i) update the above list by
providing the Contractor a periodic written notice or (ii) update the above list via a
unilaterally Contract modification.

3. The Contract’s Appendix K “List of Applicable Directives”, DOE Order 142.3A

“UNCLASSIFIED FOREIGN VISITS AND ASSIGNMENTS PROGRAM” contains
definitions associated with DOE’s Unclassified Foreign Visits and Assignments Program.

Section J, Appendix D
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SECTIONJ

APPENDIX E

PERFORMANCE GUARANTEE AGREEMENT(S)

Section J, Appendix E
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Honeywell International Inc.
101 Columbia Road
Morristown, N.J. 07962-1219

PERFORMANCE GUARANTEE AGREEMENT

For value received, and in consideration of, and in order to induce the United States (the
Government) to enter into Contract for the management and operation of the
National Security Campus (the “Contract”) dated October 1, 2015, by and between the
Government and Honeywell Federal Manufacturing & Technologies, LLC (Contractor), the
undersigned, Honeywell International Inc. (Guarantor), a corporation incorporated in the
State of Delaware with its principal place of business at Morristown, New Jersey 07962
hereby unconditionally guarantees to the Government (a) the full and prompt payment and
performance of all obligations, accrued and executory, which Contractor presently or
hereafter may have to the Government under the Contract, and (b) the full and prompt
payment and performance by Contractor of all other obligations and liabilities of Contractor
to the Government, fixed or contingent, due or to become due, direct or indirect, now existing
or hereafter and howsoever arising or incurred under the Contract, and Guarantor further
agrees to indemnify the Government against any losses the Government may sustain and
expenses it may incur as a result of the enforcement or attempted enforcement by the
Government of any of its rights and remedies under the Contract, in the event of a default by
Contractor thereunder, and/or as a result of the enforcement or attempted enforcement by the
Government of any of its rights against Guarantor hereunder.

Guarantor has read and consents to the signing of the Contract. Guarantor further agrees that
Contractor shall have the full right, without any notice to or consent from Guarantor, to make
any and all modifications or amendments to the Contract without affecting, impairing, or
discharging, in whole or in part, the liability of Guarantor hereunder.

Guarantor hereby expressly waives all defenses which might constitute a legal or equitable
discharge of a surety or guarantor, and agrees that this Performance Guarantee Agreement
shall be valid and unconditionally binding upon Guarantor regardless of (i) the
reorganization, merger, or consolidation of Contractor into or with another entity, corporate
or otherwise, or the liquidation or dissolution of Contractor, or the sale or other disposition of
all or substantially all of the capital stock, business or assets of Contractor to any other
person or party, or (ii) the institution of any bankruptcy, reorganization, insolvency, debt
agreement, or receivership proceedings by or against Contractor, or adjudication of
Contractor as a bankrupt, or (iii) the assertion by the Government against Contractor of any
of the Government's rights and remedies provided for under the Contract, including any
modifications or amendments thereto, or under any other document(s) or instrument(s)
executed by Contractor, or existing in the Government's favor in law, equity, or bankruptcy.

Guarantor further agrees that its liability under this Performance Guarantee Agreement shall
be continuing, absolute, primary, and direct, and that the Government shall not be required to
pursue any right or remedy it may have against Contractor or other Guarantors under the
Contract, or any modifications or amendments thereto, or any other document(s) or
instrument(s) executed by Contractor, or otherwise. Guarantor affirms that the Government
shall not be required to first commence any action or obtain any judgment against Contractor
before enforcing this Performance Guarantee Agreement against Guarantor, and that
Guarantor will, upon demand, pay the Government any amount, the payment of which is

| Solicitation No. DE-SOL-0007749 | May 14, 2015 Honeywell

Federal Manufacturing

Treasury Log #: G2015-002_ & Technologies, LLC

Volume I-47
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Honeywell International Inc.
101 Columbia Road
Morristown, N.J. 07962-1219

guaranteed hereunder and the payment of which by Contractor is in default under the
Contract or under any other document(s) or instrument(s) executed by Contractor as
aforesaid, and that Guarantor will, upon demand, perform all other obligations of Contractor,
the performance of which by Contractor is guaranteed hereunder.

Guarantor agrees to assure that it shall cause this Performance Guarantee Agreement to be
unconditionally binding upon any successor(s) to its interests regardless of (i) the
reorganization, merger, or consolidation of Guarantor into or with another entity, corporate or
otherwise, or the liquidation or dissolution of Guarantor, or the sale or other disposition of all
or substantially all of the capital stock, business, or assets of Guarantor to any other person or
party, or (i) the institution of any bankruptcy, reorganization, insolvency, debt agreement, or
receivership proceedings by or against Guarantor, or adjudication of Guarantor as a bankrupt.

Guarantor further warrants and represents to the Government that the execution and delivery
of this Performance Guarantee Agreement is not in contravention of Guarantor's Articles of
Organization, Charter, by-laws, and applicable law; that the execution and delivery of this
Performance Guarantee Agreement, and the performance thereof, has been duly authorized
by the Guarantor's Board of Directors, Trustees, or any other management board which is
required to participate in such decisions; and that the execution, delivery, and performance of
this Performance Guarantee Agreement will not result in a breach of, or constitute a default
under, any loan agreement, indenture, or contract to which Guarantor is a party or by or
under which it is bound.

No express or implied provision, warranty, representation or term of this Performance
Guarantee Agreement is intended, or is to be construed, to confer upon any third person(s)
any rights or remedies whatsoever, except as expressly provided in this Performance
Guarantee Agreement.

In witness thereof, Guarantor has caused this Performance Guarantee Agreement to be
executed by its duly authorized officer, and its corporate seal to be affixed hereto on

HONEYWELL INTERNATIONAL IN

JohnJ.'I' Vice Presid tand Treasurer

| Solicitation No. DE-SOL-0007749 | May 14, 2015 Honeywell

Federal Manufacturing

Treasury Log #: G2015-002 & Technologies, LLC
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SECTIONJ

APPENDIX F

NATIONAL WORK BREAKDOWN STRUCTURE

The Department of Energy, National Nuclear Security Administration (DOE/NNSA), Office of Defense
Programs, manages a large, complex, and diverse portfolio of weapons activities. To help facilitate and
integrate the management of this portfolio, the Office of Defense Programs established a National Work
Breakdown Structure (NWBS).

The NWBS provides a consistent framework for planning, programming, budgeting, and evaluation of
work required to execute the Defense Programs mission. Over time, the NWBS is anticipated to be
expanded to all NNSA and DOE program activities. The NWBS is contained in a relational database that
serves as an easy-to-use tool for DOE/NNSA Federal Program Managers and Management and Operating
(M&O) contractors to input, analyze, and report budget formulation data using the NWBS structure. The
NWBS database provides linkages across programs, ties to products, requirement sources, and Integrated
Priority Lists (IPLs).

Where it applies and consistent with instructions from the Contracting Officer where it does not, the
Contractor shall be required to support preparation and maintenance of activity data sheets that form the
foundation of the NWBS database. These activity data sheets capture information across the DOE/NNSA
Defense Programs mission. Activity data sheets are populated at the lowest level of each NWBS element.
In general, NWBS elements do not change from year-to-year, but an activity described in an activity data
sheet may vary year-to-year. Each activity must identify one or more products and/or cross-cutting
elements (i.e., capabilities) linked to the activity being performed. A product is a tangible output (e.qg.,
system, component, material, etc.). A cross-cutting element or capability represents work that either
supports development of a specific product or sustains a process that supports delivery of future products,
therefore enabling Defense Programs to meet future mission needs. There are four general types of cross-
cutting elements or capabilities: integrative (e.g., military liaison), analytical (e.g., systems analysis),
process (e.g., test and evaluation), or project management.

The Defense Programs portfolio is structured into a variety of programs that work collectively to support
the DOE/NNSA mission of stockpile stewardship. The programs include: a) Directed Stockpile Work
(DSW); b) Campaigns: Engineering, Science, Inertial Confinement Fusion Ignition and High Yield (ICFI
& HY), Advanced Simulation and Computing, and Readiness; c) Secure Transportation Asset (STA); and
d) Readiness in Technical Base and Facilities (RTBF). A sample of the DOE/NNSA Defense Programs
NWABS is shown below.

Section J, Appendix F, Page 1
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1.0

Introduction

The Contract DE-NA0002839, Federal Acquisition Regulation (FAR) Part 31,
Department of Energy Acquisition Regulation (DEAR) Part 931 and DEAR 970.30
govern the allowability of personnel and other related costs incurred pursuant to the
Contract. This Appendix sets forth personnel and other related policies that have cost
implications under this Contract and are not covered explicitly in FAR or DEAR cost
principles. This Appendix identifies those costs deemed reasonable and allowable for
reimbursement when incurred in the performance of Contract work. The Contractor
shall seek Contracting Officer approval prior to incurring costs not specifically
identified as allowable in this Contract. The Contractor shall identify and treat all
unallowable costs and directly associated unallowable costs in accordance with the
criteria set forth in FAR 52.230-2, Cost Accounting Standards, including but not
limited to placing unallowable costs in appropriate allocation bases.

The Contractor shall obtain prior Contracting Officer approval of changes within the
scope of the Personnel Appendix when such changes are expected to increase costs to
the Government. In situations where changes may set a precedent among the
Department of Energy/National Nuclear Security Administration (DOE/NNSA)
Contractors, the Contractor shall consult with the Contracting Officer regarding
program cost reimbursement prior to implementation, even if there is no expected
increase in cost. This requirement is not intended to prohibit the Contractor from taking
advantage of efficiency gains realized from new and innovative approaches in providing
Human Resource services.

The Contractor shall use effective management review procedures and internal controls
to assure that the allowable costs set forth herein are not exceeded. In addition, the
Contractor shall ensure that, cost items which require prior approval of the NNSA
Contractor Officer or designated representative are reviewed and approved prior to
incurrence of costs.

Either party may request revisions to this Appendix and both the parties agree to give
consideration in good faith to any such request. When revisions to this Appendix are
made, a contract modification shall be executed to effect the changes.

This Appendix is for the exclusive benefit and convenience of the parties hereto.
Nothing contained herein shall be construed as granting, vesting, creating, or
conferring any right of action or any other right or benefit upon past, present, or future
employees of the Contractor, or upon any other third party.

Section J, Appendix G: Personnel
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2.0

3.0

Definitions
The following terms as used in this Appendix have the meaning defined herein..

Compensation Increase Plan (CIP): A plan for established need and specifying
distribution of maximum dollar amounts and/or percentage of base payroll on an
annualized basis, to be allocated to employee groups for base pay increases or lump
sum payments during a pay year. The amounts approved are for granting merit,
Promotion, Adjustment, and Reclassification increases.

President: The representative with overall responsibility for the operation of the
Contractor.

Shift Definitions: A regularly assigned shift is one to which the employee is assigned for
one week or more.

e First Shift: A shift that begins at or after 4:00 a.m., but prior to 1:00 p.m.
e Second Shift: A shift that begins at or after 1:00 p.m., but prior to 9:00 p.m.
e Third Shift: A shift that begins at or after 9:00 p.m., but prior to 4:00 a.m.

Salaried Employee: Referred to in this document to include exempt and non-exempt
employees, excluding hourly employees,

Vacation Year: Recurring 12-month period as defined by the contractor (service date,
calendar year or other focal date).

Variable Pay: A lump-sum, non-base cash payment separate from base salary.

Vice President: A general management representative who reports directly to the
President, as defined above.

Workweek: A fixed and regularly recurring period of 168 hours which normally
consists of 40 work hours completed within a designated period of seven consecutive
days and considered as a unit when pay is computed. This can include flexible work
schedules (such as 4/40 or 9/80) designed to fulfill work requirements in fewer days by
increasing the number of hours worked in a single workday.

Compensation

The Compensation System program costs directly attributable to compensation
provided to Contractor employees will be allowable under this Appendix G. Section
3.0, Compensation, does not apply to bargaining unit employees. Section 4.0 sets forth
allowable costs associated with bargaining unit employees.

Section J, Appendix G: Personnel



Contract No. DE-NA0002839

Mod 111

3.1 Variable Pay - TBD

A

Variable pay is reimbursable as outlined in the annual Compensation
Increase Plan (CIP) and allows the company to maintain a competitive
position in the external market to attract, retain, and motivate top talent.

Non-base payments determined concurrently with salary increases and
certain non-base awards may be granted throughout the year. These
awards are funded from the total non-base budget. The Contractor shall
develop a plan for non-base bonuses and submit to the Contracting
Officer for approval.

3.2 Overtime

A.

Annual Budget for Overtime: The Contractor shall maintain adequate
internal controls to ensure that employee overtime is authorized only if
cost effective and necessary to ensure performance of work under this
Contract. The Contractor shall submit to the Contracting Officer
overtime utilization reports no later than one month after the end of each
quarter (end of quarter = March 31, June 30, September 30 and
December 31). If the report indicates that overtime comprised 4% or
more of the overall payroll, the Contracting Officer may request that the
Contract submit a plan to lower the overall usage overtime rate as a
percentage of payroll for the quarter following the quarter in which
overtime exceeded 4% of total payroll.

Extended Workweek and Flextime: When deemed essential to the
performance of work under this Contract, the Contractor may establish
an extended workweek. Extended workweeks shall require the
appropriate approval and timely notification to the Contracting Officer.
This will be reimbursed in accordance with the Extended Workweek and
Flextime Plan approved by the Contracting Officer.

All other overtime is paid in accordance with the Fair Labor Standards
Act.

An exempt employee may be granted overtime or compensatory paid time
off without loss of pay upon the approval of a Director under the
circumstances identified below.

1. Work considerably in excess of the employee's normal work
hours during a week(s) for which overtime pay is not received or

2. Work on a designated holiday: Such time off should be taken
within three (3) months following the time it was granted unless
unusual operating requirements make it impractical to do so.
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3.4

3.5

Shift Differential and Paid Lunch Period

Shift differentials may be paid to eligible employees consistent with the shift
differential authorized in the IAMAW collective bargaining agreement. Eligible
employees are non-bargaining employees assigned to 2" and 3" shift.

It is allowable to include a paid lunch period for salaried Security, Fire Protection
and Ultilities Operations employees who are precluded from leaving their duty
posts as required for continuous operation needs.

Call-In and On-Call Allowance

A. Call-in allowances may be paid to employees and reimbursed in
accordance with the following:

1. Non-exempt employees required to return to the worksite after
leaving or outside of the regular work schedule, may receive a
minimum of four (4) hours of call-in pay, or pay for the hours
actually worked, whichever is greater, for each trip made to the
worksite.

2. Non-exempt employees required to provide support to internal or
external customers, away from their normal work schedule, while
at home or other non-work location, will have time worked
aggregated and will be paid a minimum of 2 hours or hours
worked, whichever is greater.

B. On-Call pay is allowable as follows: A non-exempt employee that is on
call may receive one (1) hour of on-call pay for each 24-hour period on
call. If the employee is required to return to work during non-scheduled
working hours, the call in pay policy would apply to the time actually
worked. On-call pay is not time actually worked, so hours spent on-call
are not counted as hours worked for the determination of overtime
eligibility in that pay period.

Special Allowances

Special salary allowances may be paid to employees for certifications and/or
qualifications and in specific work environments, and reimbursed in accordance
with the Special Allowance Plan listed here.

Pay to Surviving Spouse or Dependents
In the event of death of an employee while on the active payroll or on an approved
leave of absence during which the employee is credited with service, an

employee’s spouse or dependent(s) may be eligible to receive payment for
earned, unused vacation as provided for in this Personnel Appendix.
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3.6  Approval of Individual Compensation Actions in Excess of Salary Range

The Contractor shall obtain DOE/NNSA approval for any proposed salary
amount paid an employee in excess of the salary range prior to payment.

3.7  Pay in Lieu of Notice

In the event the Contractor allows an Exempt Employee to resign because the
services of such Employee cannot be productively utilized during the period of
notice or if his/her presence at the work site during the notice period is not
desired, the Contractor may pay the employee at his/her base pay for two (2)
weeks in lieu of continuing the employee’s employment for two weeks.
However, such payment shall be approved in advance by the Contracting
Officer.

3.8 Severance Pay

Severance schedule to be included here upon approval by Contracting Officer
as required in Section J Appendix A, Statement of Work, Chapter 111 Section
3.0, Compensation, Section 3.2.7.

Severance Pay equals one week of Pay for each full year of Service, plus a pro-
rated portion of one week’s Pay for any partial year of Service up to 26 week’s

pay.

Labor Relations — Collective Bargaining Agreements

Costs of wages and fringe benefits to employees represented by collective bargaining
units and all other costs and expenses incurred pursuant to the provisions of collective
bargaining agreements and revisions thereto are allowable costs provided the
Contractor adheres to requirements provided in Section J Appendix A, Statement of
Work, Chapter 111 Section 5.0, Labor Relations.

The incumbent contractor is a party to collective bargaining agreements with the
following titles as of the date of issuance of the RFP:

e International Association of Machinists and Aerospace Workers, Local
Lodge No. 778

e The International Union, Security, Police and Fire Professionals of America
and its Amalgamated Local No. 251

Expenses, including contracted legal counsel expenses, related to grievance
processing and settlement, arbitration and arbitration awards, litigation involving
actions related to collective bargaining, and other associated expenses including costs
of meeting rooms, presentation equipment and materials, working meal and room
allowances for Company bargaining representatives related to collective bargaining
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are allowable costs.

Expenses associated with employee representation activities that are not prohibited by
Section 302 of the Labor Management Relations Act, 29 U.S.C. § 186, or any other
applicable law, are allowable costs.

Group Insurance and Legally Required Payments

5.1 General Provisions

A

Costs incurred in implementing, administering, and funding
comprehensive DOE/NNSA approved group insurance plans are
allowable. Administrative costs associated with the effective
administration of the plans include such items as publicizing, enrolling,
maintaining records, and providing employees with assistance in
understanding and collecting their benefits.

Annual renewal of the group insurance policies, certificates and accounts,
cost-sharing arrangements, renewal of group services agreements
establishing new premium rates and the implementation of changes of
minor significance does not require Contracting Officer approval.

The Contractor is responsible for administrative functions related to
medical insurance for retirees or their surviving spouses or dependents
formerly administered by the Bendix Field Engineering Corporation at the
Grand Junction, Colorado facility under Contract No. DE-AC07-
76GJ01664.

The Contractor is responsible for administrative functions related to
medical insurance for retirees or their surviving spouses or dependents
covered by Kansas City Division Hourly employees Pension Plan
Provisions Applicable to Employees Represented by the Hotel Employees,
Restaurant Employees, Local No. 64, AFL-CIO. Premium charges minus
participant contributions for such insurance are allowable.

Contractor health and welfare plans and costs for the non-bargaining
active Employees and retirees are as follows:

Plan (effective 1/1/2016) Contractor Cost Share
Health and Welfare Plans Health 65%
(medical, dental, vision) Dental 84%
Vision 0%
Life Insurance (up to 1.5x annual 100%
base)
Supplemental Life 0%
AD&D (1.5x annual base) 100%
AD&D Supplemental 0%
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Short Term Disability 100%

Long Term Disability 0%

Travel Accident Insurance 100%

Flexible Spending Accounts 0%

Healthcare Savings Account None (Effective 1-1-16)
Retiree Health Insurance 80% of annual cap

Beginning June 1, 2002, a taxable income credit shall be provided to all
eligible employees during the length of their employment under this
contract. Eligible employees are those salaried employees and hourly to
salaried transfers hired prior to March 1, 2001 who are employed under the
contract on June 1, 2002. This credit shall be given to offset the
elimination of the Long-Term Disability benefit effective June 1, 2002 that
was once provided under the pension program. This credit shall be
calculated at $0.43 / $100 of an eligible employee’s salary on May 1, 2002
and received every pay period.

Displaced Workers Medical Benefits Program (DWMBP)

The Contractor may provide Displaced Workers Medical Benefits to displaced
workers if provision of such benefit is set forth in the Contractor’s workforce
restructuring plan that is approved by DOE/NNSA (see Section J, Appendix A,

6.2).

Benefits under the DWMBP are available to displaced workers who are not eligible
for health insurance coverage under another plan, e.g., another employer’s health
plan, the Contractor’s retiree medical plan, a spouse’s medical plan or Medicare.
Generally, DWMBP benefits are as follows (note: NNSA may approve Contractor
workforce restructuring plans that include less years of coverage):

A

For the first 12-month period after the termination date, the Contractor
shall continue to pay the employer portion of the medical premium
and the separated employee will pay a premium equal to the monthly
premium paid by active employees for the type and level of coverage
the separated Employee has at the termination Date.

Beginning in the second year after the termination date, the separated
employee will be responsible for one-half of the full Consolidated
Omnibus Budget Reconciliation Act of 1985 (COBRA) rate for this
coverage and the Contractor shall pay the remainder.

Beginning in the third and final year of the DWMBP, the separated
employee will be responsible for paying the full COBRA. For
employees separated after the Base Term of this agreement, at the
end of the third year the employee’s coverage eligibility ends.

6.0 Retirement Plans
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The Contractor shall administer the following DOE/NNSA approved pension plans for
purposes of Sections [6.1 and 6.2].

6.1

6.2

Honeywell Retirement Earnings Plan for Aerospace Employees at the
Kansas City Division;

The Kansas City Division (Honeywell International Inc.) Hourly Employees
Pension Plan (covering IAM Local Lodge 778 and Local No. 64 AFL-CIO)
and

Honeywell Savings and Ownership Plan.

General Provisions

Reasonable costs involved in implementing, administering, and funding
DOE/NNSA approved pension plans are allowable. Reasonable administrative
costs associated with the effective administration of the DOE/NNSA approved
pension plans include such items as publicizing, enrolling, maintaining
records, and providing employees with assistance in understanding and
collecting their benefits. In addition, only plan contributions that are related to
compensation reimbursed by DOE/NNSA under the contract are allowable
costs.

The Contractor is responsible for the administrative functions related to
retirement benefits for retirees and their eligible surviving spouses or
dependents formerly administered by the Bendix Field Engineering
Corporation at the Grand Junction, Colorado facility under Contract No. DE-
AC07-76GJ01664.

Quialified Defined Contribution Plan

Contractor funds contributed on behalf of participating employees, who cancel
their participation in the plan or whose employment is terminated, which are not
vested pursuant to the provisions of the plan, shall be used to offset the
Contractor's contributions obligated to be made on behalf of other participants in
the plan or to offset reasonable plan expenses if permitted by the plan. In the
event this Contract with the Contractor is terminated, funds not committed to
participants pursuant to provisions of the plans in effect at the National Security
Campus shall be returned to DOE/NNSA.

7.0 Paid Time Off

The allowable costs for paid time off programs are as follows:

7.1

Holidays

A Costs are allowable for up to 13 holidays per calendar year. Because
the calendar varies from year to year, the workdays designated by the
contractor as paid holidays in any plan year may also vary.
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B. An employee who performs no work on a holiday(s) which fall(s) on the
employee's regular day(s) off may be paid eight (8) hours or nine (9) hours
pay at the employee's straight time base rate, plus shift premium, if
applicable, for each such holiday.

7.2 Vacation

Vacation provides employees with paid time off from work to allow for personal
time for rest, relaxation, and other employee needs or desires. Employees shall
earn vacation on an “earn as you go” basis. Effective 4/1/2016, Employees will
earn 1/12" of their annualized vacation entitlement based on the vacation
schedule below. For the purposes of the calculation, an employee who works a
single day in a calendar month will be treated as having been employed by the
company for that entire month. All vacation is tracked and earned on a monthly
basis. Employees may use their current year vacation entitlement at any time
during the year. Payment upon termination is required for employees who
separate from service after having taken more vacation than they earned through
their termination date. Employees are allowed to carryover vacation based on the
schedule below.

BAND 3 AND BELOW
Service as of the Maximum Vacation May Carry over up to
Employees Service Date
1 but less than 5 years 80 hrs. 80 hrs.
5 but less than 15 years 120 hrs. 120 hrs.
15 but less than 20 years | 160 hrs. 160 hrs.
BAND 4 AND ABOVE VACATION SCHEDULE
1 but less than 10 years 120 hrs. 120 hrs.
10 but less than 20 years | 160 hrs. 160 hrs.
20 years or more 200 hrs. 200 hrs.
30 years or more 240 hrs. 240 hrs.

7.3 Payment for Absent Time

Paid absence is intended to provide limited salary continuance to eligible
employees under very limited circumstances:

e The reason for the absence is of an urgent and compelling nature and
affects the personal well-being of the employee.

¢ Only the amount of time necessary and reasonable to handle the obligation
will be allowed.
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7.4

7.5

e The matter cannot be handled outside the employee's normal working
hours.

e The matter can be handled expediently only by the employee and not by
another individual

Length of Service Scheduled Workdays Paid Absence
Allowance
Less than one year Five days
One year but less than two years | Ten days
Two years but less than three Fifteen days
years
Three years of service and over Twenty two days

Employees will be provided paid time off for a death within the immediate family
if no paid absence allowance is available.

Jury and Witness Duty

Employees may be granted time off at the employee's regular pay during periods of
absence due to jury or witness duty.

Service Credit and Leave Balances

The Contractor shall carry over the length of service credit and leave balances for
Incumbent Employees accrued as of the date of the Base Term.

The service date of an employee is the date of hire or the date on which an
employee began the most recent period of employment adjusted in accordance
with applicable provisions set forth in this paragraph. An employee's service date
shall be the basis for determining an employee's eligibility for and/or participation
in benefit programs as set forth in this Personnel Appendix.

Recognition for service with a Parent Organization, as that term is defined in
NNSA SD 350.1, of the performing entity will transfer to the Contractor for the
items outlined in the chart below.
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Benefit Available

Recognition for Service with
Parent Organization NOT
UNDER DOE or NNSA
M&O or Site Management
Control

Recognition for Service with

Parent Organization UNDER

DOE or NNSA M&O or Site
Management Control

Eligibility for and
accrual rate for
vacation benefits

YES

YES

Eligibility for and
accrual rate for sick
leave and other leaves
of absence

NO

YES

Eligibility for vesting
and receipt of benefit
for market-based
retirement plans

YES

YES

Computing pension
benefit in defined
benefit pension plan

YES*

NO

Determination of
severance benefits

YES

YES

Eligibility for retiree
medical, dental and
life insurance benefits

NO

YES

Eligibility and/or
determination of
benefit for long-and
short-term disability

N/A

N/A

* To the extent the liabilities are reconciled and properly adjusted between plans on a periodic basis.

7.6 Military Leave of Absence

The Contractor shall submit a plan for a Military Leave of Absence for training
that is consistent with the provisions established in 5 U.S.C. 6323. The Contractor
shall submit a plan for active duty military leave that, at minimum, complies with
all applicable provisions of the Uniformed Services Employment and
Reemployment Rights Act (USERRA). Such plan shall be subject to Contracting
Officer approval if it provides more benefits than are required by law.

A. Military Reserve Activation

In the event of a national emergency requiring an employee who is a
member of any Army, Navy, Air Force, Marine Unit, Coast Guard,
National Guard or Merchant Marine Unit to be called to active duty, the
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Contractor shall be permitted to institute a limited duration military reserve
activation policy with the approval of the President or Vice President and
Contracting Officer approval.

7.7  Security Leave (Suspension of Access Authorization)

A

If the access authorization of an employee is suspended by direction of the
Contracting Officer, the Contractor shall transfer the employee to work
not requiring access authorization if such work is available, without
reducing the employee's base compensation. If the Contractor
determines that no work is available in an uncleared area to which the
employee may be transferred, the Contractor may prepare a written
report, for the review and concurrence of the Contracting Officer that
sets forth the reasons for the determination.

Subject to the Contracting Officer's concurrence that no such work is
available, the Contractor may place the employee on leave with pay at
his/her base compensation. 1f an employee who is continuing to receive
compensation, files a timely request for hearing pursuant to 10 CFR Part
710, such base compensation shall be continued until the Contractor
receives notification in writing from the Contracting Officer of the
Hearing Officer's recommendation.

If the recommendation of the Hearing Officer is for revocation of access
authorization, the Contractor may compensate the employee as set forth
herein.

1. In the event the employee was transferred to another position
where such access authorization is not required, compensation
may, thereafter, be the base compensation applicable to the
new position, and such compensation shall continue until final
disposition of the case under DOE procedures as set forth in
10 CFR Part 710.

2. In the event a job transfer was not arranged (i.e., the employee
was placed on a leave with pay), the employee shall be placed
on leave without pay effective the date the Contractor received
written notification of the Hearing Officer's recommendation.
The employee shall remain on leave without pay until final
disposition of the matter.

3. If at any stage of the access authorization procedure following a
suspension or at the conclusion of the administrative review
process provided under 10 CFR Part 710, the employee's
access authorization is reinstated by the Contracting Officer,
the Contractor will offer the employee reinstatement in the
same or a comparable position to the one held prior to
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suspension, if available. The employee may be reimbursed for
the difference between the employee's base wage or salary and
actual earnings, including earnings from other employment,
during the period of suspension.

4. If the recommendation of the Hearing Officer is to continue the

administrative review process for revocation of access
authorization, the employee's base compensation may be
continued until a final decision is rendered by the Assistant
Secretary for Defense Programs.

7.8  Weather, Safety, Health and Emergency Leave

When normal attendance requirements are waived or modified due to emergency
situations, employees are paid for the hours of excused absence at their straight
time rates not to exceed the number of hours in their standard workday.

Training and Education

The training and education shall be directly related to the employee’s current position
or to another position to which the employee may reasonably be moved.

The Contractor shall establish written procedures outlining a system of approval for all
requests for training and education. Such system shall provide an approval structure
for in-house and outside training programs and educational assistance. Local colleges
and universities will be utilized as primary sources.

8.1  Training

A

Internal Training Programs - Internal training programs may include
but are not limited to orientation, job training, supervisory training,
and executive development. Such training programs may be
conducted during employee’s workday or after hours. Reasonable
costs of in-house training including necessary equipment, materials,
and instructor personnel are allowable.

External Training Programs - Employees may be selected by the
Contractor to participate in job related training courses, technical
meetings, professional society meetings, seminars, conferences, and
other specialized training courses away from the site(s) facilities.
Allowable costs for such training courses may include employee’s
regular pay, travel and subsistence expenses, and the cost of tuition,
fees, and course materials. Business travel and conference management
shall be managed in accordance with the DOE/NNSA conference
management requirements.

8.2  Education Program
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A

Executive Educational Program

Full-time exempt salaried employees are eligible to participate in an
executive education program, not to exceed two school years. Individual
participation shall be limited to employees classified as Manager or higher
and employees identified as promotable to such positions with the
approval of the President or Vice President and NNSA notification of
employees in the executive education program.

Payback is required if employee terminates or is discharged prior to
completion of the program or within the 24-month commitment period
which begins with the date of completion of the program.

Business Leader Fellowship Program

1. With the prior approval of the Contracting Officer or other
authorized DOE offices, the Contractor may temporarily select
FM&T employees to perform extended on the job training at
locations and organizations other than standard FM&T operating
sites. Such assignments may be to federal, state, and local
government, non-profit organizations, private sector corporations —
including corporate Honeywell, or other customers.

2. Such assignments will be in the best interest of the DOE and
FM&T.
3. The term and scope of these assignments will be determined to best

meet the needs and obligations of FM&T and the DOE but
normally will be two years or less.

4. The terms and conditions of cost reimbursement will be requested
in the submittal to the NNSA CO.

5. Employees on temporary assignment remain full-time employees
of FM&T.
6. Payback is required for expenses paid under the program, to

include either relocation or M&IE and lodging if employee
terminates or is discharged prior to completion of the program or
within the 24-month commitment period which begins with the
employees return to the business after the assignment.

7. See Business Leader Fellowship Program overview for additional
details.
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C. Educational Assistance Allowances

1. All salaried employees may be eligible for reimbursement of
educational assistance allowances to include the cost of tuition,
textbooks, technical fees, computer fees and laboratory fees for
approved courses. Employees on educational leave of absence are
not eligible for Educational Assistance. All payments are subject
to the following conditions:

Courses must be:

Q) Related to an employee's current position or to another
position within the Contractor's organization to which the
employee may reasonably be moved, related to a degree
program with a direct relationship to the employee's career
path with the Contractor.

2 Conducted by recognized colleges or universities, or
educational institutions accredited by nationally
recognized agencies or associations (e.g.,
correspondence course, technical and trade courses).

2. Each course undertaken by the employee shall be approved by a
member of management and a human resource representative. The
files of the Contractor shall contain a statement showing the basis
for the conclusion that courses approved meet the criteria stated
above.

3. Courses must be taken outside of the employee’s scheduled
working hours, except that courses may be taken during the
employee's scheduled working hours provided the following
conditions exist:

(1) The course of study is not available outside working hours;

2 The course of study is required for graduation and/or for
completion of the educational objective; and

3) Time off from work is made up at a time convenient to
the Contractor at no additional cost. Such time off
from work is not considered as hours worked for
purposes of computing overtime.

4. The cost of instruments, equipment, supplies, software, and other
such items connected with instruction will be excluded from
reimbursement. In addition, fees for parking, student activities,
health services, graduation, and pre-enrollment examination will
be excluded from reimbursement.
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5. In the case of full or partial reimbursement for educational costs
by an outside source only, the amount not provided by the third-
party which is allowable under the provisions of this contract, may
be reimbursed.

6. The allowance may be reimbursed to the employee upon
successful completion of each semester, quarter, session, or term.

7. Payment will be withheld if any one or more of the following
conditions occur:

Q) Employee terminates prior to completion of the course as a
result of a quit or discharge.

2 Employee withdraws from the course for personal reasons.
An employee withdrawing from a course for reasons
caused by a decision of the Contractor's management or
other extenuating circumstances will be relieved of all
obligations to repay tuition and fees upon approval of the
Contractor's Director of Human Resources or a designated
representative.

(3) Employee fails to submit evidence that a course was
satisfactorily completed with the equivalent of the grade
“C” or higher within six (6) months after the term has
ended.

(4)  Anagreement shall be obtained from each participating
employee permitting such recovery or withholding.

8. If an Employee voluntarily leaves or is discharged for "cause”
within one-year following a reimbursement under this Policy such
Employee will be required to repay 100% of the reimbursements
received within the 12 month period immediately preceding the
Covered Employee's last day of active employment.
Reimbursements must be paid in full upon termination.

D. Technical Fellowship Program

1. Employees with science or engineering degrees are eligible to
participate in a Technical Fellowship Program to pursue advanced
degrees in areas identified as technical skill gaps or critical skill
positions for completion of the Contractor’s mission. Employees
will be permitted time off work to participate in the program, and
may pursue their advanced degree on either a full-time or part-
time basis. Employees in the program on a part-time basis will
be considered full-time employees under this Personnel
Appendix.
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Allowable costs for the program consist of:

(1) Salaries earned while participating in the program. Full-
time students in the program will receive 70% of their
base salary, determined on the day they enter the program,
during the length of their participation in the program.
Students may be eligible for a compensation rate
adjustment upon program completion.

2 Fringe benefits provided to the program participants as
stated elsewhere in Personnel Appendix. Full-time
students in the program will not be eligible for vacation or
paid absence benefits but will be awarded full vacation
allowance upon completion of the program.

(3) Time off from work for activities associated with the
program. Allowable costs shall consist of the full cost of
entrance exams, tuition, registration fees, laboratory fees,
textbooks, thesis preparation and reproduction, and any
other costs associated with the program.

4) Travel and relocation expenses pursuant to Part V of this
Personnel Appendix.

Should participants voluntarily terminate employment or are
discharged for cause they will be required to repay any program
costs covered by FM&T equaling:

Q) 100% within 1 year following the program
2 75% within 2 years following the program
(3) 50% within 3 years following the program

The service commitment period begins upon completion of the
degree or the participant's withdrawal from the program.

The program will be administered pursuant to a written policy. The
policy, and any changes, will be submitted to NNSA.

9.0 Travel, Relocation, and Subsistence

The Contractor may pay transportation, lodging, meals, and incidental expenses for
employees required to travel in conjunction with the performance of work under this
Contract. Travel costs shall be allowable to the extent they are incurred in accordance
with the FAR, DEAR, and Federal Travel Regulations (FTR) and do not exceed the
maximum per diem rates in effect at the time of travel set forth in the FTR, prescribed
by the General Services Administration.
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The Contractor may deviate from this Appendix in specific instances where it is
determined and approved by the Contracting Officer to be economically advantageous to
DOE/NNSA and to the extent such deviations conform to regulations and law.

Relocation expenses shall be incurred in accordance with the provisions, limitations
and exclusions of FAR. Relocation provisions are applicable to Salaried Employees
and are allowable and will be reimbursed in accordance with the Federal Travel
Regulation.

Recruiting, Employee Orientation and Referrals

The costs of recruitment of personnel including cooperative education programs,
summer internship programs, nominal costs for promotional items for recruitment
purposes, employment advertising, services of staffing sourcing vendors, services of
employment agencies at rates not in excess of standard commercial rates, participation
in corporate recruiting activities, campus recruiting, career fairs, and operation of
recruiting stations are allowable.

10.1 Recruitment

A Reasonable actual costs of housing for personnel in summer internship
programs will be allowed up to $5,800 per intern.

B. The Contractor may authorize a spouse or domestic partner to accompany
the applicant reporting for a pre-employment interview. This will apply on
a selective and invitational basis to internal and external applicants for
positions in exempt salary band 3 and above. When the applicant’s spouse
or domestic partner is so authorized to travel, the cost of transportation
expenses incurred by the spouse or domestic partner shall be allowable and
the reasonable, actual costs of lodging and subsistence expenses shall be
allowable. Applicants may, at the discretion of the Contractor, be
authorized to stay up to two (2) nights during their pre-employment
interview to meet with a relocation services company to participate in a
pre- employment relocation program. When the applicant’s spouse, or
domestic partner, is so authorized to travel, the cost of transportation
expenses, actual cost of lodging and subsistence expenses incurred by the
spouse, or domestic partner, shall be allowable.

10.2 Employee Referral Program

A. The contractor may establish an Employee Referral Program (ERP). The
program may reimburse any Honeywell employee, including persons not
employed under this contract. Ineligible employees include employees or
managers who have direct responsibility for the actual hiring decision for
the specific job being filled, all Human Resources staff who have direct
responsibility for staffing and band 5 Senior Managers. Not all openings
are designated for an Employee Referral reward. Final decisions on
reward eligibility are subject to the approval of the Director of Human
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Resources for FM&T.

B. Award amounts will vary depending on the position filled, but will not
exceed $1,500. The amount will be based upon the highly specialized or
high demand critical skills required. Other factors include the level of
difficulty expected to identify qualified candidates due to labor shortages
for the high demand skill. The reward amounts are identified within the
job posting system.

Pre-Employment Interview

Applicants who are requested by the Contractor to report for a pre-employment
interview shall be allowed transportation expenses. Reasonable actual costs of
lodging not to exceed per diem and meals and incidental expenses (M&IE)
shall be allowed.

11.0 Special Employee Activities

111

Recreation and Morale Building Benefits

A recreation and morale building program as determined by the Contractor may be
allowed. The purpose of the Contractor’s Culture Club is to increase employee
morale and promote diversity, safety, and volunteerism. Contractor activities
administered within the Culture Club may include the support and planning of the
following: company sports leagues and events, annual events and company
gatherings, special celebrations, merchandise and displays, educational programs,
the employee volunteer community service programs, and some rewards and
recognition acknowledgements. These items are considered employee relations,
welfare and morale expenses.

A Culture Club Funding

1. The amount to be expended annually by the Contractor on a
fiscal year basis shall not exceed $39 multiplied by the annual
average number of employees under this contract.

2. The annual average number of employees for purposes of
determining the annual maximum allowable expenditure under
Community Programs of this Personnel Appendix, shall be
calculated by totaling the number of employees on the payroll
register at the end of each calendar month and dividing such total
by twelve.
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11.2 Medical Facilities

A

Medical facilities shall be provided for care of Contractor and NNSA
employees in the event of occupational injuries, to provide treatment
while at work for minor physical complaints of employees, and to provide
health examinations as outlined below. In the case of ailments which are
not attributed to the employee's occupation and the condition of the
employee is such that the ailment extends beyond a limited period, such
employee shall be advised to contact his/her own physician. The medical
facility will be adequately staffed with physicians, registered nurses,
technicians, and clerical personnel.

Health examinations may be provided for post-offer prospective
employees and for other employees of the Contractor with such
frequency and upon such basis as deemed necessary by the Contractor or
as mandated by NNSA.

Treatment may be provided for subcontractor employees working at the
National Security Campus who are injured at the Plant and require
emergency care. (Non-emergency work-related injuries are treated off-site
under the control of the subcontractor.)

11.3  Miscellaneous Employee Benefits and Services

A

B.

Employee Services.

The following miscellaneous employee benefits and services may be
provided:

Plant cafeterias and vending machines

Automatic Teller Machines (ATM)

Notary services (fees and bonds).

Safety clothing and equipment.

Employee handbooks and similar information or

instructional material for distribution to employees or

prospective employees.

. Fees for examinations, certifications or licenses if required by
governmental regulation(s), by DOE order(s) or by written
directive from the Contracting Officer, or if incidental to an
approved course in this Personnel Appendix

o Administrative activities to enhance employee morale
including the sale and distribution of items of company
identification.

. Items of nominal expense, with or without the company logo,

designed to promote awareness of workplace issues.

Light Refreshments
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Reasonable expenditures for refreshments such as pastries, coffee and soft
drinks are specifically allowable under the following circumstances:

o As part of FM&T sponsored training programs whether
conducted on or offsite

. As part of reward and recognition ceremonies, including but
not limited to patent award ceremonies

. In connection with meetings involving plant guests.

Interview/Recruiting Meals

For job interviews, meals for the interviewer and interviewee are an
allowable cost, as a per diem charge, when both are in valid travel status.
If either party is not in travel status, the cost of that party’s meal would be
unallowable, unless a very strong justification is provided that
demonstrates the meal is a necessary part of the recruitment process (for
example, the scheduled interviews extend over normal meal break times or
the interview takes place during the meal) and not simply a social activity
or diversion from the interview process.

Reasonable actual costs of food related items incurred during the
recruitment of personnel and activities with interns shall be allowed.
Documentation shall include the rationale used to determine the meal was
an integral part of the recruiting event. In all cases, documentation should
include the names of all participants in the meal and an indication of
whether each individual is a Honeywell FM&T employee or a guest. If a
meal involves more than 15 participants, a description of the particular
group and number of participants is acceptable.

11.4 Defense of Employees Involved in Work-Related Claims and Legal Actions

1.

If a claim or legal action is brought against an employee as the result of the
employee's conduct when performing duties under this contract and within
the employee's scope of employment, the Contractor shall be allowed the
cost of representing and defending the employee, including appeals and
costs of any judgment; provided, however, that the prior approval of the
Contracting Officer and the consent of the employee to be defended shall
be obtained before any such defense is undertaken.

The provisions of the contract clause entitled, “Insurance - Litigation and
Claims” shall have the same application to claims and legal actions
against employees under this section as it has to those claims and legal
actions which are brought directly against the Contractor. Before costs
of any retained legal counsel may be allowed, the selection of such
counsel must have the concurrence of the Contracting Officer.

When involved in any claim or legal action covered by this section, an
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11.6

11.7

employee may, with the prior approval of the Contracting Officer, be
allowed time off with base pay on scheduled workdays for consultation
with counsel, trial attendance and such other matters as are reasonably
incident to the claim or legal action.

Outplacement Assistance Program for Displaced Workers

The costs of establishing and maintaining an Outplacement Assistance Program
covering Contractor employees who may be or have been separated from
employment in connection with a work force reduction resulting from the
downsizing of national defense activities are allowable. The Outplacement
Assistance Program may include continuing access to the Employee Assistance
Program as provided in this Personnel Appendix, for two (2) years after
separation. The employees affected by the restructuring or downsizing activities
can receive counseling and assessment for future employment opportunities.

Employee Recognition Programs

A The Contractor is authorized to implement an Employee Recognition
Program. The total cost of this program shall not exceed ¥4% of total
gross base payroll per calendar year.

B. Issued Patent Awards - A discretionary memento, such as a plaque or
medallion will be presented to inventors for U.S. patents issued during the
preceding year. A portrait of each inventor will be made and displayed
for recognition.

C. Patent Award Procedure - The memento referred to above will be presented
to the employee at a recognition ceremony following issuance of the patent.

Length of Service Awards

Any employee who has attained at least ten (10) years of credited service with the
Contractor may be eligible for a service award. Such employees may be eligible
for an additional service award on the anniversary date of each additional ten
years of credited service as well as a retirement award upon retirement. The
conferring of awards shall be in accordance with the schedule and price ranges
approved by the Contracting Officer. Such schedule shall designate the price
range of the awards which may be selected by each eligible employee based upon
length of service.

Revisions to the schedule of price ranges may be made from time to time with the
prior approval of the Contracting Officer.

The Contractor shall furnish the Contracting Officer with a cost summary of the
Service Award Program as soon as practicable after the end of each fiscal year.

11.8 Adoption Program
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The Contractor may establish an adoption program for all full and part-time
employees. Costs associated with this program will be allowable to the
following extent:
. Reimbursement up to $5,000 per child for qualified adoption-related
expenses;
. Adoption of a "special needs" child will provide for reimbursement of up to
$10,000 per adopted child;
o Four weeks paid leave during the 12-month period following adoption of
the child(ren); and
) Benefit coverage continuance as for any other leave of absence.
12.0 Community Outreach

The Contractor may authorize employees to participate in educational and community
outreach in accordance with their Community Outreach Plan approved by the
Contracting Officer. The salaries, wages, and fringe benefits of employees while
engaged in such approved activities will be treated as allowable costs. Educational and
community outreach does not include activities conducted by elected and officially
appointed officials that take place during an employee's regularly scheduled work day.
Hours associated with educational and community outreach outside of the employee's
normal work schedule shall not be compensated by the Contractor. The Contractor shall
submita report annually, no later than November 1, to the Contracting Officer on the
types of usage and number of hours authorized. Some examples of permissible
educational and community outreach include, but are not limited to:

o Promotion of Science, Technology, Engineering, and Mathematics
in the educational setting (elementary school through higher
education institutions)

. Science Bowl and Science Fairs

Blood bank drives

Charity drives

United Way campaigns

Disaster Assistance

Outreach program

Equal Opportunity Activities

Community Assistance Programs

The cost of meals for Contractor employees attending banquets associated with such
activities, and materials used to support community service activities, exclusive of
Contractor cash contributions and donations, are allowable.
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Honeywell Federal Manufacturing & Technologies, LLC
FY2016 Small Business Subcontracting Plan

IDENTIFICATION DATA:

Honeywell Federal Manufacturing &
Company Name: | Technologies, LLC

Dun & Bradstreet Number: | 007119050
14520 Botts Road

Address: | Kansas City, Missouri 64147-1302
Prime Contract Solicitation

Number: | DE-SOL-0007749

Management and Operating Contract for the
Item/Service Provided: | National Security Campus (NSC)

Total Amount of Contract: | $4,255,083,602
Contract Performance
Period- | 10/01/2015 — 09/30/2020

Est. Start and End Dates:

This Subcontracting Plan includes the following elements:
-Identification Data
-Subcontracting Plan Overview
e Individual Contract Plan
Sectionl. Goals
Section Il.  Program Administrator
Section Ill. Equitable Opportunity and Outreach Efforts
Section IV. Subcontracting Plan Flowdown
Section V. Reports and Surveys
Section VI. Records and Procedures

Subcontracting Plan Overview

The Honeywell Federal Manufacturing & Technologies, LLC Small Business Subcontracting Plan
communicates the goals and methods supporting flow-down requirements in accordance with Federal
Acquisition Regulation (FAR), paragraph 19.708(b) that prescribes the use of the clause at FAR 52.219-9
entitled “Small Business Subcontracting Plan”. Focus is placed on how Honeywell Federal Manufacturing
& Technologies, LLC (referred to hereafter as FM&T), a limited liability company wholly owned by
Honeywell International Inc., has established goals and will manage support of those goals and
improvements through monitoring, measuring and feedback analysis of administrative responsibilities,
performance results, and small business outreach. The goals and results reported in this subcontracting
plan are based on subcontracting activities at both National Security Campus (NSC) locations in Kansas
City, Missouri and in Albuquerque, New Mexico.

The integration of small business is not simply something FM&T does to meet NNSA expectations; it is
an important part of our Honeywell Operating System (HOS) culture. FM&T recently achieved Bronze
status for Supply Base Management HOS, which required engagement within Engineering, Quality and
Purchasing to utilize problem solving tools to improve performance in quality, delivery, and cost of
purchased products and services. Performance is discussed daily as part of the HOS core principles of
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Tiered Accountability. The Small Business Liaison Officer (SBLO) is present to identify potential
opportunities for small business placement and provides assistance with tools, processes, systems and
training so that we are transparent with the small business supply base.

FM&T seeks qualified small, small disadvantaged, women-owned, HUBZone, veteran-owned, and
service-disabled veteran-owned businesses to successfully support our mission at the National Security
Campus. Small Business subcontracting results are achieved through procurement strategy and
business outreach. We incorporate outreach as a strategy to be involved in the business community and
identify new supplier sources. FM&T is actively engaged with affiliate organizations that help us
accomplish outreach objectives throughout the year. As a past recipient of Corporation of the Year
Awards from the Minority Supplier Development Council and the Minority Enterprise Development (MED)
Week Committee, FM&T’'s engagement with small business development is recognized from the
leadership exhibited in how we develop programs and by connecting suppliers with opportunities.
Deletion=>]|
FM&T has established a DOE Mentor-Protégé Program with Le Compte, PC, a small 8(a) Native
American Public Accounting Firm. FM&T plans to enter into an additional Mentor Protégé Agreement
with a small production supplier in FY16.

Plan Type: Individual Subcontracting Plan

All elements are developed specifically for the entire contract period (including option periods) of this
contract. Projected dollar and percentage goals are based on subcontracting activities associated with
the U.S. Department of Energy’s Solicitation #DE-SOL-0007749.

. GOALS

FM&T will submit proposed subcontracting goals 60 days prior to the beginning of each fiscal year during
the term of this contract, or by such other date authorized in writing by the Contracting Officer. The goals
will be negotiated once each fiscal year and the agreement between FM&T and the Contracting Officer
will be communicated in writing. This submittal will include subcontracting goals for Small Business (SB),
Small Disadvantaged Business (SDB), Women-owned Small Business (WOSB), HUBZone Small
Business (HUBZ), Veteran-owned Small Business (VOSB), and Service-disabled Veteran-owned Small
Business (SDVOSB); all are collectively referred to as “small business concerns”. Goals are based on
separate dollars and percentages for each small business concern category as specified in FAR 19.704.
Subcontracting dollars with Alaskan Native Corporations (ANC) and Indian Tribes are counted towards
achievement of subcontracting goals for small business and small disadvantaged business concerns,
regardless of the size or Small Business Administration certification status of the ANC or Indian Tribe.

The proposed goals outlined in this section are based on the estimated budget and forecast of
procurement requirements, including those for Large Business (LB) concerns. The goals are developed
from input and assessment of the current fiscal year as well as scheduled and planned requirements that
may be delayed pending funding authorization. This plan recognizes that, in the event of mutual
agreement and customer approval, goals may be changed during contract performance to reflect
changed conditions that may impact subcontracting opportunities.

FM&T will exercise ethical and accurate reporting standards in support of the goals proposed in this
Small Business Subcontracting Plan. Our good faith effort to achieve small business subcontracting
goals includes on-going commitment and involvement with small businesses through outreach efforts in
Kansas City and Albuquerque.
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I.LA.1. Proposed Small Business Goals

Small Business goals are expressed in terms of a percentage of total planned subcontracting dollars.
The proposed goals applicable to the Contract period for Year One:

Figure SB-1: FM&T Proposed Subcontracting Goals for Contract Period One

NSC FY2016 Operating Forecast $824,193,049
1. The total value of planned subcontracting $258,183,752
(This forecast total represents all business types)
Contract Period 1
FY2016

Goals are expressed in both dollars and percentages Dollars Percentages
a. Small Business concerns $129,091,876 50.0
b. Large Business concerns $129,091,876 50.0

Total Subcontracting Amount: $258,183,752 100.0

SMALL BUSINESS CATEGORIES
c. Small Disadvantaged Business $12,909,100 5.0
d. Women-owned Small Business $12,909,100 5.0
e. HUBZone Small Business $7,745,500 3.0
f. Veteran-owned Small Business $11,618,000 4.5
g. Service Disabled Veteran-owned Small Business $7,745,500 3.0

Figure SB-1 outlines the separate percentage goals, in terms of percentages of total planned
subcontracting, for the use of small, small disadvantaged, women-owned, HUBZone, veteran-owned
business and service-disabled veteran-owned concerns for the first year of this Prime Contract.

The FY2016 small business subcontracting goal base is $258.2M. The goal forecast is prepared from
this subcontracting dollar base that reports the netted value of subcontracts and is adjusted by allowable
M&O subcontracting exclusions for subcontract dollars with foreign-owned businesses, Honeywell
affiliate businesses, and exclusions designated by the Contracting Officer.
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Section |.B.1. - Description of all the principal types products and services that will be acquired
under the initial year of this Contract

Figure SB-2: Subcontracted Products / Services by Category

Figure SB-2

The chart displays the FY16 procurement forecast ($) for products and services by designated category
groups and ranks (high to low) these categories by total dollars. The forecasts for remaining contract
periods for years 2 through 5 will be developed and negotiated through the normal call for subcontracting

forecast by the DOE/NNSA.
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Section |.B.2. - FM&T used the following methods to develop the Goals

a. Figure SB-3 provides a high level grouping of categories from Figure SB-2 (procurements from
FY2011-2014). The largest distribution of procurement dollars in the Infrastructure department
reflects contracts for: Relocation services/construction, the Roof Asset Management Program
(RAMP), Global Security (WFO), Facilities, and Integrated Technology (IT). Small business
content comprised less than 25% of these procurements with the exception of IT and Global
Security (WFO) procurements. The 2" largest distribution of dollars combines departments that
procure mechanical and electrical production material. This grouping includes non-production
material for development orders and special projects, as well as, hardware and maintenance
items that includes MRO, protective safety items, test equipment components, and chemicals.
The 3" highest distribution of dollars report procurements at NSC-NM that are primarily
comprised of directed customer orders for Global Security (WFO), requirements for the Office of
Secure Transportation (OST) and special projects. The P-Card category is added for reference of
the P-Card transactions at FM&T.

Figure SB-3: 4-Year View- % of Departmental Procurement Dollars

(1) Distribution all Dollars — blue bars represent the total procurement dollars per grouping

(2) SB Results — percentage of the blue bar that is small business

(3) Restricted Sources $25K+ - percentage of the blue bar that are restricted sources and impact the
ability to place with small business. For example, a large amount of the 89% of NSC-NM
procurement dollars is restricted due to customer direction.

This procurement view highlights several considerations about FM&T procurements in regards to
where dollars are spent, the variability of small business results based on commodities purchased,
and the level of source restrictions impacting sourcing options. Other aspects of FM&T’s procurement
environment are outlined below:

e Production procurements are low volume and can be very complex, reducing procurement
flexibility.
e There is a high volume of one-time buys.
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e Even with an average subcontracting base of $200M+, less than 40% of dollars are
unrestricted and available for open sourcing opportunities.

e Although the small businesses content is significant, production material procurements are
restricted to designated suppliers because of drawing and certification requirements. FM&T
benefits from the small business production suppliers; however, it will require aggressive
outreach to achieve sub-category goal performance improvement for SDB, HUBZ, and
SDVOSB concerns.

e A significant volume of Global Security requirements (included in infrastructure grouping) are
restricted; supplier sources are determined by the customer. The supplier will be a small
business, wherever possible to support forecast sub-category goal improvement for SDB,
HUBZ, and SDVOSB concerns.

The procurement distribution pattern from the past 4 years will most likely continue, however, the content
will be different. Infrastructure will focus on the growing Global Security business footprint and potential
expansion of NSE or DOE projects. The material procurement departments are gearing up for an
upswing in activity in FY17, however, the distribution percentage shown may not change. An increase
from the high volume of advanced procurement orders supporting relocation build-ahead schedules is
already reflected in the distribution percentage.

Targeted Procurement Areas

The purchasing organization initiated a strategic assessment of small business performance and
improvement strategies after the successful relocation to the NSC campus in FY14. The FY16 proposed
small business goals are based on opportunities in a new business model. The FY16 goals submitted
are based on aggressive actions to reassign unrestricted large business contracts with small business
concerns. The objective is to develop a substantial small business base that would not have to be
recreated each fiscal year. To achieve these objectives the following assumptions must be realized:

RAMP: An award was made in FY14 to a small business, Technology Associates, for the Roof Asset
Management Program (RAMP), a contract previously held by a large business. FM&T manages this
consolidated roofing project that was initially established for NSE sites and the forecast assumes that the
funding projection in FY16 (and follow-on fiscal years) will continue to increase. The contract value is
$175M over a 6-year performance period.

Deletion=> |

Major

Facilities: Outsource engineering service contracts for facility requirements at NSC-KC and NSC-NM to
small businesses. The small business increase is anticipated to be in the range of $4-$5.5M annually.

Supply Chain Management Center (SCMC): FM&T will continue to utilize SCMC tools and processes to
enhance our use of small businesses. A small business web page will be created to help facilitate
communication between our opportunities and small business capabilities. Additional efforts will be
focused on “regionalization” of existing agreements to create contracting opportunities more appropriate
to small business involvement. The development of tools to setup and use catalogs for SCMC small
business partners will increase small business P-card dollars by approximately $2M annually.

As FM&T strives to mature our Supply Base Management HOS principles in our efforts to achieve Silver
and Gold maturity levels, FM&T plans to align its strategies and initiatives with those of our key/critical
suppliers to foster a continuous improvement mindset; drive best practices, share lessons learned, and
identify and eliminate waste in the supply chain. The approach will be centered on Opportunity, Access,
and Support.

Deletion= |
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b. FM&T’s approach is to develop potential subcontractors using the following source lists and
organizations. The resources referenced were used to develop the subcontracting forecast or will
be used to support goals established for small business concerns:

On-Line Source Lists Organization Resources

e System for Award Management (SAM) e NNSA/DOE Market Research

e Dynamic Small Business Search e The Mountain Plains Minority Supplier

e Minority Management Information Database Development Council (MPMSDC)

e National Minority Supplier Development e Missouri/Kansas Procurement Technical
Council Assistance Centers (PTAC)

e Honeywell FM&T Vendor Table e Greater Area Chambers of Commerce

Section 1.B.3. - Indirect Costs

Indirect and overhead costs have not been included in the dollar and percentage subcontracting goals
stated above. The contract cost is identified without fee and the subcontracting goals include dollars
directly associated with purchases in support of the individual contract, less allowable exclusions.

. PROGRAM ADMINISTRATOR:
The subcontracting plan is administered by FM&T to assure that provisions of applicable law and the
plan are implemented and performed. Any change in the name of the program administrator will be
communicated without delay to the Contracting Officer in writing, and will not require immediate
Contract modification. Changes, if any, will be included in the next applicable supplement agreement
Contract modification.

Name: C.J. Warrick
Title: Small Business Liaison Officer

Add 14520 Botts Road
reSS: Kansas City, MO 64147-1302

Telephone: 816-488-2874
Fax: 816-488-1731
e-mail: cwarrick@kcp.com

The Program Administrator has general overall responsibility for the FM&T Small Business
Subcontracting program that involves developing, preparing, and executing individual subcontracting
plans and monitoring performance relative to this particular plan. These duties include, but are not limited
to, the following activities:

A. Developing and promoting company/division policy statements that demonstrate FM&T’s support for
awarding contracts and subcontracts to small, HUBZone small, small disadvantaged, women-owned,
veteran-owned, and service-disabled veteran-owned small business concerns.

B. Assuring that qualified small, HUBZone small, small disadvantaged, women-owned, veteran-owned,
and service-disabled veteran-owned small businesses are included on requests for information (RFI)
or proposal (RFP) lists for applicable subcontract solicitations.

C. Ensuring that procurement procedures are designed to permit the maximum possible participation of
small, HUBZone small, small disadvantaged, women-owned, veteran-owned, and service-disabled
veteran-owned small business concerns.
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D. Reviewing requisitions over $50K for statements and clauses which might tend to restrict or prohibit
small, HUBZone small, small disadvantaged, women-owned, veteran-owned, and service-disabled
veteran-owned small business participation.

E. Coordinating Mentor-Protégé schedule of activities and reporting to Office of Small and

Disadvantaged Business Utilization (OSDBU) Headquarters.

Conducting Annual Buyer Socioeconomic training.

Conducting periodic reviews of internal processes governing supplier source selection.

Supporting outreach with business development organizations in the Kansas City and Albuquerque

areas, and nationally by attending, sponsoring or arranging for the attendance of company

representatives at business events that facilitate small business sourcing efforts. Events include:

Workshops, Minority Business Enterprise Seminars, Business Expositions, Matchmaker Forums,

Conferences, and other Outreach programs.

I.  Encouraging lower tier subcontractor participation in local and national small business outreach
events through notification of events and opportunities to participate.

J. Ensuring support of external small business supplier award nominations. Provide nomination criteria

and assist staff with process.

Maintaining viable small business information on the company web site.

Counseling small, HUBZone small, small disadvantaged, women-owned, veteran-owned, and

service-disabled veteran-owned small business concerns on subcontracting opportunities and on

how to prepare proposals to the FM&T.

M. Providing notice to subcontractors concerning penalties for misrepresentations of business status as
small, HUBZone small, small disadvantaged, women-owned, veteran-owned or service-disabled
veteran-owned small business concerns for the purpose of obtaining a subcontract that is to be
included as part or all of a goal contained in the contractor’s subcontracting plan.

N. Monitoring FM&T’s performance and making any adjustments necessary to achieve subcontract plan

goals.

. Preparing and submitting timely reports.

Coordinating company activities during compliance reviews by federal agencies.

Tom

X

Uo

. EQUITABLE OPPORTUNITY AND OUTREACH EFFORTS:

FM&T is built upon a long history of strengths: technological innovation, leadership, outstanding people,
and delivering on our commitments. The framework of our approach to increase small business
utilization is built on the tenants of opportunity, access and support. The company will make every effort
to ensure that internal business practices and procedures are reflective of a procurement environment
where small, HUBZone small, small disadvantaged, women-owned, veteran-owned, and service-
disabled veteran-owned small business concerns will have an equitable opportunity to participate at the
maximum extent practical. These efforts include, but are not limited to, the following activities:

Opportunity: Establishing aggressive small business subcontracting goals and then ensuring that our
internal processes and procedures are geared to creating the maximum number of small business
opportunities.

e Buyer goal performance and achievement.

¢ Organizational commitment and accountability at all levels.

e Annual participation at business outreach programs and events.

Access: Internal efforts to guide and encourage purchasing personnel:
e Presenting workshops, seminars and training programs to staff.
e Implementing a Small Business Strategy Team to identify issues and solutions pertaining to small
business performance within procurement and among plant customers.
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e Establishing, maintaining and using small business source lists, guides, and other data for
soliciting subcontractors.

e Contacting minority and small business development organizations.

e Attending small, minority, and women-owned small business procurement conferences and
business fairs.

e Partnering with area colleges/universities to host small business outreach events.

Support: Focuses on providing small businesses with the tools they need to be a successful supplier to
FM&T.

e DOE Mentor-Protégé with Le Compte.

o Kansas City Power Connections Program.

e Preregistration/prequalification assistance.

e Supplier Performance Management (SPM) Program for supplier development.

Today, small businesses are represented by 61% of our production supply chain, subsequently 80% of
our key suppliers; thus, small business benefits the most as we flow down key HOS principles (kaizen,
value stream and lean training) and tools. Understanding and utilizing these tools will help small business
suppliers reduce waste, reduce flow times and improve communication through the supply chain.
Deletion= |
The integration of behaviors to mature Gold requirements will also have a positive impact on our Key and
Core small business suppliers. Exceeding customer’s delivery requirements will require a more
comprehensive up-front planning approach by FM&T which will enable small business suppliers to
maximize their production capacities and throughput. Zero defects or “best in class” PPM will require
both FM&T and small business suppliers to build quality into their processes and products. A rapidly
expanding FM&T business will mean more revenue potential for current small business suppliers, as well
as the opportunity for additional small businesses to become Key and Core small businesses for FM&T.

V. SUBCONTRACTING PLAN FLOW DOWN:

FM&T agrees to include the clause at FAR 52.219-8, “Utilization of Small Business Concerns” in all
subcontracts that offer further subcontracting opportunities, and that it will further require all
subcontractors (except Small Business concerns), who receive subcontracts in excess of $650,000,
($1,500,000 for construction) to adopt a subcontracting plan that complies with requirements at FAR
52.219-9, “Small Business Subcontracting Plan”.

V. REPORTS AND SURVEYS:

FM&T agrees to: (1) cooperate in any studies or surveys as may be required; (2) submit periodic reports
which show compliance with the subcontracting plan; (3) register and enter required updates in the
government-wide electronic Subcontracting Reporting System (eSRS) for Individual Subcontracting
Reports (ISR) and the Summary Subcontracting Report (SSR); and (4) ensure that subcontractors agree
to submit the Subcontract Report for Individual Contracts and the Summary Subcontract Report in the
eSRS.

As a Prime Contractor, FM&T will require Subcontractors to register in the eSRS as a lower tier
subcontractor referencing the following set-up information:

Required Element Input Required Where to find Input Information

Honeywell FM&T Prime

Contract Number (eSRS) Prime Contract # Contact the SBLO if not listed.
Subcontract Number FM&T Purchase Order Number | (Reference Section | -Identification Data).
Page 9 of 12
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Honeywell

Federal Manufacturing
& Technologies, LLC
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Contract Number or Project Tracking
Number.

DUNS Number

9-Digit Dun & Bradstreet
Number

Site/location specific ID for the
subcontractor's company.
D&B contact number: 1-866-705-5711

Product and Service Codes

Alpha Numeric Code

Select code from report in eSRS

NAICS

6-Digit NAICS code

North American Industry Classification
System Code. If unknown, there is a link to
a web site search within the eSRS report or
search here:
http://www.census.gov/epcd/www/naics.html

Input applicable reports in the eSRS within 30 days after the close of each calendar reporting period or
contract completion. Update results in the eSRS for Individual Subcontracting Reports and the Summary
Subcontracting Report by the deadline of each report period as indicated:

Date
Report Period Report Due Due
10/01—03/31 Individual Subcontracting Report (ISR) 04/30
04/01—09/30 Individual Subcontracting Report (ISR) 10/30
10/01—09/30 Summary Subcontracting Report (SSR) 10/30

Follow individual report instructions to add the name of the individual authorized to receive and approve
reports in the eSRS as indicated:

Report

Prime- Govt Approval

Subcontract (lower-tier) Approval

Individual Subcontracting
Reports (ISR)

NNSA KCFO
Administrating Contracting
Officer

A) Level One- from Prime

Name: C.J. Warrick
Title:  Small Business Liaison Officer
e-mail: cwarrick@kcp.com

B) Level Two and Subsequent Levels —input the
name/email for the Subcontract Administrator
identified in the Subcontracting Plan

Summary Subcontracting
Report (SSR)

NNSA Albuquerque Complex
Small Business Program
Manager

e Email the summary for the fiscal year from all
NNSA contracts and report to the NNSA
Service Center: SBLO will provide POC.

VI. RECORDS AND PROCEDURES:

FM&T will maintain the following types of records to demonstrate procedures adopted to comply with the
requirements and goals in this subcontracting plan. These records include, but are not limited to:

A. Maintaining small, HUBZone, small disadvantaged, women-owned, veteran-owned business and
service-disabled veteran-owned source lists, guides, and other data identifying such vendors.

B. Organizations contacted for small, HUBZone small, small disadvantaged, women-owned, veteran-
owned and service-disabled veteran-owned small business sources.

Page 10 of 12
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C.

Honeywell \olume 1-64

Federal Manufacturing
& Technologies, LLC

On a contract-by-contract basis, all subcontract solicitations over $150,000, which indicate for each
solicitation (1) whether small business concerns were solicited, and if not, why not; (2) whether
HUBZone small business concerns were solicited, and if not, why not; (3) whether small
disadvantaged business concerns were solicited, and if not, why not; (4) whether women-owned
small business concerns were solicited, and if not, why not; (5) whether veteran-owned small
business concerns were solicited, and if not, why not; (6) whether service-disabled veteran-owned
small business concerns were solicited, and if not, why not and (7) reasons for the failure of
solicited small, HUBZone small, small disadvantaged, women-owned, veteran-owned and service-
disabled veteran-owned small business concerns to receive the subcontract award.

Records to support other outreach efforts, such as contacts with minority and small business trade
associations, attendance at small, minority, women-owned, veteran-owned and service-disabled
veteran-owned small business procurement conferences and trade fairs.

Records to support internal activities to (1) guide and encourage purchasing personnel, such as
workshops, seminars, training programs, incentive awards; and (2) monitor and evaluate
compliance.

On a contract-by contract basis, records to support subcontract award data including the name,
address and business size of each subcontractor.
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Signature Approvals:

Signed:

I
Name: Christopher C. Gentile

resident, Honeywell Manufacturing & Technologies, LLC

{—' , =
Date: :)\%'\ S
|

Plan Accepted by:

-

Title: CZAT/V 7/ 71 /)& ol .,( Fie e
7

Date: /& ~ /5

Plan Concurred by:

Title:

Date:

Yase Ty ol ) —
age 1201 1<
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Contract No. DE-NA0002839

SECTIONJ
APPENDIX J

DIVERSITY PLAN GUIDANCE

In accordance with Section | clause DEAR 970.5226-1, Diversity Plan, this Appendix provides
guidance to assist the Contractor in understanding the information being sought by the
Department of Energy, National Nuclear Security Administration (DOE/NNSA) for each of the
diversity elements within the clause. The Contractor shall submit a Diversity Plan to the
Contracting Officer for approval within 90 days after the effective date of this Contract and shall
submit an update to its Plan annually.

Where the following elements are already addressed by the Contractor as an Appendix to the
Contract or in a current Contractor policy or procedure, the Contractor need only cross-reference
the applicable Contract appendix or provide a copy of the policy or procedure to the Contracting
Officer. The Contractor must address the elements below in their Diversity Plan:

(@)

(b)

(©)

(d)

Work Force

This Contract includes clauses on Equal Employment Opportunity (EEO) and
Affirmative Action (AA). The Plan or policy shall address how the Contractor has or
plans to establish and maintain result-oriented AA and EEO programs in accordance with
the requirements of these clauses, and how the Contractor’s organization includes, or
plans to include, elements/dimensions of diversity that might enhance such programs.

Educational Outreach

The Plan or policy shall address the Contractor’s strategies to foster relationships and to
improve their employment skills and opportunities with Minority Educational Institutions
and other institutions of higher learning (e.g., Historically Black Colleges and
Universities, Hispanic serving institutions, and Native American institutions). The
Contractor’s Plan may also discuss cooperative programs, which encourage under
represented students to pursue science, engineering, and technology careers.

Community Involvement and Outreach

The Plan or policy shall address the Contractor’s community involvement and outreach
activities in support of the local community.

Subcontracting
The Plan shall address outreach activities and achievements for enhancing subcontracting
opportunities for small businesses, small disadvantaged businesses (e.g., small businesses

owned and controlled by socially and economically disadvantaged individuals, tribes,
Alaska Native Corporations, Native Hawaiian Organizations, or Community

Section J, Appendix J, Page 1



(€)

(f)

Contract No. DE-NA0002839

Development Corporations), small business firms located in historically underutilized
business zones, woman-owned small businesses, and veteran-owned (including service-
disabled veteran-owned) small businesses. The Plan may also discuss actual or planned
participation in the Department’'s Mentor-Protégé Program. Refer to Section | clause
FAR 52.219-9, Small Business Subcontracting Plan, Alternate Il and other small business
related clauses for additional guidance and requirements.

Economic Development including Technology Transfer

The Plan shall address the Contractor’s outreach efforts that relate to small business
concerns for the purpose of assisting the economic development of, or transferring
technology to such a business.

Prevention of Profiling Based On Race Or National Origin

The Plan shall address the Contractor’s approach to preventing prohibited profiling
practices, including strategies for early detection of potential profiling in the Contractor’s
business activities. The Plan shall also address the following:

1) The procedures intended to expedite timely resolution of adverse actions;

@) Methodologies for benchmarking, sharing best practices or lessons learned in the
prevention of prohibited profiling.

3) Provide informational or educational programs that ensure managers and
employees understand these issues;

4 Provide employees with avenues for raising issues or concerns about profiling;

(5) Review administrative processes that may impact achievement of a truly diverse
work force and work place; and

(6) Hold management and leadership responsible and accountable for performance
under the diversity plan.

Section J, Appendix J, Page 2



OPERATING REQUIREMENTS

SECTION J - Appendix K

LIST OF APLICABLE DIRECTIVES

Directive

Directive Title

10 CFR 824, Current Rule

Procedural Rules for the Assessment of Civil Penalties for
Classified Information Security Violations

10 CFR 830 - Current Rule

Nuclear Safety Management

10 CFR 851 - Current Rule

Worker Safety and Health Program

10 CFR 1047 Use of Deadly Force

ANSI N323A Radiation Protection Instrumentation Test and Calibration
Portable Survey Instrumentation, 1997

ANSI N43.2 Radiation Safety for X-Ray Diffraction and Fluorescence
Analysis Equipment

ANSI N43.3 American National Standard for General Radiation Safety -

Installations Using Non-Medical X-Ray and Sealed Gamma-
Ray Sources, Energies up to 10 MeV

Disposition and Long-Term Stewardship
Site Standard Dated 2/5/2010

Disposition and Long-Term Stewardship Site Standard
Dated 2/5/2010

DOE Accounting Handbook

DOE Accounting Handbook (chapters)

1 Accounting Overview (revised 4/27/07)

4 Accounting Systems and Organization (revised 9/9/98)
5 Accounting for Obligations (revised 7/18/07)

6 Cash (revised 9/30/08)

7 Advances, Prepaid Expenses, and Other Assets (revised
4/17/07)

8 Receivables (revised 12/10/04)

9 Accounting for Inventory and Related Property
(revised 4/16/07)

10 Property, Plant and Equipment (revised 4/30/09)

11 Liabilities (revised 3/6/07)

12 Inter-Entity Transactions (revised 9/7/06)

13 Reimbursable Work, Revenues and Other Collections
(revised 3/15/2011)

15 Cost Accounting ((Original Issue)

16 Payroll Accounting (revised 9/2/08)

17 Transportation (revised 1/13/05)

21 Financial Close-out (revised 7/17/07)

DOE Annual Budget Call

DOE Annual Budget Call

DOE M 435.1-1, Chapter IV, para | &)

Radioactive Waste Management Manual

DOE 0 411.2, Attachment 1, CRD

Scientific Integrity

DOE M 481.1-1A, Chg 1

Reimbursable Work For Non-Federal Sponsors Process
Manual

DOE 0 130.1

Budget Formulation

CNSS 1253

Security Categorization and Control for National Security
Systems




DOE O 142.3A Chg 1, Section 5
paragraphs e,f, g and K. Attachment 1,
CRD and Attachment 2.

Unclassified Foreign Visits and Assignments Program
(Partial Implementations)

DOE 0 221.1B

Reporting Fraud, Waste, and Abuse to the Office of
Inspector General

NNSA SD 226.1B, Attachment 1, CRD

NNSA Site Governance

NAP-31

NNSA M&O Off-Site Extended Duty Assignments

DOE O 350.2B

Use of Management and Operating or Other Facility
Management Contractor Employees for Services to the
DOE in the Washington DC Area

DOE 0 412.1A, Admin Chg 1

Work Authorization System

DOE 0 414.1D, Admin Chg 1,
Attachment 3 pages 1 & 2

Quality Assurance, Attachment 3, Pages 1-2, DOE-Wide
Suspect/Counterfeit Item Prevention Process

DOE O 413.3B Change 3, Attachment 1,
CRD

Program and Project Management for Acquisition of
Capital Assets

DOE 0 420.1C, Attachment 2, CRD,
Chapter Il, Fire Protection

Facility Safety, Attachment 2, Contractor Requirements
Document, Chapter ll, Fire Protection

DOE 0 430.1C

Real Property Asset Management

DOE0O435.1Chg1

Radioactive Waste Management

DOE 0 461.1C, Attachment 1

Packaging and Transfer for Offsite Shipment of Materials
of National Security Interest Attachment 1

DOE O 452.7, Attachment 1, CRD, except
paragraphs 3.e, 3.f, 3.h.(2)(a), 7.a,
7.b.(1), 7.b.(2), and 8.a.(6).

Protection of Use Control Vulnerabilities and Designs

DOE O 452.8, Attachment 1, CRD,
paragraph 1 (except 1.b(2) does not
apply), paragraph 2 (except 2.b(2) does
not apply), paragraph 3, paragraph 4
(Access Requirements), paragraph 4
(Oral/Visual Communications (except 4.c
and 4.d do not apply), paragraph 5
(Receiving and Transmitting), (except
5.b, 5.g(2), 5.g(3)(Top Secret RD Sigma
18) and 5.h(2) do not apply), paragraph
6 (except 6.c, 6d and 6.e do not apply),
paragraph 9 and paragraph 10.

Control of Nuclear Weapon Data

DOE 0 457.1A, Appendix B, CRD,
paragraph 2.3, 2.d, 4.c, 4.c.(1), 4.c.(1)(a),
4.c.(1)(a)1, 4.c.(1)(a)2, 4.c.(1)(a)3,
4.c.(1)(a)4, 4.c.(1)(b), 4.c.(1)(c),
4.c.(1)(d), and 4.c.(2).

Nuclear Counterterrorism




DOE 0 470.4B, Chg 2, Attachment 1,
CRD, except paragraphs 1.c, and 3
(Definitions), Attachment 2, CRD,
Section 1, except paragraphs, 1., 2., 3.,
3.3, 3.b, 3.¢c,3.d,4.,4.a-n, 5.f, 5.h,
Attachment 2, Section 1, Chapter 1,
except paragraph, 1.e, Attachment 2,
Section 1, Chapter Il, except paragraphs
and 8. (all subs), Chapter Ill, except
paragraphs 4.b and 4.c, Attachment 2,
Section 2, except paragraphs, 1., 1.3,
1.b,2,3.,3.3,3.b,3.c,3.d3.¢e,3.f,4.a
thru |, 6., Attachment 3, CRD, except
paragraphs 1,2, Attachment 3, CRD,
Section 1, except paragraphs, 1., 2., 3,
3.3,3.b,4.,4.athruo, 5., 5.athrun,
Attachment 3, Section 1, Chapter |,
except paragraph 1.a, Attachment 3,
Section 2, except paragraphs, 1., 2., 3,,
4., Attachment 3, Section 2, Chapter |,
except paragraphs, 2.c, 4.a, 4.b,
Attachment 3, Section 2, Chapter Il, no
paragraphs apply, Attachment 3, Section
3, except paragraphs, 1., 2., 3., 4.,
Attachment 3, Section 4, except
paragraphs, 1., 2., 3., 4., Attachment 3,
Section 5, except paragraphs, 1., 2., 3,,
4., Attachment 3, Section 6, no
paragraphs apply, Attachment 4, no
paragraphs apply, Attachment 5, no
paragraphs apply, Attachment 5, Section
1, except paragraphs, 3.f.(1), 3.f.(4),
3.f.(9), 3.F.(10), 4.b.

Safeguards and Security Programs

DOE 0 471.1B, paragraphs 4.a.(9), 4.b.
plus all subparagraphs, 4.c, 4.d.(1),
4.d.(1)(b), 4.d.(2), 4.h.plus all
subparagraphs, 4.j plus all
subparagraphs, 4.k.(1), 4.k.(3) plus all
subparagraphs, 4.1, 5.j.(1) thru 5.j.(4),
5.n, and Attachment 1, CRD except
paragraphs 3.a thru 3.g (including all
subparagraphs), 4.b (including all
subparagraphs), 8.b, 10.a.

Identification and Protection of Unclassified Controlled
Nuclear Information

DOE 0 471.3, Chg 1, Attachment 1, CRD

Identifying and Protecting Official Use Only Information

DOE O 471.5, Attachment 1, CRD, and
Attachment 2 paragraphs 1.a(1), 1.a(2),
1.a(3)(a), 3, 3.a(4), 3.b, 3.b(5), 5, 5.4, 6,
6.c,11,12,12.a,12.b,12.c

Special Access Programs




DOE 0 471.6, Chg 2, Attachment 1, CRD

Information Security

DOE 0 472.2, Chg 1, paragraph 4.a(3)
and 4.a(4), Attachment 1, CRD, except
paragraph 17 and 18 do not apply,
Attachment 2, except paragraph 3 does
not apply, Attachment 3, except
paragraph 1.c through 1.n do not apply,
Attachment 4.

Personnel Security

DOE 0 473.3A,6/27/2011, Attachment
1, CRD, except paragraphs, 1, 2, 3, and
4, Attachment 2, except all of
paragraphs 1 and 2, Attachment 2,
Section A, except paragraphs, 2.c,
3.a.(1), 3.a.(3)(a), 3.a.(3)(b), 3.a(3)(c),
3.b, 4.a(3), 4.b(1), 5., 6.c, Attachment 2,
Section B, except paragraphs, 2.b, 3.,
5.b, 11.a, 11.b, 11.d, Attachment 2,
Section C, except paragraphs, 1.3, 2.
(including all subparagraphs), 4.a
(including all subparagraphs),
Attachment 2, Section D, no paragraphs
apply in this section, Attachment 2,
Section E, except paragraphs, 3.b.(5),
3.b.(7), 3.b.(9)(b) 1&2, Attachment 2,
Section F, no paragraphs apply in this
section, Attachment 2, Section G, no
paragraphs apply in this section,
Attachment 2, Section H, no paragraphs
apply in this section, Attachment 2,
Section |, except paragraphs, 1.f.(5)(a)(1
thru 5), 1.f.(5)(b), 5.(including all
subparagraphs), Attachment 2, Section
J, except paragraphs, 1.a.(2), 2.a(3 thru
6), 3.c(1 thru 3), 3.g, 4.a.(4), 4.a.(5)
(including all subparagraphs), 4.a.(6 thru
10), 5.b.(4 thru 6), 5.c (including all
subparagraphs), 5.d (including all
subparagraphs), 6., 7., 8. (including all
subparagraphs), Attachment 2, Section
K, except paragraphs, 1.a, Attachment 2,
Annex 1, except paragraphs, 1.a.(2),
1.b.(2), 1.c.(1), 2.3, 2.b (including all
subparagraphs), 2.c.(1 & 2), 2.c.(4 thru
10) (including all subparagraphs), 3.b,
3.c, Attachment 2, Annex 2, except
paragraphs, 1.c(1 thru 3), 1.f, 7.b(1 thru
4),7.b(6 & 7), 8.b(6 thru 8), 8.b(14 &
15), 8.¢(2), 8.c(4 & 5), 8.c(6)(a), 8.c(6)(c),

Protection Program Operations




8.c(6)(e), 8.c(9 thru 11), 8.d(2), 8.d (5 &
6) (including all subparagraphs), 8.e
(Including all subparagraphs), 9.
(including all subparagraphs), 10.b(1)(c),
10.e (including all subparagraphs),
Attachment 2, Annex 3, no paragraphs
apply, Attachment 2, Annex 4, no
paragraphs apply, Attachment 3, no
paragraphs apply, Attachment 3, Section
A, Chapter 1, except paragraphs, 2.b,
Attachment 3, Section A, Chapter I,
except paragraphs, 4.d(2), 5., 5.a, 5.b,
5.¢c,5.e, 5.e(1), 5.e.(5), 6.b(2)a, 6.b(2)b,
Attachment 3, Section A, Chapter I,
except paragraphs, 2.b, 2.b(1) (including
all subparagraphs), 2.b.(2) (including all
subparagraphs), 2.c.(1), 2.c.(3), 2.c.(4),
2.d, Attachment 3, Section A, Chapter
IV, except paragraphs, 3.e.(3), 3.e.(4),
5.g, Attachment 3, Section A, Chapter V,
except paragraphs, 4.a, 5. (including all
subparagraphs), Attachment 3, Section
A, Chapter VI, except paragraphs, 1.a,
1.b.(3)(a), 1.b.(3)(b), 2., 2.a.(1),2.a.(3),
2.b.(2)(a), 2.b.(2)(b), 2.b.(3), 2.b.(4)(a),
2.b(5)(a)1, 2.b(5)(a)2, 2.b(5)(b), 4., 4.3,
4.b, 4.b(1), 4.b(1)(a), Attachment 3,
Section A, Chapter IX, except
paragraphs, 1.i(1)(c), 3.d (including all
subparagraphs), 3.e, 4.,
5.¢(2)(b),5.c(2)(d)1, 5.c(2)(d)2,
5.¢(2)(d)3, 5.c(3)(b)1, 5.¢(3)(b)2,
5.¢(3)(b)3, 7.b, Attachment 3, Section A,
Chapter X, except paragraphs, 2.a(2),
2.a(3), 2.a(4), 2.c, 2.d, 2.e(1), 2.e(2),
2.e(3), 2.e(4), 2.e(4)(a), 2.e(4)(b),
Attachment 3, Section A, Chapter XI,
except paragraphs, 1., 1.a(4), 1.b
(including all subparagraphs), 2.f, 3.d
(including all subparagraphs), 9.a
(including all subparagraphs), 9.b(1),
9.b(3)(a), 9.b(4), 9.¢(1) (including all
subparagraphs), 9.c(2), 9.e(2), 9.e(3),
Attachment 3, Section B, no paragraphs
in this section apply.




DOE O 474.2, Chg 4, Attachment 1, CRD,
except paragraphs 1,2,3, 3.b(2) thru
3.b(4), 3.d(2)(d), 6(a), Attachment 2,
except paragraph 1 & 2, Table A, Table C
paragraph 2, Table C, 2., Table C, 3.,
Table C, 5., Attachment 3, except
paragraph 1and 2,1.b, 1.v, 1.y, 2.3, 2.b,
2.c,2.d,2.g,2l,2.0,2s,3.c,3.d,3.f, 3.h,
3.j,3.k,3.m,3.n,3.0,4.c,4.d,4.h, 4.,
4.j,5.3,5.c,5.f, 5.k, 5.m, 5.n, 5.0, 5.p do
not apply.

Nuclear Material Control and Accountability

DOE 0 475.1

Counterintelligence Program

DOE 0 475.2B, Attachment 1 (all except
para 2.s), Attachment 2, except
paragraphs 2.a (including all
subparagraphs), 2.b.(3)(a) (including all
subparagraphs), 2.b.(4), 2.b.(5), 2.c
(including all subparagraphs), 2.d
(including all subparagraphs),
2.e.(2)(a)1, 2.e.(2)(a)2a, 2.e.(2)(a)2c,
2.e.(2)(a)2d, 2.e.(2)(b), 2.e.(3) (including
all subparagraphs), 2.e.(4), 2.f.(1),
2.f.(2)(a) (including all subparagraphs),
2.£.(2)(b)1, 2.f.(3), 2.f.(4), 2.f.(5), 2.f.(8),
2.f.(9)(b), Attachment 3, except
paragraphs 6. (including all
subparagraphs), and 7. (including all
subparagraphs), Attachment 4, except
paragraphs 2.a.(4), 4.a, Attachment 5,
except paragraphs 1.a.(1) thru 1.a.(2)
(including all subparagraphs), 1.a(4),
1.g.(2), 1.g.(3), 4. (including all
subparagraphs), Attachment 6, except
paragraphs 1.c, 2.a (incliding all
subparagraphs), 2.c (including all
subparagraphs), 2.d (including all
subparagraphs), and 2.e (including all
subparagraphs), Attachment 7, except
paragraphs 1.a.(1)(b), 1.a.(2) thru
1.a.(4), 1.b (including all subparagraphs),
2.a.(1), 2.b.(1)(b), 2.b.(2) thru 2.b.(4),
2.d (including all subparagraphs),
Attachment 8, all paragraphs apply,
Attachment 9, no paragraphs apply.

Identifying Classified Information

DOE O 452.1E, Attachment 1 CRD,
paragraphs 8, 9a, 9b, 9¢(1) and 11.

Nuclear Explosive and Weapon Surety Program




DOE O 452.4C, Attachment 1, CRD
paragraphs 1a, 1c, 1e, 1h, 1i, 1k, 1m, 1n,
1o, 2d, 4, 63, 6b2, 6d, 6e, 7

Security and Use Control of Nuclear Explosives and
Nuclear Weapons, August 28, 2015

DOE 0 481.1D

Strategic Partnership Projects (Non Department of Energy
Funded Work)

DOE O 483.1B Attachment 1, CRD

DOE Cooperative Research & Development Agreements

DOE 0522.1

Pricing of Departmental Materials and Services

DOE 0 534.1B

Accounting

OHSAS 18001:2007 Health and Safety
Management System Standard

Health and Safety Management System Standard

Energy and Environmental Sustainability
Site Standard, November, 2016

Energy and Environmental Sustainability Site Standard,
November, 2016

FM&T Worker Safety & Health Program,
current KCSO Approved Document

FM&T Worker Safety & Health Program, current KCSO
Approved Document

Counterintelligence Roles and
Responsibilities (Cl R&R) dated May 12,
2012

Counterintelligence Roles and Responsibilities (Cl R&R)
dated May 12, 2012

International Building Code / Latest
Standard as of Project Authorization

International Building Code / Latest Standard as of Project
Authorization

ISO 14001:2004

Environmental Management Systems Specifications

ISO 17025:2000

Standards and Calibration

I1SO 9001:2008

Quality Management System Requirements

Kansas City Plant Site-Specific
Maintenance Standard, November 28,
2016

Kansas City Plant Site-Specific Maintenance Standard,
November 28, 2016

Kansas City Plant Standard for
Radiological Release for Unrestricted
Use 3/8/2011

Kansas City Plant Standard for Radiological Release for
Unrestricted Use 3/8/2011

Kansas City Plant Facilities Engineering
Site-Specific Project Management
Standard April 12, 2017

Kansas City Plant Facilities Engineering Site-Specific Project
Management Standard April 12, 2017

KCP Site Security Standard, Rev 21

Kansas City Plant Site Security Standard, Rev 21

NIST 800-53 Rev 4

Security and Privacy Controls for Federal Information
Systems and Organizations

NNSA SD 205.1

Baseline Cybersecurity Program

NNSA SD 430.1, Attachment 1, CRD

Real Property Asset Management

NNSA SD 452.3-1A

Defense Programs Business Process System

NNSA SD 473.3, Para 5.c, 5.d, 5.e,
Attachment 1-CRD(all except para 1d),
and Attachment 2-METL Description

Enterprise Mission Essential Task List-Based Protective
Force Training Program

NFPA 1600 (Sections 5.1 thru 5.7, 6.1
thru 6.11, 7.1 thru 7.5, 8.1 & 8.2)

Standard for Disaster Emergency Management, 2010
Edition

NFPA 704

Standard System for the Identification of the Hazards of
Materials for Emergency Response, 2007 Edition Chapter 5
Health Hazards

Production Accounting Handbook,
October 2001

Production Accounting Handbook, Albuquerque Financial
Service Center, October 2001




OST M 1.27

Quiality Assurance Program, Rev 0, dated 6/14/2016

NAP-24A

NNSA Weapons Quality Policy, dated November 24, 2015 -
includes Weapons Quality Assurance Guidance and
Clarification Message 2017-001 - Immprovements to NAP-
24A, Attachment 3, Section 3.3 Stamping and Marking
Policy

QP 100-1, Amendment 4

Quality Plan No: 100-1
Date: March 1, 2013
Amendment No. 4

Weapons Quality Assurance Procedures
Manual, March 30, 2009

Weapons Quality Assurance Procedures Manual, March
30, 2009

NAP-25 Admin Chg 1, CRD

Management and Operating Contractor Business Meals
and Light Refreshments

DOE O 443.1B Attachment 1, CRD

Protection of Human Research Subjects

NAP-23 Admin Chg 1, Attachment 1,
CRD

Atomic Energy Act control of Import and Export Activities

DOE 0 470.5 Attachment 1, CRD

Insider Threat Program

DOE O 442.2 Change 1, Attachment
1,CRD

Differing Professional Opinions for Technical Issues
Involving Environmental, Safety, and Health Technical
Concerns

DOE O 460.2A, Attachment 2, CRD,
Section 7

Departmental Materials Transportation and Packaging
Management

DOE 0 551.1D, Chg 1, paragraph 5.e,
Attachment 1, CRD.

Official Foreign Travel

DOE 0 460.1D, Section 4, Requirements,
paragraph f and Attachment 1, CRD,
Paragraph 8

Packaging and Transportation Safety

Reference

Reference Title

DOE 0 231.1B Chg 1, Attachment 1,
Item 1 & Attachment 2

Environmental, Safety & Health Reporting

DOE 0 231.1B Chg 1, Attachment 1,
Item 2a & Attachment 3, ltems 1 &2

Environmental, Safety & Health Reporting

DOE 0 231.1B Chg 1, Attachment 1,
Item 2b & Attachment 3, Item 3

Environmental, Safety & Health Reporting

DOE 0 231.1B Chg 1, Attachment 1,
Item 3 & Attachment 4

Environmental, Safety & Health Reporting

DOE O 232.2A, Attachment 1, CRD,
Attachment 2, Occurrence Reporting
Criteria, Attachment 3, Occurrence
Report Preparation, Attachment 4,
Occurrence Reporting Model, except
paragraph 6.d, Attachment 5,
Definitions.

Occurrence Reporting and Processing of Operations
Information

DOE 0 231.1B Chg 1, Attachment 1,
Item 4 & Attachment 5

Environmental, Safety & Health Reporting




DOE O 151.1D, Attachment 1, CRD and
Attachment 2, Definitions

Comprehensive Emergency Management System

DOE O 151.1D, Attachment 3,

Comprehensive Emergency Management System

DOE O 151.1D, Attachment 3,

Comprehensive Emergency Management System

DOE O 151.1D, Attachment 3,

Comprehensive Emergency Management System

DOE O 151.1D, Attachment 3,

Comprehensive Emergency Management System

DOE O 151.1D, Attachment 3,

Comprehensive Emergency Management System

DOE O 151.1D, Attachment 3,

Comprehensive Emergency Management System

DOE 0 151.1D, Attachment 3,

Comprehensive Emergency Management System

DOE 0 151.1D, Attachment 3,

Comprehensive Emergency Management System

DOE 0 151.1D, Attachment 4

Comprehensive Emergency Management System

DOE 0 151.1D, Attachment 4

Comprehensive Emergency Management System

DOE O 206.1

Department of Energy Privacy Program

DOE 0 241.1B, AC1

Scientific and Technical Information Management -
Scientific Technical Information (STI) Products and
Announcements (AN)

DOE O 252.1A, Admin Chg 1,
Attachment 1, para 4

Technical Services Program, VCS activities only

DOE 0 205.1C, Attachment 1, CRD,
Exceptions: 1.h, 2.b, 2.c

Department of Energy Cybersecurity Program

DOE O 486.1A, Attachment 1, CRD

Department of Energy Foreign Government Talent
Recruitment Programs

End of Document
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SECTIONJ

APPENDIX L

PROGRAM MANAGEMENT AND COST REPORTS

The Contractor shall submit periodic cost, schedule, and technical performance plans and reports in such
form and substance as required by the Contracting Officer. Reference Section J, Appendix A, Statement
of Work, Chapter I, paragraph 3.3. Cost reports will include at a minimum:

1. Monthly general management reports to summarize schedule, labor and cost plans and status, and
provide explanations of status from variance plans. Management reports should contain the
performance measurement baseline and actual cost and must be compatible with format as
required by DOE / NNSA reporting. The analysis of funds expenditure shall include a report of
monthly and cumulative costs by performance element. The monthly reports provide information
regarding budgeted costs versus actual costs, scheduled performance against milestones and
estimated cost at completion. All reporting requirements shall be implemented where they apply
and consistent with instructions from the Contracting Officer where they do not.

2. Annual cost reporting on mission direct and functional support activities. The contractor shall
also provide monthly functional cost metric information as part of the DOE (STARS) accounting
system.

The Contractor shall provide the Contracting Officer, or designated authorized representatives, access
to information and documents comprising the Contractor’s reporting system.

The Contractor shall include these reporting requirements in all subcontracts that are cost-
reimbursement type contracts when:

1. The value of the subcontract is greater than $2 million, unless specifically waived by the
Contracting Officer, or

2. The Contracting Officer determines prior to award that the subcontract effort is, or involves, a
critical task related to the Contract.
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SECTIONJ

APPENDIX M

SPECIAL FINANCIAL INSTITUTION AGREEMENT FOR USE WITH THE
PAYMENTS-CLEARED FINANCING ARRANGEMENT

Note: (1) The Contractor shall enter into a new banking agreement(s) during the Transition
Term of the Contract, utilizing the format contained in this Appendix and include
other applicable Contract terms and conditions.

@) Items in brackets [ ] below are provided for clarification and will be removed
from the document prior to execution.

Agreement entered into this, day of , 201 [insert date],
between the UNITED STATES OF AMERICA, represented by the U.S. Department of Energy
(hereinafter referred to as "DOE"), and [the Contractor], a
corporation/legal entity existing under the laws of the State of (hereinafter
referred to as the Contractor), and [the Financial Institution] a financial
institution corporation existing under the laws of the State of , located at

(hereinafter referred to as the Institution).

RECITALS

1. On the effective date of , 201__ [insert date], DOE and the Contractor entered into
Contract No. [insert Contract number], or Supplemental Agreement(s) thereto, providing for
transfer of funds on a payment-cleared basis.

2. DOE requires that amounts transferred to the Contractor thereunder be deposited in a special
demand deposit account at a financial institution covered by U.S. Department of the
Treasury-approved Government deposit insurance organizations that are identified in ITFM
6-9000 (see Fig. IX-10). These special demand deposits must be kept separate from the
Contractor's general or other funds and the parties are agreeable to so depositing said
amounts with the Institution.

3. The special financial institution account shall be designated [name of
Contractor], [Contract Number], [account title]
Account.”
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COVENANTS

In consideration of the foregoing, and for other good and valuable considerations, it is agreed
that:

1.

The Government shall have a title to the credit balance in said account to secure the
repayment of all funds transferred to the Contractor, and said title shall be superior to any
lien, title or claim of the Institution or others with respect to such accounts.

The Institution shall be bound by the provisions of said Agreement(s) between DOE and the
Contractor relating to the transfer of funds into and withdrawal of funds from the above
special demand deposit account, which are hereby incorporated into this Agreement by
reference, but the Institution shall not be responsible for the application of funds withdrawn
from said account. After receipt by the Institution of directions from DOE, the Institution
shall act thereon and shall be under no liability to any party hereto for any action taken in
accordance with the said written directions. Any written directions received by the
Institution from the Government upon DOE stationery and purporting to be signed by, or
signed at the written direction of, the Government may insofar as the rights, duties, and
liabilities of the Institution are concerned, be considered as having been properly issued and
filed with the Institution by DOE.

DOE, or its authorized representatives, shall have access to the financial records maintained
by the Institution with respect to such special demand deposit account at all reasonable times
and for all reasonable purposes, including, but without limitation to, the inspection or
copying of such financial records and any or all memoranda, checks, payment requests,
correspondence, or documents pertaining thereto. Such financial records shall be preserved
by the Institution for a period of 6 years after the final payment under the Agreement.

In the event of the service of any writ of attachment, levy of execution, or commencement of
garnishment proceedings with respect to the special demand deposit account, the Institution
shall promptly notify DOE at:

Contracting Officer

U.S. Department of Energy/NNSA
Kansas City Field Office

14520 Botts Rd.

Kansas City, MO 64147

DOE shall authorize funds that shall remain available to the extent that obligations have been
incurred in good faith thereunder by the Contractor to the Institution for the benefit of the
special demand deposit account. The Institution agrees to honor upon presentation for
payment all payments issued by the Contractor and to restrict all withdrawals against the
funds authorized to an amount sufficient to maintain the average daily balance in the special
demand deposit account in a net positive and as close to zero as administratively possible.

(For compensation by direct payment of fee)
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The Institution agrees to service the account in this manner based on the requirements and
specifications contained in DOE or Contractor Solicitation No. . The
Institution agrees that per-item costs, detailed in the form “Schedule of Financial Institution
Processing Charges,” contained in the Institution’s aforesaid bid will remain constant during
the term of this Agreement. The Institution shall calculate the monthly fees based on
services rendered and invoiced the Contractor. The Contractor shall issue a check or
automated clearing house authorization transfer to the Institution in payment thereof.

Or
(For compensation by noninterest-bearing time deposit only)

The Institution agrees to service the account in this manner based on the requirements and
specifications contained in DOE or Contractor Solicitation No. ,in
consideration of the placement by DOE on a noninterest-bearing time deposit with the
Institution in an amount agreed upon as shown on the form “Calculation of Time Account
Balance Required” contained in the Institution’s bid dated ., . The
Institution agrees that per-item costs, detailed in the form “Schedule of Financial Institution
Processing Charges,” contained in the Institution’s aforesaid bide will remain constant during
the term of this Agreement. The Contractor shall withdraw $ in funds from the
special demand deposit account and use such funds to make a noninterest-bearing time
deposit in a separate account in the Institution. This account will hereinafter be defined as
the time deposit account. The funds in the time deposit account will remain on deposit and
shall not be withdrawn or used for any purpose without the authorization of DOE. The
amount of the deposit may be adjusted upward or downward, but only with the approval of
DOE.

The Institution shall post collateral, acceptable under U.S. Department of the Treasury
Department Circular 176, with the Federal Reserve Bank in an amount equal to the net
balances in all of the accounts included in this Agreement (including the non interest-bearing
time deposit account), less the U.S. Department of the Treasury-approved deposit insurance.

This Agreement, with all its provisions and covenants, shall be in effect for a term of
years, beginning onthe __ day of ,201__,and ending onthe __ day of :
201 . [Insert applicable dates]

DOE, the Contractor, or the Institution may terminate this Agreement at any time within the
agreement period upon submitting written notification to the other parties 90 days prior to the
desired termination date. The specific provisions for operating the account during this 90-
day period are contained in Covenant 11.

DOE or the Contractor may terminate this Agreement at any time upon 30 day’s written
notice to the Institution if DOE or the Contractor, or both parties, find that the Institution has
failed to substantially perform its obligations under this Agreement or that the Institution is
performing its obligations in a manner that precludes administering the program, in an
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11.
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effective and efficient manner or that precludes the effective utilization of the Government’s
cash resources.

Notwithstanding the provisions of Covenants 8 and 9, in the event that the Agreement,
referenced in Recital 1, between DOE and the Contractor is not renewed or is terminated, this
Agreement between DOE, the Contractor, and the Institution shall be terminated
automatically upon the delivery of written notice to the Institution.

In the event of termination, the Institution agrees to retain the Contractor’s special demand
deposit account for an additional 90-day period to allow for clearance of outstanding
payment items. Within 7 days of the expiration of the Agreement term, an analysis of the
special demand deposit account shall be made by DOE to determine whether an insufficient
or excessive balance was maintained in the time deposit account to compensate the
Institution for services rendered up to the expiration date.

(a) If the analysis indicates that the Institution has been insufficiently compensated for
services rendered up to the expiration of the Agreement, the Contractor shall:

1. Maintain on deposit, during this 90-day period, sufficient Federal funds to reimburse
the Institution for prior cumulative loss of earnings, and

2. Maintain on deposit in the time deposit account sufficient Federal funds to
compensate the Institution for services rendered.

(b) If the analysis indicates that the Institution has been overcompensated for services
rendered up to the expiration of the Agreement, DOE shall close out the time deposit
account and secure from the Institution a payment in an amount equal to the cumulative
excess compensation less compensation for estimated services to be rendered during the
90-day period.

(c) If cumulative excess compensation is not sufficient to compensate the Institution for
services rendered during the 90-day period, adjustments shall be made to the time deposit
account to compensate the Institution for the difference between the cost of services
rendered during the 90-day period and the cumulative excess compensation.

This Agreement shall continue in effect for the 90-day additional period, with exception
of the following:

1. Term Agreement (Covenant 7)
2. Termination of Agreement (Covenants 8 and 9)

All terms and conditions of the aforesaid bid submitted by the Institution that are not
inconsistent with this 90-day additional term shall remain in effect for this period.
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The Institution has submitted the forms entitled “Technical Representations and
Certifications”, “Schedule of Financial Institution Processing Charges”, and “Calculation
of Time Account Balance Required.” These forms have been accepted by the Contractor
and the Government and are incorporated herein with the document entitled “Financial
Institution’s Information on Payments Cleared Financing Arrangement,” as an integral
part of this Agreement.
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IN WITNESS WHEREOF the parties hereto have caused this Agreement, which consists of
pages, including the signature pages, to be executed as of the day and year first above

written.

Date Signed

WITNESS

(Typed Name of Witness)

(Signature of Witness)

Note: In the case of a corporation, a
witness is not required. Type or print
names under all signatures.

THE UNITED STATES OFAMERICA

By

(Typed Name of Contracting Officer)

(Signature of Contracting Officer)

(Typed Name of Contractor)

By

(Name of Contractor’s Representative)

(Signature of Contractor’s Representative)

(Title)

(Address)

(Date of Signed)
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WITNESS

(Name of Witness)

(Signature of Witness)

Note: In the case of a corporation, a
witness is not required. Type or print
names under all signatures.

Contract No. DE-NA0002839

By

(Name of Financial Institution)

(Name of Financial Institution Representative)

(Signature of Financial Institution Representative)

(Title)

(Title)

(Address)

(Date Signed)
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NOTE

The Contractor, if a corporation, shall cause the following Certificate to be executed under its
corporate seal, provided that the same officer shall not execute both the Agreement and the
Certificate.

CERTIFICATE
I, , certify that | am the of the
corporation named as Contractor herein; that , who signed this
Agreement on behalf of the Contractor, was then of said corporation;

and that said Agreement was duly signed for an in behalf of said corporation by authority of its
governing body and is within the scope of its corporate powers.

(Corporate Seal) (Signature)

NOTE

Financial Institution, if a corporation, shall cause the following Certificate to be executed under
its corporate seal, provided that the same officer shall not execute both the Agreement and the
Certificate.

CERTIFICATE
I, , certify that | am the of the
corporation named as Financial Institution herein; that , who signed
this Agreement on behalf of the Financial Institution, was then of

said corporation; and that said Agreement was duly signed for an in behalf of said corporation by
authority of its governing body and is within the scope of its corporate powers.

(Corporate Seal) (Signature)
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