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Formerly, Affirmative Procurement of Biobased
Products Under Service and Construction.

REPORTING OF BIOBASED PRODUCTS UNDER SERVICE AND
CONSTRUCTION CONTRACTS (MAY 2024) (DEVIATION FEB
2025)

(a) Definitions. As used in this clause—

Biobased product means a product determined by
the U.S. Department of Agriculture (USDA) to be a
commercial product or industrial product (other
than food or feed) that is composed, in whole or
in significant part, of biological products,
including renewable domestic agricultural
materials and forestry materials, or that
is an intermediate ingredient or feedstock. The
term includes, with respect to forestry
materials, forest products that meet biobased
content requirements, notwithstanding the market
share the product holds, the age of the product,
or whether the market for the product is new or
emerging. (7 U.S.C. 8101) [7 CFR 4270.2]).

USDA-designated product category means a generic
grouping of products that are or can be made with
biobased materials—

(1) That are listed by USDA in a procurement
guideline available at
https://www.biopreferred.gov/resources/categories.
html; and

(2) For which USDA has provided purchasing
recommendations (available at
https://www.biopreferred.gov [ or 7 CFR part
42707) .

(b) The Contractor shall report to
https://www.sam.gov, with a copy to the
Contracting Officer, on the product types and
dollar value of any biobased products in
USDA-designated product categories purchased by
the Contractor during the previous Government
fiscal year, between October 1 and September 30;
and

(c) Submit this report no later than—

(1) October 31 of each year during contract
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR) 53.110
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performance; and
(2) At the end of contract performance.

b. Contract Clause I-1, FAR 52.223-10, Waste
Reduction Program (MAY 2011), is hereby updated
to (MAY 2024) (DEVIATION FEB 2025).

WASTE REDUCTION PROGRAM (MAY 2024) [ (DEVIATION
FEB 2025)]

(a) Definitions. As used in this clause—

Recycling means the series of activities,
including collection, separation, and processing,
by which products or other materials are
recovered from the solid waste stream for use in
the form of raw materials in the manufacture of
products other than fuel for producing heat or
power by combustion.

Waste prevention means any change in the design,
manufacturing, purchase, or use of materials or
products (including packaging) to reduce their
amount or toxicity before they are discarded.
Waste prevention also refers to the reuse of
products or materials.

Waste reduction means preventing or decreasing
the amount of waste being generated through waste
prevention, recycling, or purchasing recycled and
environmentally preferable products.

(b) The Contractor shall establish a program to
promote cost-effective waste reduction in all
operations and facilities covered by this
contract. The Contractor's programs shall comply
with applicable Federal, State, and local
requirements, specifically including Section 6002
of the Resource Conservation and Recovery Act (42
U.S.C. 6962, et seq.) and implementing
regulations (40 CFR part 247).

(End of clause)
All other terms and conditions remain unchanged.

Payment:
Period of Performance: 07/01/2014 to 09/30/2027

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR) 53.110
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INTRODUCTION

Y-12 National Security Complex is a plant owned by the United States Government, under the
custody of the Department of Energy (DOE), herein referenced as Y-12 and is managed and operated
by Consolidated Nuclear Security, LLC (CNS) Pursuant to the terms and conditions of the Contract,
this NNSA Performance Evaluation and Measurement Plan (PEMP) sets forth the criteria by which
NNSA will evaluate CNS performance and upon which NNSA shall determine the amount of award
fee earned. The available award fee amounts for FY 2026 are specified in Section B, Supplies or
Services and Prices/Costs, of the Contract. The PEMP promotes a strategic framework that enables
NNSA’s evaluation of contractor performance, which relies on and is informed by NNSA's Site
Governance Model (i.e., Supplemental Directive 226.1D or its successor). This framework requires
CNS to fully execute mission milestones in support of key mission objectives and effectively meet
significant management challenges identified by NNSA.

PERFORMANCE BASED APPROACH

The performance-based approach evaluates the CNS performance through a set of Goals. Each Goal,
and its associated Objectives and Key Outcomes (KOs) as applicable, will be measured against
authorized cost, schedule, and technical performance, based on respective outcomes, demonstrated
performance, and impact to DOE/NNSA missions.

MISSION

The Y-12 mission supports national security programs through production of weapons components
and parts; stockpile evaluation and maintenance; stockpile surveillance; dismantlement; and nuclear
materials management, storage and disposition. Its primary mission is the manufacturing of modern
secondaries and processing and storage of highly enriched uranium.

MISSION PERFORMANCE

CNS is accountable for and will be evaluated on successfully executing program work in accordance
with applicable DOE/NNSA safety and security requirements consistent with the terms and
conditions of the Contract. Protection of worker and public safety, the environment, and security are
essential and implicit elements of successful mission performance. Accordingly, CNS shall plan
mission work with safety and security as integral to mission execution and meeting the affected
programmatic Goals. The model for this PEMP is to rely on CNS leadership to use appropriate DOE
contractual requirements and recognized industrial standards based on consideration of its assurance
system and supporting measures, metrics, and evidence. CNS is expected to manage in a safe,
secure, efficient, effective, and results-driven manner, with appropriate risk management and
transparency to the government, while taking appropriate measures to minimize costs that do
not compromise core objectives and mission performance. Products and services are expected to
be delivered on-schedule and within budget.

INNOVATIVE SOLUTIONS

CNS will recommend innovative, technology/science-based, systems-engineering solutions to some
of the most challenging problems that face the nation and the globe. CNS will also provide evidence
to support programmatic needs and operational goals tempered by risk. DOE/NNSA will take into
consideration all major functions, including safety and security, contributing to mission success. In



addition, DOE/NNSA expects CNS to recommend and implement innovative business and
management improvement solutions that enhance effectiveness and efficiency, to include partnering
with external vendors and the Department of Defense’s existing industrial base.

CONSIDERATION OF CONTEXT IN PERFORMANCE EVALUATION

The evaluation of performance will consider context such as unanticipated barriers (e.g., budget
restrictions, rule changes, circumstances outside CNS control), degree of difficulty, significant
accomplishments or improvements, and other events that may occur during the performance period.
A significant safety or security event may result in an overall limitation to adjectival ratings. Such
impacts may be balanced by the response to the incident and by other initiatives to improve overall
safety or security performance. CNS is encouraged to note significant safety and security continuous
improvements.

PERFORMANCE RATING PROCESS

DOE/NNSA will review performance throughout the performance evaluation period and provide
biannual feedback to CNS highlighting accomplishments and/or issues based on contractor
performance against the criteria in the PEMP. Sources of oversight data include, but are not limited
to, DOE/NNSA formal assessments, contractor self-assessments, internal and external audits,
inspections, program and project reviews, operational awareness activities, contractor assurance
system, etc.

The evaluation will be documented in a Performance Evaluation Report (PER) and will include the
performance ratings and award fee earned for the subject performance evaluation period.
DOE/NNSA will consider CNS end of year self-assessment report in the performance evaluation.
Performance of Objectives and KOs (if any) will be assessed in the aggregate, with due consideration
given to the level of progress made on achieving KOs, to determine an adjectival performance rating
for each Goal. The Goals will then be considered in the aggregate to provide an overall rating and
percentage of award fee earned for the contract. The performance ratings will be determined in
accordance with FAR 16.401(e)(3) yielding ratings of Excellent, Very Good, Good, Satisfactory, or
Unsatisfactory. Notwithstanding the overall strategic framework, any significant failure in any Goal
may impact the overall rating and award fee earned. Dollar values contained in the PEMP are
provided as guidelines for developing a recommendation of fee allocation to the Fee
Determining Official (FDO). The final determination as to the amount of fee earned is a
unilateral determination made by the FDO.

CNS may request a face-to-face meeting with the FDO to highlight its strategic performance at the
end of the performance evaluation period. This meeting should occur within the first two weeks after
the end of the period.



PEMP CHANGE CONTROL

It is essential that a baseline of performance expectations be established at the beginning of the
performance period to equitably measure performance, and that changes to that baseline are carefully
managed. Nonetheless, unforeseen circumstances and/or changes in priorities may necessitate
corresponding changes to individual PEMP(s). Any change to the PEMP, including adjustments or
removal of KOs, requires concurrence by the appropriate field/program/functional office, the NNSA
Senior Procurement Executive, and the FDO prior to the Field Office Manager and Contracting
Officer signatures. While recognizing the unilateral rights of DOE/NNSA as expressed in the
contract terms and conditions, bilateral changes are the preferred method of change whenever
possible.

FEE ALIGNMENT AND “AT-RISK” AWARD FEE ALLOCATION

This table is provided for information only and does not change the terms and conditions of the
contract. All goals will receive an adjectival assessment as a part of the Corporate Performance
Evaluation Process (CPEP).

Goal At Risk Award At Risk Award Fee
Fee Percent
Goal-1: Mission Delivery: Nuclear Weapons $TBD 40%
Goal-2: Mission Delivery: Global Nuclear $TBD 10%
Security
Goal-3: Mission Innovation: Advancing Science $TBD 5%
and Technology
Goal-4: Mission Enablement $TBD 15%
Goal-5: Construction Projects and Infrastructure $TBD 15%
Goal-6: Mission Leadership $TBD 15%
Total $TBD 100%

The above template is applied to each field office using At-Risk Award Fee (AF) amounts established

in each individual contract. The amounts are based on estimated values for FY 2026 and will change
slightly as actual values are established using the FY 2026 budget.

UNEARNED FEE

DOE/NNSA reserves the right to withdraw and redistribute DOE/NNSA unearned fee amounts.



Goal 1: Mission Delivery: Nuclear Weapons

Successfully execute the cost, scope, and schedule of the Nuclear Stockpile mission work for
Defense Programs in a safe and secure manner in accordance with DOE/NNSA priorities, Work
Authorizations, and Execution/Implementation Plans.

Objective-1.1

Objective-1.2

Objective-1.3

Objective-1.4

Objective-1.5

Objective-1.6

Key Outcome-1.1

Work as a team across the Nuclear Security Enterprise to provide the
knowledge, personnel, and capabilities to enable development of new and
innovative materials, processes, and components to accelerate towards
higher technology and manufacturing readiness levels and rate
production.

Work as a team across the Nuclear Security Enterprise to plan and execute
production sustainment and integration, nuclear enterprise assurance, and
effective weapon quality assurance to ensure the nuclear security
enterprise optimizes production operations, minimizes quality escapes,
and increases the resiliency of nuclear weapons and nuclear weapon
production and sustainment activities within normal, abnormal, and
adversarial environments well into the future.

Work as a team across the Nuclear Security Enterprise to execute assigned
work to maintain and enhance the safety, security, reliability, and
performance of the U.S. nuclear weapon stockpile. Execute planning,
development, certification, assessment/surveillance, production, and
maintenance of the current U.S. nuclear weapon stockpile, including all
associated documentation and hardware, consistent with mission and task
assignments.

Work as a team across the Nuclear Security Enterprise on stockpile
modernization program scope to 1) achieve and maintain program
delivery schedules:; 2) lower risk to achieving First Production Unit
(FPU), Last Production Unit (LPU), and program overbuilds: 3) improve
supply chain execution: and 4) control costs.

Work as a team across the Nuclear Security Enterprise to develop and
execute modernization strategies to ensure NNSA’s strategic materials and
component manufacturing capabilities will meet future nuclear weapons
production requirements. Execute work focused on sustainment of
existing capabilities, re-establishment of lost capabilities, deployment of
new capabilities and technologies, and strategic investments to ensure
timely material and component deliveries.

Work as a team across the Nuclear Security Enterprise to implement
Digital Transformation principles by using Digital Engineering to
improve product design, production, sustainment, and business practices.

Restart lithium (L1) metal production and produce 2,000 kg of Li metal by
September 30, 2026.



Key Outcome-1.2 Conduct technology readiness level-6 technology readiness assessment
for Whiteout by September 30, 2026.

Key Outcome-1.3 Conduct technology readiness level-7 technology readiness assessment
for Carafe by December 31, 2025.



Goal 2: Mission Delivery: Global Nuclear Security

Successfully execute the cost, scope, and schedule of the authorized global nuclear security mission
work in a safe and secure manner to include the Defense Nuclear Nonproliferation, Nuclear
Counterterrorism and Counterproliferation, and Incident Response missions in accordance with
DOE/NNSA priorities, Work Authorizations, and Execution/Implementation Plans.

Objective-2.1 Support efforts to enhance global nuclear security by securing and
preventing the trafficking of nuclear and radioactive materials.

Objective-2.2 Support U.S. national and nuclear security objectives in reducing global
nuclear security threats through the innovation of technical capabilities to
detect, identify, and characterize: 1) foreign nuclear weapons programs, 2)
illicit diversion of special nuclear materials, and 3) global nuclear
detonations.

Objective-2.3 Support efforts to achieve permanent threat reduction by managing and
minimizing excess weapons-useable nuclear materials and providing

nuclear materials for peaceful uses.

Objective-2.4 Support efforts to prevent proliferation, ensure peaceful nuclear uses, and
enable verifiable nuclear reductions to strengthen the nonproliferation and
arms control regimes.

Objective-2.5 Sustain and improve nuclear counterterrorism, counterproliferation, and
forensic science, technology, expertise and associated Nuclear Emergency
Support Team (NEST) capabilities: execute response missions, implement
policies and procedures in support of response and forensics missions, and
support Counterterrorism and Counterproliferation (CTCP) international
priorities.



Goal 3: Mission Innovation: Advancing Science and Technology

Successfully advance national security missions through innovation by expanding the frontiers of
Science, Technology, and Engineering (ST&E). Execute transformative and leading-edge Research
and Development (R&D) by creating a vibrant, creative, environment that leverages effective
partnerships and technology transfer endeavors. Effectively manage high-impact DOE Work and
Plant Directed Research and Development (PDRD) and Technology Transfer, etc. in a safe and
secure manner consistent with DOE/NNSA priorities, Work Authorizations, and
Execution/Implementation Plans.

Objective-3.1 Develop and execute a clear research strategy that aligns discretionary
investments (i.e., PDRD) with DOE/NNSA priorities, ensures research
relevance to national security missions, and promotes transformative,
innovative, leading-edge research that advances the frontiers of science
and engineering.

Objective-3.2 Foster a healthy, vibrant, and priority-driven research and development
environment that sustains, leverages, and strengthens unique science and
engineering capabilities, facilities, and essential workforce competencies
and strategically integrates with the DOE/NNSA mission.

Objective-3.3 Research and develop high-impact technologies, including the
exploration, expansion, and implementation of artificial intelligence
applications, through effective partnerships and technology transfer that
support DOE/NNSA priorities and positively impact the public while
adhering to federal reporting, publishing, and information management
requirements (i.e., DOE O 241.1C or its successor).



Goal 4: Mission Enablement

Effectively and efficiently manage the safe and secure operations of the plant in accordance with
cost, scope, and schedule, while maintaining an NNSA enterprise-wide focus; demonstrating
accountability for mission performance and management controls; successfully executing cyber,
technical, informational, and physical security requirements, and assure mission commitments are
met with high-quality products and services.

Objective-4.1

Objective-4.2

Objective-4.3

Objective-4.4

Objective-4.5

Objective-4.6

Objective-4.7

Deliver effective, efficient, and responsive Environment, Safety, and
Health (ES&H), Quality (including a Weapon Quality Management
System and software quality) and waste management. Advance
DOE/NNSA’s energy security and resilience by progressing onsite
generation where applicable.

Deliver effective, efficient, and resilient safeguards and security that are
aligned with the risk-informed transformational initiatives of the Defense
Nuclear Security Program.

Deliver efficient, effective, supportable and transparent financial
management operations and systems including financial integration
reporting (e.g., cost plans): budget formulation and execution; and
internal controls.

Deliver efficient and effective management of legal risk and incorporation
of best legal practices. Deliver timely and actionable recommendations
and analysis to Freedom of Information Act and Privacy Act requests.

Deliver effective, efficient, secure, and responsive Information
Technology (IT) and Operational Technology (OT) systems that support
mission and functional area delivery. Ensure execution of all
Implementation Factors established in the NA-IM IT Program Execution
Guidance (PEG) and Focus Area criteria in the Cybersecurity PEG to
strengthen day-to-day IT and Cybersecurity Program operations.

Deliver effective, efficient, and responsive site emergency management
programs in support of the DOE/NNSA Emergency Management
Enterprise.

Deliver efficient, effective, and compliant business operations across
procurement, human resources, and property systems, to enable NNSA
mission success. Focus areas include (1) The degree to which strategic
sourcing cost savings goals are achieved: (2) Timeliness and quality of
subcontract award and administration; (3) Impactful contributions to 1)
enterprise-wide recruitment initiatives and ii) attraction and retention
efforts; (4) Expansion of the subcontracting industrial base for appropriate
construction work scope: and (5) The degree to which small business
program goals are achieved.

10



Goal S: Construction Projects and Infrastructure

Effectively and efficiently manage the infrastructure lifecycle process to meet current and emerging
national security challenges through integrated infrastructure planning, acquisition, and
prioritization. For clarity, projects with separate award-fee structures are not considered under this
Goal.

Objective-5.1 Implement a comprehensive and integrated infrastructure prioritization
and planning process. Update planning data and mission needs in the G2
Program Management system planning module for the FYNSP to support
strategic planning elements, such as the Enterprise Blueprint, Master
Asset Plan, Area Plans, and Deep Dives. Provide cost and schedule
estimates in accordance with established guidance to ensure mission
delivery.

Objective-5.2 Plan and execute Capital Asset Line-Item Construction Projects, minor
construction projects, capital equipment projects (including Major Items
of Equipment), real property acquisitions, and disposition projects in
accordance with cost, scope, schedule baselines, technical requirements,
code of record and/or execution plans. Monitor and report on project
performance against baselines, provide accurate and timely deviations on
performance to stakeholders, and utilize risk management processes.

Objective-5.3 Develop and execute operations and maintenance strategies, consistent
with available funding, that enable reliable asset performance and
enduring facility capabilities that align with mission requirements and
priorities.

Key Outcome-5.1 Issue Letter to YFO indicating Readiness to Proceed with Federal
Readiness Assessment for Calciner Project by June 8, 2026.

Key Outcome-5.2 Receive the Direct Chip Melt Compaction press with integrated glovebox
at Y-12 by September 30, 2026.

11



Goal 6: Mission Leadership

Successfully demonstrate leadership in supporting the direction of the overall DOE/NNSA mission,
cultivating a Performance Excellence Culture that encompasses all aspects of operations and
continues to emphasize safety and security, improving the responsiveness of CNS leadership team to
issues and opportunities for continuous improvement internally and across the Enterprise, and parent
company involvement/commitment to the overall success of the plant and the Enterprise.

Objective-6.1 Develop and execute a realistic strategic vision for the Y-12 Site that
demonstrates effective collaboration across the Nuclear Security
Enterprise (NSE) to ensure the NSE possesses the capabilities and
abilities to reliably achieve NNSA’s mission success and is prepared for
future threats and challenges.

Objective-6.2 Demonstrate performance results through the institutional utilization of a
Contractor Assurance System and promoting a culture of critical self-
assessment, transparency, and accountability through the entire
organization, while also leveraging parent company resources and
expertise.

Objective-6.3 Develop and implement a Nuclear Security Enterprise-wide partnership
model that enhances collaboration, reinforces shared fate and enables
mission success including transformation of the stockpile and the
enterprise.

Objective-6.4 Exhibit professional excellence in performing roles/responsibilities while
pursuing collaborative opportunities for continuous organizational and
enterprise learning and demonstrated improvements that will enhance
productivity, grow the capacity to execute mission, and manage, rather
than avoid risk when appropriate. Pursue innovations to increase agility
and resilience while controlling costs. Advance the operational
capabilities of the Nuclear Security Enterprise by identifying and
employing latent capacity existing in the enterprise.

Objective-6.5 Demonstrate leadership in driving enhanced and sustainable formality and
rigor of operations through proactive implementation of effective and
efficient measures to minimize operational upsets that have potential to
impact mission.

12



FAR 16.401(¢)(3) AWARD FEE ADJECTIVAL RATINGS AND
SUPPLEMENTAL DEFINITIONS

Excellent 91%-100%
Very Good 76% - 90%
Good 51% - 75%

Satisfactory No greater
than 50%

Unsatisfactory = 0%

Contractor has exceeded almost all of the significant award-fee
criteria and has met overall cost, schedule, and technical
performance requirements of the contract in the aggregate as
defined and measured against the criteria in the award-fee plan
for the award-fee evaluation period.

This performance level is evidenced by at least one significant
accomplishment, or a combination of accomplishments that
significantly outweigh very minor issues, if any. No significant
issues in performance exist.

Contractor has exceeded many of the significant award-fee
criteria and has met overall cost, schedule, and technical
performance requirements of the contract in the aggregate as
defined and measured against the criteria in the award-fee plan
for the award-fee evaluation period.

This performance level is evidenced by accomplishments that
greatly outweigh issues. No significant issues in performance
exist.

Contractor has exceeded some of the significant award-fee
criteria and has met overall cost, schedule, and technical
performance requirements of the contract in the aggregate as
defined and measured against the criteria in the award-fee plan
for the award-fee evaluation period.

This performance level is evidenced by accomplishments that
slightly outweigh issues. No significant issues in performance
exist.

Contractor has met overall cost, schedule, and technical
performance requirements of the contract in the aggregate as
defined and measured against the criteria in the award- fee plan
for the award-fee evaluation period.

This performance level is evidenced by issues that slightly
outweigh accomplishments.

Contractor has failed to meet overall cost, schedule, and
technical performance requirements of the contract in the
aggregate as defined and measured against the criteria in the
award-fee plan for the award-fee evaluation period.

This performance level is evidenced by issues that significantly
outweigh accomplishments, if any.

13



PEMP Definitions from NAP 540.3A

Accomplishment. An achievement or success in the performance of contract requirements that
exceeds standards or expectations. Examples might be performing full contract requirements under
budget while meeting or beating schedule baselines or performing additional scope within the initial
cost targets with no negative effect on requirements or other programs, indicating continued
performance improvement.

Fee allocation. The amount of award (at-risk) fee available to be earned by an M&O Contractor for
a specific PEMP Goal.

Goal. Top Level strategic elements that cover broad performance areas and are related to mission
accomplishment, operational excellence, or management of a laboratory/plant. Each element is
usually described by a general overarching statement of the desired performance. Ratings for these
elements are determined by aggregating all performance evaluations for applicable Objectives and
Key Outcomes. These elements are not generally site specific; however, under certain circumstances
the SPE may authorize use of a site-specific Goal(s).

Issue. A point in question or a matter that raises concerns regarding successful performance of
contract requirements within scope, cost, and schedule baselines or concern of negative effect on
requirements or other programs, indicating a decline in performance that needs attention and
improvement.

Key Outcome. Elements that serve to highlight very specific performance outcomes that require
attention from senior laboratory/plant/site leadership. These outcomes may relate to major program
or project milestones or to specific improvements in performance of a Goal or Objective. These
elements must be clearly linked to a Goal or Objective, are site specific, and updated annually. They
must also be objective in nature with identifiable, achievable, and measurable outcomes that
represent NNSA strategic priorities.

Objective. Performance areas against which an M&O Contractor is evaluated by NNSA. These

elements outline desired results and more specific performance outcomes than Goals. These elements
may be site-specific.

Significant Accomplishment. An achievement or success significantly above requirements or
expectations. This could include completing a project significantly under budget and ahead of
schedule or exceeding expectations while overcoming significant complexities/challenges to
complete requirements.

Significant Issue. A failure to meet program, mission, contract, safety, security, or quality
requirements. Examples of a significant issue include, without limitation: death or serious
permanent personal injury; off-site environmental release of a hazardous material from a DOE
facility; material loss or damage to DOE property; an unplanned nuclear criticality event; loss,
compromise, or unauthorized disclosure of information to include Top Secret Restricted Data, Top
Secret, Sensitive Compartmented Information (SCI), Special Access Program (SAP) information, or
high-risk nuclear weapons-related data; failure to meet an NNSA-negotiated delivery schedule for
the Department of Defense or other national security customers.
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APPENDIX R.

LIST OF CONTRACTING OFFICER’S REPRESENTATIVES (CORs)

Name Title Functional Area
CLIN 0001 (Y-12 Field Office and HQ)
] Manager All Manager’s Functional Area(s) at Y-12: Operations
Management; Business & Contract Management;
Safeguards & Security; Nuclear Safety & Engineering;
Environment, Safety, Health & Quality; Programs &
Projects.
I Deputy Manager All Deputy Manager’s Functional Area(s) at Y-12:
Operations Management; Business & Contract
Management; Safeguards & Security; Nuclear Safety &
Engineering; Environment, Safety, Health & Quality;
Programs & Projects
[ Senior Scientific All facility operations and nuclear safety functions at Y-12
Technical Advisor to include, but not limited to, readiness assurance, nuclear
facility operations, site occurrences, conduct of operations
program, activity-level work control, facility and site
management and maintenance programs, safety basis,
criticality safety, and vital safety systems.
I Senior Technical Safety | Provide technical direction for NNSA Office of Defense
Manager, Office of Programs (NA-10)/Office of Secure Transportation (NA-
Secure Transportation, 15) consistent with the Scope of Work, annual executed
NA-15 Implementation Plans, and approved Work Authorizations
and/or Task Agreements relative to Mobile Guardian
Transporter, Mobile Electronics Maintenance Facility,
Electronics System Depot, Operational Vehicle
Maintenance, Armored Tractor 4 (T4), Safeguards
Transporter Maintenance, Risk Reduction, Refurbishment,
ISA/SCR Integration, Fleeting of SLC, VC, and TCS2
Systems, Mechanical and Electrical Maintenance, Vehicle
Life Cycle, Other/New and Emerging Technologies
] Program Analyst, Provide technical direction for NNSA Office of Defense
NA-15 Programs (NA-10)/Office of Secure Transportation (NA-
15) consistent with the Scope of Work, annual executed
Implementation Plans, and approved Work Authorizations
and/or Task Agreements.
I Deputy Director, MB- All financial matters to include but not limited to
60 accounting, administrative control of funds and
distribution, and related budget execution, financial
oversight, financial reporting, and review of indirect rates.
I Deputy Assistant All Y-12 Nuclear Safety and Engineering related functions
Manager for Nuclear to include, but not be limited to, safety basis, criticality
Safety & Engineering safety, packaging, and vital safety systems.
] Assistant Manager for | All Y-12 programmatic and project activities for the
Safeguards & Security | functional areas of Safeguards & Security and
Cybersecurity.
I Site Counsel Oversight of all Y-12 legal matters, including the
administration of 10 CFR 719, Contractor Legal
Management Requirements.
List of Contracting Officer’s Representatives Part I11, Section J, Appendix R, R-1
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Title

Functional Area

Assistant Manager for
Environment, Safety,
Health & Quality

All Y-12 ESH&Q to include, but not be limited to, day-to-
day oversight of health physics and radiological protection,
industrial hygiene and occupational medicine, industrial
safety, construction safety, firearm safety, aviation safety,
explosive safety, pressure safety, electrical safety, traffic
safety, chemical safety, fire protection program (including
Fire Department), ES&H reporting, waste management,
transportation, environmental programs, Environmental
Management System, Emergency Management, technical
training, Accident Investigation, National Environmental
Policy Act, cultural resources, implementation of ISMS,
Quality Assurance (Facility, Software, and Weapons), and
delegation of Product Acceptance Authority, in accordance
with the NNSA Policy Letter NAP-401.1A, Weapon
Quality Policy. Responsible for implementing Federal
Technical Qualification and Federal Employee
Occupational Safety and Health Programs.

Assistant Manager for
Business & Contract
Management

All Y-12 Business and Contract Management functions to
include, but not be limited to, contract administration;
contractor human resources; procurement; supply chain
management; directives; records management; labor
standards; interagency work; budget execution;
Performance Evaluation and Measurement Plan; interim
and final reports and award fee process; information
solutions and services; internal and external reviews; and
employee concerns.

Assistant Deputy
Administrator for Major
Modernization
Programs

NA-19

All Major Modernization Programs to include but not
limited to providing program direction on initiating timely
work authorization, and performing oversight activities for
Life Extension.

CLIN 0001 (PMO)

APMO Federal Project
Director,
NA-93

Ongoing programmatic and project management
activities to include, but not limited to, all Y-12 APMO
managed projects.

Assistant Deputy
Associate Administrator,
NA-93

Ongoing programmatic and project management
activities to include, but not limited to, all Y-12 APMO
managed projects.

Federal Project Director

Ongoing programmatic and project activities to
include, but not be limited to, the West End Protected
Area Reduction Project.

Federal Project Director

Ongoing programmatic and project activities to
include, but not limited to, the Lithium Processing
Facility Project.

Federal Project Director

Ongoing programmatic and project activities to
include, but not limited to, the Lithium Processing
Facility Project.

Federal Project Director

Ongoing programmatic and project management
activities to include, but not limited to, all Y-12 APMO
managed projects.

List of Contracting Officer’s Representatives

Part I1, Section J, Appendix R, R-2
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CLIN 0002

] APMO Federal Project Ongoing programmatic and project management
Director, activities to include, but not limited to, the Uranium
NA-93 Process Facility project.

] Assistant Deputy Ongoing programmatic and project management
Associate Administrator, | activities to include, but not limited to, the Uranium
NA-93 Process Facility project.

I Deputy Federal Project Ongoing programmatic and project activities to
Director include, but not limited to, the Uranium Processing

Facility Project.
List of Contracting Officer’s Representatives Part I1, Section J, Appendix R, R-3





