

Overview of Notable Differences in the Existing Savannah River Site Contract Structure and the Draft Request for Proposals

To assist industry in preparing responses to the upcoming Request for Proposals (RFP), the National Nuclear Security Administration (NNSA) is providing a list of notable differences between the Department of Energy (DOE) Office of Environmental Management's (EM) current Savannah River Site Management and Operating (M&O) Contract and the NNSA's draft RFP. **Note:** This list is not comprehensive. Ensuring an understanding of key differences between the current contract and NNSA's RFP is the responsibility of potential offerors.

Contract Structure

- The scope of work will be incorporated as Section J Appendix A rather than as Section C.
- The contract line-item number (CLIN) structure has been updated.
- The Savannah River Plutonium Processing Facility (SRPPF) project will be a subCLIN under the new CLIN 0004 NNSA Capital Construction.

Contractor Human Resources

- Added Section J Appendix D - Personnel Appendix
- Added Section J Appendix S – Human Resources

Clauses

- An updated Defense Priorities & Allocations System (DPAS) clause that clarifies ratings under the award is included in Section H.
- Parent Organization(s) Clause

Contractor Performance Evaluation

- The schedules for both NNSA and EM M&O contractor performance evaluations will be synchronized for key milestones culminating in a Fee Determining Official decision issued by December 15th annually.

Fee

- See Section B for details on the fee arrangement for each CLIN. Transition will be fixed price. Capital Construction performed under CLIN 004 or CLIN 005 will be determined at the subCLIN level.
- The available fee for M&O operations under CLIN 002 and 003 will be calculated annually using a set formula and negotiated fee rate. See Section B-2(c) and Clause B-8 Annual Controlled Baseline for additional information.
- See the Incentive Fee Feedback Request for an opportunity to provide feedback on the fee structure.