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CHAPTER I. Objectives, Scope, and Requirements 
 

1.0 OBJECTIVE 
 

The objective of this Contract is to obtain nuclear production services to support National 
Nuclear Security Administration (NNSA) and broader national security requirements. This 
objective includes obtaining services to meet the production requirements derived from the 
nuclear weapons stockpile plan updated and released by the President of the United States 
annually. The Contractor shall be fully responsible for high-hazard enriched uranium, special 
nuclear material (SNM), high-explosive and nuclear weapon assembly/disassembly functions to 
support NNSA Stockpile Stewardship and Management Program activities directed by the Office 
of Defense Programs (DP). The Contractor shall function as the single integrating contractor for 
scheduling parts and performing material logistics within the Nuclear Security Enterprise (NSE). 
The Contractor shall provide a single management structure and interface to the Government for 
integrating production across the NSE. 

 
NNSA tritium supply management functions are also included in Contractor responsibilities if 
this option is exercised. Furthermore, the Contractor shall directly support the NNSA Offices of 
Naval Reactors and Nuclear Non-Proliferation in addition to other Department of Energy (DOE) 
offices. Beyond DOE/NNSA, the Contractor shall provide unique services to ongoing missions 
for other Government agencies or privately owned organizations on a non-interference basis with 
the DOE/NNSA workload. 

 
This statement of work includes two Contract Line Item Numbers (CLINs). CLIN 0001 covers 
the management and operation of Pantex and Y-12 for the initial five-year base with sub-CLINs 
for three option periods, transition of SRTO, and inclusion of SRTO, respectively. CLIN 0002 
covers the Uranium Processing Facility (UPF) at Y-12. 

 
In addition to achieving Presidential goals outlined in the April 2010 Nuclear Posture Review, 
this Contract will fully support the DOE and NNSA Strategic Plans and will strengthen NNSA’s 
vision for a fully integrated and interdependent Nuclear Security Enterprise (NSE), consisting of 
all eight NNSA sites, by achieving the following four specific objectives: 

 
(i) Improving performance in the completion of national security missions for nuclear 

production operations; 
 

(ii) Transitioning and merging operations at geographically-dispersed centers of excellence for: 
nuclear weapon assembly/disassembly; enriched uranium; SNM; high-explosive 
production; and, tritium supply management under a single Contract; 

 
(iii) Reducing the cost of performing work; and 

 
(iv) Requiring actions that support operation as an integrated DOE/NNSA enterprise. 

 
This Contract does not affect the physical location of nuclear production center of excellence 
designations at the respective sites. 
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2.0 BACKGROUND 
 

2.1 The NNSA Mission 
The NNSA, established by Congress per the NNSA Act (Title XXXII of the 
National Defense Authorization Act for Fiscal Year 2000, Public Law 106-65) as a 
semiautonomous element within DOE, is responsible for the management and 
security of the nation’s nuclear weapons, non-proliferation, and naval propulsion 
programs. It also responds to nuclear and radiological emergencies in the United 
States and abroad, and NNSA federal agents provide safe and secure transportation 
of nuclear weapons, components and special nuclear materials. 

 
2.2 The NNSA Organization 

NNSA relies on Management and Operating (M&O) Contractors to manage day-to- 
day site operations and to adhere to its policies when operating its laboratories, 
production plants, and other facilities in the NSE. Together, the M&O Contractors 
implement NNSA’s all-encompassing Stockpile Stewardship Program managed by 
Defense Programs that includes operations associated with surveillance, 
assessment, maintenance, refurbishment, manufacture and dismantlement of the 
nuclear weapons stockpile as well as research, development and certification efforts. 

 
2.3 Becoming an Enterprise 

Overall, the NNSA needs to carry out its mission within research, development, and 
manufacturing organizations that are safe, secure, integrated, efficient, and cost 
effective. Work must be aligned with requirements received from key customers in 
a manner that strives to retain the intellectual excellence and key infrastructure 
capabilities demanded by national interests. 

 
Throughout the 1990s, the DOE/NNSA took steps to consolidate to its current 
configuration of three national laboratories, four production plants, and a nuclear 
test site. In an evaluation of the NSE completed in October 2008, NNSA published 
a Supplemental Programmatic Environmental Impact Statement (SPEIS) that 
analyzed alternatives for transforming the complex into a smaller more efficient 
enterprise that responds to changing national security challenges and ensures the 
long-term safety, security, and reliability of the nuclear weapons stockpile. Two 
Records of Decision (RODs) informed by this SPEIS were published in December 
2008. 

 
While the RODs look at transforming the physical infrastructure, other initiatives 
have been undertaken to improve management and business practices. Two 
councils have been formed: one among the Contractor senior management and 
another among the federal site managers. The main function of these councils is to 
improve the integration and communication within the enterprise. Also, governance 
reform is an NNSA management initiative that focuses on developing a partnering 
relationship between the federal team and the supporting M&O Contractors. 

http://nnsa.energy.gov/about/documents/NNSA_Act_030109_updated.pdf
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2.4 Location of Performance 
The three sites under this Contract are: 

 
2.4.1 Y-12 National Security Complex (Y-12): Y-12 is a Government-owned site 

located in Oak Ridge, Tennessee, on approximately 800 acres within the 
34,000 acre Oak Ridge Reservation. The NNSA facilities at Y-12 consist of 
over 350 buildings with approximately 5,800,000 gross square feet (gsf). 
Another 1,730,000 gsf are facilities that are the responsibility of the Office 
of Science, Office of Nuclear Energy, or the Office of Environmental 
Management. 

 
2.4.2 Pantex Plant (PX): PX is a Government-owned site located near Amarillo, 

Texas, on approximately 10,500 acres at Pantex Plant proper and 1,100 
acres of detached property called Pantex Lake, approximately 2.5 miles 
northeast of the main plant site. In addition, PX leases 5,800 acres south of 
the plant as a security buffer and owns approximately 1,526 acres of land 
east of FM2373 that provides an additional security buffer and is being used 
primarily for agriculture and location of the Pantex Wind Farm. The total 
acreage under Federal control is approximately 17,400 acres. The facilities 
on the site consist of 638 buildings comprising approximately 3,110,000 
gsf. 

 
2.4.3 Savannah River Tritium Operations (SRTO): SRTO is within the Savannah 

River Site (SRS), which is a Government-owned Environmental 
Management site located in south-central South Carolina and occupies 
approximately 198,420 acres in Aiken, Barnwell, and Allendale Counties. 
SRS is approximately 15 miles southeast of Augusta, Georgia, and 12 miles 
south of Aiken, South Carolina. The NNSA SRTO consists of 
approximately twenty-nine acres centrally located within the site. The 
SRTO facility is comprised of 32 buildings consisting of approximately 
377,809 gsf. 

 
3.0 SCOPE 

 
This Contract is comprehensive with an objective to perform all necessary operational, 
coordination, and management functions at Y-12, PX, and SRTO (should this option be 
exercised) required to support NNSA and broader national security missions assigned to these 
sites. This includes but is not limited to all ongoing missions and functions, as well as those that 
may be assigned during the term of the Contract. It further includes all infrastructure 
management and maintenance; information technology; human resource management including 
critical skills recruitment and retention; environmental management; health, safety and security 
systems; and purchasing and other administrative systems. 

 
In the execution of this Contract, and particularly program integration, the Contractor shall meet 
rigorous quality and reliability standards essential for the U.S. nuclear deterrent; maintain 
sufficient production capacity and produce at rates defined in planning documents; and 
implement flexible production management and execution processes to accommodate a dynamic 
national security environment. The Contractor shall balance risk management and cost reduction 
initiatives to provide increased value to the Government. This applies both internally to this 
Contract and to improving the overall cost efficiency of the NSE. 
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The Contractor shall be fully responsible and accountable for the safe and secure 
accomplishment of all work, whether performed by its own personnel or team members, 
including subcontractors. The Contractor shall be responsible for planning and coordinating 
production schedules; integrating, managing and executing the programs; supporting and 
executing large and small projects; and completing operations and other activities as described in 
this Statement of Work. 

 
3.1 Mission 

The Contractor shall safely and securely complete all mission responsibilities and 
improve performance in the completion of national security missions for nuclear 
production operations and all other national security missions, as applicable. NNSA has 
a Work Breakdown Structure (WBS) that is discussed further in Section J, Appendix F, 
Work Breakdown Structure. At a minimum, the Contractor shall: 

 
(i) Sustain the necessary workforce and exercise essential capabilities for: 

nuclear weapon assembly/disassembly, enriched uranium and lithium, SNM, 
high-explosive production, and tritium supply management centers of 
excellence; 

 
(ii) Maintain authorization basis for high-hazard operations; 

 
(iii) Operate high-hazard chemical processing facilities and systems within 

approved authorization basis; 
 

(iv) Assure the availability of core capabilities, regardless of stockpile size; 
 

(v) Implement and oversee the nuclear explosive and weapons surety program to 
include nuclear weapon/nuclear explosive safety, security and use control; 

 
(vi) Sustain and modernize the infrastructure; 

 
(vii) Interface with and support other contractors performing work at any of the 

sites; 
 

(viii) Balance available resources to meet mission requirements and infrastructure 
sustainment while maintaining safe, secure, environmentally compliant and 
responsive operations; and 

 
(ix) Effectively partner with other Contractors within the NSE to manage the 

master schedule for all production activities and be responsible for the 
execution of uranium, SNM, high explosives, nuclear weapons assembly/ 
disassembly, dismantlement, and surveillance functions in support of the 
Stockpile Stewardship Program. In performing this responsibility, issues 
between the NSE contractors will be brought to Defense Programs 
management for resolution. 
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3.2 Merging of Operations 
The Contractor shall merge operations, in accordance with Section J, Appendix D, 
Merger Transformation Plan, at geographically-dispersed centers of excellence for: 
nuclear weapon assembly/disassembly; enriched uranium; SNM; high-explosive 
production; and, tritium supply management (if exercised by option) under a single 
Contract. At a minimum, the Merger Transformation Plan shall describe how the 
Contractor will: 

 
(i) Manage merger of operations without negatively impacting mission; 

 
(ii) Ensure critical skills necessary to maintain capabilities; 

 
(iii) Identify and streamline redundant technical and business operations across the 

sites under this Contract; 
 

(iv) Incorporate governance (Section J, Appendix A, Chapter I, 4.4); and 
 

(v) Maintain relationships and regulatory interfaces, and assume responsibility for 
permits with local, State and Federal entities, other DOE offices, and 
stakeholders. 

 
3.3 Scope and Financial Management 

The Contractor shall support the DOE/NNSA Planning, Programming, Budgeting 
and Evaluation (PPBE) process. In supporting PPBE, the Contractor shall provide 
financial data for Government systems, such as: 

 
• Standard Accounting and Reporting System (STARS) 
o STARS information is provided under the Institutional Cost Reporting 
Categories 

• iMANAGE 
• Enterprise Portfolio Analysis Tool (EPAT) 
o The EPAT information shall be collected in accordance with the Work 
Breakdown Structure (WBS) (see Section J, Appendix F) 

• Facilities Information Management System (FIMS) 
 

The Contractor shall maintain financial cost reporting systems to provide detailed 
cost reports for cost, scope, and schedule for direct and indirect costs for all work 
performed under this Contract. The cost reports shall include labor costs, 
leave/hours not worked, staff augmentation, fringe, pension, legacy, materials, 
services-subcontractors, direct service centers, other expenses, capital, labor 
category, and full-time equivalent (FTE) resource usage for all direct and indirect 
costs and utilize cost benefit analyses to determine the appropriate level of support 
functions and risks. The Contractor shall provide NNSA transparency into those 
financial cost reporting systems and shall provide routine reports to allow NNSA 
visibility into program and cost management supporting  reports to external 
sources (see Section J, Appendix O). The Contractor’s financial cost reporting 
systems shall support the DOE STARS, iMANAGE, EPAT and support systems, 
such as FIMS, as well as other Government systems as they are developed and 
implemented. 
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The NNSA will provide the initial cost information, FTE data and scope 
framework on the effective date of the Contract. The Contractor shall develop a 
baseline for all Contractor direct programs and indirect support costs in accordance 
with DOE institutional cost reporting categories as found in Section J, Appendix 
M, Institutional Cost Reporting, and utilize the WBS reporting structure for further 
program granularity, as applicable and as it continues to develop within NNSA. 
The baseline shall include cost, scope of work, and schedule with a change control 
process. Baselines will be utilized for implementing the cost reduction features 
under this Contract. The baseline will be reviewed and approved annually by the 
Contracting Officer. 

 
The Contractor shall have in place tools to: 1) manage mission and indirect 
changes in scope, cost, and schedule; 2) compare actual costs of work performed 
(ACWP) to budgeted costs of work performed (BCWP); 3) accurately forecast 
estimated costs to complete (ETC) and estimated total costs at completion (EAC); 
and 4) document deviations from the baselines described above in this paragraph 
and, on a timely basis, notify the Contracting Officer of such changes. The 
Contractor shall not make retroactive changes to records pertaining to work 
performed that will change previously- reported costs, except for correction of 
errors and routine accounting adjustments and not make retroactive changes for 
funding fluctuations or revisions in EAC. 

 
3.4 Enterprise Success 

The Contractor shall participate with NNSA and other NNSA M&O Contractors as 
part of an "enterprise organization" to evaluate, plan, develop and implement 
strategic initiative activities that optimize mission and business operations across 
the NSE. The goal of these initiatives is to increase the efficiency and cost 
effectiveness from a business and mission perspective, to include: 

 
• Reduced operational costs enterprise-wide, 
• More consistent work practices and operational processes, 
• Better pricing, better products, more timely delivery, 
• Reduced administrative costs and lead times for both the Contractor and the 

DOE/NNSA, 
• Greater standardization and interchangeability across the NSE; and 
• Increased awards to small business entities. 

 
NNSA expects these and other initiatives to result in a shift to an enterprise focus, 
based on the Contractor who possesses the most expertise and experience level 
within the NSE. 

 
The Contractor shall cooperate with NNSA and NSE Contractors in identifying 
potential cross-NSE benefits to be derived from implementing common practices 
and goals across the NSE in the areas of mission workload and enterprise functional 
support. 

 
The Contractor and NNSA shall establish performance incentives with performance 
measures and targets for strategic efforts that result in enterprise performance 
improvement overall for the Government. 
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4.0 ADMINISTRATIVE AND TECHNICAL REQUIREMENTS 
 

4.1 Integrated Safety Management (ISM), Integrated Safeguards and Security 
Management (ISSM), Environmental Management System (EMS), and Quality 
Assurance Systems (QAS) 
The Contractor shall ensure that ISM, ISSM, EMS, and QAS are integrated into its 
operations and that its Contractor Assurance System (CAS) reflects Contractor integrated 
performance related to these systems. 

 
4.2 Work Authorization (WA) System 

Specific work requirements under this Contract will be established annually and updated 
as needed by the Contracting Officer in accordance with the applicable DOE Order and 
the Contract’s Section I Clause entitled “DEAR 970.5211-1, Work Authorization.” 

 
4.3 Information Technology (IT) 

The NNSA seeks to optimize the efficiency of the NSE through the NNSA Network 
Vision (2NV) that seeks to consolidate IT infrastructure/services and eliminate redundant 
systems, to increase efficiency through mobility and cloud computing, and to improve 
business processes to better integrate across sites. To accomplish these goals, the 
Contractor must evaluate feasibility of removing redundant systems by completing a 
careful examination of existing systems and architecture across the sites to develop a 
single, integrated “to-be” vision that utilizes the best available technologies and 
management practices from both Government and commercial sources to improve and 
achieve performance excellence, including fiscal efficiency. With respect to production, 
these efforts shall include, but are not limited to, the implementation of multi-site, 
integrated manufacturing based information systems that support weapons production, 
special nuclear material (SNM) accountability, production scheduling and flow, 
surveillance, weapon retirement, process knowledge archiving, and preservation of 
production and certification records. Desktop and back-office computing capabilities 
should be compatible with those used by NNSA entities. Back-office functions shall 
include, but not be limited to, payroll, finance, project management, human resources, 
etc. 

 
The Contractor shall deliver, within 180 days of the Base Term, a draft “to-be” 
architecture and information technology transition plan that integrates production and 
business systems at Pantex and Y-12, and further considers integration of SRTO as 
directed by the Government in a manner that is consistent with the overall enterprise and 
yields the best value to the Government. This plan shall present a cost and schedule 
baseline against which performance can be measured. Specifically, the plan must address 
network consolidation to generate cost efficiencies, mobility to replace manual processes 
and facilitate a mobile work environment, data center consolidation to generate energy 
savings, and cloud computing to improve business agility. In addition, the plan must 
consider (where feasible) replacement of legacy applications with Commercial Off the 
Shelf (COTS) systems, elimination of redundant IT systems, and collection of data in 
accordance with DOE or industry standards to improve NSE interoperability. 
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If the Contractor plans to offer an IT deliverable that is not Internet Protocol version 6 
(IPv6) and Homeland Security Presidential Directive (HSPD)-12 compatible, the 
Contractor agrees to (1) obtain the Contracting Officer’s approval before starting work on 
the deliverable; and (2) provide a migration path and firm commitment to upgrade to 
IPv6 and HSPD-12 compatibility for all application and product features. 

 
The Contractor, prior to using any Contractor-owned software and systems where 
reimbursement is expected, shall request approval by the Contracting Officer. The 
Contractor agrees to and does hereby grant to the Government an irrevocable, 
nonexclusive, paid-up license by or for the Government, in any Contractor-owned 
software and systems brought in and used. Said license shall be limited to the continued 
nuclear production work by successor Contractors. 

 
4.4 Governance 

Governance is the system of management and controls exercised in the stewardship of the 
organization. The governance system shall be consistent with NNSA governance 
documents (DOE Order 226.1B included in Section J, Appendix N, List of Applicable 
Directives). 

 
Contractors must self govern and deliver mission results in a safe and secure manner. 
The Contractor shall implement governance through a collaborative partnership with 
NNSA to form the self-governance framework by which the mission is accomplished in 
an effective and efficient manner. The governance framework invokes trust and 
confidence between parties, defines expectations and authorities and verifies 
performance by utilizing objectives, requirements, assessments, metrics and rewards. 
The Contractor will focus on NNSA transformation activities that maximize the ability 
to complete the mission in a way that ensures effective and efficient stewardship of the 
taxpayers’ money. The Contractor shall streamline operations and reduce costs to 
maximize mission accomplishment through a common understanding of expectations 
and performance accountability, supported by a strong Contractor Assurance System 
(CAS). The Contractor shall have a CAS as a subordinate and supporting feature of 
Governance as described in 4.4.1 below. 

 
4.4.1 Contractor Assurance System: The Contractor shall have a Contractor 

designed and utilized system to manage performance consistent with Contract 
requirements. The CAS shall be a primary tool used by Contractor 
management to measure and improve performance, ensure that mission 
objectives and Contract requirements are met; ensure that workers, the public 
and the environment are protected; and ensure that operations, facilities, and 
business systems are efficiently and effectively operated and maintained. An 
effective CAS integrates Contractor management, supports corporate parent 
governance and facilitates Government oversight systems as described in 
DOE Order 226.1B. NNSA oversight shall not be relied upon by the 
Contractor as the primary feedback in assessing its performance. The 
Contractor is fully accountable for performing its own assessment of these 
areas. 
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4.4.2 Standards and Directives Reform: The Contractor shall submit a plan 
within 180 days after start of Base Term that identifies standards (e.g., ISO 
9001, 14001, 18001, or other international or industry standards) to be utilized 
to replace other DOE requirements and provide the ability for the Contractor 
to operate with industry best practices. The plan shall describe how quickly 
the Contractor will  achieve ISO certifications or other recommended 
standards but commit to completion no later than by the end of the second 
year of the Base Term. In addition, the Contractor, as part of its governance, 
shall continuously evaluate and examine DOE directives, orders, and 
requirements to propose needed exemptions or modifications to allow the 
Contractor to operate in the most effective and efficient manner and to assist 
in delivering cost savings to the Government. 

 
4.4.3 Parent Organization(s): The Contractor, through its Parent Organizations, 

shall develop, at a date agreed upon by the Contracting Officer and the 
Contractor, a multi-year strategy and oversight plan that details (1) its planned 
efforts and expected accomplishments by year, to continuously improve its 
management and performance, and (2) the planned efforts and contributions 
of its Parent Organizations. The Contractor shall also provide an Oversight 
Plan from its Governing Board (if applicable), which shall be submitted prior 
to each fiscal year for Contracting Officer approval. The Plan shall identify 
the Board’s annual activities to: (1) monitor the Contractor’s performance of 
Statement of Work activities including CAS performance and (2) to assist the 
Contractor in meeting NNSA’s mission and operational requirements. 
Elements of the plan may be incorporated into the Contractor’s Performance 
Evaluation Plan. The utilization of Parent Organization experts via the 
Board’s activities, which are defined herein as employees of Parent 
Organization(s), is encouraged for the purpose of achieving improvement in 
management and performance to resolve deficiencies identified through the 
Board’s oversight or unusual issues encountered in site operations. The Board 
shall conduct periodic briefings throughout the annual rating period to NNSA 
management relating their oversight activities against the Plan and effects on 
production plant performance. 

 
The Contractor is encouraged to identify opportunities for the use of parent 
corporate systems and corporate home and branch office personnel for site 
operations for the purposes of monitoring plant performance, assisting the 
plant in meeting its mission and operational requirements, streamlining the 
Contractor’s administrative and business systems, improving performance, 
and adapting private sector expertise to plant issues. 

 
The term “systems” means any discrete process, procedure, program, 
document or instrument where cost of use under this Contract can be identified 
and quantified to the parent corporation. 

 
The Contractor, prior to using any parent corporate systems or home and 
branch office personnel where reimbursement is expected, shall submit a plan 
for review and approval by the Contracting Officer. In reviewing the plan, the 
Contracting Officer will consider the extent to which each separate element of 
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the plan is more efficient and represents an overall cost savings to the 
Government versus existing site systems, assists the parent corporation or the 
Contractor in monitoring plant performance and in meeting mission and 
operational requirements or brings value-added expertise to plant issues. The 
Contractor agrees to and does hereby grant to the Government an irrevocable, 
nonexclusive, paid-up license by or for the Government, in any Contractor- 
owned software and systems brought in and used. Said license shall be 
limited to the continued nuclear production work by successor Contractors. 

 
4.4.4 Performance Evaluation Plan: The Contractor shall participate in the 

formulation of Performance Evaluation Plans (PEP) that covers a defined 
period of time. The PEP shall include performance objectives, goals and 
measures. 

 
4.4.5 Performance Metrics: The Contractor shall propose a list of performance 

metrics that provide Contractor and NNSA management an overall 
assessment of the “health of the operation” quickly and accurately. Once 
established, the metrics shall be part of the CAS and be provided with 
transparency to aid in the identification and understanding of significant 
performance issues. 

 
4.5 Contractor Human Resources 

The Contractor shall have the flexibility to restructure the workforce and make changes to 
employee benefits throughout the term of the Contract, as may be permitted by this 
Contract and applicable law, to maximize efficiencies. The Contractor shall be 
responsible for identification and maintenance of critical skills and for the employment of 
all professional, technical, skilled, and other personnel engaged and to be engaged by the 
Contractor in the work hereunder, and for the training of personnel, including apprentice 
programs. Persons employed by the Contractor or its subcontractors or consultants shall 
not be deemed employees of the Government. The Contractor shall follow the Human 
Resources (HR) requirements pertaining to workforce transition and management in 
accordance with Section J, Appendix A, Chapter III, Human Resources. 

 
4.6 Environmental Permits and Applications 

In recognition of the Contractor's responsibility to operate in compliance with all 
applicable environmental requirements, the Contractor is responsible for signing 
environmental permits and applications as "operator or co-operator" at the sites. 

 
(i) If bonds, insurance, or administrative fees are required as a condition for such 

permits, such costs shall be allowable. In the event that such costs are determined 
by NNSA to be excessive or unreasonable, NNSA shall provide the regulatory 
agency with an acceptable form of financial responsibility. 

 
(ii) The Contractor shall accept, in its own name, service of notices of violations or 

alleged violations (NOVs/NOAVs) issued by Federal or State regulators to the 
Contractor resulting from the Contractor’s performance of work under this 
Contract, without regard to liability. The allowability of the costs associated with 
fines and penalties shall be subject to clauses of this Contract. The Contractor shall 
notify the Contracting Officer promptly when it receives service from the regulators 
of NOVs/NOAVs and fines and penalties. Nothing stated above shall affect the 
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Contractor’s right to challenge or contest the applicability or validity of such 
NOVs/NOAVs and fines and penalties. 

(iii) In the event of termination or expiration of this Contract, NNSA will require the 
new Contractor to accept transfer of all environmental permits executed by the 
Contractor. 

 
(iv) For SRTO, if this option is exercised, the Contractor shall be responsible for 

becoming a party to all regulatory compliance agreements, and licenses and permits 
issued by any federal, state or local regulatory agency associated with the Statement 
of Work under this Contract, including those previously executed. 

 
(v) When providing NNSA with documents that are to be signed or co-signed by 

NNSA, the Contractor will accompany such document with a certification 
statement, signed by the appropriate Contractor corporate officer, attesting to 
NNSA that the document has been prepared in accordance with all applicable 
requirements and the information is, to the best of its knowledge and belief, true, 
accurate, and complete. 

 
4.7 Defense Nuclear Facilities Safety Board and Other Government Agencies Support 

and Liaison 
The Contractor shall support NNSA in interfacing with various Government agencies 
such as the Defense Nuclear Facilities Safety Board (DNFSB), Department of Defense 
and state regulatory agencies. 

 
The Contractor shall conduct activities in accordance with the applicable DOE directive 
and guidance on interface with the DNFSB. The Contractor shall be accountable for 
ensuring that subcontractors at any tier adhere to these requirements. 

 
4.8 Interfaces with Other Site Users 

Within the three sites, there are multiple Contractors responsible for a variety of broad- 
based programs. Within 90 calendar days after the start of transition for the Base Term 
and if the option for SRTO is exercised, within 60 calendar days after the start of 
transition, the Contractor shall submit, for NNSA approval, an Interface Management 
Plan (IMP) for the affected sites to identify and manage site interfaces/services between 
DOE, NNSA, DOE/NNSA Contractors, and tenant entities engaged in onsite activities. 
The IMP should identify any costs related to other site users. The IMP shall also address 
security in accordance with Section J, Appendix A, Chapter II, 1.2.5, Defense Nuclear 
Security. The Contractor IMP(s) will become part of the Contract as Section J, Appendix 
H, Interface Management Plan. For the sites, services that require interface agreements 
shall be provided in accordance with existing or newly developed memoranda of 
understanding or other appropriate agreements. The Contractor will provide input to the 
Nuclear Production Site Office regarding effective support toward common site security 
and operational objectives. The Government will not consider such input if one 
contractor has any potential Organizational Conflict of Interest with the other contractor. 
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4.9 Privacy Act System of Records 

The Contractor shall design, develop, and maintain a system of records on individuals to 
accomplish an agency function in accordance with the Contract’s Section I Clause 
entitled “FAR 52.224-2, Privacy Act.” The applicable systems of records are available 
on the Federal Register. A list of applicable records will be finalized after contract 
award. 

 
4.10 Cost Reduction 

The Contractor shall submit a Cost Reduction Proposal (CRP) in accordance with the 
Contract’s Section I Clause entitled “DEAR 970.5215-4, Cost Reduction”. 
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CHAPTER II. Work Scope Structure 
 

1.0 PROGRAMS 
 

The Contactor shall support the following program activities: 
 

1.1 Defense Programs 
 

1.1.1 Directed Stockpile Work (DSW): The DSW program is responsible for 
maintaining and enhancing the safety, security, and reliability of the U.S. nuclear 
weapons stockpile without using underground testing. To meet this goal, DSW 
provides nuclear warheads and bombs to the Department of Defense (DoD) in 
accordance with the President’s Nuclear Weapons Stockpile Plan. The Plan 
directs the number and type of weapons that the United States needs to maintain 
to ensure a credible deterrent. DSW includes weapons and production support 
programs. These programs are performed to achieve stockpile evaluation, 
stockpile maintenance, and nuclear weapons assembly and disassembly objectives 
in accordance with DOE/NNSA requirements plan. 

 
Within DSW, the types of activities include, but are not limited to, the assembly 
and disassembly of nuclear weapons and individual components in support of Life 
Extension Programs, the Stockpile Evaluation Program, and dismantlement goals 
and objectives. In addition, it includes the disposition of weapon components, 
maintaining a weapons quality control program, providing production information 
systems, and providing laboratory analytical services. Also, each site performs 
research, development, testing and engineering work for the current and future 
production missions in support of the weapon laboratories. At Pantex, the high 
hazard fabrication of high explosive materials, interim storage of SNM and 
components, and nuclear weapons assembly/disassembly are key deliverables; Y- 
12 provides the Canned Subassemblies and Savannah River provides tritium 
supply management services and loaded reservoirs for the weapons. All 
operations shall meet DOE/NNSA requirements for nuclear facility safety, 
criticality safety, and nuclear explosive safety. Projected work scope for the NSE 
within this program includes, but is not limited to: 

 
(i) W76 and B61 Life Extension Program (LEP) deliverables; 

 
(ii) All other LEP deliverables; 

 
(iii) 800-1200 weapon systems equivalent unit operations per year for 

assembly/disassembly for: (1) surveillance, LEP and dismantlement; (2) 
Joint Test Assemblies (JTA); and (3) Limited Life Components (LLCs). 
These operations are on the B53, B61, W62, W69, W70, W71, W76, W78, 
W80, B83, W84, and W88 systems; (The W87 LEP (Assembly/ 
Disassembly) is the standard equivalent unit and is equal to 1.0 equivalent 
unit. All other weapons program deliverables are defined as either 0.xx or 
1.yy equivalent units based on the number of hours of production time and 
whether it is greater or less than that standard.) 
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(iv) Meet annual Defense Program deliverables at Y-12 inclusive of assemblies, 
subassemblies, piece parts, phases of a dismantlement or surveillance, 
container refurbishments, and shipments from Area 5; 

 
(v) If SRTO option is included in Contract, 1100-2100 reservoir equivalents per 

year for loading, 100-170 reservoir equivalents per year for unloading, and 
240-350 per year reservoir equivalents for Gas Transfer System 
Surveillance; 

 
(vi) Maintain and exercise production process capabilities such as casting, 

rolling, forming, and machining; 
 

(vii) Support of multi-program initiatives including Product Realization 
Integrated Digital Enterprise and Requirements Modernization and 
Integration; 

 
(viii) Storage and disposition of excess legacy components from weapons 

activities; 
 

(ix) Support expense projects, such as the Manufacturing Operations 
Management at Y-12 (CD-4) and the Operations System Design and 
Integration at Pantex (CD-4). 

 
1.1.2 Campaigns: Campaigns are focused efforts to address critical capabilities 

needed to achieve key future program objectives. Campaigns are technically 
challenging, multi-function efforts that have definitive milestones and 
specific work plans. For this Contract these campaigns include, but are not 
limited to, the Engineering and Readiness Campaigns. Projected work scope 
within this program includes, but is not limited to: 

 
(i) Support advanced technology projects in support of the NSE such as lithium 

technologies, microwave deployment, wet chemistry replacement, lithium 
oxide replacement, high explosives development; 

 
(ii) If SRTO option is included in Contract, maintain operational capabilities to 

perform one or more tritium extractions per year for Tennessee Valley 
Authority supplied target rods; and 

 
(iii) Support transition of designated Campaign activities to DSW. 

 
1.1.3 Readiness in Technical Base and Facilities (RTBF) (MODIFIED 0185): 

RTBF provides the physical and operational infrastructure required to 
conduct the scientific, technical, and manufacturing activities of the 
Stockpile Stewardship Program. The RTBF mission is to ensure that the 
sites comprising the NSE are implementing the technologies and methods 
necessary to make construction, operation, energy efficiency and 
maintenance of production facilities safe, secure, reliable and cost effective 
and that the right facilities and infrastructure are in place to manufacture 
and certify the 21st century nuclear weapons stockpile. 
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The key areas within RTBF include, but are not limited to, construction, 
construction support and contractor integration, management of containers 
(onsite and offsite), operations of facilities, management and storage of 
materials (plutonium, highly-enriched uranium (HEU), Tritium, SNM and 
other materials), Material Recycle and Recovery, and Program Readiness. 
Projected work scope within this program includes, but is not limited to: 

 
(i) Maintain annual mission critical facility availability; 

 
(ii) Maintain mission critical facilities and mission dependent, not 
critical facilities; 

 
(iii) Project Management 

 
A. The Contractor shall perform design and construction activities for all 

projects under $20M (Expense and General Plant Projects). New projects 
over $20M, including Expense and Line Item, may be included if 
determined by the NNSA to be in the Government’s best interest. 

 
B. The Contractor shall perform initial project development (for all 

projects regardless of dollar value), project management, design, and 
construction management activities in accordance with required DOE 
Orders. 

 
C. The Contractor shall recognize existing Construction Labor 

Agreements and shall require subcontractors engaged in construction 
on the construction project to recognize the Construction Labor 
Agreement. 

 
D. The Contractor shall maintain project baselines, develop Documented 

Safety Analysis, define quality requirements, ensure National 
Environmental Policy Act compliance, provide quarterly reports to the 
NNSA for assigned projects, support external reviews, and meet other 
requirements as directed by the Contracting Officer. 

 
E. Line Item Projects covered by this Contract include, but are not limited 

to: 
 

• Uranium Processing Facility (UPF), see Chapter IV of this SOW 
o CLIN 0001: Contractor retains Design Authority 
o CLIN 0002:  Contractor acts as Design Agent 

• High Explosive Pressing Facility (HEPF) (CD-4 thru 2016) 
o Contractor provides design support for the US Army Corps of 

Engineers 
o Contractor supports construction and completes start-up and 

commissioning 
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• Nuclear Facility Risk Reduction Project (Critical Decision (CD) 
3B in 2012 and CD-4 in 2016) 
o Contractor completes design 
o Contractor completes construction, start-up, and commissioning 

• Security Improvement Project (CD-4 in 2014) 
o Contractor completes construction, start-up, and commissioning 

(iv) Manage and disposition waste generated at the sites; 
 

(v) Operate enriched uranium recycle and recovery systems at Y-12 to 
include chemical processing, metal working, purification, accountability, 
storage, disposition, breaking, casting, high precision machining, oxide 
conversion, metal production, and canning; 

 
(vi) Operate lithium recycle and recovery systems at Y-12; 

 
(vii) Reduce the backlog of Highly Enriched Uranium (HEU) material at 
Y-12 in order to fully execute Material Disposition Plan and manage 
newly generated low-equity material by processing to a form suitable for 
long-term storage or discard of material which is below the Economic 
Discharge Limit; 

 
(viii) Safe and secure storage, management, and disposition of nuclear 
and non- nuclear materials (weapon assemblies, pit staging, war reserve 
storage, enriched uranium, Li6, heavy water, plutonium, and satisfy 
NNSA and other DOE customer material requirements (also, if SRTO 
option is included in the Contract, tritium and He3); 

 
(ix) Support DOE enterprise-wide nuclear materials management and 
storage initiatives including, supporting the development and update of 
material management plans, supporting the DOE Nuclear Materials 
Management Team, and performing special studies related to uranium, 
lithium, heavy water as requested; 

 
(x) Deliver containers according to Shipment Schedules in support of 
DSW and other missions; and 

 
(xi) Support footprint reduction efforts at the sites. 

 
(xii) Operate the Wind Energy System (Pantex Wind Farm) as part of the 
Pantex Renewable Energy Project (PREP). 

 
1.1.4 Secure Transportation: This is the mechanism for the movement of weapons 

and materials between sites. Key facilities are located in Amarillo, Texas and 
Oak Ridge, Tennessee. Support under this Contract shall include maintenance 
of facilities, vehicle maintenance and support, and other activities. 
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1.2 Other NNSA Work 
 

1.2.1 Infrastructure and Environment: These programs include Site Stewardship, 
Long-term Environmental Stewardship, NNSA recapitalization programs, 
Nuclear Materials Management Team, and energy savings initiatives required 
by the DOE. Projected work scope for the NSE within this program includes, 
but is not limited to: 

 
(i) Overseeing roofing projects under Enterprise-wide Roofing Asset 
Management Program; 

 
(ii) Completing recapitalization and deferred maintenance projects; and 

 
(iii) Completing High Pressure Fire Loop at Pantex (CD-4). 

 
1.2.2 Nuclear Counterterrorism Incident Response and Other Nuclear Emergency 

Response Programs: The Nuclear Counterterrorism Incident Response (NCTIR) 
program ensures that capabilities are in place to respond to any DOE/NNSA 
facility emergency, nuclear, or radiological incident within the United States or 
abroad, and to provide operational planning and training to counter both domestic 
and international nuclear terrorism and assure that DOE can carry out its mission- 
essential functions. This includes DOE’s radiological assistance program, 
NNSA’s worldwide weapons accident response management, and other 
investigations or advisory groups. 

 
1.2.3 Nuclear Non-Proliferation: Defense Nuclear Nonproliferation programs work 

closely with a wide range of international partners, key U.S. federal agencies, the 
U.S. national laboratories, and the private sector to detect, secure, and dispose of 
dangerous nuclear and radiological material, and related weapons of mass 
destruction technology and expertise. Projected work scope for the NSE within 
this program includes, but is not limited to: 

 
(i) Integrate, plan and execute disposition projects for DOE complex-wide 

inventories of surplus and excess nuclear material; 
 

(ii) Complete 100% of scheduled deliveries of excess enriched uranium to 
customers; 

 
(iii) Provide effective and rapid response to emergent non-proliferation and 

international security requirements; 
 

(iv) Partner with DOE/NNSA laboratories to leverage resources and 
expertise in support of nuclear non-proliferation goals and objectives; 

 
(v) Support of global nonproliferation activities; and 

 
(vi) Meet 100% of scheduled deliveries for the supply of nuclear materials 

to foreign and domestic research and isotope production reactors and 
other Y- 12 customers. 
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1.2.4 Naval Propulsion: Naval Reactors programs require production and delivery of 

feedstock supporting their nuclear fuel program. Projected work scope for the 
NSE within this program includes, but is not limited to: 

 
(i) Complete 100% of scheduled deliveries of feedstock to NA-30; and 

 
(ii) Complete annual evaluation, maintain, and submit 20-year plan for NA-30 

feedstock requirements. 
 

1.2.5 Defense Nuclear Security (DNS): The DNS program protects NNSA interests 
from theft, diversion, sabotage, espionage, unauthorized access, compromise, and 
other hostile acts which may cause unacceptable adverse impacts on national 
security, program continuity, security of employees, and the public. As required 
by the security assets at each site, the Contractor shall provide a highly trained, 
competent, qualified, and certified Protective Force (PF) to protect nuclear 
explosives, SNM, classified matter, and other NNSA property. The actual PF 
staffing is determined by the posts and patrols and their required hours of 
operation. The Contractor is expected to provide staffing to meet requirements in 
a cost-effective manner. These responsibilities include planning, integration, 
management, and execution of all program elements excluding drug and alcohol 
testing for all site personnel. 

 
PF operations are included in the scope of this Contract for Pantex and Y-12 and not 
SRTO. The Government will furnish PF operations at the SRTO. In  accordance 
with the Contract’s Section H, H-9, Limitation on Protective Force Subcontracting, 
the Contractor shall not subcontract protective force services and responsibilities. 

 
The Contractor shall interface, as directed by the CO, with other contractors that 
perform safeguards and security work within the Oak Ridge Reservation and the 
Savannah River Site. In addition, at Pantex and Y-12 the scope entails coordination 
with local law enforcement agencies as well as management and operation of all 
shared security support services (e.g., Technical Surveillance Countermeasures and 
pre-event discovery operations) and facilities (inclusive of the Central Training 
Facility) in Oak Ridge, as well as implementation of the “Graded Security 
Protection Policy.” The Contractor shall establish a formal training program which 
ensures appropriate personnel are competently trained, and fully qualified to perform 
the tasks within their assigned responsibilities under both normal and emergency 
conditions. This responsibility also includes the DOE standardized security training 
of DOE-Oak Ridge PF personnel at the Central Training Facility. For other PF 
contractors within the ORR, the Contractor shall develop and conduct site-specific 
training curricula through coordination with the affected contractors. 

 
1.2.6 Cyber Security: The NNSA Cyber Security program ensures that sufficient 

information technology and information management security safeguards are 
implemented throughout the NSE to adequately protect information assets. The 
overarching goal is to implement a flexible, comprehensive, full life-cycle, risk- 
based cyber security program including a cyber security architecture aligned with 
the NNSA enterprise architecture and plans of the NNSA Office of the Chief 
Information Officer. The Contractor shall allow full, unfettered access to security 
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logs and cyber security sensor data to the Joint Cyber Coordination Center (JC3) 
to provide cyber security situational awareness for the NSE. The Contractor shall 
implement a cyber security baseline program and provide adequate performance 
metrics to generate a risk-based budget process for the NSE. 

 
1.3 Strategic Partnership Projects /Other Reimbursable Work (MODIFIED 0191) 

This includes the management and execution of other assigned programs related to 
national security missions for DOE, other Government agencies, or privately owned 
organizations on a non-interference basis with NNSA work as approved by the 
Contracting Officer. 

 
2.0 FUNCTIONAL SUPPORT 

 
The Contractor shall provide: 

 
2.1 General Support: 

General management and program management functions including executive direction, 
human resources, financial support services, procurement, legal services, central 
administrative services, program and project controls, information outreach, information 
services, and other general support functions. 

 
In addition, provide legacy health and welfare benefits administration regarding former 
Contractor employees at Portsmouth Gaseous Diffusion Plant, located near Piketon, Ohio 
and Paducah Gaseous Diffusion Plant, located approximately 15 miles west of Paducah, 
Kentucky. Provide legacy pension, health and welfare benefits administration regarding 
former Contractor employees at K-25, located five miles west of Y-12. 

 
2.2 Mission Support 

Mission support functions including environmental, safety and health, facilities 
management, maintenance, utilities, safeguards and security, logistics support, quality 
assurance, and laboratory/technical support. 

 
In addition, provide services and support, as directed by NNSA, in the following areas: 

 
(i) Office of Secure Transportation facilities; 

 
(ii) DOE Central Scrap Management Office; 

 
(iii) DOE Business Center for Precious Metals Sales and Recovery; 

(iv)DOE Tri-Laboratory Office; and 

(v) Sandia-operated Weapons Evaluation Test Laboratory (WETL) operations. 
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2.3 Site Specific Support 
Site specific support includes management and incentive fee administration, state and 
local taxes, and direction of a DOE-approved Plant-Directed Research, Development and 
Demonstration (PDRD) Program that supports science-based manufacturing related to 
the NNSA weapons mission, and encourages advanced research, development, and 
demonstration work to enhance the science and technology capabilities and core 
competencies required to fulfill the mission of nuclear production. 
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CHAPTER III. Human Resources 
 

1.0 DEFINITIONS 
 

Incumbent Employees are the employees in good standing of B&W Technical Services Pantex, 
LLC and B&W Technical Services Y-12, LLC under Contracts DE-AC04-00AL66620 and DE- 
AC05-00OR22800, and the Protective Services subcontract DE-AC55-07NA25750 between 
G4S Government Solutions, Inc., d/b/a WSI-Oak Ridge and B&W Technical Services Y-12, 
LLC, respectively as of the effective date of the Contract, and Tritium Operations and select 
employees of the Savannah River Nuclear Solutions, LLC Contract DE-AC09-08SR22470 as of 
the date of SRTO option exercise. 

 
Non-Incumbent Employees are new hires, i.e., employees other than Incumbent Employees who 
are hired by the Contractor upon the beginning of the Base Term at Y-12 and PX and new hires 
other than Incumbent Employees at SRS who perform Tritium Operations work under this 
Contract. 

 
2.0 WORKFORCE TRANSITION 

 
The following are requirements the Contractor shall carry out during the Transition Term. After 
the effective date of the Contract, the Contractor may propose alternate due dates for the 
deliverables described in 2.1, Staffing Plan, 2.2, Pay & Benefits, 2.3, Incumbent Employees 
Right of First Refusal, and 2.4, Advance Understanding on Human Resources. The Contracting 
Officer may approve such changes provided the deliverable dates make transition more effective 
and efficient for both parties. 

 
2.1 Staffing Plan 
No later than 30 calendar days after the effective date of the Contract the Contractor shall 
provide NNSA its plan for achieving the right workforce size and skills mix and an 
estimate of the number of employees at each site to whom they expect to make 
employment offers. 

 
2.2 Pay & Benefits 
Consistent with the requirements identified in 3.0 COMPENSATION and 4.0 
BENEFITS below, the Contractor shall develop and submit for NNSA approval an 
integrated pay and benefits program to cover non-bargaining unit Incumbent and non- 
bargaining unit Non- Incumbent Employees at PX & Y12. It is expected that the benefits 
program will be developed utilizing best practice and market based design concepts to 
achieve maximum efficiency and lower cost through such features as vendor and benefit 
plan consolidation. If the SRTO option is exercised, the Contractor shall provide 
information regarding their plans to incorporate SRTO employees into their integrated 
pay and benefits program. 

 
2.2.1 No later than 45 calendar days after the effective date of the Contract, the 

Contractor shall submit for NNSA approval all proposed benefit plans. The 
submission shall include all plan documents that will describe benefits 
provided to employees at Y12 and PX including existing plans to which the 
Contractor becomes a sponsor at the beginning of the Base Term as well as 
newly proposed plans. 
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The submission shall also include an “Employee Benefits Value Study” 
comparing the proposed benefit plans for non-bargaining unit Incumbent 
Employees and non-bargaining unit Non-Incumbent Employees using the 
NNSA Consolidated Employee Benefit Value Study methodologies and 
comparator companies, to be provided by the Contracting Officer, described in 
4.1.5 below. Contracting Officer’s approval of the Contractor’s benefits 
program will be contingent on the net benefit value not exceeding the 
comparator group by more than five percent. 

 
2.2.2 No later than 120 calendar days after the effective date of the Contract, the 

Contractor shall submit a plan with a timeline for implementing an integrated 
Compensation system that meets the criteria defined 3.0 COMPENSATION 
below. 

 
2.3 Incumbent Employees Right of First Refusal 

The Contractor shall use the Transition Term to make hiring decisions. The 
Contractor shall give a right of first refusal of employment for every position 
identified by the Contractor as necessary for completing the requirements of the 
contract (other than positions occupied by Key Personnel and managers who 
directly reported to them) under this Contract to Incumbent Employees as defined in 
1.0 Definitions who meet the qualifications for a particular position. The Contractor 
shall provide a written offer of employment that identifies the individual’s pay and a 
summary of the benefits package that will be available to the individual. Incumbent 
employees offered the same position shall be provided their same base salary/pay 
rate in existence (provided by the incumbent Contractor) at the time the offer is 
made. Incumbent employees offered a different position than the position they are 
performing at the time the offer is made shall be provided pay commensurate with 
the position. Such offer shall be provided to employees as soon as possible, 
however, no later than no later than 90 calendar days after the effective date of the 
Contract. 

 
2.4 Advance Understanding on Human Resources 

The Contractor shall submit no later than 120 calendar days after the effective date of 
the Contract a proposed Human Resources Plan. The Plan shall describe the 
Contractor’s proposed Human Resources policies, programs and related expenses 
that will have cost implications under the Contract. The plan should provide 
information showing that these proposed policies will support at reasonable cost the 
effective recruitment and retention of a highly skilled, motivated, and experienced 
workforce. This document will serve as the starting point for negotiation with which 
NNSA and the Contractor will reach an advance understanding on Contractor Human 
Resources costs. The advance understanding enables both the Contractor and the 
NNSA to determine allocability, allowability and reasonableness of costs prior to 
incurrence, thereby avoiding (to the maximum extent possible) subsequent 
disallowance and disputes; provide appropriate and reasonable compensation levels 
to recruit and retain Contractor employees to meet NNSA mission objectives; and 
assure prudent expenditure of public funds. The language identified in 3.0 
Compensation, 4.0 Benefits, 5.0 Labor Relations, and 6.0 Workforce Planning below 
will serve as the governing text for development of the advance understanding. The 
Personnel Appendix will include but is not limited to such topics as compensation, 
welfare benefits, labor relations, retirement plans, severance schedules, holidays, 
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vacation, etc., or any other human resource costs the Contractor or NNSA deems 
necessary. It is understood that any advance understanding will be appended to the 
Contract as the Personnel Appendix (Section J, Appendix I, Personnel Appendix). 

 
3.0 COMPENSATION 

 
The Contractor shall recruit and retain a highly skilled, motivated, and experienced workforce in a 
cost effective manner capable of carrying out the technical and other requirements set forth 
elsewhere in this Statement of Work. 

 
3.1 Total Compensation System 

Consistent with the requirement in 2.2, Pay and Benefits, the Contractor shall establish 
an integrated, market based pay and benefit program. The objective is to provide a 
level of total compensation which, within available funds, attracts, motivates and 
retains a highly competent workforce and maintains a competitive position in the 
applicable labor markets. 

 
The Contractor shall develop, implement and maintain formal policies, practices and 
procedures to be used in the administration of its compensation system including a 
compensation system Self-Assessment Plan consistent with FAR 31.205-6 and DEAR 
970.3102-05-6; “Compensation for Personal Services” (Total Compensation System). 
In addition, the Contractor’s total compensation system shall include the following 
components: 

 
(i) Philosophy and strategy for all pay delivery programs. 

 
(ii) System for establishing a job worth hierarchy. 

 
(iii) Method for relating internal job worth hierarchy to external market. 

 
(iv) System that includes a documented method and process for evaluating individual 

job performance and that bases individual and/or group compensation decisions on 
individual performance and Contractor performance as appropriate. In addition, the 
system must show the link to the annual evaluation of Contractor performance for 
individual compensation actions as appropriate. 

 
(v) Method for planning and monitoring the expenditure of funds. 

 
(vi) System for internal controls and self-assessment. 

 
(vii) System to ensure that reimbursement of compensation, including stipends, for 

employees who are on joint appointments with a parent or other organization shall 
be pro-rated according to the amount of time the employee spent performing work 
under this Contract. 

 
3.2 Cash Compensation 

The Contractor shall submit the following to the Contracting Officer for a 
determination of cost allowability for reimbursement under the Contract. 
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3.2.1 Additional Compensation System Self-Assessment Data 
Any additional compensation system self-assessment data requested by the 
Contracting Officer that may be needed to validate and approve the total 
compensation system. 

 
3.2.2 Proposed Major Compensation Program Design Changes 

Any proposed major compensation program design changes prior to 
implementation. 

 
3.2.3 Annual Compensation Increase Plan (CIP) 

(i) The CIP shall be provided to the Contracting Officer on October 1 
annually and shall include the following components and data: 

 
(1) Comparison of average pay to market average pay; 
(2) Information regarding surveys used for comparison; 
(3) Aging factors used for escalating survey data and supporting 

information; 
(4) Projection of escalation in the market and supporting information; 
(5) Information to support proposed structure adjustments, if any; 
(6) Analysis to support special adjustments; 
(7) Funding requests and supporting analysis for each pay structure to 

include breakouts of merit, promotions, variable pay, special 
adjustments, and structure movement; 

 
(a) The proposed plan totals shall be expressed as a percentage of 

the payroll for the end of the previous plan year. 
(b) All pay actions granted under the CIP are fully charged when 

they occur regardless of time of year in which the action 
transpires and whether the employee terminates before year- 
end. 

(c) Specific payroll groups (e.g., exempt, nonexempt, key 
personnel) for which CIP amounts are intended shall be defined 
by mutual agreement between the Contractor and the 
Contracting Officer. 

(d) The Contracting Officer may unilaterally adjust the CIP 
amount after approval based on major changes in factors that 
significantly affect the plan amount (for example, in the event 
of a major reduction in force or significant ramp-up). 

(e) The Contractor is authorized to make minor shifts (up to 10%) 
in funds between payroll groups without prior Contracting 
Officer approval. The Contractor shall notify the Contracting 
Officer at the time funds are shifted. 

(8) A discussion of the impact of budget and business constraints on 
the CIP amount; and 

(9) Discussion of relevant factors other than market average pay (e.g., 
turnover and offer-to-acceptance statistics, collective bargaining 
provisions, geographic considerations, total compensation). 

 
(ii)) Contracting Officer approval is not required for the CIP under the 

following circumstances: 1) the CIP submission is equal to or less than 
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the salary increase projection (e.g. World at Work projection); and (2) 
NNSA does not notify the Contractor of any questions or concerns that 
may negate cost allowability. NNSA will provide notification within the 
two weeks following the Contractors’ submission (date will be 
identified in the annual NNSA CIP guidance). 

 
(iii) Contracting Officer approval is required for the CIP under the following 

circumstances (1) the CIP percent exceeds the professionally recognized 
salary budget survey's salary increase projection (e.g. World at Work 
projection provided in the annual NNSA CIP guidance); (2) the 
Contractor's position to market warrants less than the survey's salary 
increase projection such that application of the CIP at the full increase 
projection, would result in the overall position to be above market; 
and/or (3) the Contractor's overall position to market is above market. 

 
(iv) Contracting Officer approval is not required for any salary structure 

adjustments that do not exceed the professionally recognized salary 
budget survey’s mean structure adjustments projected for the CIP year 
(e.g., World at Work projection provided in the annual NNSA CIP 
guidance). 

 
3.2.4 Compensation Actions for All Key Personnel 

The compensation actions for all Key Personnel shall be submitted for 
approval upon replacement. The top contractor official (i.e., Nuclear 
Production Contract Plant Manager or equivalent) salary actions including 
merit pay increases shall be submitted annually to the Contracting Officer 
for approval. The top contractor official’s approved reimbursed base salary 
will serve as the maximum allowable salary reimbursement under the 
Contract. With these compensation actions, the Contractor shall provide 
supporting justification related to internal and external equity, individual 
performance and the Application for Contractor Compensation Approval 
Form (DOE 3220.5). 

 
3.2.5 Incentive Compensation Plan 

For any proposed establishment of an Incentive Compensation Plan (variable 
pay plan/pay-at-risk), documentation shall be provided to the Contracting 
Officer no later than 60 days prior to proposed implementation. Such 
proposal must contain: 

 
(i) The design of the Incentive Compensation Plan, the funding 

methodology, and linkage to Contract performance measures; 
(ii) Requirement for approval of Incentive Compensation Plan design 

changes by the Contracting Officer prior to implementation; 
(iii) Requirement for an annual approval, prior to the performance period, of 

the total dollar amount of the pool, the eligible positions, and linkage to 
Contract performance goals; 

(iv) Requirement for policy that provides a specific passover rate, i.e., 
percent of participants who will not receive an incentive; 

(v) Requirement for an annual summary report on distributions made under 
an Incentive Compensation Plan; and 
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(vi) For any Executive Incentive Plans, a requirement for pay at risk. 
 

3.2.6 Assignments Outside of Normal Duty Station 
Assignments of employees outside of their normal duty station for which the 
NNSA/DOE will reimburse all or some of their compensation or other 
expenses shall be in accordance with NNSA Policy Letter, NAP-31, titled 
NNSA M&O Off-Site Extended Duty Assignments. 

 
3.2.7 Contractor’s Total Compensation System 

The Contractor’s Total Compensation System (e.g., to be set forth in Section 
J, Appendix I, Personnel Appendix), shall meet the tests of allowability in 
FAR 31.205-6 and DEAR 970.3102-05-6, be fully documented, be 
consistently applied, and be acceptable to the Contracting Officer. Costs 
incurred in implementing the Total Compensation System shall be approved 
by the Contracting Officer. Any changes to the Total Compensation System 
shall be submitted to the Contracting Officer 60 days prior to 
implementation. Changes that impact current or future costs shall be 
approved by the Contracting Officer prior to implementation. 

 
3.2.8 Human Resources Plan 

As a part of the Human Resources Plan the Contractor shall submit a 
severance plan. The severance plan must include the notification period, 
pay-in-lieu policy, and the severance schedule. Supporting documentation 
must include information regarding standards from nationally recognized 
sources and or comparator firms (including corporate parents). 

 
Severance Pay is not payable to an employee under this Contract if the 
employee: 

 
(i) Voluntarily separates, resigns or retires from employment, except that in 

the event the Contractor conducts an NNSA approved voluntary 
separation program; 

 
(ii) Is offered employment with a successor/replacement Contractor; 

 
(iii) Is offered employment with a parent or affiliated company; and/or 

 
(iv) Is discharged for cause. 

 
(v) Occupies one of the Key Positions identified in Section J, Appendix J. 

 
Service Credit for purposes of determining severance pay does not include 
any period of prior service for which severance pay has been previously paid 
through a DOE cost-reimbursement Contract. 

 
3.3 Reports and Information: Compensation 

The Contractor shall provide the Contracting Officer with the following 
reports and information with respect to pay and benefits provided under this 
Contract: 
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(i) An Annual Contractor Salary-Wage Increase Expenditure Report to 
include, at a minimum, breakouts for merit, promotion, variable pay, 
special adjustments, and structure movements for each pay structure, 
showing actual against approved amounts, no later than 30 days after 
Compensation Increase Plan expenditures. 

(ii) Other compensation reports as requested by the Contracting Officer. 
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4.0 BENEFITS 
 

4.1 Assumption of Existing Pension Plan 
The Contractor will be required to become a sponsor of the existing pension 
plans and other Post Retirement Benefit Plans (PRB), as applicable, with 
responsibility for management and administration of the plans, including 
maintaining the qualified status of those plans. The Contractor shall carry over 
the length of service credit and leave balances for Incumbent Employees 
accrued as of the date of the Base Term. 

 
4.1.1 No presumption of allowability will exist when the Contractor implements 

a new benefit plan or makes changes to existing benefit plans until the 
Contracting Officer makes a determination of cost allowability for 
reimbursement for new or changed benefit plans which will result in 
additional costs. Justification for new benefit plans and changes to plan 
design or funding methodology which will increase costs must include cost 
impact, and the basis of determining cost. The Contractor shall notify the 
Contracting Officer prior to implementation of benefit plans that are either 
new or first time for the site, are a significant impact to employees, or 
which may set a precedent for the DOE/NNSA contractor system. 

 
4.1.2 Cost reimbursement for pension and other benefit programs sponsored by 

the Contractor for non-bargaining and bargaining unit employees will be 
based on the “Employee Benefits Value Study” as described in 4.1.5.1 
and 4.1.5.2 and an “Employee Benefits Cost Study Comparison” as 
described in 4.1.5.3 below. 

 
4.1.3 The Contractor shall notify the Contracting Officer prior to terminating 

any benefit plan during the term of the Contract. 
 

4.1.4 Service Credit for cost reimbursement for employee benefits to include 
PRB eligibility will be determined in accordance with NNSA 
Supplemental Directive NA SD O 350.1, M&O Contractor Service Credit 
Recognition. 

 
4.1.5 Unless otherwise stated, or as directed by the Contracting Officer, the 

Contractor shall participate in and/or submit the studies required in 
paragraphs 4.1.5.1, 4.1.5.2, and 4.1.5.3 below. The studies shall be used by 
the Contractor in calculating the cost or value of benefits under existing 
benefit plans. In addition, the Contractor shall submit updated values to the 
Contracting Officer for approval prior to the adoption of any change to a 
pension or other benefit plan that will increase costs. 

 
4.1.5.1 The NNSA Consolidated Employee Benefits Value Study for non- 

bargaining unit employees, shall be submitted by July 31st every 
two years or as directed by the Contracting Officer. The 
Contractor will utilize the comparator companies previously 
utilized in the last NNSA Consolidated Benefit Value Study. If 
any of the comparator companies no longer participate, the 
Contractor will recommend replacement companies for approval 
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by the Contracting Officer. The Value Study shall include major 
non-statutory benefits plans offered by the contractor, including 
qualified defined benefit (DB) plans (except DB plans closed to 
new entrants) and defined contribution (DC) retirement and 
capital accumulation plans, and death, disability, health, and paid 
time-off welfare benefit programs. To the extent that the value 
study does not address post-retirement benefits other than 
pensions, the Contractor shall provide a separate cost and plan 
design data comparison for the post-retirement benefits other than 
pensions using external benchmarks derived from nationally 
recognized and Contracting Officer approved survey sources. 

 
4.1.5.2 An Employee Benefits Value Study for bargaining unit employees 

shall be completed 6 months prior to the end of the bargaining 
unit Contract. The Benefits Value Study must include at least 15 
comparator companies approved by the Contracting Officer. The 
Value Study must include major non-statutory benefit plans 
offered by the Contractor, including qualified DB (except DB 
plans closed to new entrants) & DC retirement and capital 
accumulation plans and death, disability, health, and paid time off 
welfare benefit programs. To the extent that the value study does 
not address post retirement benefits other than pensions, the 
Contractor shall provide a separate cost and plan design data 
comparison for the post retirement benefits other than pensions 
using external benchmarks derived from nationally recognized 
and Contracting Officer approved survey sources. 

 
4.1.5.3 An Employee Benefits Cost Study Comparison for non-bargaining 

and bargaining unit employees, shall be submitted by July 31st 

annually. The cost study must utilize a professionally recognized 
measure approved by the Contracting Officer that analyzes the 
Contractor’s employee benefits cost for employees as a percent of 
payroll and compares it with the cost as a percent of payroll 
including geographic factor adjustments, reported by the U. S. 
Labor’s Bureau of Labor Statistics or other Contracting Officer 
approved comparator group or broad based national benefit cost 
survey. 

 
4.1.5.4 When the weighted average net benefit value for non-bargaining 

employees (including different tiers of benefits or groups of 
employees) exceeds the comparator group by more than five 
percent, the Contractor shall submit a corrective action plan to the 
Contracting Officer no later than 60 days after the Benefit Value 
Study is conducted. 

 
4.1.5.5 When the benefit costs as a percent of payroll exceeds the 

comparator group by more than five percent, when and if required 
by the Contracting Officer, the Contractor shall submit an analysis 
of the specific plan costs that result in or contribute to the percent 
of payroll exceeding the costs of the comparator group and submit 
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a corrective action plan if directed by the Contracting Officer. 
 

4.1.5.6 Within two years, or longer period as agreed to between the 
Contractor and the Contracting Officer, of the Contracting 
Officer’s acceptance of the Contractor's corrective action plan, 
the Contractor shall align employee benefit programs with the 
benefit value and the cost as a percent of payroll in accordance 
with its corrective action plan. 

 
4.1.6 In the event the NNSA determines it is appropriate to spin off any portion 

of any defined benefit plan in order to address benefits for employees who 
used to perform work under the former M&O Contract, but who 
subsequently perform work under a different NNSA contract, the 
Contractor shall negotiate in good faith regarding the disposition of 
pension plan assets and liabilities consistent with direction from the 
Contracting Officer. 

 
4.2 Reports and Information: Benefits 

 
The Contractor shall provide to the Contracting Officer: 

 
(i) Annually, the Report of Contractor Expenditures for Employee Supplemental 

Compensation (DOE F 3220.8); and 
 

(ii) Quarterly, input requested benefits data into DOE’s iBenefits pension and 
benefits management system. 

 
4.3 Workers’ Compensation 

 
4.3.1 The Contractor, unless workers’ compensation coverage is provided 

through a state funded arrangement or a corporate benefits program, 
shall submit to the Contracting Officer for approval all new workers’ 
compensation policies and all initial proposals for self-insurance. 
Additionally, Contractors shall provide copies to the Contracting 
Officer of all renewal policies for workers’ compensation. 

 
4.3.2 Workers’ compensation loss income benefit payments when 

supplemented by other programs (such as salary continuation, short term 
disability) are to be  administered so that the total benefit payments 
from all sources shall not exceed 100% of employee’s net pay. 

 
4.4 Pension Plans 

 
4.4.1 For cost allocability and reimbursement purposes, any defined benefit 

(DB) or defined contribution (DC) pension plans established by the 
Contractor and any DB or DC plans for which the Contractor assumes 
sponsorship upon the start of the Base Term, shall be maintained 
consistent with the requirements of the Internal Revenue Code (IRC), 
Employee Retirement Income Security Act of 1974 (ERISA) as 
amended and any other applicable laws. 
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4.4.2 Any pension plan maintained by the Contractor, for which NNSA 
reimburses costs, shall be maintained as a separate pension plan distinct 
from any other pension plan which provides credit for service not 
performed under a DOE cost- reimbursement Contract. Each Contractor 
pension plan shall be submitted to an annual, full-scope audit by an 
outside independent organization and the resulting report, submitted to 
NNSA, must provide the accounting details specified in ERISA Sections 
103 and 104. 

 
4.4.3 The Contractor will be reimbursed for pension contributions in the 

amounts necessary to ensure that the plans are funded to meet the annual 
minimum required contribution under ERISA, as amended. If a 
minimum contribution payment is required to avoid benefit restrictions 
to Plan participants, the Contractor shall notify the Contracting Officer 
at least sixty (60) days prior to the date the payment is due. 
Reimbursement above the annual ERISA required minimum 
contribution will require prior approval of the Contracting Officer. The 
Contracting Officer will take into consideration all pre-funding balances 
and funding standard carryover balances when evaluating whether to 
approve reimbursement above the minimum required contribution. 
Timing of a Contractor’s contributions to a plan must enable a plan’s 
actuary to certify that a plan is adequately funded at the beginning of a 
plan year. 

 
4.4.4 At least 60 days prior to the adoption of any changes to a pension plan, 

the Contractor shall submit the information required in 4.4.4.1 and 
4.4.4.2 below, as applicable, to the Contracting Officer for approval or 
disapproval and a determination as to whether the costs to be incurred 
are deemed allowable pursuant to FAR 31.205-6, as supplemented by 
DEAR 970.3102-05-6. 

 
4.4.4.1 For proposed changes to DB and DC plans that are not 

mandated by law the Contractor shall provide the following to 
the Contracting Officer: 

 
(i) A clean copy of the current plan document (as conformed 

to show all prior plan amendments), with the proposed 
new amendment indicated in redline/strikeout; 

 
(ii) An analysis of the impact of any proposed changes on 

actuarial accrued liabilities and an analysis of relative 
benefit value and a cost study index; 

 
(iii) Except in circumstances where the Contracting Officer 

indicates that it is unnecessary, a legal explanation of the 
proposed changes from legal counsel for purposes of 
compliance with all legal requirements applicable to 
private sector DB pension plans; 
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(iv) The Summary Plan Description; and 
 

(v) Any such additional information as requested by the 
Contracting Officer. 

 
When changes to DB and/or DC plans are required by law, 
the Contractor must provide a copy of the current plan 
document (as conformed to show all prior plan 
amendments), with the proposed new amendment indicated 
in redline/strikeout no later than 30 days before the new 
amendment is to take effect. 

 
4.4.4.2 The Contractor shall obtain the advance written approval of the 

Contracting Officer for any required pension plan changes that 
are not required by law and which may increase costs or 
liabilities, and any proposed special programs (including, but 
not limited to, plan-loan features, employee contribution 
refunds, or ancillary benefits) and shall provide a justification 
to the Contracting Officer. The justification must: (a) 
demonstrate the effect of the plan changes on the contract net 
benefit value or percent of payroll benefit costs, (b) provide the 
dollar estimate of savings or costs, and (c) provide the basis of 
determining the estimated savings or costs. 

 
4.4.5 When operations at a designated NNSA facility are terminated and no 
further work is to occur under the prime Contract, the following apply. 

 
4.4.5.1 No further benefits for service shall accrue; 

 
4.4.5.2 The Contractor shall provide a determination statement in its 

settlement proposal, defining and identifying all liabilities and 
assets attributable to the NNSA Contract; 

 
4.4.5.3 The Contractor shall base its DB pension liabilities attributable 

to NNSA Contract work on the market value of annuities or 
dispose of such liabilities through a competitive purchase of 
annuities. The Contractor, as pension plan sponsor, must adhere 
to Department of Labor guidance set forth at 29 CFR 2509.95-1 
regarding selection of an annuity provider for the purpose of 
benefit distributions from a DB pension plan; 

 
4.4.5.4 Assets shall be determined using the “accrual-basis market 

value” on the date of termination of operations; and 
 

4.4.5.5 NNSA and the Contractor shall establish an effective date for 
spinoff or plan termination. On the same day as the Contractor 
notifies the IRS of the spinoff or plan termination, all NNSA 
assets assigned to a spun-off or terminating plan shall be placed 
in a high-yield, fixed-income portfolio until the successor 
trustee, or an insurance company, is able to assume stewardship 
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of those assets. The portfolio shall be rated no lower than 
Standard & Poor's “AA.” 

 
4.4.6 Terminating Plans. 

 
4.4.6.1 NNSA Contractors shall not terminate any pension plan 

(commingled or site specific) without notifying the Department 
at least 60 days prior to the scheduled date of plan termination. 

 
4.4.6.2 To the extent possible, the Contractor shall satisfy plan 

liabilities to plan participants by the purchase of annuities 
through competitive bidding on the open annuity market. The 
Contractor, as pension plan sponsor, must adhere to Department 
of Labor guidance set forth at 29 CFR 2509.95-1 regarding 
selection of an annuity provider for the purpose of benefit 
distributions from a DB pension plan The Contractor shall apply 
the assumptions and termination procedures of the Pension 
Benefit Guaranty Corporation. 

 
4.4.6.3 Funds to be paid or transferred to any party as a result of 

settlements relating to pension plan termination or reassignment 
shall accrue interest from the effective date of termination or 
reassignment until the date of payment or transfer. 

 
4.4.6.4 If ERISA or IRC rules prevent a full transfer of excess NNSA 

reimbursed assets from the terminated plan, the Contractor shall 
pay any deficiency directly to NNSA according to a schedule of 
payments to be negotiated by the parties. 

 
4.4.6.5 On the same day as the Contractor notifies the IRS of the plan 

termination, all NNSA assets will be placed in a high-yield, 
fixed-income portfolio until full disposition of the terminating 
plan’s liabilities. The portfolio shall be rated no lower than 
Standard & Poor's “AA.” 

 
4.4.6.6 NNSA liability to a commingled pension plan shall not exceed 

that portion which corresponds to participants’ service accrued 
for their work under an NNSA Contract. The NNSA shall have 
no other liability to the plan, to the plan sponsor, or to the plan 
participants. 

 
4.4.6.7 After all liabilities of the plan are satisfied, the Contractor shall 

return to NNSA an amount equaling the asset reversion from the 
plan termination and any earnings which accrue on that amount 
because of a delay in the payment to NNSA. Such amount and 
such earnings shall be subject to NNSA audit. To affect the 
purposes of this paragraph, NNSA and the Contractor may 
stipulate to a schedule of payments. 
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4.4.7 Post Contract Responsibilities for Pension and Other Benefit Plans 
 

4.4.7.1 If this Contract expires or terminates and NNSA has awarded a 
Contract under which the new Contractor becomes a sponsor 
and assumes responsibility for management and administration 
of the pension or other benefit plans covering active or retired 
Contractor employees with respect to service, the Contractor 
shall cooperate and transfer to the new Contractor its 
responsibility for sponsorship, management and administration 
of the plans consistent with direction from the Contracting 
Officer. If a comingled plan is involved, the Contractor shall: 

 
(i) Spin off the NNSA portion of any commingled plan that 

provides benefits for employees working at the NNSA 
facility into a separate plan. The new plan shall provide 
benefits similar to those provided by the commingled plan 
and shall carry with it the NNSA assets on an accrual basis 
market value, including NNSA assets that have accrued in 
excess of NNSA liabilities. 

 
(ii) Bargain in good faith with NNSA or the successor 

Contractor to determine the assumptions and methods for 
establishing the liabilities involved in a spinoff. NNSA and 
the Contractor(s) shall establish an effective date of 
spinoff. On the same day as the Contractor notifies the IRS 
of the spinoff, all NNSA assets assigned to a spun-off plan 
shall be placed in a high-yield, fixed income portfolio until 
the successor trustee is able to assume stewardship of 
those assets. The portfolio shall be rated no lower than 
Standard & Poor's “AA.” 

 
4.4.7.2 If this Contract expires or terminates and NNSA has not 

awarded a Contract to a new Contractor under which the new 
Contractor becomes a sponsor and assumes responsibility for 
management and administration of the Plans, or if the 
Contracting Officer determines that the scope of work under 
the Contract has been completed (any one such event may be 
deemed by the Contracting Officer to be “Contract Completion” 
for purposes of this paragraph), whichever is earlier, and 
notwithstanding any other obligations and requirements 
concerning expiration or termination elsewhere in this 
Contract, the following actions shall occur regarding the 
Contractor’s obligations regarding the Plans at the time of 
Contract Completion: 

 
(i) Subject to paragraph 4.4.7.2(ii) below, and 

notwithstanding any legal obligations independent of the 
Contract the Contractor may have regarding 
responsibilities for sponsorship, management, and 
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administration of the Plans, the Contractor shall remain the 
sponsor of the Plans, in accordance with applicable legal 
requirements. 

 
(ii) The parties shall exercise their best efforts to reach 

agreement on the Contractor's responsibilities for 
sponsorship, management and administration of the Plans 
prior to or at the time of Contract Completion. However, if 
the parties have not reached agreement on the Contractor's 
responsibilities for sponsorship, management and 
administration of the Plans prior to or at the time of 
Contract Completion, unless and until such agreement is 
reached, the Contractor shall comply with written direction 
from the Contracting Officer regarding the Contractor's 
responsibilities for continued provision of pension and 
welfare benefits under the Plans, including but not limited 
to continued sponsorship of the Plans, in accordance with 
applicable legal requirements. To the extent that the 
Contractor incurs costs in implementing direction from the 
Contracting Officer, the Contractor’s costs will be 
reimbursed pursuant to applicable Contract provisions. 

 
4.4.8 Reports and Information - Retirement Plans: For each DB and DC 

pension plan as applicable or portion of a pension plan for which 
NNSA reimburses costs, the Contractor shall provide the Contracting 
Officer with the following information within nine months of the last 
day of the current pension plan year except for the Pension 
Management Plan which shall be submitted by January 30 of each year. 

 
4.4.8.1 The annual actuarial valuation report for each NNSA-reimbursed 

pension plan. When a pension plan is commingled, the 
Contractor shall submit separate reports for NNSA’s portion and 
the plan total. 

 
4.4.8.2 Copies of IRS Forms 5500 with Schedules for each NNSA- 

funded pension plan, no later than that submitted to the IRS. 
 

4.4.8.3 Copies of all forms in the 5300 series submitted to the IRS that 
document the establishment, amendment, termination, spin-off, 
or merger of a plan submitted to the IRS. 

 
4.4.8.4 The annual Pension Management Plan as described below (4.5 

Pension Management Plan) by January 30 of each year. 
 

4.5 Pension Management Plan 
 

4.5.1 The Contractor shall submit a plan for management and administration 
(Pension Management Plan) for each defined benefit pension plan (Plan) for 
which the Department has a continuing obligation to reimburse pension 
contributions that is consistent with the terms of this Contract and which 
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includes projected assets, projected liabilities, and estimated contributions and 
the prior year's actuarial valuation report annually on January 30. 

 
4.5.2 The Pension Management Plan shall include: 

 
4.5.2.1 The Contractor’s best projection of the contributions which it 

will be legally obligated to make to the Plan(s), beginning with 
the required contributions for the current fiscal year, based on 
the latest actuarial valuation, and continuing for the following 
four fiscal years. This estimate will be based upon compliance 
with all applicable legal requirements relating to the 
determination of contributions and upon the assumptions set 
out in the Plan document(s). All contribution calculations 
should reflect payments made during DOE fiscal years, 
beginning Oct 1, through September 30, and the next 
succeeding six fiscal years. Please include a summary of the 
key actuarial assumptions used to determine the required 
contribution. All projections must be based upon the most 
recently available asset information for the Plan. For example, 
for a Plan with a July 1 valuation date, project the July 1, value 
of assets for the current year to be used in the calculation from 
the actual January 1, value of assets from the same year. 

 
4.5.2.2 If the actuarial valuation submitted pursuant to the annual 

Pension Management Plan update indicates that the sponsor of 
the Plan must impose benefit restrictions, the Contractor shall 
provide the following information: 

 
(i) The type of benefit restriction that will take place; 

 
(ii) The number of Contractor employees that potentially 

could be impacted and the nature of the restriction (e.g., 
financial impact) by imposition of the required benefit 
restriction; 

 
(iii) The amount of money that would need to be contributed 

to the Plan and the timing of such contribution to avoid 
legally required benefit restrictions; and 

 
(iv) A recommendation regarding whether the additional 

money should be contributed to the Plan and the rationale 
for the recommendation. 

 
4.5.2.3 A detailed discussion of how the Contractor intends to manage 

the Plan(s) to maximize contribution predictability (i.e. 
forecasting accuracy) and to contain current and future costs, to 
include the rationale for selection of all Plan assumptions (i.e., 
actuarial experience studies) that determine the required 
contributions and which impact the level and predictability of 
required contributions. As part of the Contractor’s plan to 
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maximize contribution predictability, the Contractor may 
propose funding strategies other than ERISA minimums for 
NNSA’s consideration and approval. The Contractor shall 
submit the following for NNSA to consider in deciding on the 
alternate funding strategy: 

 
(i) Identify whether the current year additional amount can 

be absorbed within the current operating budget; 
 

(ii) Discuss the integration of Plan’s funding strategy and 
investment strategy taking into consideration the plan’s 
demographic profile, liability duration, and impact of 
current year funding decisions on future year contribution 
requirements; 

 
(iii) Discuss the strategy for achieving fully funded status and 

protecting against erosion of the Plan’s funded status; 
 

(iv) Discuss the strategy for specifically protecting any 
pension funding contributions reimbursed in excess of the 
minimum required contribution against the risk of 
significant loss; and 

 
(v) Discuss whether the plan has a prefunding or funding 

standard carryover balance that could be used to improve 
the plan’s AFTAP without requiring additional 
contributions. Provide a rationale regarding the 
recommended use of the available balance(s). 

 
4.5.2.4 An assessment to evaluate the effectiveness of the Contractor’s 

Plan(s) investment management/results.The assessment must 
include at a minimum: a review and analysis of Plan 
investment objectives and asset allocations; results of the most 
recent asset liability study and investment policy review; the 
strategies employed to achieve the Plan's investment 
objectives; and the methods used to monitor execution of those 
strategies and the achievement of the investment objectives. 
The Contractor shall also identify its plans, if any, for revising 
any aspect of its Pension Management Plan based on the results 
of the review. 

 
Within thirty (30) days after the date of the submission, 
appropriate Contractor representatives will meet with the 
Contracting Officer and other DOE/NNSA representatives to 
discuss the Contractor’s proposed Pension Management Plan. 
The Contractor must be prepared to discuss any differences 
between the prior fiscal year’s projected pension contributions 
for future fiscal years and the most recent projected pension 
contributions for future fiscal years and the rationale for any 
such discrepancies. In addition, discrepancies between the 
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actual contributions made for the most recent fiscal year 
preceding the meeting and the projected contributions for that 
fiscal year and the rationale for any such discrepancies, and 
funding strategies for the Plan will be discussed. 
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5.0 LABOR RELATIONS 
 

(i) The Contractor shall comply with the National Labor Relations Act, DEAR 
Subpart 970.2201, and all applicable Federal and State labor laws. 

 
(ii) No later than 60 days before the commencement of bargaining, the Contractor 

shall provide to the Contracting Officer in writing 1) the proposed changes to the 
current collective bargaining agreement that will increase costs over and above 
the current collective bargaining agreement costs; 2) the proposed savings to the 
current collective bargaining agreement; 3) the dollar amounts associated with the 
proposed changes to reflect a total cost and total net cost (or savings). Cost 
increase figures shall be provided for each of the following distinct categories: 
wages, health benefits, retirement benefits and all other benefits that increase 
costs under the existing collective bargaining agreement. Upon the request of the 
Contracting Officer, provide the full financial impact of the proposed wage 
increases, including but not limited to the impact on overtime and shift differential 
costs and an estimate of overhead burden increases that will occur as a result of 
the proposed wage and benefit increases over the life of the collective bargaining 
agreement. 

 
The Contractor will provide regional wage survey information, Benefits Value 
study information, Cost Study information and any other information to support 
the collective bargaining cost figures set forth in the Contractor's proposal no later 
than 60 days prior to the commencement of bargaining. 

 
Prior to the commencement of collective bargaining, the Contracting Officer will 
communicate to the Contractor the total approved, aggregate cost ceiling for the 
cost associated with the successor collective bargaining agreement. Once the 
aggregate threshold is determined and provided to the Contractor, no further 
approval of economic parameters is required unless 1) the changes would exceed 
the aggregate figure or 2) the changes proposed are contrary to Departmental 
policy or written instructions. To the extent the Contractor assumes savings from 
new negotiation positions not set forth in the Contractor’s initial cost proposal, the 
Contractor must notify the Contracting Officer of such assumed savings by no 
later than 15 days after the collective bargaining agreement is executed. 

 
(iii) The Contractor shall provide an electronic copy of the bargaining agreement to 

the Contracting Officer 30 days after formal ratification. The Contractor shall 
provide the “Report of Settlement” 30 days after formal ratification using the 
Work Force Information System (WFIS). The Contractor shall provide 
information requested by the Contractor Officer regarding ratified collective 
bargaining agreements to which the Contractor is a party. The Contractor shall 
enter information, including but not limited to the executed collective bargaining 
agreements, into the iBenefits system (or any successor database) quarterly, or 
upon Contracting Officer request. 

 
 

(iv) The Contractor shall notify the Contracting Officer in a timely fashion of labor 
relations issues that may cause a significant impact to the workforce. 
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(v) The Contractor shall immediately (within twenty-four hours) advise the 
Contracting Officer of the following: 

 
(A) Possible strike situations or other actions affecting the continuity of 

operations including work stoppages and picketing; 
 

(B) Formal action by the National Labor Relations Board (NLRB) including 
but not limited to issuance of a complaint against the Contractor. Copies of 
complaints, settlement agreements, judgments and any other documents 
issued in connection with Contractor actions with respect to labor practices 
shall be provided to the Contracting Officer; 

 
(C) Recourse to procedures under the Labor-Management Relations Act of 

1947 as amended or any other state law; 
 

(D) Any grievance scheduled for arbitration under any collective bargaining 
agreement that has the potential for significant economic or other impact 
as well as the decision of the arbitrator; and 

 
(E) Other significant issues that may involve review by other federal or state 

agencies. 
 

6.0 WORKFORCE PLANNING 
 

6.1 Workforce Planning - General 
The Contractor shall analyze workforce requirements consistent with current and 
future mission requirements and develop appropriate workforce transition 
strategies to ensure appropriate skills are available at the right time, in the right 
number, in the right place. Particular attention shall be paid to current and future 
critical skills. This analysis shall be available for review upon Contracting 
Officer request. 

 
6.2 Reductions in Contractor Employment – Workforce Restructuring 

 
6.2.1 Voluntary Separations: In order to minimize the number of involuntary 
separations and mitigate the impact on affected employees, the Contractor will 
consider in consultation with the Contracting Officer, the use of a Voluntary 
Separation Program (VSP) before consideration is given to conducting an 
Involuntary Separation Program (ISP) when workforce restructuring is 
necessary. The Contractor shall submit the VSP for approval by the Contracting 
Officer prior to implementation regardless of the number of employees 
involved. No reimbursement of costs associated with VSPs will be allowable if 
not approved by the Contracting Officer prior to implementation. 

 
6.2.2 Involuntary Reductions in Contractor Employment 

 
6.2.2.1 If the restructuring involves separating between 10-99 employees 

in a rolling twelve-month period, the Contractor shall notify the 
Contracting Officer no later than 15 days in advance of the action. 
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6.2.2.2 For restructuring actions that involve separating between 50-99 
employees, the Contractor shall prepare a specific workforce 
restructuring plan and submit the plan to the Contracting Officer 
for informational purposes. In addition, the Contractor shall 
perform a diversity impact analysis and provide a copy of the 
analysis to the NNSA Site Counsel at the Nuclear Production Site 
Office for any restructuring actions that involve 50 or more 
employees within a 12-month period. 

 
If the restructuring may involve the separation of 100 or more 
employees within a 12-month period, the Contractor shall submit 
a specific workforce restructuring plan, for approval by the 
Contracting Officer, to enable compliance with Section 3161 of 
the National Defense Authorization Act for Fiscal Year 1993 at a 
minimum, no later than 90 days in advance of the date the 
Contractor needs to begin notification to employees in 
accordance with the law and its attendant timeframes to effect the 
separations. 

 
6.2.2.3 All notifications to the NNSA must contain pertinent information 

such as reasons, costs, dates, and numbers of impacted 
employees. 

 
6.2.3 Any payment of benefits beyond those already approved in the Contract 
must be approved by the Administrator, NNSA, through the Contracting 
Officer. 
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CHAPTER IV. Uranium Processing Facility (UPF) 
 

1.0 INTRODUCTION 
 

As discussed in Section J, Appendix A, Chapter II, Work Scope Structure, the Contractor retains 
Design Authority for the Uranium Processing Facility at Y-12 under CLIN 0001. CLIN 0002 
(defined herein, as Design Agent) is inclusive of all project management elements associated 
with the design, procurement, construction, start-up, and turnover to operations of the facilities 
and processes for UPF. Applicable requirements discussed in Section J, Appendix A, Chapter I, 
Objectives, Scope, and Requirements, Chapter II, Work Scope Structure, and Chapter III, Human 
Resources, also apply to CLIN 0002, and supplemental requirements for CLIN 0002 are 
contained in this Chapter. 

 
2.0 BACKGROUND 

 
The UPF project is the solution to meeting NNSA’s mission need for Enriched Uranium (EU) 
processing – by consolidating Y-12’s EU processing and manufacturing into appropriately sized 
modern facilities that meet current safety and security requirements while eliminating the high 
cost and risk of maintaining Y-12’s aging infrastructure. Existing EU processing equipment and 
technologies are outdated and oversized for the current mission. Y-12 facilities face significant 
deferred maintenance, require intensive routine maintenance, and are subject to escalating 
operating, utility, and maintenance costs. Worker protection relies on administrative controls 
and personal protection equipment rather than engineered controls. Replacement of the Y-12 
facilities and equipment will be required to sustain operations, incorporate updated technology, 
and right-size processes. 

 
3.0 ACQUISITION STRATEGY 

 
The government may evaluate discrete scopes of work to determine the appropriate acquisition 
strategy for UPF design and construction. In response to these decisions, the Contractor shall be 
prepared to have: 

 
(i) The appropriate systems, processes, and procedures in place to support the full suite of 

potential Federal acquisition strategies, such as Direct Federal Contracting and 
Interagency Agreements; 

(ii) The ability to perform in a wide variety of roles on behalf on the Government, including 
serving as an owner’s agent, construction manager, or staff augmentation (e.g. estimating, 
proposal development, etc.); and 

(iii) A full suite of contracting mechanisms in its agreement with the Government including 
fixed-price, cost-reimbursement, incentive, indefinite-delivery, time-and-materials, and 
agreements as applicable and deemed necessary, in those cases where the Government 
decides not to perform the work directly (Note: the terms and conditions of contract may 
require modification for each type). 

 
4.0 ROLES OF THE DESIGN AUTHORITY AND DESIGN AGENT 

 
The role of the Design Authority will be performed by Mission Engineering under CLIN 0001 
and will consist of defining the operational, high-level design, safety basis, and mission 
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requirements for the UPF engineering scope. The Design Authority is responsible for 
establishing and recommending approval of the UPF Safety Basis. The Design Authority is 
responsible for ensuring the operational, design, safety basis, and mission requirements are met. 
The Design Authority will provide conflict resolution and interpretation of design requirements. 
The Design Authority will provide oversight of design activities. 

 
The role of the Design Agent will be performed by UPF Engineering under CLIN 0002, using 
the operational, design, safety basis, and mission requirements as defined by the Design 
Authority. The Design Agent is responsible for the professional quality, technical accuracy and 
adequacy, and the coordination of all designs, drawings, specifications and other services 
furnished under this contract. The Design Agent prepares all design documents and supporting 
information, maintains the design basis, controls configuration, and trends performance of 
systems. 

 
The Contractor will be responsible for developing a detailed division of responsibility and 
interaction protocol between the Design Authority and Design Agent. This protocol will be 
contained within an Interface Control Document that will be jointly approved by the UPF Project 
Director and the Mission Engineering Manager. 

 
5.0 DESIGN CODE OF RECORD 

 
The Design Code of Record (COR), a term that shall be utilized for this Contract under CLIN 
0002, refers to the requirements that are in effect during the entire life cycle of a facility or item 
of equipment, and includes Federal and state laws, DOE requirements, and specific design 
criteria defined by national codes and standards. The Design COR and its supporting documents 
form a single reference source for project design, construction, startup, operating, and 
decommissioning requirements. The Design COR organizes these documents in a manner that 
supports accessibility, traceability, and maintainability of facility requirements. Establishing the 
Design COR early in the design phase, and maintaining it under change control for the entire 
facility lifecycle, improves project costs, schedule, and safety, which enables effective turnover 
of the facility requirements for design, construction, operation, and decommissioning if the 
Contractor changes. 

 
The UPF Project is an engineering, procurement, and construction (EPC) project that will be 
designed, constructed, tested/started up, and turned over to operations, in accordance with an 
established and approved Design COR, which is specifically applicable to the operational and 
mission requirements for the UPF engineering scope. The UPF project has adapted this approach 
to ensure that the UPF Design COR is established early in the design phase by the Contractor, 
accepted by NNSA early in the Critical Decision process, and controlled by both NNSA and the 
Contractor during design, construction, operations, and decommissioning. 

 
The Uranium Processing Facility (UPF) Design Code of Record, PL-RM-801768-A001, herein 
referenced as “UPF Design Code of Record,” along with the additional documents and standards 
identified in the Uranium Processing Facility (UPF) Other Basis Records, PL-RM-801768- 
A002, herein referenced as “UPF Other Basis Records,” shall be adopted as a control point for 
establishing the project’s design basis and shall remain under change control for the life of the 
project. This adoption does not constitute validation or approval of the content of these 
documents, since final approval will occur following the Contractor’s submittal of the 
Conceptual Safety Design Report. 
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The UPF Federal Project Director, herein referenced as “FPD,” shall be the final approval 
authority for the UPF Design Code of Record. Any equivalencies (including “modifications” or 
“alternatives” where used in lieu of equivalencies) and exemptions that are determined to be 
applicable: 

 
(i) Shall clearly demonstrate an equivalent level of safety (i.e., meets or exceeds the required 

level of protection); 

(ii) Shall be reviewed by the Senior Management Change Control Board prior to initiating an 
impact assessment and/or adoption; and 

(iii) Shall be approved prior to implementation by the FPD. 
 

The FPD and NPO Manager shall resolve any conflicts between UPF Design Code of Record 
document(s) within his authority, and provide formal Technical Direction to the Contractor, in 
accordance with this Contract. Where a change to the UPF Design Code of Record document(s) 
is determined to not be of benefit to the UPF Project in terms of cost or safety, and the FPD does 
not have the direct authority to approve the equivalency and/or exemption, the FPD will follow 
the provisions for relief as specified in DOE O 251.1C, Departmental Directives Program and 
DOE O 410.1, Central Technical Authority Responsibilities Regarding Nuclear Safety 
Requirements. Any formal concurrence and approvals from the Central Technical Authority 
(CTA), Chief of Nuclear Safety (CNS), or Chief of Defense Nuclear Safety (CDNS) shall be 
clearly captured in the supporting documentation reviewed by the Senior Management Change 
Control Board and incorporated into the UPF Design Code of Record after FPD approval, as 
applicable. 

 
6.0 FUNCTIONALORGANIZATION 

 
While the UPF project will be organized in a traditional functional organization approach, an 
integrated team culture is expected and required. The purpose of this integrated execution 
approach is to improve safety, quality, inter-discipline communication and efficiency, foster 
synergy, increase productivity, improve decision making ownership and accountability, and 
focus on completing the work scope. Typical areas where the integrated team concept is 
employed are: 

 
(i) During the design phase with meaningful design and constructability reviews; 

(ii) Through potential material/equipment vendor consolidation; 

(iii) In engineering, procurement, and construction sequencing and integration; and 

(iv) Including interfaces, support, and services required from other organizations across Y-12. 
For example, Design Authority, Procurement, Operations, Security, Nuclear Safety, 
Facility Maintenance, Emergency Management, etc. 

 
7.0 GOALS AND OBJECTIVES 

 
The benefits of executing the UPF project include ensuring reliable, long-term, consolidated EU 
processing capability for the NSE through modern technologies and facilities, an improved 
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security posture, and an improved health and safety environment for workers. The goals and 
objectives of the UPF project are to: 

 
(i) Improve the security posture; 

 
(ii) Replace end-of-life facilities and ensure a reliable EU processing capability to meet the 

mission of NNSA; 
 

(iii) Improve worker protection with an emphasis on incorporating engineered controls; and 
 

(iv) Comply with modern codes, standards, and Environmental Safety and Health (ES&H) 
practices. 

 
8.0 PROJECT DESCRIPTION 

 
The Contractor shall be responsible for performance of all UPF project activities including the 
following: 

 
(i) Designing the facility for a 50-year life cycle. 

 
(ii) Completing a detailed cost estimate and schedule to establish a baseline for scope 

associated with long-lead procurements and site preparations; 
 

(iii) Obtaining approval of the full project performance baseline; 
 

(iv) Constructing the facilities for EU processing capabilities; 
 

(v) Constructing adjacent support and administrative buildings; 
 

(vi) Procuring and installing electrical components, heating, ventilation and air conditioning 
equipment, communications, fire system monitoring, diesel generators, and fire water 
storage and distribution; 

 
(vii) Procuring and installing process services equipment for delivery of industrial gases, 

chemicals, cooling water, etc.; 
 

(viii) Constructing/installing electrical substation; 
 

(ix) Installing security systems; 
 

(x) Installing information technology systems; 
 

(xi) Completing Perimeter Intrusion Detection and Alarm System (PIDAS) and portal work; 
 

(xii) Installing long-lead items as received to support the construction schedule; 
 

(xiii) Procuring the balance of process equipment and install the remaining capabilities for full 
functionality of UPF; 



Contract No. DE-NA0001942 

Section J, Appendix A, Page 46 

 

 

 

(xiv) Constructing the Highly Enriched Uranium Materials Facility (HEUMF) Connector; 
 

(xv) Completing final site work; and 
 

(xvi) Pre-operational testing. 
 

Designing engineered controls into the facility equipment and processes will reduce or eliminate 
the numerous administrative controls relied on today. Consideration of long-term maintenance 
and reliability is an important aspect of facility and equipment design and selection to ensure a 
reliable, cost-efficient UPF while providing a safe workplace. Equipment shall be selected with 
appropriate assessment of life cycle cost factors. Automation and/or remote operation shall be 
considered where hazardous conditions, human factors, and/or efficiency of operations warrant. 

 
The core EU processing capabilities that will be transitioned from the aging Y-12 infrastructure 
to the new UPF shall be defined in the NNSA issued PRD and approved SRD. These 
capabilities are expected to include, but are not limited to: 

 
(i) Casting; 

(ii) Special Oxide Processing; 

(iii) Salvage Processing (e.g. chemical recovery), including conversion of scrap and salvage 
EU to safe forms for disposition; and 

(iv) Material Accountability. 
 

9.0 PROJECT GOALS AND MILESTONES 
 

Project management of UPF includes: (1) Title I – Preliminary/Conceptual Design including Pre- 
Design, Schematic Design and Design Development; (2) Title II – Construction Documents 
including construction drawings, specifications, and cost estimate; (3) Title III – Construction 
Management including submittal review and inspection; and (4) Services for test and check out, 
integration with ongoing operations, and transition to operations, which shall be performed in 
accordance with the UPF Project Management Plan (Section J, Appendix G). The project 
management objectives provided in Section J, Appendix A, Chapter II, 1.1.3(iii), paragraphs (A) 
through (D) applies to the UPF project as well as the following: 

 
(i) Executing the project consistent with a comprehensive plan and the UPF Program 

Requirement Document for managing EU production capabilities at Y-12 enabling 
NNSA to meet its mission; 

(ii) Completing design and construction of the UPF in accordance with the current design 
information and the approved design for the final update of the UPF Project Management 
Plan, within the approved total project cost range and the funding profile; 

(iii) Installation and preoperational startup of the EU process capabilities in the UPF 
buildings; 

(iv) Managing under project management best business practices to include, but not limited to 
configuration control such that changes in the scope, cost, and schedule basis are 
documented; 

(v) Regular updates of estimates at completion shall be provided to NNSA; 
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(vi) Documenting project management requirements in accordance with DOE O 413.3B 
entitled “Program and Project Management for the Acquisition of Capital Assets”; 

(vii) The Contractor shall provide input in the formulation of a project fee plan, as prescribed 
in Section B, B-8, UPF Fee Plan for CLIN 0002 scope of work; 

(viii) The Contractor shall establish performance metrics consistent with Contract at Section J, 
Appendix B-2, UPF Fee Plan, in a way that quickly and accurately provides NNSA and 
Contractor management an overall assessment of the “health of the project”; and 

(ix) Once established, the fee plan process and metrics shall become part of the Contractor’s 
Contractor Assurance System, which shall allow NNSA with transparency to information 
in order to aid in the timely identification and understanding of significant performance 
issues. 

 
10.0 COST REQUIREMENTS 

 
Manage the UPF Project, as a severable cost center within the SUBCLIN structure defined under 
Section B CLIN 0002 of the Contract. This shall include all services (provided by M&O 
organizations under CLIN 0001) and subcontracts that support CLIN 0002, which shall be 
clearly defined by the Contractor (e.g. Statement of Work, Cost, and Roles and Responsibilities, 
etc.). 

 
11.0 PROJECT DELIVERABLES 

 
The following UPF Design Requirements Document, DOE/ORO-2171 Uranium Processing 
Facility (UPF) Program Requirements Document (PRD), and Deliverables Table of Contents, 
Contract Data Requirements List (CDRL) and Data Item Descriptions (DIDs), is hereby 
incorporated into the contract by reference, and shall be contained and maintained under 
configuration control pursuant with UPO-95-A025 UPF Project Senior Management Change 
Control Board (SMCCB) Process in full text, as revised, in PL-RM-801768-A002 Uranium 
Processing Facility (UPF) Other Basis Records (OBR), in accordance with section 5.0 Design 
Code of Record. The applicability of the below listed DID requirements or other special 
reporting requirements will be defined in Section J, Appendix B-2, UPF Fee Plan and 
Supplementary Annexes. 

 
 

DATA ITEM 
DESCRIPTION (DID) # TITLE 

DID-ENG-0001/T As-Built Configuration List 
DID-ENG-0002/T As-Built Drawings 
DID-ENG-0003/T Code of Record Document 
DID-ENG-0004/T Conceptual Design Report 
DID-ENG-0009 Design Master Record Index 
DID-ENG-0010 Facility Design Description 
DID-ENG-0012/T Final Design Review 
DID-ENG-0014/T Interface Control Document 
DID-ENG-0015/T Preliminary Design Report 
DID-ENG-0017/T System Design Description 
DIE-ENG-0018/T Technology Readiness Assessment 
DID-ENG-0019/T Reliability, Availability, Maintainability, and Inspectability 
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DID-ENG-0020/T Design Review Plan 
DID-ENG-0021/T Engineering Drawings 
DID-ENG-0023/T Equipment List 
DID-ENG-0025/T Design Change Control Plan 
DID-ENG-0026 Request for Deviation (Request for Variance) 
OT-ENG-1027 Design Criteria 
OT-ENG-1028 Engineering Execution Plan 
OT-ENG-1029 Material & Energy Balance Design Analysis Calculations 
OT-ENG-1030 Process Narratives 
OT-ENG-1031 Scope of Facilities 
OT-ENG-1032 System Requirement Document 
OT-ENG-1003 Other Basis Records 
DID-PM-0001/T Document of Trend Board/Change Control Board Meetings 
DID-PM-0002/T Configuration Management Document Pick List 
DID-PM-0003 Configuration Management Plan 
DID-PM-0004/T Project Completion Verification 
DID-PM-0005 Document Control Plan 
DID-PM-0006/T Earned Value Management (EVM) Plan 
DID-PM-0008 Long Lead Items List 
DID-PM-0009 Systems Engineering Management Plan 
DID-PM-0010 Procurement Plan 
DID-PM-0011/T Project Acquisition Plan 
DID-PM-0012 Project Execution Plan 
DID-PM-0013/T Project Management Plan 
DID-PM-0014/T Project Performance Baseline Control Plan 
DID-PM-0015/T Records Management Plan 
DID-PM-0016/T Requirements Management Plan 
DID-PM-0017/T Risk Analysis Report 
DID-PM-0018/T Risk Management Plan 
DID-PM-0019/T Risk Register 
DID-PM-0022/T Work Breakdown Structure and WBS Dictionary 
DID-PM-0023/T Critical Path Schedule 
DID-PM-0024 Fixed Price Contract Milestone & Schedule Status Report 
DID-PM-0026/T Monthly Project Report 
DID-PM-0027/T Resource Loaded Schedule 
DID-PM-0028 Statement of Work 
DID-PM-0029/T Total Project Cost 
DID-PM-0030/T Emergency Management Plan 
DID-PM-0031/T Quality Assurance Plan 
OT-PM-1031 Contractor Assurance System 
DID-PM-0032 Technology Maturation Plan 
DID-PM-0033/T Value Engineering Plan 
OT-PM-1033 Value Engineering Program Status Report 
DID-PM-0034 Communications Management Plan 
DID-PM-0035/T Project Funding Requirements Profile 
DID-PM-0036/T Federal Project Director Monthly Project Review 
DID-PM-0037/T Data Management Plan 
DID-PM-0039/T Master Document List 
DID-PM-0040/T Life Cycle Cost 
DID-PM-0041/T Project Closeout Report 
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DID-PRG-0001 Checkout, Testing, and Operations Acceptance 
DID-PRG-0003/T Key Performance Parameters 
DID-PRG-0004/T Key Project Assumptions 
DID-PRG-0005 Operations and Maintenance Configuration Management 
DID-PRG-0006/T Performance Baseline Development Plan 
DID-PRG-0009/T Transition to Operations Plan 
DID-PRG-0011 Program Requirements Document 
DID-PRG-0014/T Analysis of Acquisition Alternatives 
DID-PRG-0015/T Project Master Schedule 
DID-PRG-0016 Performance Work Statement 
DID-PRG-0017 Contract Data Requirements List 
DID-PRG-0019/T Project Data Sheet 
DID-PRG-0020/T Contracting Strategy Analysis 
DID-PRG-0021 Monthly Status PARS II Report 
DID-PRG-0022/T Integrated Program Management Report (IPMR) 
DID-SAF-0001 Conceptual Safety Design Report 
DID-SAF-0003 Operational Readiness Review Implementation Plan 
DID-SAF-0004 Final Hazards Analysis Report 
DID-SAF-0005 Hazardous Analysis Report 
DID-SAF-0006 Preliminary Documented Safety Analysis 
DID-SAF-0007 Preliminary Hazards Analysis 
DID-SAF-0008 Preliminary Safety Design Report 
DID-SAF-0009 Safety Design Strategy 
DID-SAF-0010 Technical Safety Requirements 
DID-SAF-0011 Documented Safety Analysis 
DID-SAF-0012/T Readiness to Proceed (RTP) Memorandum 
DID-SAF-0013/T Contractor Operational Readiness Review Plan of Action 
DID-SAF-0014/T Integrated Safety Management Plan 
DID-SAF-0015 Safety Design Control Plan 
DID-SAF-0016 Fire Hazards Analysis 
DID-SAF-0017/T Occurrence Report 
DID-SAF-0018/T Lessons Learned Report 
DID-SAF-0019/T Occupational Safety Plan and Reporting 
OT-ADM-1001 Conference Minutes 
DID-SEC-0001/T Final Security Vulnerability Assessment 
DID-SEC-0002/T Preliminary Security Vulnerability Assessment 
DID-SEC-0003/T Security Plan 
DID-SEC-0004/T Safeguards and Security Requirements 
OT-SEC-1006/T Comprehensive Emergency Management System 
DID-ITS-0001 Information Technology Management Plan 
DID-EPC-0001 Environmental Compliance Strategy 
DID-EPC-0002 Environmental Management System Documentation 
DID-EPC-0003 Final NEPA Documentation 
DID-EPC-0004 NEPA Compliance Strategy 
DID-CST-0001/T Pre-Construction (Site Preparation) Plan 
DID-CST-0002/T Construction Management Plan 
DID-CST-0003/T Construction Work Authorization Plan 
DID-CST-0004/T Construction Safety Plan 
OT-CST-1005 Daily Construction Progress Report 
OT-CST-1006 Weekly Construction Working Schedules 
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