


ATTACHMENT J-3: PORTSMOUTH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST (AS OF 03/10/22)

Contract Number 89303321DEMO000065
North Wind Dynamics, LLC
Modification P00003

SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Identifier

Official Name

PA25394

Manufacturer

Model

Serial Number

Asset Value

Effective
Date

Asset Type

Acquisition Date

e ———————
ZERO CLIENT

—
DELL

WYSE 3040

4HS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25395

ZERO CLIENT

DELL

WYSE 3040

H8P3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25396

ZERO CLIENT

DELL

WYSE 3040

6HS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25397

ZERO CLIENT

DELL

WYSE 3040

49P3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25398

ZERO CLIENT

DELL

WYSE 3040

2413WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25399

ZERO CLIENT

DELL

WYSE 3040

8GS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25400

ZERO CLIENT

DELL

WYSE 3040

3FS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25401

ZERO CLIENT

DELL

WYSE 3040

CGS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25402

ZERO CLIENT

DELL

WYSE 3040

G7P3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25403

ZERO CLIENT

DELL

WYSE 3040

1413WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022
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ATTACHMENT J-3: PORTSMOUTH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST (AS OF 03/10/22)

Contract Number 89303321DEMO000065
North Wind Dynamics, LLC
Modification P00003

SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Identifier

Official Name

PA25404

Manufacturer

Model

Serial Number

Asset Value

Effective
Date

Asset Type

Acquisition Date

e ———————
ZERO CLIENT

—
DELL

WYSE 3040

6WG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25405

ZERO CLIENT

DELL

WYSE 3040

83L13WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25406

ZERO CLIENT

DELL

WYSE 3040

85P3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25407

ZERO CLIENT

DELL

WYSE 3040

C9P3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25408

ZERO CLIENT

DELL

WYSE 3040

JFS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25409

ZERO CLIENT

DELL

WYSE 3040

BSG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25410

ZERO CLIENT

DELL

WYSE 3040

503WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25411

ZERO CLIENT

DELL

WYSE 3040

CZK3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25412

ZERO CLIENT

DELL

WYSE 3040

1GS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25413

ZERO CLIENT

DELL

WYSE 3040

GWG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022
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ATTACHMENT J-3: PORTSMOUTH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST (AS OF 03/10/22)

Contract Number 89303321DEMO000065
North Wind Dynamics, LLC
Modification P00003

SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Identifier

Official Name

PA25414

Manufacturer

Model

Serial Number

Asset Value

Effective
Date

Asset Type

Acquisition Date

e ———————
ZERO CLIENT

—
DELL

WYSE 3040

9983WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25415

ZERO CLIENT

DELL

WYSE 3040

BTG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25416

ZERO CLIENT

DELL

WYSE 3040

JDS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25417

ZERO CLIENT

DELL

WYSE 3040

8FS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25418

ZERO CLIENT

DELL

WYSE 3040

98P3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25419

ZERO CLIENT

DELL

WYSE 3040

JRG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25420

ZERO CLIENT

DELL

WYSE 3040

1IWG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25421

ZERO CLIENT

DELL

WYSE 3040

DOL3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25422

ZERO CLIENT

DELL

WYSE 3040

5113WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25423

ZERO CLIENT

DELL

WYSE 3040

H1L3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022
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ATTACHMENT J-3: PORTSMOUTH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST (AS OF 03/10/22)

Contract Number 89303321DEMO000065
North Wind Dynamics, LLC
Modification P00003

SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Identifier

Official Name

PA25424

Manufacturer

Model

Serial Number

Asset Value

Effective
Date

Asset Type

Acquisition Date

e ———————
ZERO CLIENT

—
DELL

WYSE 3040

DHS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25425

ZERO CLIENT

DELL

WYSE 3040

JQG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25426

ZERO CLIENT

DELL

WYSE 3040

9TG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25427

ZERO CLIENT

DELL

WYSE 3040

1HS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25428

ZERO CLIENT

DELL

WYSE 3040

GVG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25429

ZERO CLIENT

DELL

WYSE 3040

2313WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25430

ZERO CLIENT

DELL

WYSE 3040

JIL3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25431

ZERO CLIENT

DELL

WYSE 3040

5FS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25432

ZERO CLIENT

DELL

WYSE 3040

B3L3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25433

ZERO CLIENT

DELL

WYSE 3040

7VG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022
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ATTACHMENT J-3: PORTSMOUTH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST (AS OF 03/10/22)

Contract Number 89303321DEMO000065
North Wind Dynamics, LLC
Modification P00003

SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Identifier

Official Name

PA25434

Manufacturer

Model

Serial Number

Asset Value

Effective
Date

Asset Type

Acquisition Date

e ———————
ZERO CLIENT

—
DELL

WYSE 3040

68P3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/2/2022

PA25435

ZERO CLIENT

DELL

WYSE 3040

1353WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25436

ZERO CLIENT

DELL

WYSE 3040

F7P3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25437

ZERO CLIENT

DELL

WYSE 3040

4353WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25438

ZERO CLIENT

DELL

WYSE 3040

B653WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25439

ZERO CLIENT

DELL

WYSE 3040

4SG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25440

ZERO CLIENT

DELL

WYSE 3040

DYK3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25441

ZERO CLIENT

DELL

WYSE 3040

D983WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25442

ZERO CLIENT

DELL

WYSE 3040

B553WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25443

ZERO CLIENT

DELL

WYSE 3040

FA53WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

Page 682




ATTACHMENT J-3: PORTSMOUTH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST (AS OF 03/10/22)

Contract Number 89303321DEMO000065
North Wind Dynamics, LLC
Modification P00003

SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Identifier

Official Name

PA25444

Manufacturer

Model

Serial Number

Asset Value

Effective
Date

Asset Type

Acquisition Date

e ———————
ZERO CLIENT

—
DELL

WYSE 3040

7553WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25445

ZERO CLIENT

DELL

WYSE 3040

3983WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25446

ZERO CLIENT

DELL

WYSE 3040

3553WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25447

ZERO CLIENT

DELL

WYSE 3040

3353WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25448

ZERO CLIENT

DELL

WYSE 3040

3453WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25449

ZERO CLIENT

DELL

WYSE 3040

2753WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25450

ZERO CLIENT

DELL

WYSE 3040

7353WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25451

ZERO CLIENT

DELL

WYSE 3040

J883WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25452

ZERO CLIENT

DELL

WYSE 3040

6453WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25453

ZERO CLIENT

DELL

WYSE 3040

F883WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022
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ATTACHMENT J-3: PORTSMOUTH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST (AS OF 03/10/22)

Contract Number 89303321DEMO000065
North Wind Dynamics, LLC
Modification P00003

SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Identifier

Official Name

PA25454

Manufacturer

Model

Serial Number

Asset Value

Effective
Date

Asset Type

Acquisition Date

e ———————
ZERO CLIENT

—
DELL

WYSE 3040

1983WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25455

ZERO CLIENT

DELL

WYSE 3040

J1553WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25456

ZERO CLIENT

DELL

WYSE 3040

H653WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25457

ZERO CLIENT

DELL

WYSE 3040

H253WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25458

ZERO CLIENT

DELL

WYSE 3040

7253WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25459

ZERO CLIENT

DELL

WYSE 3040

F653WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25460

ZERO CLIENT

DELL

WYSE 3040

G653WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25461

ZERO CLIENT

DELL

WYSE 3040

G983WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25462

ZERO CLIENT

DELL

WYSE 3040

H353WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25463

ZERO CLIENT

DELL

WYSE 3040

3753WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022
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ATTACHMENT J-3: PORTSMOUTH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST (AS OF 03/10/22)

Contract Number 89303321DEMO000065
North Wind Dynamics, LLC
Modification P00003

SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Identifier

Official Name

PA25464

Manufacturer

Model

Serial Number

Asset Value

Effective
Date

Asset Type

Acquisition Date

e ———————
ZERO CLIENT

—
DELL

WYSE 3040

4883WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25465

ZERO CLIENT

DELL

WYSE 3040

B983WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25466

ZERO CLIENT

DELL

WYSE 3040

6253WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25467

ZERO CLIENT

DELL

WYSE 3040

1753WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25468

ZERO CLIENT

DELL

WYSE 3040

5253WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25469

ZERO CLIENT

DELL

WYSE 3040

7653WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25470

ZERO CLIENT

DELL

WYSE 3040

7453WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25471

ZERO CLIENT

DELL

WYSE 3040

H883WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25472

ZERO CLIENT

DELL

WYSE 3040

8VG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25473

ZERO CLIENT

DELL

WYSE 3040

1353WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022
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ATTACHMENT J-3: PORTSMOUTH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST (AS OF 03/10/22)

Contract Number 89303321DEMO000065
North Wind Dynamics, LLC
Modification P00003

SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Identifier

B —
PA25474

e ————— .
ZERO CLIENT

Official Name

Manufacturer

Model

Serial Number

Asset Value

Effective
Date

Asset Type

Acquisition Date

—
DELL

WYSE 3040

4253WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25475

ZERO CLIENT

DELL

WYSE 3040

6753WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25476

ZERO CLIENT

DELL

WYSE 3040

5TG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25477

ZERO CLIENT

DELL

WYSE 3040

B453WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25478

ZERO CLIENT

DELL

WYSE 3040

1IXG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25479

ZERO CLIENT

DELL

WYSE 3040

4753WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25480

ZERO CLIENT

DELL

WYSE 3040

8983WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25481

ZERO CLIENT

DELL

WYSE 3040

D883WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25482

ZERO CLIENT

DELL

WYSE 3040

9653WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25483

ZERO CLIENT

DELL

WYSE 3040

G253WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022
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ATTACHMENT J-3: PORTSMOUTH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST (AS OF 03/10/22)

Contract Number 89303321DEMO000065
North Wind Dynamics, LLC
Modification P00003

SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Identifier

Official Name

PA25484

Manufacturer

Model

Serial Number

Asset Value

Effective
Date

Asset Type

Acquisition Date

e ———————
ZERO CLIENT

—
DELL

WYSE 3040

4FS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25485

ZERO CLIENT

DELL

WYSE 3040

5553WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25486

ZERO CLIENT

DELL

WYSE 3040

7753WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25487

ZERO CLIENT

DELL

WYSE 3040

JA53WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25488

ZERO CLIENT

DELL

WYSE 3040

5753WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25489

ZERO CLIENT

DELL

WYSE 3040

2353WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25490

ZERO CLIENT

DELL

WYSE 3040

4653WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25491

ZERO CLIENT

DELL

WYSE 3040

CFS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25492

ZERO CLIENT

DELL

WYSE 3040

F553WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25493

ZERO CLIENT

DELL

WYSE 3040

9253WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022
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ATTACHMENT J-3: PORTSMOUTH INFRASTRUCTURE ACCOUNTABLE PROPERTY LIST (AS OF 03/10/22)

Contract Number 89303321DEMO000065
North Wind Dynamics, LLC
Modification P00003

SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Identifier

Official Name

PA25494

Manufacturer

Model

Serial Number

Asset Value

Effective
Date

Asset Type

Acquisition Date

e ———————
ZERO CLIENT

—
DELL

WYSE 3040

6653WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25495

ZERO CLIENT

DELL

WYSE 3040

5983WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25496

ZERO CLIENT

DELL

WYSE 3040

5213WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25497

ZERO CLIENT

DELL

WYSE 3040

1CP3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25498

ZERO CLIENT

DELL

WYSE 3040

B353WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25499

ZERO CLIENT

DELL

WYSE 3040

GZK3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25500

ZERO CLIENT

DELL

WYSE 3040

H7P3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25501

ZERO CLIENT

DELL

WYSE 3040

7BP3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25502

ZERO CLIENT

DELL

WYSE 3040

2553WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25503

ZERO CLIENT

DELL

WYSE 3040

GYK3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022
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SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Identifier

Official Name

PA25504

Manufacturer

Model

Serial Number

Asset Value

Effective
Date

Asset Type

Acquisition Date

e ———————
ZERO CLIENT

—
DELL

WYSE 3040

313WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25505

ZERO CLIENT

DELL

WYSE 3040

4XG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25506

ZERO CLIENT

DELL

WYSE 3040

DSG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25507

ZERO CLIENT

DELL

WYSE 3040

6YK3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25508

ZERO CLIENT

DELL

WYSE 3040

D253WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25509

ZERO CLIENT

DELL

WYSE 3040

4213WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25510

ZERO CLIENT

DELL

WYSE 3040

9883WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25511

ZERO CLIENT

DELL

WYSE 3040

913WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25512

ZERO CLIENT

DELL

WYSE 3040

4RG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25513

ZERO CLIENT

DELL

WYSE 3040

HRG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022
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Identifier

Official Name

Manufacturer

Model

Serial Number

Asset Value

Effective
Date

Asset Type

Acquisition Date

PA25514

e ———————
ZERO CLIENT

—
DELL

WYSE 3040

5453WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25515

ZERO CLIENT

DELL

WYSE 3040

B883WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25516

ZERO CLIENT

DELL

WYSE 3040

FGS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25517

ZERO CLIENT

DELL

WYSE 3040

7HS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25518

ZERO CLIENT

DELL

WYSE 3040

6883WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25519

ZERO CLIENT

DELL

WYSE 3040

5653WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25520

ZERO CLIENT

DELL

WYSE 3040

CRG3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25521

ZERO CLIENT

DELL

WYSE 3040

G353WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25522

ZERO CLIENT

DELL

WYSE 3040

1653WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25523

ZERO CLIENT

DELL

WYSE 3040

6CP3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022
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Identifier

Official Name

PA25524

Manufacturer

Model

Serial Number

Asset Value

Effective
Date

Asset Type

Acquisition Date

e ———————
ZERO CLIENT

—
DELL

WYSE 3040

5GS3WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25525

ZERO CLIENT

DELL

WYSE 3040

8453WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25526

ZERO CLIENT

DELL

WYSE 3040

5353WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25527

ZERO CLIENT

DELL

WYSE 3040

4553WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25528

ZERO CLIENT

DELL

WYSE 3040

1313WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25529

ZERO CLIENT

DELL

WYSE 3040

2253WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022

PA25530

ZERO CLIENT

DELL

WYSE 3040

G553WM3

264.08

3/10/2022

INFORMATION
TECHNOLOGY
EQUIPMENT

3/8/2022
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Contract Number 89303321DEM000065
North Wind Dynamics, LLC
Modification P00086

SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS
PORTSMOUTH LIST OF DELIVERABLES

The table below, Summary of Contract Deliverables, summarizes the specific products the Contractor shall submit to the DOE, the type of action DOE
will perform, and the date/timeframe that the Contractor shall submit the product. Durations stated in the table are in calendar days unless otherwise
noted.

Deliverables are considered task order endpoints, work scope completions, products, reports or commitments that shall be delivered to DOE. The types
of DOE actions are defined as:

#  Approval — The Contractor shall provide the deliverable to DOE for review and approval. Contractor is responsible for obtaining DOE approval.
The initial deliverable shall be of sufficient quality, depth, thoroughness, and format to support DOE approval. DOE will review the deliverable
and provide comments in writing. DOE comments will be discussed with the Contractor and the Contractor shall provide written responses. The
Contractor shall re-write the documents to incorporate all DOE mandatory comments. Once DOE approves a deliverable or document, the
Contractor shall place it under change control and shall make no changes to that document without further DOE approval.

1 Information — The Contractor shall provide the deliverable to DOE for information purposes. DOE will have the option of reviewing the
information and providing comments. Contractor shall respond to all written comments. When input is required to be provided to other
contractors, a copy of what was provided must be provided to DOE for information to fulfill the deliverable.

Summary of Contract Deliverables does not include all required deliverables identified in other applicable sections of the Contract, DOE directives,
federal regulations, or regulatory documents. The Contractor shall be responsible for the compliance with all applicable standards, orders and regulations

under the Contract.

Revised deliverables must include a redlined copy of the previously approved version. When subsequent submittals are in response to DOE comments
on a previous submittal, the submittal must include a comment response summary and a redline showing the changes in response to comments.

Deliverable approval is for the Contracting Officer unless otherwise delineated to another approving official.

SUMMARY OF CONTRACT DELIVERABLES
DOE Action —
Deliverable Name Requirement Schedule for Deliverable Approval or
Information
Deliverable Schedule C.2.1 Within 10 Days of NTP Approval
2. Updates/responses to Site Specific C.2.1 As Requested Information
Advisory Board Federal Advisory
Committee Act
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Contract Number 89303321DEM000065
North Wind Dynamics, LLC

Modification P00086
SUMMARY OF CONTRACT DELIVERABLES
DOE Action —
Deliverable Name Requirement Schedule for Deliverable Approval or
Information
3. Implementing Policies, Plans, and C.2.1 As Requested Information
Procedures for Programs
4. Worker Safety and Health Program C221 Within 30 Days of NTP, and at least 90
10 CFR 851 Days prior to any significant changes or | PPPO Manager Approval
additions
Annually — revision or letter stating that
no changes are necessary in the
currently approved WSHP
5. Incident/Accident Reports (including C.2.2.1 Quarterly Information
subcontractor information) DOE 0 231.1B Admin Chg 1
6. Radiation Protection Program C.2.23 Within 40 Days of NTP, and at least 90 | Approval
10 CFR 835 Days prior to any significant changes or
DOE O 458.1 Chg 4 additions
(LtdChg) Annually — revision or letter stating that
no changes are necessary in the
currently approved RPP
7. Environmental Radiological Protection C223 Within 40 Days of NTP, and at least 90 | Approval
Program DOE O 458.1 Chg 4 Days prior to any significant changes or
(LtdChg) additions
Annually — revision or letter stating that
no changes are necessary in the
currently approved ERP
8. Integrated Safety Management System C222 Within 30 Days of NTP Approval
Description DEAR 970.5223-1
9. Performance Objectives, Performance C222 Annual Review/Update Approval
Measures, and Commitments (POMC’s) | DEAR 970.5223-1
10. | NEPA Evaluations/Checklists C222 As required Information
11. | Environmental Management System C222 As Requested — submit copy of Information
EISA 2007 § 527, information provided to the designated
42 US.C.§ 17143 EMS-lead Contractor
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Contract Number 89303321DEM000065
North Wind Dynamics, LLC

Modification P00086
SUMMARY OF CONTRACT DELIVERABLES
DOE Action —
Deliverable Name Requirement Schedule for Deliverable Approval or
Information
12. | Transportation Safety Document C22.1 Within 30 Days of NTP Approval
DOE 0 460.1D
13. | Quality Assurance Program C225 Within 40 Days of NTP, and when any | DOE Manager Approval
DOE O 414.1D Chg 2 significant changes or additions are
(LtdChg) made
Annually — revision or letter stating that
no changes are necessary in the
currently approved QAP
14. | RESERVED
15. | Contractor Assurance System C.2.2.6 January 31st Information
Declaration DOE O 226.1B
16. | Status of Open Actions C.2.2.7 Monthly, List of Open Actions and Information
Status
17. 17.a. Contractor Assurance System C.2.2.6 Within 40 Days of NTP, Approval
(CAS) Description DOE O 226.1B Annually — revision or letter stating that
no changes are necessary in the
currently approved CAS Description
17.b. Quarterly Reports Quarterly Information
18. | Building/Project Emergency C224 Within 40 Days of NTP or assignment, | Information
Contingency Plans DOE O 151.1E and as changes are needed
19. | Input in the Portsmouth Site Emergency | C.2.2.4 Annually, copy of input to DOE Information
Plan DOE O 151.1E
20. | Input in the Portsmouth Emergency C224 Annually, copy of input to DOE Information
Readiness Assurance Plan DOE O 151.1E
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Contract Number 89303321DEM000065
North Wind Dynamics, LLC

Modification P00086
SUMMARY OF CONTRACT DELIVERABLES
DOE Action —
Deliverable Name Requirement Schedule for Deliverable Approval or
Information
21. Documentation of Flow-Down from the | C.2.2.4 Within 40 Days of NTP, or assignment, | Information
Portsmouth Site Emergency Plan for DOE O 151.1E and as changes are needed
Infrastructure Facilities
22. | Input to the Portsmouth Site Continuity | C.2.2.4 Annually, copy of input to DOE Information
of Operations Plan (COOP) DOE O 150.1B
23. | All-Hazard Survey Input for material C224 Within 40 Days of NTP, every three Information
Infrastructure Facilities/Activities DOE O 151.1 E years or when significant changes
occur; copy of input to DOE
24. | Weekly Status Report C.24.2 Weekly Information
25. | Site/facility-specific Emergency C224 Within 40 Days of NTP, every three Information
Action Levels (EAL’s) DOE O 151.1E years or when significant changes
occur; copy of input to DOE
26. | RESERVED
27. | RESERVED
28. | Employee Concerns Status Report C.229 Quarterly/Annually Information
DOE O 442.1B
29. | Waste Generation Forecast C.2.2.11 Within 60 Days of NTP Information
30. | Annual Waste Forecast and Quarterly C.2.2.11 By August 1 each year, and quarterly Information
Updates on the 15" following each quarter
31. | Pollution Prevention Plan C.2.2.11 Within 30 Days of NTP Approval
42 US.C. § 13101; Annually — revision or letter stating that
42 U.S.C. § 11021; no changes are necessary in the
42 US.C. § 11022; currently approved Pollution Prevention
42 U.S.C. § 6921; Plan
42 U.S.C. § 6961
32. | RESERVED
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Contract Number 89303321DEM000065
North Wind Dynamics, LLC

Modification P00086
SUMMARY OF CONTRACT DELIVERABLES
DOE Action —
Deliverable Name Requirement Schedule for Deliverable Approval or
Information
33. | 33.a. Monthly Performance Report C24.1 Monthly (not later than the 10th Information
business day following the end of each
calendar month)
b. Invoice Performance Report C2.1.1 ,andJ-13 Monthly, in tandem with invoicing Approval
c. Annual Data Report C2.12 ,andJ-13 Annually, no later than November 30 Approval
34. | Input in the Federal Portsmouth C24.1 As Requested Information
Integrated Site-wide Lifecycle Baseline
35. | Basis of Estimate (BOE) Statements C24.1 As Requested Information
36. | Work Breakdown Structure (WBS)and | C.2.4.1 45 days after NTP Approval
WBS dictionary, WBS/PWS Crosswalk
37. Annual Work Plan C.24.1 Annually by September 1 Information
38. | Transition Plan C.3.1 Within 15 Days of NTP Approval
39. | Transition Status Reports C.3.1 Weekly until Contract Transition is Information
Complete
40. | Consent Packages C3.1 14 Days prior to award, longer based on | Approval
complexity of award
41. | Safeguards and Security Training C3.2.1.1 Annually or included in the approved ODFSA Approval
Program Plan DOE O 470.4B Chg 3 Site Security Plan (SSP)
(LtdChg)
42. | Recommended Appointment of a C3.2.1.1 Upon any change of FSO assignments ODFSA Approval
Facility Security Officer (FSO) DOE 0O 470.4B Chg 3
(LtdChg)
43. | FSO Training Certificate C3.2.1.1 Upon request Information
DOE 0O 470.4B Chge 3
(LtdChg)
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Contract Number 89303321DEM000065
North Wind Dynamics, LLC

Modification P00086
SUMMARY OF CONTRACT DELIVERABLES
DOE Action —
Deliverable Name Requirement Schedule for Deliverable Approval or
Information
44. | Site Security Plan (including (1) C.3.2.1.2 Within 40 Days of the NTP, and ODFSA Approval
collaboration and coordination with the updated annually thereafter or when
Remediation and Deactivation significant changes occur
contractors and (2) review of the DUFs
Conversion Project Operational Site
Security Plan addendum for compliance
with the SSP and overall protection
strategy for the site)
45. | SECON Response Plan C.3.2.1.2 Within 40 Days of the NTP, and ODFSA Approval
DOE 0O 470.4B Chg 3 updated annually thereafter or when
(LtdChg) significant changes occur
46. | Insider Threat Program Plan C3.2.1.2 Within 40 Days of the NTP, and ODFSA Approval
DOE O 470.4B Chg 3 updated annually thereafter or included
(LtdChg) in the approved SSP
DOE 0 470.5A
47. | Site Demonstration Plan C.3.2.12 Within 40 Days of the NTP, and ODFSA Approval
DOE O 473.1A updated annually thereafter or included
DOE O 473.2A in the approved SSP
48. | Site Active Shooter Training C.3.2.1.2 Within 40 Days of the NTP, and ODFSA Approval
DOE O 473.1A updated annually thereafter or included
DOE O 473.2A in the approved SSP
49. | Chemical Screening Inventory Report C3.2.1.2 Annually by August 15 Information
DOE 0 470.3
DOE 0O 470.4B Chg 3
(LtdChg)
50. | S&S Data Calls C3.2.1.2 As Requested Information
51. | Annual Comprehensive S&S Site Self- C.3.2.1.3.1 Annually by September 30 Information
Assessment Report DOE O 470.4B Chg 3
(LtdChg)
52. | Corrective Action Plan for Periodic C3.2.133 As Required ODFSA Approval
DOE S&S Surveys DOE 0O 470.4B Chg 3
(LtdChg)
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Contract Number 89303321DEM000065
North Wind Dynamics, LLC

Modification P00086
SUMMARY OF CONTRACT DELIVERABLES
DOE Action —
Deliverable Name Requirement Schedule for Deliverable Approval or
Information
53. | Quarterly Status Report of the S&S C3.2.133 Quarterly, if applicable, for the Fiscal Information
CAPs (to include Tracking and Trending | DOE O 470.4B Chg 3 Year (October 15, January 15, April 15,
Analyses of Deficiencies from DOE (LtdChg) and July 15)
surveys)
54. | Performance Assurance Plan C.3.2.132 Within 40 Days of the NTP, and ODFSA Approval
DOE 0O 470.4B Chg 3 updated annually thereafter
(LtdChg)
55. | RESERVED
56. | Appoint Inquiry Official(s) C.3.2.1.34 Within 30 Days of the NTP, and as ODFSA Approval
DOE 0O 470.4B Chg 3 necessary throughout contract
(LtdChg) performance
57. | Security Management in Contracting C.3.2.14.1 Within 40 Days of the NTP, and ODFSA Approval
Plan DOE O 470.4B Chg 3 updated annually thereafter
(LtdChg)
58. | Access Control Program Plan C.3.23.1 Within 40 Days of the NTP, and ODFSA Approval
DOE O 473.1A updated annually thereafter included in
DOE O 473.2A the approved SSP
59. | Operations Security Program Plan C.3243 Within 40 Days of the NTP, and ODFSA Approval
DOE O 471.6 Chg 4 updated annually thereafter included in
the approved SSP
60. | Classification Program Plan C3.244 Within 40 Days of the NTP, and ODFSA Approval
DOE O 475.2B updated annually thereafter or included
in the approved SSP
61. | Classified/Declassified Program Status C.3.2.44 Quarterly Information
Report
62. | Recommended Appointment of a C3.244 Within 60 Days of the NTP or as ODFSA Approval
Classification Officer DOE 0O 475.2B needed
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Contract Number 89303321DEM000065

North Wind Dynamics, LLC

Modification P00086
SUMMARY OF CONTRACT DELIVERABLES
DOE Action —
Deliverable Name Requirement Schedule for Deliverable Approval or
Information
63. | Transportation Security Plan for C3.245.1.1.1 Within 60 Days of NTP, and annually ODFSA Approval
Classified Matter, UCNI, ECI DOE O 471.6 Chg 4 thereafter
DOE O 473.1A
DOE 0 473.2A
DOE O 461.1
64. | Foreign Visits and Assignments C.3.2.7 Within 40 Days of the NTP, and ODFSA Approval
Program Plan DOE O 142.3B Chg 1 updated annually thereafter included in
(LtdChg) the approved SSP
65. | RESERVED
66. | RESERVED
67. | RESERVED
68. | RESERVED
69. | RESERVED
70. | Input to the Five Year Site Plan or C34.1.14 As requested by DOE-HQ or PPPO Approval
Ten Year Site Plan
71. | Input to the Site Sustainability Plan C34.1.15 Annually, copy of input to DOE Information
EISA 2007 § 527,
42 U.S.C. § 17143
72. | Required Documentation to Support C34.1.2 Per Occurrence Approval
Disposition of Government-owned DOE O 458.1 Chg 4
Property (LtdChg)
73. | Required Documentation to Support C3.4.1.2 Per Occurrence Approval
Disposition of Classified Equipment and | 41 CFR 109.45.309-52
Material
74. | Required Documentation to Support C3.4.1.2 Per Occurrence Approval
Disposition of High-Risk Property
75. | Maintenance Status Updates C34.242 As Requested Information
76. | Monthly Maintenance Report C.3.4.2.7 Monthly Information
77. | Preventative Maintenance Program C.3.43.2.1 Within 120 Days of NTP, and when Approval
any changes or updates are made
78. | Paved Surfaces Inspection Report C.3.4433 Annually Information
79. | Unpaved Surfaces Inspection Report C34434 Annually Information
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Contract Number 89303321DEM000065
North Wind Dynamics, LLC

Modification P00086
SUMMARY OF CONTRACT DELIVERABLES
DOE Action —
Deliverable Name Requirement Schedule for Deliverable Approval or
Information
80. | Bridge Inspection Report C.3.4.43.6 Annual Information
23 CFR 650.301
Seismic Vulnerability Assessment National Bridge Inspection
Standards Annual for bridges, Biennial for other
DOE 0O 437.1 assets with Usage Code 2629.
81. | Space Cleaning Plan C35.13 Within 60 Days of NTP, and when any | Approval
changes or updates are made
82. | Mowing Plan C3523 Within 60 Days of NTP, and annually Approval
thereafter
83. | Snow and Ice Removal Plan C3.533 Within 60 Days of NTP, and Updated Approval
Annually by August 30
84. | License and Permits for Pest Control C3542 Before work commences Information
Services
85. | Records of Pest Control Operations C3.543 As Requested Information
86. | Labels and Material Safety Data Sheets | C.3.5.4.4 At least 14 Days prior to use Approval
for Proposed Pesticides
87. | RESERVED
88. | RESERVED
89. | RESERVED
90. | RESERVED
91. | Records Management Plan C.3.6.3 Within 60 Days of NTP, and when any | Approval
36 CFR changes or updates are made
Chapter XII, Subchapter B
92. | Image Quality Statistical Sampling Plan | C.3.6.3.1 Within 120 Days of NTP, and when an | Approval
changes or updates are made
93. | Records Inventory and File Plan and C.3.64.2 Initial Plan within 120 Days of NTP Approval
Updates 36 CFR and updated annually thereafter
Chapter XII, Subchapter B
DOE O 243.1C

Attachment J-4 - 10



Contract Number 89303321DEM000065

North Wind Dynamics, LLC

Modification P00086
SUMMARY OF CONTRACT DELIVERABLES
DOE Action —
Deliverable Name Requirement Schedule for Deliverable Approval or
Information
94. | Vital (Essential) Records Plan/Inventory | C.3.6.3.3 Initial Plan within 120 Days of NTP Approval
and Updates 36 CFR and updated annually thereafter
Chapter XII, Subchapter B
DOE 0O 243.1C
95. | List of Electronic Information Systems C3.64.1 Annually Information
DOE O 243.1C
96. | Records Management Data Call C.3.6.54 In accordance with Section C.3.6 Information
Responses
97. CERCLA, RCRA, C.3.6.5.5 Quarterly Information
Environmental Information C.3.8
Center (EIC) Information 42 USC §9613(k),
Repository Administrative 40 CFR §300.800, ff.
Record Indices HSWA, 42 U.S.C. 6901
98. | Six-month forecast of health C.3.6.5.6 Semiannually to the D&D Contractor, | Information
physics/radiological survey support for copy to DOE
Records
99. | RESERVED
100. | Records Disposition Plan C.3.6.5.6 Initial Plan within 120 Days of NTP Approval
C.3.6.6 and updated when changes occur
36 CFR
Chapter XII, Subchapter B
101. | Training Course Content and Training C3.9.2 Within 60 Days of NTP, and updated Approval
Schedule semiannually thereafter
102. | Energy Employee Occupational Injury C.3.11 Monthly Financial Report, and Information
Compensation Program Act Records, H.15 individual responses as requested
Claims Information, and Reports Public Law 106-398, 42
U.S.C. 7384, et seq.
103. | Computing and IT Staffing Plan C.3.12 Within 30 Days of the NTP, and as Approval
necessary throughout contract
performance
104. | RESERVED
105. | RESERVED
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Contract Number 89303321DEM000065

North Wind Dynamics, LLC

Modification P00086
SUMMARY OF CONTRACT DELIVERABLES
DOE Action —
Deliverable Name Requirement Schedule for Deliverable Approval or
Information

106. | RESERVED
107. | Annual IT Equipment Management Plan | C.3.12.2.4 Annually, June 1 Approval
108. | Annual Report of Required Portsmouth | C.3.12.2.11 Annually by November 1 Information

Site Software Licenses
109. | Contract Close-out Plan C.3.13 6 Months prior to Contract expiration Approval

CONTRACTOR HUMAN RESOURCES MANAGEMENT
110. | Pension Management Plan H.5 Annually within 45 days after the last Information
DOE 0O 350.1 Chg 7 day of the plan year
(LtdChg)

111. | PRB Management Plan H.5 Annually Information
112. | Employee Benefits Value Study H.5 As required by DOE Approval
113. | Employee Benefits Cost Study H.5 Annually Approval

Comparison
114. | Benefit Corrective Action Plans H.5 As Required Approval
115. | Actuarial Valuation Reports H.5 Annually Information
116. | ERISA Section 103 Audit Report H.5 Annually Information
117. | Copy of IRS Form 5500 H.5 Annually Information
118. | Copy of IRS Form 5300 H.5 Annually Information
119. | Changes to Pension Plan H.5 As Required Approval
120. | Reserved n/a n/a n/a
121. | Reserved n/a n/a n/a
122. | Collective Bargaining Agreement(s) H.8 Within 30 Days of Ratification Information
123. | Economic Parameters for Collective H.8 As Required Approval

Bargaining
124. | Report of Settlement H.8 Quarterly (as applicable) Information
125. | Workforce Restructuring Information H.9 As Required Approval

and Reports (including a Workforce

Restructuring Plan if required)

FINANCIAL/BUDGET

126. | Report Associated with DOE Orders DOE 0O 221.1B As Required Approval

Regarding Inspector General and

General Accounting Office Activities DOE O 221.2A
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SUMMARY OF CONTRACT DELIVERABLES
DOE Action —
Deliverable Name Requirement Schedule for Deliverable Approval or
Information
127. | Federal Managers Financial Integrity Public Law 97-255 As Required Information
Act Report
128. | Employer’s Disclosures about Pensions | Statement of Financial As Required, and As Requested Information
and Other Postretirement Benefits Accounting Standards
(SFAS) 87, 106, and 132
129. | Environmental Liabilities Data SFFAS 5, 6, and 12 As Requested Information
Financial Accounting
Standards Advisory Board
(FASAB) Technical Bulletin
2006-1
130. | Environmental, Safety and Health SFFAS 5, 6, and 12 As Requested Information
Liabilities Data . . .
Financial Accounting
Standards Advisory Board
(FASAB) Technical Bulletin
2006-1
OTHER DELIVERABLES
131. | Press Releases H.26 At least 10 Days prior to planned issue | Approval
date
132. | Workforce Transition Agreements H.6 Within 10 Days of NTP Information
133. | Workforce Transition Plan H.6 Draft: Within 15 Days of NTP Information
Final: Within 30 Days of NTP
134. | Final Workforce Transition Agreements | H.6 Within 45 Days of NTP Information
and Written Description of Processes
135. | Hiring Preferences Reports H.6 Weekly, and as required Information
136. | Draft Benefits Transition Plan and a list | H.6 Within 15 Days of NTP Information
of requested documents
137. | Transition Plans and Processes H.6 Within 20 Days of NTP Information

Attachment J-4 - 13



Contract Number 89303321DEM000065

North Wind Dynamics, LLC

Modification P00086
SUMMARY OF CONTRACT DELIVERABLES
DOE Action —
Deliverable Name Requirement Schedule for Deliverable Approval or
Information
138. | Benefits Transition Plan, including any H.6 Draft: Within 30 Days of NTP Information
new plans, and transition agreements Final: Within 45 Days of NTP
139. | Complete any Transitions into the ETTP | H.6 Within 60 Days of NTP Information
MEPP, PRB plants, and other existing
pension plans
140. | Reserved n/a n/a n/a
141. | OCI Management Plan H.21 Within 15 Days of NTP Approval
142. | Detailed Plan for Phase-Out and Phase- | H.47 Within 15 Days of NTP Information
In of Operations
143. | Annual Information Regarding 1.160 As Requested Information
Sustainable Acquisition
144. | iBenefit Required Submittals H.6 As Required Information
145. | Draft Releases of Information H.26 10 calendar days prior to planned Approval
issuance
146. | Environmental Permit Information H.49 As Required Approval
147. | Privacy Act Systems of Record H.15 Annually Information
Notification
148. | Projection of Government Furnished H.39 Within 30 Days of NTP and quarterly Information
Services and Items thereafter or at least 45 days prior to
any amendments to the projection
149. | Notification of Foreign National H.54 As Required Information
Participation in Performance of Work
150. | OMB Standard Form LLL, Disclosure 1.9 Within 30 days of the end of the Information
of Lobbying Activities calendar quarter in which a change
occurs
151. | Code of Business Ethics and Conduct 1.10 Within 30 Days of NTP Information
152. | Reporting Executive Compensation and | .16 Annually Information
First-Tier Subcontract Awards
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SUMMARY OF CONTRACT DELIVERABLES
DOE Action —
Deliverable Name Requirement Schedule for Deliverable Approval or
Information
153. | Update of Publicly Available 1.26 Semi-annually Information
Information Regarding Responsibility
Matters
154. | Equal Opportunity Compliance L.66 As Requested Information
Information
155. | Equal Opportunity Report (EEO-1) 1.66 Annually by September 30 Information
156. | Affirmative Action Compliance 1.67 As Required and As Requested Information
Program 41 CFR 60
157. | Affirmative Action Program for 1.68 and 1.69 As Required Information
Veterans and Workers with Disabilities
158. | Federal Contractor Veterans’ 1.70 Annually by September 30 Information
Employment Report (VETS-100A
Report)
159. | Annual Bio-based Purchases Report 1.80 Annually by October 31 Information
160. | Material Safety Data Sheet 1.81 As Required Information
161. | Bankruptcy Notification 1.129 As Applicable Information
162. | Consent to Subcontract [.132 As Required Approval
163. | RESERVED
164. | Report of Physical Inventory Results FAR 52.245-1 (H)(1)(iv) Annually by September 30 Information
(All Government Furnished Property)
165. | Reports of Loss, Damage, Destroyed, or | FAR 52.245-1 (f)(1)(iv) Per occurrence by 5th Approve
Stolen Property Day of the month
beginning the date of
transition
166. | Final Physical Completion or FAR 52.245-1 (H)(1)(iv) At least 60 days prior to Information
Termination Inventory (All Government contract completion
Furnished Property)
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SUMMARY OF CONTRACT DELIVERABLES
DOE Action —
Deliverable Name Requirement Schedule for Deliverable Approval or
Information
167. | Workplace Substance Abuse Program 1.170 Within 30 Days of the NTP, and Approval
10 CFR 707 updated annually thereafter or when
significant changes occur

168. | Workplace Substance Abuse Plan 1.170 Semi-annually Information

Reports 10 CFR 707
169. | Employee Assistance Program DOE 0O 350.1 Chg 7 Within 30 Days of the NTP, and when | Approval

Implementation Plan (LtdChg) significant changes occur
170. | Annual Report of Sales and Exchange 41 CFR 102-39.75 Annually Information

Transactions
171. | Property Furnished to Non Federal 41 CFR 102-36.295 Annually Information

Activities
172. | Motor Vehicle Fleet Reports 41 CFR 102-34.345 Annually Information

41 CFR 109-38.9

173. | RESERVED
174. | RESERVED
175. | Affirmative Action Program for Females | 1.67 As Required Information

and Minorities
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Services and activities listed in the Government Furnished Services and Interface Requirements Matrix shall be performed in
accordance with the Performance Work Statement. The Government Furnished Services and Interface Requirements Matrix,
identifies the key specific tasks and services that require interface and coordination with other site entities. The Government
Furnished Services and Interface Requirements Matrix may not represent all of the necessary interactions; therefore, the Contractor is
responsible to reach agreement with other site entities on any other necessary interfaces and/or the clause of services for the
performance of the Contractor's work.
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Section 1: Services Provided by the PORTS ISS Contractor

Item

Activity/Service Provided

Other Contractor Interface Requirement

1

Safeguards & Security Program.

Develops. conducts, coordinates and maintains the Site Security Plan (SSP) for
Personnel Security, Information Security, Physical Security, Program
Management, Cyber Security, Classification, site security posture, site protective
strategies, all Government Furnished Services and Items (GFS&I), self-
assessments, and drafts the Annual Comprehensive Self-Assessment Report of
all Security Programs to include the review/concurrence and utilization of
Nuclear Materials Control and Accountability (NMC&A) and Protective Force
(PF) assessments provided by the another site contractor. Additionally, the
Infrastructure Contractor trains derivative classifiers and derivative declassifiers.

Provides security badging which encompasses issuance and control of security
badges, credentials, and shields. Other responsibilities include the
administration of the Plant Access Enrollment System, Foreign National Visits
and Assignments, Unclassified Visits, Area and Facility access, Controlled
Article Pass issuance, and Vehicle Access Placard program. The Infrastructure
Support Services (ISS) Contractor is responsible for access control, badging,
visitor control, subcontractor badging, and management of the Point of Entry
process.

Perform testing, intrusion detection, entry/access control, locksmith services
(lock and key program) for PORTS U.S. Department of Energy (DOE)
facilities, and engineering and maintenance of installed physical security and
access control systems.

Management of the Protective Force and NMC&A Programs are the
responsibility of another site contractor.

PORTS DUFs PORTSISS PORTS D&D PORTS TSS
PGDP DUFs PGDPISS PGDP D&R PGDP TSS
Other site contractors will interface and coordinate with service provider
to:

¢+ Ensure implementation and compliance with current DOE
directives, SSP, and approved plans;

¢+ Ensure annual security refresher training is completed:

*  Request approval for foreign national visits and assignments;

¢ Coordinate with other site contractors and request support for, as
appropriate, regarding S&S programs such as information security,
Incidents of Security Concern, visitor control information, physical
security, personnel security, classification, cyber security, and
program management;

¢+ Ensure control of badges issued to its workforce:

¢ Recommend derivative classifier and derivative declassifier
candidates for appointment:

¢ Coordinate personnel security service requests with the Officially
Designated Security Authority (ODSA) including pre-employee
backgrounds, drug testing, and submission of justifications for all
clearance activity via DOE O 473.1A and DOE O 473.2A
submission;

+  Ensure a DOE compliant protection strategy exists for the
protection of government property and information; and

+  Ensure that personnel maintain access control for their assigned
facilities (locking doors and protecting property).

The Decontamination and Decommissioning (D&D) Contractor provides
input to the SSP, the consolidated security report on security infractions,
and an information security program. The D&D Contractor manages,
maintains, and supervises the PF Program. This includes providing
personnel and equipment required for support of the protective strategy
developed by the ODSA: ensuring PF personnel are trained and equipped
to DOE requirements for the task; and providing operational procedures
for the safe, efficient, and effective implementation of the ODSA
approved SSP. The D&D Contractor will conduct self-assessments of the
PF program and provide self-assessment reports and any resulting
Corrective Action Plans (CAPs) to the ODSA for inclusion in the Annual
Comprehensive Site Assessment Report submitted to the DOE ODFSA.
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Section 1: Services Provided by the PORTS ISS Contractor

Item | Activity/Service Provided

Other Contractor Interface Requirement

2 Export Control Information (ECI) Program.

Develops, conducts, coordinates, and maintains the ECI Program for the
Portsmouth Gaseous Diffusion Plant (PORTS) that all Contractors utilize to
comply with EIC requirements. The Contractor will have a lead designated
for program and for high risk property. The Contractor will provide training
for site contractors, provide technical assistance, and serve as a subject
matter expert (SME) in this area.

PORTSDUFs | X PORTSISS PORTISD&D | X PORTISTSS | X
PGDP DUFs PGDPISS PGDP D&R PGDP TSS
Other site contractors will interface and coordinate with service provider
to:

¢ Ensure implementation and compliance with current DOE
directives and approved plans;

¢+ Ensure training is completed for required individuals; and

¢ Perform work in accordance with program requirements.

3 Telephone.

Maintain the telephone lines and hardware (including telephones) related to the
site wide telephone system. Telephone services function consists of the
telephone exchange activities that encompass voice, data, special circuits, 911
support, and attendant/operator services to programs, projects, and support
organizations. The Contractor provides all required telephone services including
maintaining telecommunications capability and capacity, data and network
circuits, alerting and crash alarm systems, and other miscellaneous voice and
data circuits.

Perform maintenance and repair of all installed data/communication lines up to
and including the end user receptacle (jack or port), phones, and
reallocating/reassigning office phone numbers.

Provide Mobile Device Management services and devices such as cell
phones/smartphones/blackberry for the D&D Contractor. Provide
voice mail operations for use by others.

PORTS DUFs PORTS ISS PORTS D&D PORTS TSS
PGDP DUFs PGDPISS PGDPD&R [ | PGDPTSS [ |
Interface and provide feedback on system capabilities/availability. Utilize
the system in accordance with provider's instructions/procedures.

Depleted Uranium Hexafluoride (DUFg)— Currently not on the site wide
phone system; therefore, they provide their own phone system and cell
phones.

At PORTS, the PAX and Red Phones have already been deactivated.

The Contractor does not supply cell phones to DOE or Technical
Support Services (TSS) Contractor. The Contractor only manages
the plant phone system for DOE and TSS.

4 GSS, NSS, and Telecommunication System Changes.
Interface with end users on system changes provided by others.

PORTS DUFs PORTS ISS PORTS D&D PORTSTSS | |
PGDP DUFs pGDPISS | | PGDPD&R [ | PGDPTSS [ |
Interface and coordinate with the ISS Contractor and others on proposed

changes.

Provide new installation of telecommunications wiring and additional
system requirements to support site operations.

DUFgs interface requirement is for any action that will impact the site
wide system and excludes those systems that are independent of the
PORTS common system.
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Section 1: Services Provided by the PORTS ISS Contractor

Item | Activity/Service Provided Other Contractor Interface Requirement

5 | Network and Telecommunications Hardware. PORTS DUFs H PORTSISS E PORTS D&D PORTS TSS
Perform maintenance and repair of all installed data/communication lines, PGDP D_UR . PODRISS PGDPD&R __] PCDPTSS| |
including switches or routers, up to and including the end users receptacle (jack). | Communicate project computing requirements to the ISS.

Provide all necessary end user devices, e.g.. phones, monitors, desktops, The D&D Contractor is responsible for coordination with the ISS

thin clients, printers, and copiers. Contractor and with Cyber Security to ensure new facilities interface
with and comply with existing systems/network. The D&D Contractor
is responsible for installation of system/network equipment needed for
new facilities. The ISS Contractor will be responsible for additional
data/communication lines within existing facilities.

6 | Work Packages Affecting Network and Telecommunications. PORTS DUFs PORTSISS E PORTS D&D PORTSTSS | |
Interface with other site contractors to maintain compatibility with all PORTS PGDP DUFs PCDP Iss PCDPD&R | |  PCDPISS | |
services and systems to include review of work packages and Interface. coordinate, and attain approval of work packages and
design/configuration plans for system changes/alterations developed by the other de51g11/c911ﬁg1u ation p lal.ls for system changes/ altera.tlons and perform

: . PR needed risk assessments involved in changes/alterations.
site contractors and perform needed risk assessments involved in
changes/alterations. . . . . C .
& DUFg interface requirement is for any action that might impact the site
wide system and excludes those systems that are independent of the
PORTS common system.
7 | Network Administration. PORTS D&D

Provide, maintain, and operate the Local Area Networks (LANSs) and Wireless
Local Area Networks (WLANSs) as stand-alone systems and provide basic
operating software for usage of the LANs and WLANSs. Including maintenance
and repair of the site Information Technology (IT) infrastructure, network
administration, customer service and helpdesk support, cyber security
implementation and basic network security. The Paducah Gaseous Diffusion
Plant (PDGP) ISS Contractor provides the programmatic cyber security
documents and plans for both the PGDP and PORTS.

Implements DOE and site cyber security requirements.

Provide and manage network file storage to ensure sufficient capacities are
allocated to user organizations.

PORTS DUFs PORTSISS PORTS TSS
PGDP DUF;s PGDPISS PGDPD&R | | PGDP TSS
Only performs work coordinated and approved by the ISS Contractor.

Implements DOE and site cyber security requirements, including those
specified by the ISS Contractor within its own organization.
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Section 1: Services Provided by the PORTS ISS Contractor

Item | Activity/Service Provided

Other Contractor Interface Requirement

8 Application Deployment Services.
Provide users with enterprise application deployment services to ensure
applications can be effectively utilized.

PORTS DUFs H PORTSISS E PORTS D&D PORTS TSS H
PGDP DUFs PGDPISS PGDPD&R [ | PGDPTSS

Utilize services and interface on needs and service levels provided. The
D&D Contractor will be responsible for purchase of specialty computer
hardware purchase/development of non-enterprise applications in support
of the D&D Contractor's project work scope. The software must meet the
requirements for use on the site network. The D&D Contractor will
manage and maintain permissions for user access to the D&D Contractor
specialty software/applications. The D&D Contractor will be required to
install, test, and troubleshoot this type of software in support of the D&D
Contractor's project work scope.

9 Portfolio Management Services.

The Contractor shall provide application portfolio management services to
ensure efficient and appropriate utilization of applications and their licenses.
The Contractor shall provide core software to all users.

PORTS DUFs PORTSISS PORTS D&D PORTS TSS
PGDP DUFs PGDP ISS PGDPD&D | | PGDP TSS
Utilize services and interface on needs and service levels provided. Users
will be responsible for any item not specifically mentioned.

10 | Computer and Copier Services.

Provide, install, and maintain computer and printer hardware (including plotters)
and enterprise software. Provide copiers (including installation and
maintenance). Provide copier printer toner, and paper (not including the loading
of paper into the copier/printer). Provide routine hardware and software
upgrades, and provide helpdesk support for enterprise applications and installed
hardware and copiers.

PORTS DUFs PORTSISS PORTS D&D PORTSTSS | |
PGDP DUFs PGDPISS PGDPD&R | | PGDPTSS [ |

Communicate project computing requirements to the ISS Contractor.

11 | Relocation Services.

Provide intra-site/inter-site office relocation support to all network and
telecommunication users associated with office set-ups. phone, computer, and
office keys.

Provide intra-site/inter-site office relocation of PORTS personnel for DOE
(office furnishings and equipment to include but not limited to coordination with
site services, e.g.. office set-ups, phones, office keys, janitorial services, etc.).

PORTS DUFs PORTSISS PORTS D&D PORTS TSS
PGDP DUFs PGDPISS PGDPD&R | | PGDPTSS [ |

Allow access to facilities for relocation services. Coordinate with the
ISS Contractor for the provision of relocation services. The Contractor
will ensure the personnel being relocated are prepared for the move.

The D&D Contractor is limited to 500 direct labor hours annually for
office moves and for minor and miscellaneous support as described.
Additional hours must be approved by the Contracting Officer (CO).
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Section 1: Services Provided by the PORTS ISS Contractor

Item | Activity/Service Provided Other Contractor Interface Requirement

12 | Janitorial Services. PORTS DUFs H PORTS ISS E PORTS D&D PORTS TSS
Provide janitorial services for assigned facilities including trash collection, _lTGDP DUF.‘ _ PGDRISS PGDP D&R ] ropp 155 |
general cleaning, vacuuming, sweeping/mopping, sanitary waste pick-up, etc. Utilize services and interface on needs and service levels provided.

The janitorial services will be provided as indicated in the Site Facility . o ) ] )

Responsibility Matrix. Allow access to facilities for janitorial services. Coordinate with ISS
Contractor for the provision of janitorial services. Ensures access to
assigned D&D Contractor Facilities including providing necessary
training.
D&D Contractor is responsible for janitorial services as indicated in the
Facilities Responsibilities Matrix. The D&D Contractor is responsible for
waste collection of facility dumpsters and disposal.

13 Grounds Maintenance. PORTSDUFs | X PORTSISS E PORTSD&D PORTSTSS
Perform, interface. and coordinate with others on providing grounds maintenance PGDPDUEs L] PCDPISS | | PGDPD&R PCDP TS§ -
including grass cutting, edging, grass trimming, fertilizing, policing grounds, Ensure acce551b1hty.for routine maintenance services. Any designed
removing leaves, inspecting, and performing minor repairs for areas throughout | changes to the mowing map must be formally submitted and approved by
PORTS. The mowing map is provided as a Reference Document. DOE.

14 Paved, Gravel and Earth Roads, and Yards. PORTS DUFs PORTSISS E PORTSD&D PORTS TSS
The Contractor inspects, schedules, maintains, and repairs roadways: surfaced PGDP DU ) PCDP I§5 ] FEDFDAE | .PGDP Tss ]
areas; and support facilities. Coordinate with others on activities at PORTS that Ensure accessibility for routine maintenance. Any desired changes must
impact others use of assets. be formally submitted and approved by DOE.

15 | Snow and Ice Prevention/Removal. PORTS DUFs PORTSISS ﬂ PORTSD&D PORTS TSS
Provide de-icing (removal of snow or ice) and anti-icing from facilities (e.g.. PCDE DUFs . PGDP ISS PCDPD&R _ PCDPTSS ||
entrances, steps, landings, sidewalks, driveways, roadways. parking areas, and Ensure acce551b111'ty for snow/ice removal. Any desired changes must
handicapped accessibility areas) at PORTS that includes areas/facilities that are be formally submitted and approved by DOE.
assigned to others.

16 | Outfalls, Ditches and Waterways. PORTSD&D

Contractor provides for removal of obstructions such as beaver dams and other
nuisance animal habitats in ditches and outfalls.

PORTS DUFs PORTSISS PORTS TSS
PGDP DUFs PGDPISS PGDPD&R [ | PGDPTSS
Identify obstructions and ensure accessibility for removal and disposition

of obstructions. Any removal must be formally submitted and approved
by DOE.
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Section 1: Services Provided by the PORTS ISS Contractor

Item | Activity/Service Provided Other Contractor Interface Requirement

17 Pest Control Services. PORTS DUFs H PORTSISS E PORTSD&D PORTSTSS
Provide pest control services for active buildings, trailers, and other PGI.)P DUEs _ PCDPISS  PCDPD&R| |  PGDPISS
structures and facilities specified in the Site Facility Responsibility Matrix qurdmate for routine control and initiates requests for non-routine
including insect pest control spraying and rodent control services, etc. and nuisance control.
pest control issues exterior to facilities site wide.

18 | Records Management and Document Control. PORTS DUFs E PORTSISS B PORTSD&D PORTSTSS E
Records (archives, newly generated, and received) will be kept by the ISS PGDEDUEe ) PGDP .ISS P_GDP. Df('R PGDPISS
Contractor. Every contractor is responsible for maintaining its records Every contractor is responsible for maintaining its rgcords management
management program; however, records generated by the other site contractors | Program; however, records generated by the other site contractors will
will be sent to the ISS contractor. be sent to the ISS contractor.

19 | Environmental Information Center Operations. PORTS DUFs E PORTSISS E PORTS D&D PORTS TSS E
Operate and maintain the Environmental Information Center (EIC) and On- ek e PGDPISS PGDPD&R| |  PGDPTSS
line EIC. Designate and provide documents for placement of documents in the

Portsmouth EIC/Administrative Records. Documents should be provided
as the documents are finalized to ensure the Administrative Record is up-
to-date.

20 | Training Services. PORTS DUFs PORTS ISS PORTS D&D PORTS TSS l
Providing training in the areas of Consolidated Annual Training and PGDP ]?U.n [ PCDP ISS PCDP D&R . PCDRTSS
Mandatory training including: General Employee Training, Radiological Track training status and notify employees of training needs. Provide
Worker I and II, Annual Security Refresher. project specific input for incorporation into training modules. Ensure

verification of training requirements compliance for personnel
entering the D&D Contractor's facilities and provide non-GFS&I
provided training to personnel seeking entry to D&D Contractor
facilities.

D&D Contractor provides D&D specific and ES&H training to DOE
and TSS.

21 | Energy Employees Occupational Injury Compensation Program Act PORTS DUFs PORTSISS E PORTS D&D PORTS TSS .
(EEOICPA). PGDPDUFs | | PGDPISS PGDPD&R | | PGDPTSS | |

Provide information to verify employment histories, provide medical records,

radiation dose records and other records related for any individual as
requested.

Each contractor shall comply with its contract requirements and
coordinate with others as required. Ensure the necessary information is
provided to the Infrastructure Contractor in a timely manner.
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Section 1: Services Provided by the PORTS ISS Contractor

Item

Activity/Service Provided

Other Contractor Interface Requirement

22

Intra-Site Mail Services.
Provides mail service to TSS. D&D, and DOE.

TSS contractor shall also be responsible for outgoing U.S. Mail postage/stamps
for DOE and TSS for DOE related business. TSS will deliver incoming mail to a
central drop off point where it will be picked up by the D&D Project contractors.

PORTSDU]-‘cl I PORTS ISS H PORTS D&D PORTS TSS

PGDP DUFs PGDPISS PGDPD&R | | PGDPTSS | |

The D&D Project contractors will drop off mail to the central drop off
point for outgoing mail.
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Section 2: Services Provided by the PORTS D&D Contractor

Item Activity/Service Provided

Other Contractor Interface Requirement

1 Nuclear Materials Control and Accountability (NMC&A).

Integrate, develop, maintain, and implement PORTS NMC&A program
including compliance with DOE Orders (e.g.. NMC&A organizational
independence from nuclear materials operations). The D&D Contractor will
develop and maintain the contractor NMC&A Plan and will assist other
DOE/PORTS contractors in the development of required NMC&A plans and
procedures, if requested. The D&D Contractor conducts assessments of the
NMC&A program, develops CAPs, and provides to the ODSA for inclusion in
the Annual Comprehensive Self-Assessment Report submitted to the ODFSA.
In coordination with the ODSA, the D&D Contractor will develop and provide
the NMC&A program section of the SSP.

The D&D Contractor provides information to the Infrastructure Contractor
about security arrangements and/or changes prior to new or changing
operations commencing or configurations that might alter the performance of
existing security system.

PORTSDUFs | X PORTSISS | X | PORTSD&D PORTS TSS
PGDP DUFs PGDPISS PGDP D&R PGDP TSS
Maintain NMC&A information in accordance with the site program
and provide data to the D&D Contractor.

The ODFSA will develop protective measure approaches and
strategies for physical protection related to safeguarding PORTS
nuclear materials and NMC&A-related classified matter.

2 Shared Site Process.
Manage and host the Shared Site Process meetings

PGDPDUFs | | PGDPISS | | PGDPD&R PGDPTSS | |
Participate in the Shared Site Process.

PORTS DUFs PORTS ISS PORTS D&D E PORTS TSS

3 Energy Management.

Coordinate with contractors to obtain the following: Energy cost and
consumption data for the Energy Management Annual Report and the quarterly
energy cost and consumption data entry to EMS4 database.

PORTS DUFs PORTSISS PORTS D&D PORTS TSS
PGDPDUFs [ | PGDPISS [ | PGDPD&R PGDP TSS

Provide input for required reporting.

-+ Emergency Management, Fire and Rescue.

Manage the PORTS Site Emergency Management Program including
emergency response, communications and reporting. Provide response to
fire, hazardous materials, rescue, medical, and security emergencies in the
form of incident commander, safety officer, operations officer, entry teams,
decontamination, safety, and recovery.

PGDPDUFs | | PGDPISS | | PGDPD&R PGDPTSS | |

Participate in the SITE Emergency Management program including
planning, preparedness, response, recovery and readiness.

PORTS DUFs PORTS ISS PORTS D&D E PORTS TSS
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Section 2: Services Provided by the PORTS D&D Contractor

Item Activity/Service Provided

Other Contractor Interface Requirement

5 Emergency Operations.

Emergency Operations consists of the site wide Emergency Preparedness
program, which includes operation of the Emergency Operations Center
(EOC). hazard surveys/assessments, training of EOC staff, site wide
emergency exercises, and facility specific plans and procedures for emergency
preparedness development, training, drills and assessments. Manage the EOC
and related emergency operations for the site. Adopt, develops, maintain, and
execute an Emergency Management Program and Plan.

PORTSDUFs | X PORTSISS | X | PORTSD&D PORTSTSS | X
PGDP DUFs PGDPISS PGDP D&R PGDP TSS
Participate in the Site Emergency Operations Program. The ISS

Contractor is responsible for its own occurrence reporting
requirements.

6 Water Systems.

Manage the PORTS fire suppression and potable water to the site facilities.
Operate and maintain the following site wide water systems on site in
accordance with all the applicable state and federal codes and regulations: raw
water, high pressure fire water, potable water, and make-up water systems.

The D&D Contractor's responsibility ends at an established transition point,
generally first isolation valve outside the facility or at the facility footprint.

PORTS DUFs PORTSISS PORTS D&D PORTS TSS
PGDPDUFs | | PGDPISS | | PGDPD&R PGDPTSS
Contractors responsible for individual facilities are responsible for

surveillance and maintenance (S&M) of water systems within the
established point of transition.

Each contractor is responsible for coordination with the D&D
Contractor when modification affecting operation of the water
system will impact the site system.

7 Wastewater Systems.

Manage the PORTS plant utility consisting of a system(s) to collect, treat,
and dispose of sanitary wastewater from the site facilities. Operate the
wastewater systems on site in accordance with all the applicable state and
federal codes and regulations.

PORTS DUFs PORTSISS | X| PORTSD&D PORTS TSS
PGDPDUFs | | PGDPISS PGDPD&R PGDP TSS
Contractors responsible for individual facilities are responsible for

S&M of water systems within the established point of transition.

Each contractor is responsible for coordination with the D&D
Contractor when modification affecting operation of the water
system will impact the site system.

8 Electrical Transmission, Distribution.

Manage the high voltage electrical plant utility consisting of a system for
providing power to PORTS facilities. Protect the systems against
disruption and damage during performance of work and support utility
operations, maintenance, and closure of a service where appropriate.

The ISS Contractor is limited to 480 volt circuits within assigned
facilities.

PORTS DUFs PORTSISS PORTS D&D PORTSTSS

PGDP DUFs | | PGDPISS | | PGDPD&R PGDP TSS
Provide input for required operations and maintenance of systems.
Track and identify power needs of the site contractors for DOE’s
purchase of power.

10
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Section 2: Services Provided by the PORTS D&D Contractor

Item Activity/Service Provided

Other Contractor Interface Requirement

9 Natural Gas.

Manage the system to distribute natural gas to PORTS facilities. Coordinate
with contractors to obtain the following: energy cost and consumption data for
the Energy Management Annual Report and the quarterly energy cost and
consumption data entry to EM4 database. Protect the systems against
disruption and damage during performance of work and support utility
operations, maintenance, and closure of a service where appropriate.

PORTSDUFs | X PORTSISS | X | PORTSD&D PORTS TSS
PGDP DUFs PGDPISS PGDP D&R PGDP TSS
Provide input to the D&D Contractor for required operations and
maintenance of systems

10 Protective Force Program.

Manage, maintain, develop. and supervise the PF Program. This includes post
orders and providing personnel/equipment required for support of the
protective strategy developed by the ODSA. Ensure PF personnel are trained
and equipped to DOE requirements for the task and providing operational
procedures for the safe, efficient, and effective implementation of the DOE-
approved SSP. The contractor will conduct self-assessments of the PF
program and provide self-assessment reports and any resulting CAPs to the
ODSA for inclusion in the Annual Comprehensive Site Assessment Report
submitted to the DOE ODFSA. In coordination with the ODSA, the D&D
Contractor will develop and provide the PF program section of the SSP.

PORTS DUFs H PORTSISS H PORTS D&D E PORTS TSS H
PGDP DUFs PGDPISS PGDP D&R PGDP TSS

ODSA (ISS Contractor) develops the protective strategy for the PF to
implement in its PF program and post orders. The ODSA will
provide requirements for Classified Matter Protection and Control
patrols/checks. Develop the Performance Assurance Plan and
Limited Scope Performance Test schedules. Include the D&D
Contractors PF program assessments and Corrective action plans into
the Annual Comprehensive report to the ODFSA/ODSA. The ODSA
will provide the D&D Contractor the opportunity to develop the PF
Program section of the SSP.

11 Environmental Permits.

Maintain and input project activities into applicable environmental permits and
licenses (e.g., National Pollutant Discharge Elimination System, Clean Air
Act, Ohio Environmental Protection Agency. etc.). Integrate its environmental
permitting and regulatory compliance activities with site wide permitting and
compliance framework.

PORTS DUF; | X PORTSISS | X| PORTSD&D PORTS TSS
PGDP DUFs PGDPISS PGDP D&R PGDP TSS
Coordinate with the D&D Contractor to incorporate activities into
applicable site environmental permits and licenses.

11
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Section 2: Services Provided by the PORTS D&D Contractor

Item Activity/Service Provided

Other Contractor Interface Requirement

12 Environmental Monitoring and Regulatory Management (site wide
permits, permit applications, and reports; site-wide National
Environmental Policy Act [NEPA] documents; site wide environmental
reports).

Perform environmental monitoring services both on and off site of air, soils,
and water. Develop and maintain the Annual Site Environmental Report
(ASER), National Emissions Standards for Hazardous Air Pollutant(s). and
other site wide environmental reports. Administer the site program for this
activity.

Provide required environmental information to support regulatory compliance
and is responsible for compliance in areas under its cognizance including
NEPA. Provide required air and liquid effluents and near facility
environmental monitoring; collects, compiles, and/or integrates air and liquid
effluent monitoring data from operations and activities under its control.

Provide environmental data to support the annual PORTS environmental
report.

PORTS DUFs PORTSISS H PORTS D&D E PORTS TSS H

PGDPDUFs [ | PGDPISS PGDP D&R PGDP TSS
Provide assistance to the D&D Contractor with transfer of existing
permits or development of new permits that may be necessary as a
result of changing project activities or new regulations. Support
site Pollution Prevention/Waste Minimization Programs including
providing input into site programmatic environmental documents.
Provide input to site wide environmental reports. Complete NEPA
reviews for individual project activities.

13 Radiological Instrumentation.

Calibrate, maintain, and perform repairs for personnel and environmental
monitoring and surveying equipment assigned to other site contractors per the
requirements of 10 Code of Federal Regulations (CFR) § 835, Occupational
Radiation Protection, and DOE Order 458.1, Radiation Protection of the
Public and the Environment. The D&D Contractor is responsible for
ensuring the instrumentation is in good working order and compliant with
standards.

PORTS DUFs PORTSISS PORTS D&D DOE TSS
PGDP DUFs PGDPISS [ | PGDPD&R PGDPTSS [ |
Receives services from D&D Contractor. The TSS Contractor is
responsible to verify that calibrations are current for equipment in

use and the equipment is working properly. Provide input to support
the D&D Contractor's budgeting requirement.

14 Industrial Hygiene Health and Safety Services and Equipment.

Provides health and safety services and equipment including personal protective
equipment (PPE) to all D&D project contractors and DOE. Specialty
equipment and services (e.g. fall protection harnesses. combustible gas
monitoring, oxygen monitoring, noise level monitoring, etc.) will be provided
by the D&D Contractor. The D&D Contractor does not determine the
appropriate PPE and equipment for the ISS Contractor. They only provide the
materials in good working order and compliance with standards.

PORTS DUFs H PORTSISS H PORTS D&D E PORTS TSS H
PGDP DUFs PGDPISS PGDP D&R PGDP TSS

Receives services from D&D Contractor. The ISS Contractor is
responsible for designating the required PPE and equipment to
control the hazards associated with their work activities. The ISS
Contractor is responsible for verifying the PPE and equipment are in
good working order and fulfill the requirements for compliance with
10 CFR 851. Provide input to support the D&D contractor's
budgeting requirement.

12
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Section 2: Services Provided by the PORTS D&D Contractor

Item Activity/Service Provided

Other Contractor Interface Requirement

15 Shipping and Receiving.

Responsible to provide shipping and receiving services to DOE and DOE
contractors and subcontractors (excluding DUFs contractor) with the exception
of computer equipment and other materials purchased directly by the ISS
contractor. Services include with exception of scope noted above: notification
to the purchasing contractor that material is received, ready for inspection, and
maintaining a shared database to view and track shipmentstatus.

Site containerized water purchased by the D&D Contractor will be
received and distributed by the D&D Contractor.

Responsible for providing security escorts from the limited area portals to the
X-720 loading dock area.

Responsible for quality inspection of D&D material.

Responsible for appropriate packaging and delivery to the loading dock area of
D&D items to be shipped off site via commercial carriers.

Responsible for shipping D&D generated wastes and materials.
Transportation Control Center for monitoring security sensitive and
other shipments for DOE.

NOTE: Bill of lading to be forwarded to the ISS contractor by the D&D
Contractor of security sensitive and other shipments for DOE.

The D&D Contractor is the shipper and accepts responsibilities and
liabilities for packaging and transportation once possession has been
accepted.

PORTS DUFs PORTSISS | X| PORTSD&D PORTS TSS

PGDPDUFs | | PGDPISS PGDP D&R PGDP TSS

The ISS contractor is responsible for the shipping and receiving
services of computer equipment and other materials purchased

directly by the ISS contractor. These items will be shipped directly
to the X-751 facility.

Responsible for appropriate packaging and delivery to the X-751
loading dock area for computer equipment and other materials
purchased directly by the ISS contractor to be shipped off site via
commercial carriers.

16 Baseline Development Activities.

The contractor shall provide input and support to the DOE to maintain the
PORTS D&D federal life cycle baseline. In addition, the contractor shall be
responsible for all aspects of the D&D Contractor life cycle baseline for the
PORTS D&D project, including the Critical Decisions process. The TSS
contractor will assist DOE in developing and maintaining the federal life cycle
baseline.

PORTSDUFs | X PORTSISS | X| PORTSD&D PORTS TSS
PGDP DUFs PGDPISS PGDP D&R PGDPTSS [ |
Receives services from D&D Contractor. Provide input to support
the D&D Contractor's budgeting requirement.

13
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Section 2: Services Provided by the PORTS D&D Contractor

Item Activity/Service Provided Other Contractor Interface Requirement

17 | Public Relations Activities. PORTS DUFs H PORTSISS H PORTS D&D E PORTS TSS
The D&D Contractor is primarily responsible for supporting the public P(.;DP DUFs . PGDPISS PCDP D&R. - PCDPTSS ||
relations activities. Other site contractors will be providing support related Receives services from D&D Contractor. Provide input to
to its own areas. support the D&D Contractor's budgeting requirement.

18 Maintenance of Buildings, Structures, Installed Equipment, and PORTS DUFs PORTSISS H PORTSD&D E PORTSTSS H
Flll'lliShillgS. PGDP DUFs .PGDP .ISS . PGDPD&R ! PGDP TSS
Coordinate maintenance, repair, replacement, and minor construction of Contractors will coqrdumte 1ts maintenance, repar, replacement,
buildings and structures, related systems, equipment, and furnishings with and minor constmcn'ml.ofbllﬂdulgs aqd'stmctures.. related systems,
other site contractors that could be impacted as to others operations or for equipment, and furnishings for which it is responsible with other
access to facilities and structures. Reference areas of responsibility are site contractors that could be impacted as to others operations or for
provided in the Site Facility Responsibility Matrix. access to facilities and structures.

19 Railroad Services. PORTS DUFs PORTS ISS H PORTS D&D E PORTS TSS H
Manages the overall rail maintenance, planning, operation, and coordination .ITGDP D.UE‘ PCDRISS PCDP D&R PCDRISS
of rail movements on site. Determines requirements for future use on the Utilize rail services as needed.
site and coordinates with Contractors. Operates and maintains portions of o ) )
the rail system. Coordinates with appropriate shared site contractors prior to Vegetation inspection and control provided by the PORTS ISS
and during any on site rail movements including placement of "flaggers" at Contractor.
necessary intersections, taking proper security actions, and making site
notifications. See the railroad maps in the references. Any changes to the
railroad maps must be formally submitted to DOE for consideration.

Coordinate the operation, inspection, and perform maintenance, repair, and
minor improvements of the railroad tracks assigned to PORTS.
20 Laundry Services. PORTS DUFs

The D&D Contractor will provide the services to DUFs, TSS, and ISS.

PGDPDUFs | | PGDPISS PGDPD&R PGDPTSS | |

Receives services from D&D Contractor. Provide input to support
the D&D Contractor's budgeting requirement.

PORTS ISS | .\:I PORTS D&D E PORTS TSS

14
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Section 2: Services Provided by the PORTS D&D Contractor

Item Activity/Service Provided

Other Contractor Interface Requirement

21 Design Authority.

Serves as the "design authority" for all site facilities (except for DUFg). For
newly constructed facilities in which the construction activity is performed by
or oversight is provided by the D&D Contractor (trailers, boundaries,
roadways, parking lots, etc.), the D&D Contractor shall notify DOE at
completion of such construction activity and shall perform all S&M activities
unless directed otherwise by DOE following such notification.

PORTS DUFs PORTSISS PORTS D&D PORTS TSS
PGDP DUFs PGDPISS PGDP D&R PGDP TSS
All maintenance or construction activities requiring "design

authority" approval shall be approved by the D&D
Contractor.

Management of Waste.
22 Waste generated by the ISS Contract and D&D activities is managed by the
D&D Contractor.

Receives, stores, and dispositions waste generated from D&D Project (D&D.
ISS. TSS, and DOE) activities.

PORTS DUFs PORTSISS PORTS D&D PORTS TSS
PGDP DUFs PGDPISS PGDP D&R PGDP TSS
Notify and coordinate with D&D Contractor related to anticipated

waste generation. Disposal of sanitary waste provided by the D&D
Contractor at facility dumpsters.

23 Dosimetry Services.

Provide an internal and external bioassay program that meets the requirements
of the National Voluntary Laboratory Accreditation Program and DOE
Laboratory Accreditation Program and provide services to other contractors.
Provide dosimetry to the other contractors that they request.

PORTS DUFs PORTSISS | X | PORTSD&D PORTSTSS | X
PGDP DUF;s PGDPISS PGDP D&R PGDP TSS
Utilize services and interface on needs and service levels provided.

Determine what type of dosimetry and bioassays are necessary for
their work activities.
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Section 3a: Services Provided by the PORTS DUFs Conversion Facility Contractor

Item

Activity

Other Contractor Interface Requirement

1

Cylinder Management.

Manage the DOE uranium hexafluoride (UFs) cylinder inventory including
cylinder inspections. on site transportation of cylinders, and maintenance of
the existing UFg cylinder yards. Take receipt of newly generated DUFg
cylinders.

PORTS DUFs PORTSISS PORTS D&D
PGDP DUFs PGDPISS PGDP D&R
TBD

PORTSTSS | |
[~ | PGDPTSS [ |

TBD

Section 3b: Services Provided by the PGDP DUFs Conversion Facility Contractor

Item Activity Other Contractor Interface Requirement
1 Cylinder Management. PORTS DUF;s H PORTSISS E PORTSD&D | | PORTSTSS E
Manage the DOE UFg cylinder inventory including cylinder inspections, on PGDP DUFs PCDRISS PCDP D&R PCDRISS
site transportation of cylinders, and maintenance of the existing UFs cylinder TBD
yards. Take receipt of newly generated DUF¢ cylinders.
2 TBD
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