

Part III - Section J
APPENDIX B
List of Applicable Directives and NNSA Policy Letters

In addition to the list of applicable directives referenced below, the contractor shall also comply with supplementary directives (e.g., manuals), which are invoked by a Contractor Requirements Document (CRD) attached to a directive referenced below. The Contractor shall comply with the Operating Requirements identified in Appendix B.

Number	Date	Title	Mod #
APPH Chapter X Revision 10	9/08/98	Accounting Practices & Procedures Handbook (APPH) Chapter X – Product Cost Accounting	Award
DOE O 130.1	9/29/95	Budget Formulations	Award
DOE M 140.1-1B	3/30/01	Interface with the Defense Nuclear Facilities Safety Board	Award
DOE O 142.2A, Admin Chg. 1	6/27/13	Voluntary Offer Safeguards Agreement and Additional Protocol with the International Atomic Energy Agency	Award
DOE M 142.2-1, Admin Chg. 1	6/27/13	Manual for the Implementation of the Voluntary Offer Safeguards Agreement and Additional Protocol with the International Atomic Energy Agency	Award
DOE O 142.3A, Chg 1	1/18/17	Unclassified Foreign Visits and Assignments Program	M0018
DOE O 144.1 Admin Chg. 1	11/6/09	Department of Energy American Indian Tribal Government Interactions and Policy	Award
DOE O 150.1A	3/31/14	Continuity Programs	Award
DOE O 151.1D	8/11/16	Comprehensive Emergency Management System ¹	Award
DOE O 153.1	6/27/07	Departmental Radiological Emergency Response Assets	Award
DOE O 200.1A	12/23/08	Information Technology Management	Award
DOE O 205.1B, Admin Chg. 3	4/29/14	Department of Energy Cyber Security Program ²	Award
DOE M 205.1-3, Admin Chg. 1	12/20/12	Telecommunications Security Manual ³	Award
DOE O 206.1	1/16/09	Department of Energy Privacy Program	Award
DOE O 206.2	2/19/13	Identity, Credential, and Access Management (ICAM)	Award
DOE O 210.2A	4/08/11	DOE Corporate Operating Experience Program	Award
DOE O 221.1B	9/27/16	Reporting Fraud, Waste, and Abuse to the Office of Inspector General	Award
DOE O 221.2A	2/25/08	Cooperation With the Office of Inspector General	Award
DOE O 225.1B	3/04/11	Accident Investigations	Award
DOE O 226.1B	4/25/11	Implementation of Department of Energy Oversight Policy	Award

¹ Full implementation will be achieved by July 24, 2020, in accordance with the approved implementation plan.

² SNL will evaluate NNSA RMIP releases to ensure the requirements of CNSSP-300 are adequately implemented.

³ Refer to memorandum from NNSA/HQ/NA-IM-10, Subject: *Cable-confined Testing and Transmitter Review Forms (TRF)*, dated 4/25/12, for clarification to TRF completion Requirements.

Number	Date	Title	Mod #
NNSA SD 226.1B	8/12/16	NNSA Site Governance ⁴	M008
DOE O 227.1A	12/21/15	Independent Oversight Program	Award
DOE O 231.1B, Admin Chg. 1	11/28/12	Environment, Safety and Health Reporting	Award
DOE O 232.2A	3/12/14	Occurrence Reporting and Processing of Operations Information	M0026
DOE O 241.1B Chg. 1	4/26/16	Scientific and Technical Information Management	Award
DOE O 243.1B, Admin Chg. 1	7/8/13	Records Management Program	Award
DOE O 252.1A, Admin Chg. 1	3/12/13	Technical Standards Program	Award
DOE O 313.1	11/19/09	Management and Funding of the Department's Overseas Presence	Award
NA SD O 350.1	2/5/09	Management and Operating Contractor Service Credit Recognition	Award
DOE O 410.2, Admin Chg. 1	4/10/14	Management of Nuclear Materials	Award
DOE O 411.2	1/4/17	Scientific Integrity	M0018
DOE O 412.1A, Admin Chg. 1	5/21/14	Work Authorization System	Award
DOE O 413.1B	10/28/08	Internal Control Program	Award
DOE O 413.2C	10/22/15	Laboratory Directed Research and Development ⁵	Award
DOE O 413.3B, Chg. 3	12/20/16	Program and Project Management for the Acquisition of Capital Assets ⁶	M0018
DOE O 414.1D, Admin Chg.1	5/8/13	Quality Assurance	Award
DOE O 415.1, Chg. 2	1/13/17	Information Technology Project Management	M0018
NA SD 415.1	9/3/14	Project Oversight for Information Technology	Award
DOE O 420.1C, Chg. 1	2/27/15	Facility Safety	Award
DOE O 420.2C	7/21/11	Safety of Accelerator Facilities	Award
DOE O 422.1, Admin Chg. 2	12/3/14	Conduct of Operations	Award
DOE O 425.1D, Admin Chg. 1	4/2/13	Verification of Readiness to Start up or Restart Nuclear Facilities	Award
DOE O 426.2 Admin Chg. 1	7/29/13	Personnel Selection, Training, Qualification, and Certification Requirements for DOE Nuclear Facilities	Award
NNSA SD 430.1	1/18/17	Real Property Asset Management	M0018
DOE O 433.1B, Admin Chg. 1	3/12/13	Maintenance Management Program for DOE Nuclear Facilities	Award
DOE N 435.1	8/9/11	Contact-Handled and Remote-Handled Transuranic Waste Packaging	Award

⁴ Full implementation will be achieved in accordance with the approved implementation plan dated 12/15/16.

⁵ Full implementation will be achieved in accordance with the approved Implementation plan dated 12/8/16.

⁶ The annual Value Engineering accomplishment progress report required by paragraph c.9 of the CRD shall be submitted to OECM through the SFO

Number	Date	Title	Mod #
DOE O 435.1, Chg. 1	8/28/01	Radioactive Waste Management	Award
DOE O 436.1	5/2/11	Departmental Sustainability	Award
DOE O 440.2C, Admin Chg. 1	6/22/11	Aviation Management and Safety	Award
DOE M 441.1-1 Admin Chg. 1	2/24/16	Nuclear Material Packaging ⁷	Award
DOE O 442.2, Chg 1 (Pg Chg)	10/5/16	Differing Professional Opinions for Technical Issues Involving Environment, Safety, and Health	Award
DOE N 443.1	1/21/16	Protection of Human Research Subjects in Classified Research	Award
DOE O 443.1B, Chg 1	4/21/16	Protection of Human Research Subjects	Award
DOE O 452.1E	1/26/15	Nuclear Explosive and Weapon Surety Program ⁸	Award
DOE O 452.2E	1/26/15	Nuclear Explosive Safety	Award
NA SD 452.2	11/17/14	Nuclear Explosive Safety Evaluation Process	Award
DOE O 452.3	6/8/05	Management of the Department of Energy Nuclear Weapons Complex	Award
NNSA SD 452.3-1A	2/25/16	Defense Programs Business Process System ⁹	Award
NNSA SD 452.3-2	1/19/17	Phase 6.X Process	M0018
DOE O 452.4C	8/28/15	Security and Use Control of Nuclear Explosives and Nuclear Weapons ¹⁰	Award
DOE O 452.6A	4/14/09	Nuclear Weapon Surety Interface with the Department of Defense	Award
DOE O 452.7	5/14/10	Protection of Use Control Vulnerabilities and Designs	Award
DOE O 452.8	7/21/11	Control of Nuclear Weapons Data	Award
DOE O 456.1A	7/15/16	The Safe Handling of Unbound Engineered Nanoparticles	Award
DOE O 457.1A	8/26/13	Nuclear Counterterrorism	Award
DOE O 458.1, Admin Chg. 3	1/15/13	Radiation Protection of the Public and the Environment	Award
DOE O 460.1D	12/20/16	Hazardous Materials Packaging and Transportation Safety	M0018
DOE O 460.2A	12/22/04	Departmental Materials Transportation & Packaging Management	Award
DOE M 460.2-1A	6/04/08	Radioactive Material Transportation Practices Manual	Award
DOE O 461.1C	7/20/16	Packaging and Transportation for Offsite Shipment of Materials of National Security Interest	Award
DOE O 461.2	11/1/10	Onsite Packaging and Transfer of Materials of National Security Interest	Award

⁷ Material acquired subject to DOE M 441.1-1 must have an approved container for storage, or must have a NNSA-approved plan to develop a container to comply with the requirements, when it comes on site.

⁸ Clarification to CRD, Item 7c: Concepts for features are to be developed for consideration.

⁹ Changes will be processed as described in Section H, clause H-14(c). CRD Item 6 is achieved through the M&O Contractor Working Group.

¹⁰ Full implementation will be achieved in accordance with the implementation plan for NAP-24A dated 08/25/16.

Number	Date	Title	Mod #
DOE O 462.1, Admin Chg. 1	7/10/13	Import and Export of Category 1 and 2 Radioactive Sources and Aggregated Quantities	Award
DOE O 470.3B	8/12/08	Graded Security Protection (GSP) Policy	Award
DOE O 470.4B, Admin Chg. 2	1/17/17	Safeguards and Security Program ¹¹	M0018
DOE O 470.6	9/2/15	Technical Security Program	Award
DOE M 470.4-4A	10/12/10	Information Security Manual ¹²	Award
DOE O 471.1B	3/1/10	Identification and Protection of Unclassified Controlled Nuclear Information	Award
DOE O 471.3, Admin Chg. 1	1/13/11	Identifying and Protecting Official Use Only Information	Award
DOE M 471.3-1, Admin Chg.1	1/13/11	Manual for Identifying and Protecting Official Use Only Information	Award
DOE O 471.5	3/29/11	Special Access Program	Award
DOE O 471.6, Admin Chg 2	5/15/15	Information Security ¹³	Award
DOE O 472.2, Chg. 1	7/9/14	Personnel Security	Award
DOE O 473.3A	3/23/16	Protection Program Operations ¹⁴	Award
NNSA SD 473.3	9/10/14	Enterprise Mission Essential Task List-Based Protective Force Training Program	M008
DOE O 474.2, Admin Chg. 4	9/13/16	Nuclear Material Control and Accountability	Award
DOE O 475.1	12/10/04	Counterintelligence Program	Award
DOE O 475.2B	10/3/14	Identifying Classified Information ¹⁵	Award
DOE O 483.1B	12/20/16	DOE Cooperative Research and Development Agreements	M0018
DOE O 484.1 Admin Chg. 2	6/30/14	Reimbursable Work for the Department of Homeland Security	Award
DOE O 522.1	11/3/04	Pricing of Departmental Materials and Services	Award
DOE O 534.1B	1/6/03	Accounting	Award
DOE O 551.1D, Chg. 2	8/9/16	Official Foreign Travel	Award
DOE O 5480.30, Chg. 1	3/14/01	Nuclear Reactor Safety Design Criteria	Award
DOE O 5639.8A	7/23/93	Security of Foreign Intelligence Information and Sensitive Compartmented Information Facilities	Award

¹¹ Full implementation will be achieved in accordance with an approved implementation plan. DD254 or DOE F 470.1 shall be provided to SFO for new classified SPP activity. Notification to update the form shall also be provided through the lifecycle of the activity.

¹² DOE O 471.6, Admin Chg. 1, dated 06/20/2011, replaced DOE M 470.4-4A, except Section D and the classified Technical Surveillance Countermeasures Annex.

¹³ Implementation of the “marking of documents in electronic environment requirements” listed in the CRD will be achieved in accordance with an approved implementation plan.

¹⁴ Full implementation will be achieved in accordance with the approved implementation plan dated 10/3/16.

¹⁵ Full implementation will be achieved in accordance with the February 4, 2015 JORRB. SNL will implement classified email markings by 09/30/2016.

Number	Date	Title	Mod #
NAP 14.1-D	12/14/12	Baseline Cyber Security Program ¹⁶	Award
NAP 14.3-B	5/2/08	Transmission of Restricted Data Over Secret Internet Protocol Router Network (SIPRNet)	Award
NAP 23, Admin Chg. 1	2/9/15	Atomic Energy Act Control of Import and Export Activities	Award
NAP 24A	11/24/15	Weapon Quality Policy ¹⁷	Award
NAP 31	11/22/16	NNSA M&O Off-Site Extended Duty Assignments ¹⁸	M008
QP 100-1	3/1/13	Quality Requirements to UK and US Procurement Contracts and Loan Authorizations for Research, Design, and Development	Award
NA SD 56XB, Rev. 2	5/10/04	Nuclear Weapon Development and Production ¹⁹	M008
Nevada Field Office (NSO) Order 410.X1	10/9/13	Nevada National Security Site and North Las Vegas Facilities General Use and Operations Requirements	M0018
NFO O 412.X1	6/27/16	Real Estate Operations Permit	M0018
NFO O 421.X1, Revision 1	4/18/17	Nuclear Facility Safety Management	M0018
NSO M 450.X2-1	5/30/07	Underground Nuclear Testing, Test Readiness, and Threshold Test Ban Treaty, Verification	M0018
NSO O 450.X5B	9/20/12	Subcritical Experiments	M0018

¹⁶ Sandia Cyber Security Program Execution Guidance and Annual Operating Plan will be used in lieu of NAP 21 to define performance expectations for the cyber security program.

¹⁷ Full implementation will be achieved in accordance with the approved IP, dated 8/25/16. Attachment 3, Section 3.3, dated 11/24/15, is replaced with Attachment 3, Section 3.3, dated 6/22/17. The term “prevented” in Attachment 2 Section 3.6.e, 3.6.3a, and Attachment 4 Section 1.0 is commensurate with DOE O 452.1E, Section 4.b.1.

¹⁸ Full implementation will be achieved in accordance with an approval implementation plan.

¹⁹ Changes will be processed as described in Section H, clause H-14(c).