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Part I - The Schedule 
 

Section B - SUPPLIES OR SERVICES AND PRICES/COSTS 
 
B-1 SERVICES BEING ACQUIRED [Modified by: MODIFICATION No. 288 and M305] 

 
CLIN 0001  MANAGEMENT AND OPERATION OF LANL 
 
The Offeror (also referred to herein as "Contractor") shall, in accordance with the 
terms and conditions of this Contract, provide the personnel, equipment, materials, 
supplies, and services (except as may be furnished by the Government) and 
otherwise do all things necessary for, or incident to providing its best efforts to 
effectively, efficiently and safely manage and operate the Los Alamos National 
Laboratory (hereinafter "the Laboratory" or "LANL") for the U.S. Department of 
Energy (DOE) National Nuclear Security Administration (NNSA). 

 
CLIN 0002 LANL DESIGN AND/OR CONSTRUCTION OF CAPITAL 

PROJECTS 
 

When the parties agree that a capital project (project estimated to be greater than $10 
Million) will be performed pursuant to this CLIN, the Contractor shall, in accordance 
with the Statement of Work and all other applicable terms and conditions of this 
Contract, provide the personnel, equipment, materials, supplies, and services (except as 
may be furnished by the Government) and otherwise do all things necessary for, or 
incident to effectively, efficiently, and safely, designing, executing and completing 
authorized design and/or construction of capital projects at LANL. 
 
If the parties do not agree that a capital project will be performed pursuant to this CLIN 
0002, such projects will be performed under CLIN 0001 terms and conditions. 
All authorized projects covered under this CLIN 0002 will be individually identified as 
SUB-CLINs.  Such projects shall be bilaterally negotiated, and will consist of, without 
limitation, a detailed description of work, total project cost, delivery schedule (to include 
major milestones and/or completion date), reward/penalty structure and associated fee.   
 
The fee for each CLIN 0002 SUB-CLIN will be negotiated separately and not be 
duplicative of the CLIN 0001 “At Risk” and Fixed fee contained elsewhere within this 
Contract.  Appropriate architect/engineering and construction terms and conditions 
necessary for the completion of a project and not otherwise contained under CLIN 0001, 
will be incorporated into the Contract through the CLIN 0002 and SUB-CLIN process 
and shall be applicable only to each individual SUB-CLIN.  SUB-CLINS will only be 
considered when they have reached the Critical Decision-2/3 Phase as described within 
DOE Order 413.3B, “PROGRAM AND PROJECT MANAGEMENT FOR THE 
ACQUISITION OF CAPITAL ASSETS.”   
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For performance evaluation purposes, the contractor performance directly associated with 
CLIN 0002 will not be considered in evaluating performance under CLIN 0001, unless 
the performance directly impacts the contractual requirements of this Contract and/or 
them mutually agreed-to-annual performance expectations 

 
 
 
B-2 CONTRACT TYPE AND VALUE [Modified by:   Change to Obligation of Funds Mods; NNSA letters and 

Mods incorporating Estimated Cost and Fee for Reimbursable Work (WFO);  Mods for Performance Fee Awards; Mods 
M083, M139, M151, M155, M165, M180, M212, M239, M250 , M267, M288, M347, M305, M372 and M384] 
I. CLIN 0001 MANAGEMENT AND OPERATION OF LANL AND DOE/EM 
BRIDGE CONTRACT 

 
(a) (1) This Contract is a Cost-Reimbursement Management and Operating (M&O) type 

contract that includes Fixed Fees and a Performance Incentive Fee for the Basic Term 
of the Contract and the Award Term earned or granted periods.  The aforementioned 
Fixed Fee and Performance Incentive Fee are exclusive of any Fee or Firm-Fixed-
Price identified under CLIN 0002 for design and or construction of capital projects. 

 
(2) All fee is associated with the DOE/NNSA work and Reimbursable work. 

DOE/NNSA work as used herein is the work performed by the Contractor that is 
funded out of the Laboratory’s Table included in the President’s annual budget 
request for LANL, excluding funding associated with reimbursable work and the 
work funded in CLIN 0002 for design and/or construction of capital projects.  
Reimbursable work as used herein is the work performed by the Contractor that is not 
funded out of the Laboratory’s Table included in the President’s annual budget 
request for LANL. 

 
 
(b) Total Estimated Cost for the Contract’s Transition Term. 
 

(1) The Total Estimated Cost for the Transition Term of the Contract is: 
 

 Transition Term of the Contract     Total Estimated Cost 
01Dec05 – 31May06  $12,584,963.00 

 
(2) The Transition Term effort shall be performed on a Cost-Reimbursement, no fee 

basis. 
 
(c) Total Estimated Cost, including Fee, for the Contract’s Basic Term and earned Award 

Term related to the DOE/NNSA work effort, excluding Reimbursable work. 
 

(1) (i) The Total Estimated Cost, including fee, for the DOE/NNSA work effort, 
excluding Reimbursable work, for the Basic Term of the Contract is: 

 
Basic Term of the Contract  Total Estimated Cost and Fee 

01Jun06 – 30Sep06         $   610,730,667 
01Oct06 – 30Sep07         $1,817,120,982 
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01Oct07 – 30Sep08         $1,822,433,640 
 

Basic Term of the Contract  Total Estimated Cost and Fee 

01Oct08 – 30Sep09       *$1,832,192,000 
01Oct09 – 30Sep10        $1,832,192,000 
01Oct10 – 30Sep11    **$1,832,192,000 
01Oct11 – 30Sep12    **$1,832,192,000 
01Oct12 – 30Sep13        $1,832,192,000 
 

*Note:  In FY2009 the total Congressional Appropriation was $2,223,805,465.  
This exceeded the Total Estimated Cost and Fee by more than 10%.  As a result 
the Maximum Available Fee increased in FY2009 by $16,062,855.  This amount 
was bilaterally agreed to be applied in FY2010 and FY2011 respectively.   
 
**Note:  In FY2011, the total Congressional Appropriation was $2,242,783,930.  
This exceeded the Total Estimated Cost and Fee by more than 10%.  As a result 
the Maximum Available Fee increased in FY2011 by $15,395,584.  It was 
bilaterally agreed to apply $13,000,000 to FY2011 per Contract Modification 
#173 and to add the remaining $2,395,584 to the FY2012 Maximum Available 
Fee pool.   

 
(ii) The Total Estimated Cost, including fee, for the DOE/NNSA work effort, 

excluding Reimbursable work and CLIN 0002 REI-2, for the earned Award Term 
of the Contract is: 

 
Award Term of the Contract  Total Estimated Cost and Fee 

01 Oct 13 – 30 Sep 14 $1,962,384,000  
01 Oct 14 – 30 Sep 15 $1,912,940,000 
01 Oct 15 – 30 Sep 16 $1,761,967,000* 
01 Oct 16 – 30 Sep 17 $1,814,602,292** 
01 Oct 17 – 30 Sep 18 $1,801,283,708** 

 
*Note:  In FY2016, the total Congressional Appropriation was $2,104,712,078.  This 

exceeded the Total Estimated Cost and Fee by more than 10%.  As a result the 
Maximum Available Fee increased in FY2016 by $9,982,867. 

 
**Note: In FY 2017, the SUB-CLIN 0002B for the REI-2 project was negotiated with a 

Target Cost of $215M for a two year term with a start date of 11/21/2016.  The 
Total Estimated Cost and Fee was initially based on the project commencing on 
10/01/2016 and an estimated amount of $130M annually ($260M for two years) 
was removed from the President’s Budget.  Since the SUB-CLIN 0002B period 
of performance commenced on 11/21/2016, the Total Estimated Cost and Fee is 
updated to reflect a 22.6 month period of performance.  As a result, the Total 
Maximum Available Fee increased in FY2017 by $711,202 and in FY2018 by 
$386,359. 

 
(2) (i) The Maximum Available Fee related to the DOE/NNSA work effort, excluding 

Reimbursable work, for the Basic Term of the Contract is: 
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       Basic 
Term 

Maximum Available Fee Earned Fee 

Contract 
Period 

Fixed 
Fee 

At Risk 
Fee 

Total Fee Fixed Fee At 
Risk 
Fee 

Total Fee Earned 

01Jun06 – 30Sep06   $17,788,272   $17,788,272 
01Oct06 – 30Sep07 $21,984,000 $51,296,000 $73,280,000 $21,984,004 $36,224,982 $58,208,986 
01Oct07 – 30Sep08 $21,984,000 $51,296,000 $73,280,000 $21,984,000 $41,537,640 $63,521,640 
01Oct08 – 30Sep09 $21,984,000 $51,296,000 $73,280,000 $21,984,000 $43,263,531 $65,247,531 
01Oct09 – 30Sep10 $23,329,285 $54,435,000 *$77,764,285 $23,329,285 $44,262,497 $67,591,782 
01Oct10 – 30Sep11 $26,009,570 $60,688,999 **$86,698,569 $26,009,570 $50,140,626 $76,150,196 
01Oct11 – 30Sep12 $19,954,675 $46,560,909 ***$66,515,584 $19,954,675 $31,624,479 $51,579,154 
01Oct12 – 30Sep13 $17,862,000 $41,678,000 $59,540,000 $17,862,000 $34,050,926 $51,912,926 

 
*Note: This amount is the sum of the original FY 10 fee ($68,700,000), plus $9,064,285 due to 

increase in Total Estimated Cost and Fee during FY 09. 
 
**Note: This amount is the sum of the original FY 11 fee ($68,700,000), plus $6,998,570 due to 

increase in Total Estimated Cost and Fee during FY 09.  Also note that the MAF was 
bilaterally reduced by $2,000,000, for a future project resulting in $73,698,570 MAF at 
the beginning of FY11.  Contract Modification #173 added $13,000,000 to the MAF due 
to an increase in Total Estimated Cost and Fee during FY11.  It was bilaterally agreed 
that any additional FY11 fee adjustment ($2,395,587) would be applied to the FY12 
MAF in a future modification. 

 
***Note:  This amount is the sum of the original FY12 Fee ($64,120,000), plus $2,395,584, the 

final FY11 incremental fee greater than $13,000,000, resulting in $66,515,584 of Total 
Fee for FY2012.   

 
(ii) The Maximum Available Fee related to the DOE/NNSA work effort, excluding 

Reimbursable work and CLIN 0002 SUB CLIN 0002B for the REI-2, for the 
Basic Term of the Contract is: 

Award Term __ Maximum Available Fee______ ______Earned Fee_____ 
Contract Period  Fixed Fee At Risk 

Fee 
Total 
Fee 

Fixed Fee At Risk Fee
 

Total Fee Earned  
 

1Oct13 – 30Sep14: $17,147,045 $40,009,771 $57,156,816  $0  $0 $0* 
1Oct14 – 30Sep15 $16,715,010 $39,001,689 $55,716,699 $16,715,010 $29,017,256 $37,989,095**
1Oct15 – 30Sep16 $18,390,688 $42,911,605 $61,302,293 $18,390,688 $36,410,497 $54,801,185 
1Oct16 – 30Sep17 $35,406,874 $8,851,718 $44,258,592 $TBD $TBD $TBD*** 
1Oct17 – 30Sep18 $35,146,999 $8,786,750 $43,933,749 $TBD $TBD $TBD*** 

 
*In addition to the FDO fee reduction ($21,845,335), the FY 2014 total fee earned was reduced 
by $35,311,480 IAW Contract Clause I-124, reference Contracting Officer performance 
direction letter dated December 18, 2014 (BA:14RP-606899) 

**In addition to the FDO fee reduction ($9,984,433), the FY 2015 total fee earned was reduced by 
$7,743,171 IAW Contract Clause I-124, reference Contracting Officer performance direction 
letter dated December 11, 2015 (BA:40RP-655342) 

***Beginning October 1, 2016, the Contractor shall be eligible to earn Award Fee up to the 
amounts stipulated above based on its performance under the criteria established in clause B-4 
Leadership Performance Evaluation.  The Award Fee decision is a unilateral decision of the Fee 
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Determining Official based on the Contractor’s performance rating under this contract, and the 
terms and conditions within.   

 
(3) Since the Maximum Available Fee has been established, there will be no annual 

negotiation of the Maximum Available Fee. 
 
(4) For the Fiscal Year (FY) 2006 period, the Maximum Available Fee shall be 

Fixed Fee.  For FY 2007 through FY 2013, 30% of the Maximum Available Fee 
will be applied to Fixed Fee and 70% of the Maximum Available Fee will be 
applied to Performance Incentive Fee. 

 
 

(d) The Maximum Available Fee related to the DOE/NNSA work effort, excluding 
Reimbursable work and any Performance Based Incentive Fee or Firm-Fixed-Price 
available under CLIN 0001, for the Contract’s Award Term period earned by the 
Contractor is: 

 
(1) For the Award Term period specified in (d)(2) below, 30% of the Maximum 

Available Performance Incentive Fee will be applied to Fixed Fee and 70% of the 
Maximum Available Performance Incentive Fee will be applied to Performance 
Incentive Fee. 
 

(2) The Fixed Fee for each Award Term period earned by the Contractor related to the 
DOE/NNSA work effort, excluding for Reimbursable work, is 0.90% of the Total 
Estimated Cost. The Total Estimated Cost is the Laboratory Table amount 
included in the President’s Budget request to Congress excluding the Line Item 
funding for SUB-CLIN projects (contained in details of the President’s Budget), 
and excluding the DOE Environmental Management annual funding associated 
with the Los Alamos Legacy Cleanup Bridge Contract (contained in details of the 
President’s Budget), divided by 1.03.  
 
   Contract Period         Total Estimated Cost     Fixed Fee 
01Oct13 – 30Sep14 $1,905,227,184  $17,147,045 
01Oct14 – 30Sep15 $1,857,223,301  $16,715,010 
 

(3) The Maximum Available Performance Incentive Fee for each Award Term 
period earned by the Contractor related to the DOE/NNSA work effort, excluding 
Reimbursable work, excluding any Performance Based Incentive Fee or Firm-
Fixed-Price available under CLIN 0002, and excluding the DOE Environmental 
Management annual funding associated with the Los Alamos Legacy Cleanup 
Bridge Contract, is 2.1% of the Total Estimated Cost. The Total Estimated Cost 
is the Laboratory Table amount included in the President’s Budget request to 
Congress, excluding the Line Item funding for SUB-CLIN Projects (contained in 
details of the President’s Budget), and excluding the DOE Environmental 
Management annual funding associated with the Legacy Cleanup Bridge 
Contract (contained in details of the President’s Budget), divided by 1.03. (FY07 
fee can be found in Mod. M040). 

Maximum Available 
   Contract Period       Total Estimated Cost    Performance Incentive Fee 
01Oct13 – 30Sep14      $1,905,227,184    $40,009,771 
01Oct14 – 30Sep15      $1,857,223,301    $39,001,689 
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The sum of the Total Estimated Cost plus the Fixed Fee and Maximum Available 
Performance Incentive Fee is the total Laboratory Table amount. 
 

(4) In the event Congressional appropriation deviates by more than (plus or minus) 
10% from the applicable fiscal year Laboratory Table in the President’s Budget 
annual requests, excluding the Line Item funding for SUB-CLIN projects 
(contained in details of the President’s Budget), and excluding the DOE/EM 
annual funding associated with the Legacy Cleanup Bridge Contract (contained 
in details of the President’s Budget), the Contracting Officer shall unilaterally 
modify the Contract to adjust the Fixed Fee and Maximum Available 
Performance Incentive Fee for DOE/NNSA related work, except for 
Reimbursable work.  The fee will be adjusted in proportion to the change 
between the President’s Budget and the Congressional appropriation. 

 
(e) Estimated Cost and Fee for Reimbursable Work. 

 
(1) The Fixed Fee for FY 2006 and each subsequent fiscal year during the Basic 

Term of the Contract and for each Award Term period earned by the Contractor, 
will be established by NNSA prior to the commencement of the applicable fiscal 
year and will be incorporated into paragraph (e)(2) below.  The Fixed Fee for 
each fiscal year shall be 2.5% of the Estimated Cost of NNSA’s total estimated 
budget for Reimbursable work. 

 
(2) The Estimated Cost and Fixed Fee related to the Reimbursable work effort for 

the specified period is: 
 

Basic Term Total Cost Plus 
Contract Period         Estimated Cost            Fixed Fee            Fixed Fee 

01Jun06 – 30Sep06 $  88,310,784 $2,207,770         $  90,518,554 
01Oct06 – 30Sep07 $295,723,911        $7,393,098         $303,117,009 
01Oct07 – 30Sep08 $292,171,316           $7,304,283         $299,475,599 
01Oct08 – 30Sep09 $275,434,538           $6,885,864         $282,320,402 
01Oct09 – 30Sep10 $263,682,551           $6,592,064         $270,274,615 
01Oct10 – 30Sep11 $303,019,246           $7,575,481         $310,594,727 
01Oct11 – 30Sep12 $319,796,393        $7,994,910        $327,791,303 
01Oct12 – 30Sep13 $294,595,960        $7,364,900        $301,960,860 

  

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Sections B – H, Page 11 

 
Award Term Total Cost Plus 
Contract Period Estimated Cost Fixed Fee* Fixed Fee 
01Oct13 – 30Sep14 $249,982,597 $6,249,565  $256,232,162 
01Oct14 – 30Sep15 $238,858,933 $5,971,473  $244,830,406 
01Oct15 – 30Sep16 $246,686,887 $6,167,172  $252,854,059 
01Oct16 – 30Sep17 $241,190,502 $6,029,763 $247,220,265 

 
*The Fixed Fee is not subject to reduction except from actions taken under 
Clause I-8 Price or Fee Adjustment for Illegal or Improper Activities (JAN 
1997), Clause I-17 FAR 52.215-10 Price Reduction for Defective Cost or Pricing 
Data (OCT 1997), Clause I-124 Conditional Payment of Fee, Profit, and 
Incentives-Facility Management Contracts (JAN 2004)(Deviation) and under 
Section E Inspection and Acceptance. 

 
(f) Provisional Payment of Fee. 

 
(1) For the DOE/NNSA related work, except for Reimbursable work and any 

Performance Based Incentive Fee or Firm-Fixed-Price available under CLIN 
0002, the Fixed Fee for FY 2006 for non-transition period related work 
performance shall be paid in equal monthly increments for the actual 
performance period where the Contractor is managing and operating the 
Laboratory.  The Fixed Fee for FY 2007 and each subsequent fiscal year shall be 
paid monthly at the rate of one-twelfth (1/12) of the annual amount per month. 
Such payment amounts are to be drawn down by the Contractor from the 
Contract’s special financial institution account in monthly installments on the last 
day of each month. 

 
(2) (i) The Performance Incentive Fee for DOE/NNSA related work, except for 

Reimbursable work and any Performance Based Incentive Fee or Firm-
Fixed-Price available under CLIN 0002, is authorized for draw down by 
the Contractor from the Contract’s special financial institution account as 
follows: 

 
(I) in monthly provisional fee payments equivalent to 3% of the 

Maximum Available Performance Incentive Fee, and 
 
(II) the balance, if any, upon issuance of the Contracting Officer’s 

notification in accordance with the Contract Clause H-14, 
“PERFORMANCE INCENTIVES.” 

 
(ii) If the provisional payments made in (2)(i) above exceed the Performance 

Incentive Fee earned determination, the Contractor shall remit any 
balance due payable to the Government in accordance with directions to 
be provided by the Contracting Officer. 

 
(3) The Fixed Fee for Reimbursable work for FY2011 and each subsequent fiscal year 

shall be paid in equal monthly increments at the rate of one-twelfth (1/12) of the 
annual amount per month.   
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(g) Except for the condition identified in (c)(3) and (d)(4) above, there shall be no adjustment 
in the amount of the Contractor's fee by reason of differences between any estimate of 
cost for performance of the work under this Contract and the actual cost of performance 
of that work. 
 

(h) Pursuant to the Contract’s Section I Clause I-134, “DEAR 970.5232-4 OBLIGATION 
OF FUNDS,” the total amount obligated by the Government is identified in the latest 
funding modification. 

 
(i) (1) If the Contractor is part of a teaming arrangement as described in Federal 

Acquisition Regulation (FAR) 9.601, the team shall share in the Fixed Fee and 
Performance Fee structure in paragraphs (c), (d) and (e) of this clause. Separate 
additional subcontractor fees for individual team members will not be considered 
an allowable cost under the Contract. 
 

(2) If a subcontractor, supplier, or lower-tier subcontractor is a wholly owned, 
majority owned, or affiliate of any team member, any fee or profit paid to such 
entity will not be considered an allowable cost under this Contract unless 
otherwise approved by the Contracting Officer. 

 
 
II. CLIN 0002 LANL DESIGN AND/OR CONSTRUCTION OF CAPITAL PROJECTS 

(a) Design and/or Construction efforts associated with a capital project are part of the scope of 
this Cost-Reimbursement M&O type contract and are funded out of the Laboratory’s Table 
included in the President’s annual budget request for LANL.  Specifically, the funding for 
design and/or construction efforts associated with a capital project, excluding cost and fee for 
projects funded under CLIN 0002, is included in the Total Estimated Cost for the M&O 
Contract as noted in B-2 Contract Type and Value, CLIN 0001 Management and Operation 
(M&O) LANL, subparagraphs (d)(2) and (d)(3). 

(b) For Design and/or Construction projects described as SUB-CLINs, such projects shall be 
bilaterally negotiated, and identify the SUB-CLIN number, Project title, contract type 
(such as a Performance Based Incentive Fee or Firm-Fixed-Price), description of work, 
delivery schedule (to include major milestones and/or completion date), and associated 
terms and conditions necessary for the completion of a project and not otherwise 
contained in the Contract.   

 
(c) The cost and fee associated with CLIN 0002 shall be accounted for and reported 

separately and be completely severable from all other parts of this contract. The 
Contractor will follow its approved Disclosure Statement and Cost Model for charging 
costs to projects under CLIN 0002.  The treatment of fee for projects under CLIN 0002 
will be paid by project funds, and the Contractor will reflect this in its annual cost 
accounting Disclosure Statement. 

 
(d) The following Capital Project is added as SUB-CLIN 0002A:  
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1.0  SERVICES BEING ACQUIRED 

The Contractor shall, in accordance with the terms and conditions of the Contract and terms 
and conditions contained in this SUB-CLIN 0001, provide the personnel, equipment, 
materials, supplies, and services, (except as may be furnished by the Government) and 
otherwise do all things necessary for, or incident to, effectively, efficiently and safely 
managing the design and construction of the Transuranic (TRU) Waste Facility Project, Phase 
B Subproject (Project) through achievement of Critical Decision-4 (CD-4) “Approve Start of 
Operations or Project Completion.”  The scope is as described in the Project’s CD-3 Project 
Execution Plan, Revision 2 as it pertains to scope, and supporting CD-2 documentation.  

2.0 CONTRACT TYPE, VALUE, FEE SCHEDULE AND PROJECT COMPLETION 

(a) This SUB-CLIN 0001 Project utilizes a Cost-Plus-Incentive-Fee type contract, whereby 
the Contractor can earn a positive or negative incentive fee based on cost achievement.   

(1) The Contractor shall complete work necessary on the TRU Waste Facility Project to 
achieve Critical Decision-4 (CD-4).  The incentive portion of this work only applies 
to achievement of non-nuclear operations (Beneficial Occupancy) which is defined in 
the Transition to Operations Plan, Revision 2, dated June 2014, Document No. 
102355-PLAN-00031.  As described in Document No. 102355-PLAN-0003, 
“Beneficial Occupancy” includes check out and acceptance of electrical, mechanical, 
and fire systems as well as procedures and training for non-nuclear operations.  

(2) The achievement of CD-4 will be in accordance with DOE Order 413.3B and when 
all required actions are completed pursuant to both the  Contractor’s and 
DOE/NNSA’s Operational Readiness Reviews. The Contractor’s Operational 
Readiness Review is described in its Plan of Action, dated August 8, 2014, 
Document No. EP-TWF-PLAN-1257, R0 which is pending review and approval 
from the NNSA.  The final phase of achieving nuclear operations through CD-4 
places Contractor fee earned, if any, under achievement of non-nuclear Transition to 
Operations, at risk as described in SUB-CLIN 0001 Section 3.0, “INCENTIVE 
FEE,” paragraph (g). 

(b) The Project values shown below represent the current values as of the date of agreement 
of this modification: 

(1) Phase B Subproject scope through Beneficial Occupancy.  The following values are 
associated with Phase B Subproject scope through Beneficial Occupancy. 

 
Target Cost:  $82,000,000. 

 
Target Maximum Fee (% of Target Cost):  $5,500,000 (6.7%). 

 
Maximum Negative Value:  $4,000,000.   

 
Target Fee (% of Target Cost):  $1,500,000 (1.83%). 
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The Target Completion date for achieving Beneficial Occupancy is July 7, 2016.  The 
project completion date through achievement of CD-4 is January 31, 2018.  For 
purposes of this incentive, the schedule as of August 2014 is the baseline schedule.  
All schedule float within the August 2014 baseline schedule is owned by the 
Contractor. 

(2) Total Project Value through CD-4 Achievement.   
 

(i) There is no additional fee associated with performance of the project scope 
Beneficial Occupancy through CD-4 achievement.   

(ii) For the TRU Waste Facility Project, Phase B Subproject (both the Inception   
through Beneficial Occupancy scope, and Beneficial Occupancy through CD-4 
scope), “Total Project Cost”, is $97,291,000. 

3.0 INCENTIVE FEE 

(a) General.  The Government shall pay the Contractor for performing this SUB-CLIN 0001 
project scope through Beneficial Occupancy a fee determined as provided in this Section 
3.0. 

(b) Target Cost, Target Maximum Fee, Maximum Negative Value and Target Fee.  The 
Target Cost, Target Maximum Fee, Maximum Negative Value and Target Fee specified 
in the Schedule are subject to adjustment if the Contract is modified in accordance with 
paragraph (d) of this clause. 

(1) “Target Cost,” as used in this SUB-CLIN 0001, means the estimated cost of this 
SUB-CLIN 0001 as initially negotiated, adjusted in accordance with paragraph (d) 
below. 

(2) “Target Maximum Fee,” as used in this SUB-CLIN 0001, means the maximum fee 
initially negotiated on the assumption that this SUB-CLIN 0001 will be performed 
for an actual cost less than the Target Cost.  The fee earned is calculated by 
subtracting the actual cost from the Target Cost up to the limit defined by the Target 
Maximum Fee. 

(3) “Maximum Negative Value,” as used in this SUB-CLIN 0001, means the limit of the 
Contractor’s financial liability where the actual cost exceeds the Target Cost, Target 
Fee is not earned, and costs continue to be incurred to achieve non-nuclear operations 
(Beneficial Occupancy) up to the Maximum Negative Value.   

(4) “Target Fee”, as used in this SUB-CLIN, means the fee negotiated on the assumption 
that this SUB-CLIN 0001 would be performed for a cost equal to the Target Cost, 
adjusted in accordance with paragraph (d) of this clause. 

 (c) Provisional Payment of Cost and Incentive Fee.  
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(1) Provisional payment of Contractor costs associated with this Project shall be made in 
accordance with the Contract’s Clause I-132, “DEAR 970.5232-2 “PAYMENTS 
AND ADVANCES (DEC 2000) – ALTERNATE III (DEC 2000).” 

(2) Provisional payment of the Project’s Target Fee incentive fee, if earned, is payable up 
to the Target Maximum Fee incentive fee amount as specified in the Schedule.  

(i) The provisional payment of the incentive fee earned, if any, shall be authorized 
by the Contracting Officer upon: (1) receipt of the signed declaration of transition 
to Facility Operations Director achievement, including the Contracting Officer’s 
Representative acceptance; (2) validation of receipt of the Contractor’s reported 
allowable costs incurred; (3) issuance of a letter to the Contractor authorizing the 
provisional payment; and (4) the provisional fee payment will become final 
within 30 days of receipt. 

(ii) The amount of provisional incentive fee payment is to be drawn down by the 
Contractor from the Contract’s special financial institution account in a lump 
sum payment on the last day of the month in which the Contracting Officer’s 
letter authorizing the payment is issued.  The parties recognize no adjustment 
will be made to the CLIN 0001 fee charged to, or credited to, associated with the 
SUB-CLIN 0001 project scope fee earned for the period FY 2006 through FY 
2014. 

(d) Equitable adjustments.  When the work under the SUB-CLIN 0001 scope is increased or 
decreased by a modification to this Contract or when any equitable adjustment in the 
Target Cost is authorized under any other clause, equitable adjustments in the Target Cost 
and changes to the fee amounts shall be negotiated separately for each equitable 
adjustment, and shall be stated in a Contract Modification. 

(e) Fee payable. 

(1) (i) The fee payable under this SUB-CLIN 0001 shall be the Target Fee increased by 
100 cents for every dollar that the total allowable cost is less than the Target Cost 
up to the Target Maximum Fee value or, 

(ii) Maximum Negative Value.  Should the actual cost be greater than the sum of the 
Target Cost plus the Target Fee value, such actual costs are not reimbursable up 
to the Maximum Negative Value.  The Maximum Negative Value will not be 
changed except by mutual agreement of the parties. 

(2) If this SUB-CLIN is terminated in its entirety, the portion of the Target Maximum 
Fee payable shall not be subject to an increase or decrease as provided in this 
paragraph. Instead, the termination shall be accomplished in accordance with other 
applicable clauses of this Contract. 

(3) For the purpose of determining fee earned, “Allowable Cost” shall not include costs 
arising out of -- 
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(i) Any of the causes covered by the Contract Clause I-59, “FAR 52.249-14 
“EXCUSABLE DELAYS (APR 1984)” to the extent that they are beyond the 
control and without the fault or negligence of the Contractor or any 
subcontractor; 

(ii) The taking effect, after negotiating the Target Cost, of a statute, court decision, 
written ruling, or regulation that results in the Contractor’s being required to pay 
or bear the burden of any tax or duty or rate increase in a tax or duty; 

(iii) Any direct cost attributed to the Contractor’s involvement in litigation as 
required by the Contracting Officer pursuant to a clause of this Contract, 
including furnishing evidence and information requested pursuant to the Contract 
Clause I-90, “DEAR 970.5227-5 NOTICE AND ASSISTANCE REGARDING 
PATENT AND COPYRIGHT INFRINGEMENT”; 

(iv) The purchase and maintenance of additional insurance not in the Target Cost and 
required by the Contracting Officer, or claims for reimbursement for liabilities to 
third persons other than the Contractor’s subcontractors.  

(v) Any claim, loss, or damage resulting from a risk for which the Contractor has 
been relieved of liability by the Contract Clause I-136, “DEAR 970.5245-1 
“PROPERTY (DEC 2000) (ALTERATION)”; or 

  (vi) Any claim, loss, or damage resulting from a risk defined in the Contract as 
unusually hazardous or as a nuclear risk and against which the Government has 
expressly agreed to indemnify the Contractor. 

(vii) Changes in the 9.25% General and Administrative rate, 43% estimated Regular 
Fringe rate, and 28% Student Fringe rate used to establish the estimate basis for 
the Target Cost. 

(viii) The amount of CLIN 0001 fee charged to the Phase B Subproject for FY 2006 
through FY 2013 has been estimated.  The provisional FY 2014 fee charged to 
the Phase B Subproject has not been established and is pending NNSA’s FY 
2014 incentive fee determination.  The estimated $1,030,000 value of the CLIN 
0001 fee charged from FY 2006 through FY 2014 was not included in the SUB-
CLIN 0001 Target Cost basis for fee calculation purposes.  When the NNSA’s 
FY 2014 CLIN 0001 incentive fee determination is completed and the Contractor 
makes the final adjustment to the unearned CLIN 0001 FY 2014 fee, the parties 
will establish the final values of fee charged to the Phase B Subproject and 
exclude it from the actual cost.  

(4) All other allowable costs are included in “Allowable Cost” for fee adjustment in 
accordance with this paragraph (e), unless otherwise specifically provided in this 
Contract. 

(f) Contract modification.  The Allowable Cost and the adjusted fee determined as provided 
in this clause shall be evidenced by a modification to this Contract signed by the 
Contractor and Contracting Officer. 
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(g)  The Contractor will assume responsibility for costs incurred above the approved 
Total Project Cost up to the fee earned in achievement of the Beneficial 
Occupancy.   

(1)  Should the Phase B Subproject’s actual cost, from inception through the final 
phase of achieving nuclear operations (CD-4 approval), be greater than the 
Total Project Cost value, such actual costs greater than the Total Project Cost 
value are not reimbursable up to value of the Contractor’s fee earned in 
achievement of the non-nuclear operations (Beneficial Occupancy). 

(2)If no fee was earned in achieving Beneficial Occupancy, this paragraph (g) is 
void. 

4.0 PROJECT FUNDING 

(a) Incremental funding amounts have been obligated in prior and current fiscal year 
consistent with the Contract Clauses I-113, “FAR 52.232-18 AVAILABILITY OF 
FUNDS (APR 1984)” and I-134, “DEAR 970.52-32-4 OBLIGATION OF FUNDS (DEC 
2000).”  Future funding required to support this Project is conditioned upon receipt of 
congressionally appropriated funds to perform this work.  If incremental funding is not 
sufficient to support the project schedule, an equitable adjustment in accordance with the 
SUB-CLIN 0001 Section 13.0, “FAR 52.243-2 CHANGES—COST-
REIMBURSEMENT (AUG 1987) ALTERNATE III (APR 1984) (DEVIATION)” may 
be warranted. 

(b) The Contractor shall notify the Contracting Officer in writing within 30 calendar days 
whenever the Contractor has reason to believe that— 

(i) The estimated Allowable Costs, when added to all Allowable Costs previously 
incurred, will exceed 75 percent of the Project’s Target Cost; and 

(ii) The Estimate at Completion will be greater than 75% of the sum of the Target 
Cost plus the Maximum Negative Value.  

(c) The Contractor shall provide the Contracting Officer a revised estimate of the total cost 
of performing this Project within 10 calendar days of submission of the Contractors 
notification in (b) above 

(d) Except as required by other provisions of this Contract, specifically citing and stated to 
be an exception to this clause— 

(1) The Government is obligated to reimburse the Contractor for costs incurred in excess 
of the Project’s Target Cost and Maximum Negative Value up to the Total Project 
Cost; and 

(2) The Contractor is not obligated to continue Project performance (including actions 
under the Contract Clause I-115, “FAR 52.296-6 TERMINATION (COST 
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REIMBURSEMENT) (MAY 2004) (ALTERATION)”) or otherwise incur costs in 
excess of the obligated funding for the Project.  

(e) No notice, communication, or representation in any form other than that specified in 
paragraph (d)(2) of this clause, or from any person other than the Contracting Officer, 
shall affect the Government’s portion of the Project’s Target Cost.  In the absence of the 
paragraph (d)(2) notice, the Government is not obligated to reimburse the Contractor for 
any costs in excess of the obligated funding, whether those excess costs were incurred 
during the course of the Project or as a result of termination. 

(f) If the Project’s Target Cost is increased, any costs the Contractor incurs before the 
increase that are in excess of the original Target Cost shall be allowable to the same 
extent as if incurred afterward, unless the Contracting Officer issues a termination or 
other notice directing that the increase is solely to cover termination or other specified 
expenses. 

5.0 REPORTING REQUIREMENTS 

(a) The Contractor shall provide reports or briefing material required by the associated DOE 
Orders and other terms and conditions, which are part of this Contract and applicable to 
this Project, to the Contracting Officer’s Representative and Contracting Officer. 

(b) The Contractor shall maintain a detailed Critical Path Method schedule for completion of 
the Project. The Contractor shall provide access to or provide a copy of the monthly 
schedule submittal to the Contracting Officer and Contracting Officer’s Representative.  

6.0 APPLICABLE REQUIREMENTS DOCUMENTS 

(Reserved)  

7.0 GOVERNMENT FURNISHED SERVICES/ITEMS 

(Reserved) 

8.0 PARENT ORGANIZATION LABORATORY SUPPORT 

(a) (1) In addition to the experts that may be provided under Contract Clause H-8, 
“UTILIZATION OF PARENT ORGANIZATION SUPPORT”, the Contractor is 
permitted to utilize Parent Organization personnel as “seconded employees” on this 
Project within the SUB-CLIN 0001’s Target Cost value, for the purpose of performing 
incidental work under this Contract, and such reasonable, allowable and allocable costs 
are permitted subject to the conditions contained in Contract Clause I-132, “DEAR 
970.5232-2 PAYMENTS AND ADVANCES (DEC 2000) – ALTNERANTE III (DEC 
2000).”  Reimbursement for parent company seconded employees’ applicable direct and 
indirect costs are authorized in accordance with the government-approved costing 
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practices of the “seconded employee’s” regular work location, excluding fee.  Time 
worked under this SUB-CLIN 0001 for such seconded employees will include the time 
spent by the employee enroute to and returning from the worksite on the first and last day 
of such work.  Reasonable, allowable and allocable travel costs of such seconded 
employees will be allowed to the extent that they comply with the Contractor’s regular 
travel policies under this Contract.  As required by the Contracting Officer, the 
Contractor will provide a report of all Parent Organization Laboratory Support and costs 
incurred associated with this Project.  Such Parent Organization personnel support is not 
considered a “Subcontract” as contemplated by the Contract Clause I-135, “DEAR 
970.5244-1 CONTRACTOR PURCHASING SYSTEM (DEC 2000) (DEVIATION).” 

        (2) Any parent company support provided under Contract Clause H-6, “PARENT 
ORGANIZATION’S OVERSIGHT PLAN,” of CLIN 0001 is separate from, and not 
included in this SUB-CLIN 0001, Section 8.0 “PARENT ORGANIZATION 
LABORATORY SUPPORT” Clause.  

(b) A notification of the Contractor purchases of such services for this Project will be 
provided to the Contracting Officer; however, Contracting Officer approval is not 
required to obtain the parent company resources for this Project.  

(c) At the point of reaching the Maximum Negative Value, this SUB-CLIN 0001 Section 8.0, 
“PARENT ORGANIZATION LABORATORY SUPPORT,” becomes void. The 
Contractor’s continued use of Parent Organization Laboratory Support, if needed, will be 
in accordance with the Contract Clause H-8, “UTILIZATION OF PARENT 
ORGANIZATION SUPPORT.”  

9.0 RESERVED 

10.0 NNSA TECHNICAL REQUIREMENTS APPLICABLE TO THE PROJECT 

(Reserved)  

 11.0  CONDITIONS AFFECTING THE WORK 

 (a) NNSA and the Contractor agree that construction of the Project is a cooperative effort 
where maximum flexibility and control of the work must be given to the Contractor while 
NNSA objectively measures performance results.   

(b) Both parties desire to minimize contract changes wherever possible.  However, it is 
recognized that certain specific events may constitute a basis for an equitable adjustment 
in the Target Cost and Schedule, in accordance with the SUB-CLIN 0001 Section 13.0, 
“FAR 52.243-2 CHANGES-COST REIMBURSEMENT (AUG 1987) ALTERNATE III 
(APR 1984) (DEVIATION).”  Identified below are some of the events which could occur 
that may require an equitable adjustment.  Also identified are some events which the 
parties agree shall not constitute a basis for an equitable adjustment.  These examples are 
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not meant to be a complete listing of all possible events.  In addition, while an event may 
be a basis for a change, it may or may not result in an equitable adjustment to this 
Contract.  

(1) Events Beyond Contractor Control that may be a basis for change such as: 

 NNSA directed new work; 
 A balance of $60,000 remains in the baseline estimate for project costs incurred 

as part of DOE reviews (i.e. Defense Nuclear Facilities Safety Board, Office of 
Acquisition and Project Management, etc.  Once the allowance is exhausted, any 
additional costs associated for reviews will be considered a Change. 

 Changes resulting from new regulatory requirements, Lawsuits [third party 
interveners], and other oversight organizations i.e., Defense Nuclear Facilities 
Safety Board, Office of Health, Safety and Security, etc. as directed by the 
Contracting Officer or Contracting Officer’s Representative; any change in the 
approved Safety Evaluation Report and Preliminary Documented Safety Analysis 
approved on March 18, 2014. 

 New DOE Orders or changes in existing DOE Orders.  
 Delays beyond the number of days included in the August 2014 Baseline 

Schedule for Regulatory Agencies reviews and/or required approvals.  All time 
requirements for DOE approvals are contingent upon the document submitted by 
the Contractor for approval being complete, accurate, and adequate in content 
and quality.  If the Contractor’s submittal does not meet these requirements, the 
original schedule for Regulatory Agencies is restored and reset, starting with the 
Contractor’s date of resubmittal. 

(2) Events for which the Contractor is Accountable and that may not provide the 
basis for a change: 

 Environment, Safety, & Health Violations or accidents caused by the Contractor 
or subcontractor(s), including work stoppage, consequential investigations and 
impacts; 

 Fines and penalties imposed by any other regulatory agency, if it is the result of 
Contractor or subcontractor misconduct;  

 Variances between actual quantities incurred versus quantities estimated; unless 
caused by factors beyond Contractor’s control; 

 Omissions of required work in estimate; and 
 Events caused by the Contractor and/or its subcontractor(s), or which are within 

the Contractor’s/subcontractor’s control. 
 

(c) (1) With regard to differing site conditions, the parties also recognize that the completed 
TRU Waste Facility Project, Phase A Subproject activities, which included but were 
not limited to subsurface excavation, have already disturbed the Phase B Subproject 
construction site.  Thus, if unknown latent physical conditions are found at the site 
that are not associated with Phase A Subproject activities at the site, of an unusual 
nature, which differ materially from those ordinarily encountered and generally 
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recognized as inherent in Phase B Subproject work, the Contractor shall promptly, 
and before the conditions are further disturbed, provide a written notice to the 
Contracting Officer.  

(2) The Contracting Officer and/or the Contracting Officer’s Representative shall 
investigate the site conditions promptly after receiving such a Contractor notice.  If 
the conditions materially differ and cause an increase or decrease in the Contractor’s 
cost of, or the time required for, performing any part of the Phase B Subproject work, 
whether or not changed as a result of the conditions, an equitable adjustment shall be 
made under this Section and the Phase B Subproject’s Target Cost shall be modified 
in writing accordingly. 

(3) No request by the Contractor for an equitable adjustment to the Phase B Subproject’s 
Target Cost for differing site conditions shall be allowed if made after final payment 
under this SUB-CLIN 0001. 

12.0 FAR 52.243-7 NOTIFICATION OF CHANGES (APR 1984) 

(a) Definitions. “Contracting Officer,” as used in this clause, does not include any 
representative of the Contracting Officer. 

“Specifically Authorized Representative (SAR),” as used in this clause, means any 
person the Contracting Officer has so designated by written notice (a copy of which shall 
be provided to the Contractor) which shall refer to this subparagraph and shall be issued 
to the designated representative before the SAR exercises such authority. 

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government 
conduct that the Contractor considers to constitute a change to this contract. Except for 
changes identified as such in writing and signed by the Contracting Officer, the 
Contractor shall notify the Administrative Contracting Officer in writing promptly, 
within 30 calendar days from the date that the Contractor identifies any Government 
conduct (including actions, inactions, and written or oral communications) that the 
Contractor regards as a change to the contract terms and conditions. On the basis of the 
most accurate information available to the Contractor, the notice shall state -- 

(1) The date, nature, and circumstances of the conduct regarded as a change; 

(2) The name, function, and activity of each Government individual and Contractor 
official or employee involved in or knowledgeable about such conduct; 

(3) The identification of any documents and the substance of any oral communication 
involved in such conduct; 

(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis 
upon which it arose; 
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(5) The particular elements of contract performance for which the Contractor may seek 
an equitable adjustment under this clause, including -- 

(i) What contract line items have been or may be affected by the alleged change; 

(ii) What labor or materials or both have been or may be added, deleted, or wasted by 
the alleged change; 

(iii) To the extent practicable, what delay and disruption in the manner and sequence 
of performance and effect on continued performance have been or may be caused by 
the alleged change; 

(iv) What adjustments to the Project’s Target Cost, delivery schedule, and other 
provisions affected by the alleged change are estimated; and 

(6) The Contractor’s estimate of the time by which the Government must respond to the 
Contractor’s notice to minimize cost, delay or disruption of performance. 

(c) Continued performance. Following submission of the notice required by paragraph (b) of 
this clause, the Contractor shall diligently continue performance of this contract to the 
maximum extent possible in accordance with its terms and conditions as construed by the 
Contractor, unless the notice reports a direction of the Contracting Officer or a 
communication from a SAR of the Contracting Officer, in either of which events the 
Contractor shall continue performance; provided, however, that if the Contractor regards 
the direction or communication as a change as described in paragraph (b) of this clause, 
notice shall be given in the manner provided. All directions, communications, 
interpretations, orders and similar actions of the SAR shall be reduced to writing 
promptly and copies furnished to the Contractor and to the Contracting Officer. The 
Contracting Officer shall promptly countermand any action which exceeds the authority 
of the SAR. 

(d) Government response. The Contracting Officer shall promptly, within 30 calendar days 
after receipt of notice, respond to the notice in writing. In responding, the Contracting 
Officer shall either -- 

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change 
and when necessary direct the mode of further performance; 

(2) Countermand any communication regarded as a change; 

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and 
when necessary direct the mode of further performance; or 

(4) In the event the Contractor’s notice information is inadequate to make a decision 
under subparagraphs (d) (1), (2), or (3) of this clause, advise the Contractor what 
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additional information is required, and establish the date by which it should be furnished 
and the date thereafter by which the Government will respond. 

(e) Equitable adjustments. 

(1) If the Contracting Officer confirms that Government conduct effected a change as 
alleged by the Contractor, and the conduct causes an increase or decrease in the 
Contractor’s cost of, or the time required for, performance of any part of the work under 
this contract, whether changed or not changed by such conduct, an equitable adjustment 
shall be made -- 

(i) In the Project’s Target Cost or delivery schedule or both; and 
(ii) In such other provisions of the contract as may be affected. 

(2) The contract shall be modified in writing accordingly.  In the case of drawings, 
designs or specifications which are defective and for which the Government is 
responsible, the equitable adjustment shall include the cost and time extension for delay 
reasonably incurred by the Contractor in attempting to comply with the defective 
drawings, designs or specifications before the Contractor identified, or reasonably should 
have identified, such defect.  When the cost of property made obsolete or excess as a 
result of a change confirmed by the Contracting Officer under this clause is included in 
the equitable adjustment, the Contracting Officer shall have the right to prescribe the 
manner of disposition of the property.  The equitable adjustment shall not include 
increased costs or time extensions for delay resulting from the Contractor’s failure to 
provide notice or to continue performance as provided, respectively, in paragraphs (b) 
and (c) of this clause.   

13.0  FAR 52.243-2 CHANGES—COST-REIMBURSEMENT (AUG 1987) ALTERNATE 
III (APR 1984) (DEVIATION) 

(a) The Contracting Officer may at any time, by written order, and without notice to the 
sureties, if any, make changes within the general scope of this contract in the plans and 
specifications or instructions incorporated in the contract. 

(b) If any such change causes an increase or decrease in the estimated cost of, or the time 
required for, performance of any part of the work under this contract, whether or not 
changed by the order, or otherwise affects any other terms and conditions of this contract, 
the Contracting Officer shall make an equitable adjustment in the—  

(1) Estimated cost, delivery or completion schedule, or both;  

(2) Amount of any fixed fee; and  

(3) Other affected terms and shall modify the contract accordingly.  
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(c) The Contractor must assert its right to an adjustment under this clause within 30 days 
from the date of receipt of the written order.  However, if the Contracting Officer decides 
that the facts justify it, the Contracting Officer may receive and act upon a proposal 
submitted before final payment of the contract.  

(d) Failure to agree to any adjustment shall be a dispute under the Disputes clause.  However, 
nothing in this clause shall excuse the Contractor from proceeding with the contract as 
changed.  

(e) Notwithstanding the terms and conditions of paragraphs (a) and (b) of this clause, the 
estimated cost of this contract and, if this contract is incrementally funded, the funds 
allotted for the performance of this contract, shall not be increased or considered to be 
increased except by specific written modification of the contract indicating the new 
contract estimated cost and, if this contract is incrementally funded, the new amount 
allotted to the contract.  Until this modification is made, the Contractor shall not be 
obligated to continue performance or incur costs beyond the point established in the 
Contract Clause, I-113 FAR 52.232-18 “AVAILABILITY OF FUNDS OR 
OBLIGATION.” 

 

14.0 ALTERNATE DISPUTE RESOLUTION 

 
(a) (1) NNSA and the Contractor both recognize that methods for fair and efficient dispute 

resolution are essential to the successful completion of the Transuranic Waste Facility 
Project, Phase B Subproject by the Target Completion Date and for the Target Cost 
identified in Section B of this contract.  To facilitate the early resolution of disputes, 
the parties agree to elevate issues to the LANS and NNSA senior management.  After 
exhausting the Contractor and NNSA internal efforts to resolve issues through senior 
management, the Contractor may elect to pursue resolution under this clause.  If 
resolution cannot be achieved, the parties agree to the Alternative Dispute Resolution 
(ADR) provisions described below. 

 
(2) Standing Neutral 

 
The parties agree to jointly select a "Standing Neutral" to be available to help resolve 
disputes as soon as they arise.  This can be an individual or a company with specific 
expertise in this area.  If a Standing Neutral cannot be agreed upon, the DOE Office 
of Dispute Resolution will assist the parties in this selection.  

 
(b) Early Resolution of Disputes 

 
(1) The NNSA and Contractor shall use their best efforts to informally resolve any 

dispute, claim, question or disagreement, by consulting and negotiating with each 
other in good faith, recognizing their mutual interests, and attempting to reach a just 
and equitable solution satisfactory to both parties.  If an agreement cannot be reached 
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through informal negotiations, then such disagreement shall be referred to the 
"Standing Neutral," pursuant to the procedures that are jointly developed. 

 
(2) The NNSA and Contractor, if mutually agreed upon, may pursue a non-binding 

advisory opinion from the Standing Neutral.  If the Standing Neutral offers a non-
binding advisory opinion, it shall not be admissible in evidence to any subsequent 
proceeding.  Reasonable, allowable and allocable costs incurred by the Contractor in 
connection with the "Standing Neutral" administrative proceeding shall be 
reimbursable under this contract. 

 
(3) The NNSA and Contractor, if mutually agreed upon, may pursue a binding decision 

from the Standing Neutral.  Such a binding decision shall be acted upon to resolve 
the dispute.  Reasonable, allowable and allocable costs incurred by the Contractor in 
connection with the "Standing Neutral" administrative proceeding shall be 
reimbursable under this contract. 

 
(c) Formal Complaint.  If the dispute has not been resolved through the "Standing Neutral" 

process, either party may request resolution under Contract Clause I-47, FAR 52.233-1 
“DISPUTES (JUL 2002) (ALTERNATE I) (DEC 1991).” 

 
 

(e) The following Capital Project is added as SUB-CLIN 0002B: 
 
SUB-CLIN 0002B - Chemistry and Metallurgy Research and Replacement 
(CMRR) Facility, REI-2 Subproject 

. 
(a) Line Item projects or subprojects designated as REI-2 in the Chemistry and 

Metallurgy Research Replacement (CMRR) projects which reach Critical 
Decision 2 or 3, as described in DOE Order 413.3B “Program and Project 
Management for the Acquisition of Capital Assets” dated November 29, 2010 or 
successor Order, on or after June 1, 2016, will be performed pursuant to this 
SUB-CLIN 0002B.  The Contractor shall comply with the Secretary of Energy’s 
Memorandum for Heads of All Departments, Subject: Project Management 
Policies and Principles, dated June 8, 2015 until the DOE Order 413.3B is revised 
as stated in the Memo.  The Contractor shall, in accordance with the Statement of 
Work and all other applicable terms and conditions of this Contract, provide the 
personnel, equipment, materials, supplies, and services (except as may be 
furnished by the Government) and otherwise do all things necessary for, or 
incident to effectively, efficiently, and safely, designing, executing and 
completing authorized design and/or construction of capital asset projects at 
LANL.   
 

(b) The Target Cost, Target Fee, Maximum Fee, and Minimum Fee, specified herein 
are subject to adjustment if the Contract is modified in accordance with FAR 
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52.243-2 Changes—Cost Reimbursement (Aug 1987) Alternate III (Apr 1984) 
(Deviation). 
 

(c) Definitions: 
(1) Actual Cost – The reasonable costs that the Contractor can claim, i.e., 

reasonable, allowable, and allocable. Actual cost excludes fee. 
(2) Target Cost -- The estimated total Contract cost for a subject SUBCLIN 

0002B project. Target Cost excludes fee. The Target Cost will represent the 
point in the range of possible costs which both parties to the Contract agree is 
the “most probable.”  Variances in cost during performance are expected, but 
the Contractor’s potential of earned fee is directly related to the final cost 
variance.   

(3) Maximum Fee - The highest fee that may be earned, usually expressed as a 
percentage of Target Cost but translated into a fixed dollar amount.   

(4) Minimum Fee - The lowest fee that may be earned, usually expressed as a 
percentage of Target Cost but translated into a fixed dollar amount. 

(5) Share Line (Ratio) – The agreed upon cost sharing proportion, normally 
expressed in percentage, e.g. 60% for the Government/40% for the Contractor, 
which may be different for cost overruns and cost underruns. 

(6) Target Fee - The basic fee to be paid if the Target Cost matches the Actual 
Cost of a subject SUB-CLIN. 

(7) Contract Price – Contract Budget Base plus fee/profit. 
 

(d) Establishing Target Cost and Fee. 
(1) Target Cost - Target Cost for SUB-CLIN 0002B will be established by mutual 

agreement of the parties establishing scope of work and milestones that can 
reasonably be accomplished within the maximum period of performance of 
the contract, excluding the transition period to the follow-on contract. Target 
Cost will represent “to-go” work at the time of agreement.  Target Cost will 
be negotiated within 90 days of NNSA approval of the CD 2/3 submission. 
Should the parties fail to reach agreement on Target Cost within 90 days, it 
will be raised to the NNSA’s Head of Contracting Activity and LANS’ 
Deputy Laboratory Director for resolution. 

(2) Target Fee – Target Fee will be applied at the time Target Cost is agreed 
upon.  Fee against cost incurred prior to agreement on Target Cost will be 
consistent with CLIN 0001.   
 

(e) Payment of Cost and Fee. 
(1) Provisional payment of Contractor costs associated with this Project shall be 

made in accordance with the Contract’s Clause I-132, “DEAR 970.5232-2 
“PAYMENTS AND ADVANCES (DEC 2000) – ALTERNATE III 
(DEC2000). 

  
(2) Minimum Fee will be drawn down in equal monthly installments at the last 

business day of the month.  It will be calculated by the total dollar value of 
Minimum Fee divided by the number of months in the performance period of 
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the SUB-CLIN.  These payments are not considered provisional but fee 
earned, however minimum fee is considered fixed fee and therefore subject to  
contract clause I-124 ,”DEAR 970.5213-3, Conditional Payment of Fee (Jan 
2004 Deviation).  

 
(3) Provisional Payment of Fee.  Provisional payment of Target fee other than 

Minimum Fee described above will be paid to the Contractor for progress 
towards meeting performance objectives before the Contractor has earned the 
available fee.  Therefore, provisional payment of fee is 100% at risk until 
earned.  

 
The Contractor may request provisional fee payments no more frequently than 
“monthly” and in writing to the Contracting Officer (CO).  The amount of 
each provisional fee payment will be directly and expressly linked to the 
Contractor’s demonstrated and continued performance towards earning fee.  
The Contractor’s request shall summarize the basis for the amount of 
provisional fee requested.  Each successive provisional fee payment, if any, 
shall reflect the Contractor’s cumulative performance to date.   
 
The CO’s evaluation of provisional fee requests shall rely on the Contractor’s 
ability to clearly demonstrate satisfactory progress and/or completion of 
discrete scopes of work against the budgeted value of work actually 
accomplished.  Other inputs may include, but are not limited to, routine and 
un-scheduled site visits, inspections, assessments, and peer reviews.  The CO 
will notify the Contractor in writing within 30 calendar days from receipt of 
request outlining the amount of approved provisional fee that can be drawn 
down from the letter of credit.   

 
The NNSA will monitor performance to determine if the Contractor has met 
the requirements under which the Government will pay provisional fee to the 
Contractor, as well as any adjustments to the cumulative amount of 
provisional fee already paid. 
In the event the CO determines the Contractor has over drawn provisionally 
paid fee, the Contractor shall return that provisionally paid fee to the 
Government within 30 calendar days of notification: 

 
(i) The Contactor’s obligation to return the provisionally paid fee is 

independent of its intent to dispute, and/or disputing the CO determination 
in accordance with the disputes clause of the Contract. Part II - Section I, 
I-47, FAR 52.233-1, Disputes, (Jul 2002) Alternate I (Dec 1991); and 

 
(ii) If the Contractor fails to return the provisionally paid fee within 60 

calendar days of the CO notification, the Government, in addition to all 
other rights that accrue to the Government, may withhold/deduct the 
amount of the provisionally paid fee from amounts the Government would 
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otherwise authorize the Contractor to draw down under a Letter of Credit, 
or any other Contractor owed obligation. 

 
(iii) The amount of provisional incentive fee payment is to be drawn down by 

the Contractor from the Contract’s special financial institution account in a 
lump sum payment on the last day of the month in which the Contracting 
Officer’s letter authorizing the payment is issued.  

 
(f) Earned Fee. 
 

Earned fee is due the Contractor by virtue of its meeting the stated performance 
objectives and requirements of the Contract entitling it to fee. 

 
For the purposes of this SUB-CLIN, Contractor performance shall be primarily 
measured against the negotiated objective performance objectives of cost and 
schedule, where cost and schedule fee is 100% at risk.  Thus, the earning of fee 
shall be directly tied to the successful completion of delivering the Sub-Project 
within the approved Performance Baseline, cost and schedule; meeting 
established milestones, and meeting all mission performance, safeguards and 
security, and environmental, safety, and health requirements.   

 
Earned fee is also subject to the terms and conditions contained elsewhere in the 
contract, including any special contract requirements. 

 
(g) In conjunction with the CD 2/3 process, the Contractor and the Government shall 

jointly develop and mutually agree to the scope of work and milestones that can 
reasonably be accomplished within the maximum period of performance of the 
contract, excluding the transition period to the follow-on contract.  Further, the 
criteria for acceptance/completion of work will be established as well. The 
agreements will include: Description of work, delivery schedule (to include major 
milestones and/or completion date), cost estimate and target, minimum, and 
maximum fee amounts. The cost and fee associated with SUB-CLIN 0002B work 
shall be accounted for and reported separately, not be duplicative of the fee for the 
CLIN 0001 Management and Operations of LANL, fee for Other Reimbursable 
Work or any fixed fee contained elsewhere within this Contract, and be 
completely severable from all other parts of this contract. Any unearned fee shall 
be refunded to the project as government contingency.  The Contractor will 
follow its approved Disclosure Statement and Cost Model for charging costs to 
projects under SUB-CLIN 0002B.  The treatment of fee for projects under CLIN 
0002 will be paid by project funds, and the Contractor will reflect this in its 
annual cost accounting Disclosure Statement. 

 
(h) Equitable adjustments.  When the work under the SUB-CLIN 0002B scope is 

increased or decreased by a modification to this Contract or when any equitable 
adjustment in the Target Cost is authorized under any other clause, equitable 
adjustments in the Target Cost and changes to the fee amounts shall be negotiated 
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separately for each equitable adjustment, and shall be stated in a Contract 
Modification.  If a SUB-CLIN is terminated in its entirety, the portion of the Fee 
payable shall not be subject to an increase or decrease as provided in this 
paragraph. Instead, the termination shall be accomplished in accordance with 
other applicable clauses of this Contract.  

 
(i) All other allowable costs are included in “Actual Cost” for fee adjustment in 

accordance with this SUB CLIN, unless otherwise specifically provided in this 
Contract. 

 
(j) Contract modification. The Allowable Cost and the adjusted fee determined as 

provided in this clause shall be evidenced by a modification to this Contract 
signed by the Contractor and Contracting Officer. 

 
(k) REI-2 Project Description: 

 
1.0 SERVICES BEING ACQUIRED 

 
The Contractor shall, in accordance with the terms and conditions of the Contract and 
terms and conditions contained in this SUB-CLIN 0002B, provide the personnel, 
equipment, materials, supplies, and services, (except as may be furnished by the 
Government) and otherwise do all things necessary for, or incident to, effectively, 
efficiently and safely managing the design and construction of the REI-2 Project, to 
achieve negotiated performance objectives and milestones at target cost and on 
schedule as mutually agreed upon.  

 
2.0 CONTRACT TYPE, VALUE, FEE SCHEDULE AND PROJECT 
COMPLETION 

 
(1) The contract type for this SUB-CLIN is Cost-Plus-Incentive-Fee. The Target Cost 

will be established pursuant to Part (d)(1).  
 

(2) The Project values shown below represent the current values as of the date of 
agreement of this modification: 
Target Cost: $215,000,000     
Target Fee (5% of Target Cost): $10,750,000   
Maximum Fee (12% of Target Cost): $25,800,000    
Minimum Fee (1% of Target Cost):  $2,150,000    
Share Ratio Cost Underrun: 60 gov’t/40 Contractor 
Share Ratio Cost Overrun:   60 gov’t/40 Contractor 

 
(3) SUB-CLIN Scope of Work Titled, “REI2 SUB-CLIN 0002B Scope of Work,” 

dated April 6, 2017 is hereby incorporated by reference.  If there is a conflict 
between the SUB-CLIN Scope of Work and SUB-CLIN 0002B, the SUB-CLIN 
Scope of Work supersedes SUB-CLIN 0002B. 
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(4) Schedule:   For purposes of this incentive, the schedule as of April 2017 is the 
baseline schedule. All schedule float within the baseline schedule is owned by the 
Contractor or Government, whomever requires its use until the float is used. 

 
(5) The Contractor shall notify the Contracting Officer in writing whenever it has 

reason to believe that – 
 

(a) The costs the contractor expects to incur under this SUB-CLIN in the next 90 
days will exceed 75 percent of the target cost specified; or 

 
(b) The total cost for the performance of this SUB-CLIN, exclusive of any fee, 

will be either greater or less than 10% than previously estimated. 
 
(c) As part of the notification, the Contractor shall provide a revised estimate of 

the total cost of performance. 
 

 
3.0 PROJECT FUNDING 

 
(a)  Incremental funding amounts obligated to the Contract are done in accordance 

with Clauses “FAR 52.232-18 AVAILABILITY OF FUNDS (APR 1984)” and 
“DEAR 970.52-32-4 OBLIGATION OF FUNDS (DEC 2000).” Future funding 
required to support this Project is conditioned upon receipt of congressionally 
appropriated funds in the time, amount, and type of funding to perform this work. 
If incremental funding is not sufficient to support the project schedule, an 
equitable adjustment in accordance with “FAR 52.243-2 CHANGES—COST 
REIMBURSEMENT (AUG 1987) ALTERNATE III (APR 1984) 
(DEVIATION)” may be warranted.  

 
(b) The Contractor shall notify the Contracting Officer in writing within 30 calendar 

days whenever the Contractor has reason to believe that the estimated Allowable 
Costs, when added to all Allowable Costs previously incurred, will exceed 75 
percent of the Project’s Target Cost. 

 
(c)  The Contractor shall provide the Contracting Officer a revised estimate of the 

total cost of performing this Project within 10 calendar days of submission of the 
Contractors notification in (b) above. 

 
(d)  Except as required by other provisions of this Contract,  

 
(1) The Government is obligated to reimburse the Contractor for allowable costs 

incurred in excess of the Project’s Target Cost; and 
 

(2) The Contractor is not obligated to continue Project performance (including 
actions under the Contract Clause “FAR 52.296-6 TERMINATION (COST 
REIMBURSEMENT) (MAY 2004) (ALTERATION)”) or otherwise incur 
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costs in excess of the obligated funding for the Project. 
 

(e) No notice, communication, or representation in any form other than that specified 
in paragraph (d)(2) of this clause, or from any person other than the Contracting 
Officer, shall affect the Government’s portion of the Project’s Target Cost. In the 
absence of the paragraph (d)(2) notice, the Government is not obligated to 
reimburse the Contractor for any costs in excess of the obligated funding, whether 
those excess costs were incurred during the course of the Project or as a result of 
termination. 

 
(f) If the Project’s Target Cost is increased, any costs the Contractor incurs before the 

increase that are in excess of the original Target Cost shall be allowable to the 
same extent as if incurred afterward, unless the Contracting Officer issues a 
termination or other notice directing that the increase is solely to cover 
termination or other specified expenses. 

 
4.0 REPORTING REQUIREMENTS 

 
(Reserved) 

 
 

5.0 APPLICABLE REQUIREMENTS DOCUMENTS 
 

(Reserved) 
 

6.0 GOVERNMENT FURNISHED SERVICES/ITEMS 
 

(Reserved) 
 

7.0 PARENT ORGANIZATION SUPPORT 
 

(a) (1) In addition to the experts that may be provided under Contract Clause H-8, 
“UTILIZATION OF PARENT ORGANIZATION SUPPORT”, the Contractor is 
permitted to utilize Parent Organization personnel as “seconded employees” on 
this Project within the SUB-CLIN Target Cost, for the purpose of performing 
incidental work under this Contract, and such reasonable, allowable and allocable 
costs are permitted subject to the conditions contained in Contract Clause “DEAR 
970.5232-2 PAYMENTS AND ADVANCES (DEC 2000) – ALTERNATE III ( 
DEC 2000).” Reimbursement for parent company seconded employees’ 
applicable direct and indirect costs are authorized in accordance with the 
government-approved costing practices of the “seconded employee’s” regular 
work location, excluding fee. Time worked under this SUB-CLIN 0002 for such 
seconded employees will include the time spent by the employee enroute to and 
returning from the worksite on the first and last day of such work. Reasonable, 
allowable and allocable travel costs of such seconded employees will be allowed 
to the extent that they comply with the Contractor’s regular travel policies under 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Sections B – H, Page 32 

this Contract. As required by the Contracting Officer, the Contractor will provide 
a report of all Parent Organization Laboratory Support and costs incurred 
associated with this Project. Such Parent Organization personnel support is not 
considered a “Subcontract” as contemplated by the Contract Clause “DEAR 
970.5244-1 CONTRACTOR PURCHASING SYSTEM (DEC 2000) 
(DEVIATION).”  

 
(2) Any parent company support provided under Contract Clause H-6, “PARENT 

ORGANIZATION’S OVERSIGHT PLAN,” is separate from, and not 
included in this SUB-CLIN 0002.  

 
(b) A notification of the Contractor purchases of such services for this Project will be 

provided to the Contracting Officer; however, Contracting Officer approval is not 
required to obtain the parent company resources for this Project. 

 
(c) At the point the Contractor’s share of Actual Cost reaches the Minimum Fee 

value, this SUB-CLIN Section 7.0, “PARENT ORGANIZATION SUPPORT,” 
becomes void. The Contractor’s continued use of Parent Organization Support, if 
needed, will be in accordance with the Contract Clause H-8, “UTILIZATION OF 
PARENT ORGANIZATION SUPPORT.” 

 
8.0 NNSA TECHNICAL REQUIREMENTS APPLICABLE TO THE PROJECT 

 
(Reserved) 
 

9.0 CONDITIONS AFFECTING THE WORK 
 

(a) NNSA and the Contractor agree that construction of the Project is a cooperative 
effort where maximum flexibility and control of the work must be given to the 
Contractor while NNSA objectively measures performance management baseline 
results.  

 
(b)  Both parties desire to minimize contract changes wherever possible. However, it 

is recognized that certain specific events may constitute a basis for an equitable 
adjustment in the Target Cost and Schedule, in accordance with “FAR 52.243-2 
CHANGES-COST REIMBURSEMENT (AUG 1987) ALTERNATE III (APR 
1984) (DEVIATION).” Identified below are some of the events which could 
occur that may require an equitable adjustment. Also identified are some events 
which the parties agree shall not constitute a basis for an equitable adjustment. 
These examples are not meant to be a complete listing of all possible events. In 
addition, while an event may be a basis for a change, it may or may not result in 
an equitable adjustment to this Contract. 

 
(1) Events Beyond Contractor Control that may be a basis for change such as: 

 
a. NNSA directed new work. 
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b. Changes resulting from new regulatory requirements, Lawsuits [third 

party interveners], and other oversight organizations i.e., Defense Nuclear 
Facilities Safety Board, Office of Health, Safety and Security, etc. as 
directed by the Contracting Officer. 

 
c. New DOE Orders or changes in existing DOE Orders. 

 
d. Cost and schedule impacts for construction delays caused by conflicts in 

operational priorities directed by NNSA.  
 

(2) Events for which the Contractor is Accountable and that may not provide the 
basis for a change: 

 
a. Environment, Safety, & Health Violations or accidents caused by the 

Contractor or subcontractor(s), including work stoppage, consequential 
investigations and impacts; 
 

b. Fines and penalties imposed by any other regulatory agency, if it is the 
result of Contractor or subcontractor performance; 

 
c. Variances between actual quantities incurred versus quantities estimated; 

unless caused by factors beyond Contractor’s control; 
 

d. Omissions of required work in estimate;  
 

e. Events caused by the Contractor and/or its subcontractor(s), or which are 
within the Contractor’s/subcontractor’s control; and 

 
f. Cost and schedule impacts for construction delays caused by conflicts in 

operational priorities within the Contractor’s control.  
 

(c) (1) With regard to differing site conditions, the parties also recognize that the 
completed CMRR project activities, which included but were not limited to 
subsurface excavation, may have already disturbed the subproject construction 
site. Thus, if unknown latent physical conditions are found at the site that are 
not associated with any subproject activities at the site, of an unusual nature, 
which differ materially from those ordinarily encountered and generally 
recognized as inherent in  subproject work, the Contractor shall promptly, and 
before the conditions are further disturbed, provide a written notice to the 
Contracting Officer.   

 
(2) The Contracting Officer and/or the Contracting Officer’s Representative shall 

investigate the site conditions promptly after receiving such a Contractor 
notice. If the conditions materially differ and cause an increase or decrease in 
the Contractor’s cost of, or the time required for, performing any part of the 
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subproject work, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this Section and the subproject’s 
Target Cost shall be modified in writing accordingly.  

 
(3) No request by the Contractor for an equitable adjustment to the subproject’s 

Target Cost for differing site conditions shall be allowed if made after final 
payment under this SUB-CLIN 0002B. 

 
 

10.0 FAR 52.243-7 NOTIFICATION OF CHANGES (APR 1984) 
 

(a)  Definitions. “Contracting Officer,” as used in this clause, does not include any 
representative of the Contracting Officer. “Specifically Authorized Representative 
(SAR),” as used in this clause, means any person the Contracting Officer has so 
designated by written notice (a copy of which shall be provided to the Contractor) 
which shall refer to this subparagraph and shall be issued to the designated 
representative before the SAR exercises such authority.  

 
(b) Notice. The primary purpose of this clause is to obtain prompt reporting of 

Government conduct that the Contractor considers to constitute a change to this 
contract. Except for changes identified as such in writing and signed by the 
Contracting Officer, the Contractor shall notify the Administrative Contracting 
Officer in writing promptly, within 10 calendar days from the date that the 
Contractor identifies any Government conduct (including actions, inactions, and 
written or oral communications) that the Contractor regards as a change to the 
contract terms and conditions. On the basis of the most accurate information 
available to the Contractor, the notice shall state – 

 
(1) The date, nature, and circumstances of the conduct regarded as a change; 

 
(2) The name, function, and activity of each Government individual and 

Contractor official or employee involved in or knowledgeable about such 
conduct;  

 
(3) The identification of any documents and the substance of any oral 

communication involved in such conduct; 
 

(4) In the instance of alleged acceleration of scheduled performance or delivery, 
the basis upon which it arose; 

 
(5) The particular elements of contract performance for which the Contractor may 

seek an equitable adjustment under this clause, including --   
 

(i) What contract line items have been or may be affected by the alleged 
change; 
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(ii) What labor or materials or both have been or may be added, deleted, or 
wasted by the alleged change; 

 
(iii) To the extent practicable, what delay and disruption in the manner and 

sequence of performance and effect on continued performance have been 
or may be caused by  the alleged change; 

 
(iv) What adjustments to the Project’s Target Cost, delivery schedule, and 

other provisions affected by the alleged change are estimated; and 
 

(v) The Contractor’s estimate of the time by which the Government must 
respond to the Contractor’s notice to minimize cost, delay, or disruption of 
performance. 

 
(c) Continued performance. Following submission of the notice required by 

paragraph (b) of this clause, the Contractor shall diligently continue performance 
of this contract to the maximum extent possible in accordance with its terms and 
conditions as construed by the Contractor, unless the notice reports a direction of 
the Contracting Officer or a communication from a SAR of the Contracting 
Officer, in either of which events the Contractor shall continue performance; 
provided, however, that if the Contractor regards the direction or communication 
as a change as described in paragraph (b) of this clause, notice shall be given in 
the manner provided. All directions, communications, interpretations, orders and 
similar actions of the SAR shall be reduced to writing promptly and copies 
furnished to the Contractor and to the Contracting Officer. The Contracting 
Officer shall promptly countermand any action which exceeds the authority of the 
SAR.  

 
(d) Government response. The Contracting Officer shall promptly, within 10 calendar 

days after receipt of notice, respond to the notice in writing. In responding, the 
Contracting Officer shall either – 

 
(1) Confirm that the conduct of which the Contractor gave notice constitutes a 

change and when necessary direct the mode of further performance; 
 

(2) Countermand any communication regarded as a change; 
 
(3) Deny that the conduct of which the Contractor gave notice constitutes a 

change and when necessary direct the mode of further performance; or 
 

(4) In the event the Contractor’s notice information is inadequate to make a 
decision under subparagraphs (d) (1), (2), or (3) of this clause, advise the 
Contractor what additional information is required, and establish the date by 
which it should be furnished and the date thereafter by which the Government 
will respond. 
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(e) Equitable adjustments. 
 

(1) If the Contracting Officer confirms that Government conduct effected a 
change as alleged by the Contractor, and the conduct causes an increase or 
decrease in the Contractor’s cost of, or the time required for, performance of 
any part of the work under this contract, whether changed or not changed by 
such conduct, an equitable adjustment shall be made – 

 
(i) In the Project’s Target Cost or delivery schedule or both; and 

 
(ii) In such other provisions of the contract as may be affected. 

 
(2) The contract shall be modified in writing accordingly. In the case of drawings, 

designs or specifications which are defective and for which the Government is 
responsible, the equitable adjustment shall include the cost and time extension 
for delay reasonably incurred by the Contractor in attempting to comply with 
the defective drawings, designs or specifications before the Contractor 
identified, or reasonably should have identified, such defect. When the cost of 
property made obsolete or excess as a result of a change confirmed by the 
Contracting Officer under this clause is included in the equitable adjustment, 
the Contracting Officer shall have the right to prescribe the manner of 
disposition of the property. The equitable adjustment shall not include 
increased costs or time extensions for delay resulting from the Contractor’s 
failure to provide notice or to continue performance as provided, respectively, 
in paragraphs (b) and (c) of this clause. 

 
11.0 FAR 52.243-2 CHANGES—COST-REIMBURSEMENT (AUG 1987) 
ALTERNATE III (APR 1984) (DEVIATION) 

 
(a) The Contracting Officer may at any time, by written order, and without notice to 

the sureties, if any, make changes within the general scope of this contract in the 
plans and specifications or instructions incorporated in the contract.  

 
(b) If any such change causes an increase or decrease in the estimated cost of, or the 

time required for, performance of any part of the work under this contract, 
whether or not changed by the order, or otherwise affects any other terms and 
conditions of this contract, the Contracting Officer shall make an equitable 
adjustment in the—  

 
(1) Estimated cost, delivery or completion schedule, or both; 

 
(2) Amount of any fixed fee; and 

 
(3)  Other affected terms and shall modify the contract accordingly. 
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(c) The Contractor must assert its right to an adjustment under this clause within 30 
days from the date of receipt of the written order. However, if the Contracting 
Officer decides that the facts justify it, the Contracting Officer may receive and 
act upon a proposal submitted before final payment of the contract. 

 
(d) Failure to agree to any adjustment shall be a dispute under the Disputes clause. 

However, nothing in this clause shall excuse the Contractor from proceeding with 
the contract as changed. 

 
(e) Notwithstanding the terms and conditions of paragraphs (a) and (b) of this clause, 

the estimated cost of this contract and, if this contract is incrementally funded, the 
funds allotted for the performance of this contract, shall not be increased or 
considered to be increased except by specific written modification of the contract 
indicating the new contract estimated cost and, if this contract is incrementally 
funded, the new amount allotted to the contract. Until this modification is made, 
the Contractor shall not be obligated to continue performance or incur costs 
beyond the point established in the Contract Clause, FAR 52.232-18 
“AVAILABILITY OF FUNDS OR OBLIGATION.” 

 
12.0 ALTERNATE DISPUTE RESOLUTION 

 
(a) (1) NNSA and the Contractor both recognize that methods for fair and efficient 

dispute resolution are essential to the successful completion of the CMRR 
Project by the Target Completion Date and for the Target Cost identified in 
this SUB-CLIN. To facilitate the early resolution of disputes, the parties agree 
to elevate issues to the LANS and NNSA senior management. After 
exhausting the Contractor and NNSA internal efforts to resolve issues through 
senior management, the Contractor may elect to pursue resolution under this 
clause. If resolution cannot be achieved, the parties agree to the Alternative 
Dispute Resolution (ADR) provisions described below. 

 
(2) Standing Neutral 

 
The parties agree to jointly select a "Standing Neutral" to be available to help 
resolve disputes as soon as they arise. This can be an individual or a company 
with specific expertise in this area. If a Standing Neutral cannot be agreed 
upon, the DOE Office of Dispute Resolution will assist the parties in this 
selection.  

 
(b)  Early Resolution of Disputes 

 
(1) The NNSA and Contractor shall use their best efforts to informally resolve 

any dispute, claim, question or disagreement, by consulting and negotiating 
with each other in good faith, recognizing their mutual interests, and 
attempting to reach a just and equitable solution satisfactory to both parties. If 
an agreement cannot be reached through informal negotiations, then such 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Sections B – H, Page 38 

disagreement shall be referred to the "Standing Neutral," pursuant to the 
procedures that are jointly developed. 

 
(2) The NNSA and Contractor, if mutually agreed upon, may pursue a non-

binding advisory opinion from the Standing Neutral. If the Standing Neutral 
offers a nonbinding advisory opinion, it shall not be admissible in evidence to 
any subsequent proceeding. Reasonable, allowable, and allocable costs 
incurred by the Contractor in connection with the "Standing Neutral" 
administrative proceeding shall be reimbursable under this contract. 

 
(3) The NNSA and Contractor, if mutually agreed upon, may pursue a binding 

decision from the Standing Neutral. Such a binding decision shall be acted 
upon to resolve the dispute. Reasonable, allowable, and allocable costs 
incurred by the Contractor in connection with the "Standing Neutral" 
administrative proceeding shall be reimbursable under this contract. 

 
(c) Formal Complaint. If the dispute has not been resolved through the "Standing 

Neutral" process, either party may request resolution under Contract Clause FAR 
52.233-1 “DISPUTES (JUL 2002) (ALTERNATE I) (DEC 1991).” 

  
13.0 FAR 52.216-10 INCENTIVE FEE (JUN 2011) is incorporated by reference. 

 
 
B-3 American Recovery and Reinvestment Act Work Values [Modified by Modification No M068] 

 
Total funds authorized including maximum available performance fee, if any, for work 
funded under the American Recovery and Reinvestment Act (Recovery Act). 

 
Year    Total Funds Authorized 
2009    Work Authorization RA-09-001: TBD* 
2009    Work Authorization RA-09-002: TBD* 
2009    Work Authorization RA-09-003; TBD* 
 
 (*Amount will be identified upon definitization of the Work Authorization) 

 
The Contractor shall not start work funded under the Recovery Act until the Contractor 
receives a Work Authorization and funds are placed into the Work Authorization. The 
contractor is authorized to incur costs not to exceed the amount as stipulated under each 
Work Authorization, consistent with the other Contract terms and conditions, including 
the Work Authorization(s). Additional fee, if any, for the performance of work under the 
Recovery Act shall be determined by NNSA in accordance with Section B-2 and 
applicable NNSA policy. 
 

 
B-4 Leadership Performance Evaluation [Modified by Modification No M305] 
 
The Contractor’s Leadership performance will be measured against how the Contractor has 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Sections B – H, Page 39 

strategically partnered with DOE/NNSA and demonstrated leadership success in achieving 
positive results. This may be evidenced by:  
 
(a) Achieving site mission deliverables while supporting and enabling the overall 

DOE/NNSA mission,  
 

(b) Improving safety culture,  
 
(c) Maintaining critical skills and infrastructure,  
 
(d) Advancing Science, Technology & Engineering (ST&E), including Laboratory 

Directed Research and Development (LDRD) and Tech transfer,  
 
(e) Operating the Laboratories effectively, efficiently, safely, and securely to meet current 

mission requirements and to accomplish additional Strategic Investments that enhance 
or develop new capabilities, address long-standing challenges, or respond to new or 
emerging threats,  

 
(f) Resolving issues and ensuring continuous improvement internally and across the 

DOE/NNSA while meeting Contract requirements, and  
 
(g) Demonstrating parent company involvement/commitment to the overall improvement 

of the Laboratories and the DOE. 
 

 

Section C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK 
 

C-1 STATEMENT OF WORK 
 

The work to be performed is set forth in the Contract’s Section J Appendix entitled 
“Statement of Work.” 

 
 

Section D - PACKAGING AND MARKING - Reserved 
 
 

Section E - INSPECTION AND ACCEPTANCE 
 
E-1 FAR 52.246-5 INSPECTION OF SERVICES – COST-REIMBURSEMENT 

(APR 1984) 
 
(a) Definition. "Services," as used in this clause, includes services performed, 

workmanship, and material furnished or used in performing services. 
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(b) The Contractor shall provide and maintain an inspection system acceptable to the 
Government covering the services under this contract.  Complete records of all 
inspection work performed by the Contractor shall be maintained and made available 
to the Government during contract performance and for as long afterwards as the 
contract requires. 

 
(c) The Government has the right to inspect and test all services called for by the 

contract, to the extent practicable at all places and times during the term of the 
contract.  The Government shall perform inspections and tests in a manner that will 
not unduly delay the work. 

 
(d) If any of the services performed do not conform with contract requirements, the 

Government may require the Contractor to perform the services again in conformity 
with contract requirements, for no additional fee.  When the defects in services cannot 
be corrected by reperformance, the Government may-  

(1) Require the Contractor to take necessary action to ensure that future 
performance conforms to contract requirements; and  

(2) Reduce any fee payable under the contract to reflect the reduced value of the 
services performed. 

 
(e) If the Contractor fails to promptly perform the services again or take the action 

necessary to ensure future performance in conformity with contract requirements, the 
Government may-  

(1) By contract or otherwise, perform the services and reduce any fee payable by 
an amount that is equitable under the circumstances; or 

(2) Terminate the contract for default.  
 
E-2 FAR 52.246-9 INSPECTION of RESEARCH and DEVELOPMENT (Short Form) 

(APR 1984) 
 

The Government has the right to inspect and evaluate the work performed or being 
performed under the Contract, and the premises where the work is being performed, at all 
reasonable times, and in a manner that will not unduly delay or disrupt the work.  If the 
Government performs inspection or evaluation on the premises of the Contractor or a 
subcontractor, the Contractor shall furnish and shall require subcontractors to furnish all 
reasonable facilities and assistance for the safe and convenient performance of these 
duties. 
 

E-3 INSPECTION AND ACCEPTANCE 
 

The Contracting Officer or any other duly authorized representative shall accomplish 
inspection of all activities and acceptance for all work and effort under this Contract. 
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Section F - DELIVERIES OR PERFORMANCE 
 
F-1 PLACE OF PERFORMANCE 
 

The work under this Contract is to be carried out at a variety of locations within and 
outside the United States, but the principal place of performance will be at the Laboratory 
in Los Alamos County, New Mexico. 

 
 
F-2 PERIOD OF PERFORMANCE       [Modified by Modification Nos. M064, M151, M155, M280, M212, M264 

and M305] 
 

(a) The Contract’s period of performance includes, unless sooner reduced, 
terminated, or extended, in accordance with the provisions of this 
Contract: 

 
(1) Transition Term (21Dec05 through 31May06); 

 
(2) Basic Term (01Jun06 through 30Sep13); 

 
(3) Award Term, five (one year) award terms either earned or granted 

(01Oct13 through 30Sep18). 
*Pursuant to Modification 305 and Supplemental Agreement  
 

(4) No further Award Terms are available to earn. 

 
(b) The Contract’s maximum (adjusted) period of performance, to include the 

Transition period and the Basic Term of the Contract, shall not exceed 
twelve (12) years, nine (9) months, and eleven (11) days.   

      
(c) The Transition Term shall be for the transition activities identified in the 

Contract Section J Appendix entitled “Contractor’s Transition Plan.”  The 
Contractor’s responsibility for management and operation of the 
Laboratory against the Statement of Work shall commence with the Basic 
Term.  The Award Term conditions are set forth in the Contract’s 
Section H Clause entitled “Award Term.” 

 
F-3 FAR 52.242-15 STOP-WORK ORDER (AUG 1989) ALTERNATE I (APR 1984) 
 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require 
the Contractor to stop all, or any part, of the work called for by this Contract for a 
period of 90 days after the order is delivered to the Contractor, and for any further 
period to which the parties may agree.  The order shall be specifically identified as a 
stop-work order issued under this clause.  Upon receipt of the order, the Contractor 
shall immediately comply with its terms and take all reasonable steps to minimize the 
incurrence of costs allocable to the work covered by the order during the period of 
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work stoppage.  Within a period for 90 days after a stop-work order is delivered to the 
Contractor, or within any extension of that period to which the parties shall have 
agreed, the Contracting Officer shall either-- 

 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Contract’s Section I 

Clause entitled “Termination (Cost Reimbursement).” 
 
(b) If a stop-work order issued under this clause is canceled or the period of the order or 

any extension thereof expires, the Contractor shall resume work.  The Contracting 
Officer shall make an equitable adjustment in the delivery schedule, the estimated 
cost, the fee, or a combination thereof and in any other terms of the contract that may 
be affected, and the contract shall be modified, in writing, accordingly, if-- 

 
(1) The stop-work order results in an increase in the time required for, or in the 

Contractor's cost properly allocable to, the performance of any part of this 
contract; and 

 
(2) The Contractor asserts its right to the adjustment within 30 days after the end of 

the period of work stoppage; provided that, if the Contracting Officer decides the 
facts justify the action, the Contracting Officer may receive and act upon a 
proposal submitted at any time before final payment under this contract. 

 
(c) If a stop-work order is not canceled and the work covered by the order is terminated 

for the convenience of the Government, the Contracting Officer shall allow 
reasonable costs resulting from the stop-work order in arriving at the termination 
settlement. 

 
(d) If a stop-work order is not canceled and the work covered by the order is terminated 

for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, 
reasonable costs resulting from the stop-work order. 
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Section G - CONTRACT ADMINISTRATION DATA 
 
G-1 GOVERNMENT CONTACTS [Modified by Modification No.A027, No.M048] 
 

The NNSA Manager, Los Alamos Site Office is the Contractor's primary point of 
contract for all technical and administrative matters, except as identified in (b) below, 
regarding performance of this contact. The LASO Administrative Contracting Officer is 
the Contractor's primary point of contact for all contractual matters. The LASO Manager 
and LASO Administrative Contracting Officer can be reached at: 
 

U.S. Department of Energy 
National Nuclear Security Administration 
Contracting Officer, Los Alamos Site Office 
3747 West Jemez Road 
Building 1410 TA 43 
Los Alamos, NM 87544 

 
(b) The Patent Counsel, Office of Chief Counsel, NNSA Service Center, is the 

Contractor’s focal point for items concerning patent, intellectual property, technology 
transfer, copyright, open source, licenses and technical data issues.  The Patent 
Counsel can be reached at DOE/NNSA Service Center, Office of Chief Counsel, P.O. 
Box 5400, Albuquerque, New Mexico, 87185-5400; Telephone: (505) 845-5172. 

 
(c) Correspondence.  To promote timely and effective administration, correspondence 

submitted under this Contract shall contain a subject line commencing with the 
Contract Number, as illustrated below: 

 
"SUBJECT:  Contract No. DE-AC52-06AL25396, Request For Subcontract 
Placement Approval." 

 
G-2 CONTRACTOR CONTACT 
 

The Contractor’s Laboratory Director is responsible for all matters regarding this 
Contract, except for the Contractor’s Parent Organization’s involvement under the 
Contract.  Parent Organization’s costs, incurred under this Contract, have the same 
meaning as Home Office Expenses in DOE Acquisition Regulation subpart DEAR 
970.3102-3-70 “Home office expenses”. 
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Section H - SPECIAL CONTRACT REQUIREMENTS 
 
H-1 REDEFINING THE FEDERAL/CONTRACTOR RELATIONSHIP TO IMPROVE 

MANAGEMENT AND PERFORMANCE 
 
(a) General 
 

This clause sets forth an overview of NNSA’s approach to improving the 
effectiveness and efficiency of the Nuclear Weapons Complex without compromising 
Integrated Safety Management (ISM) and Integrated Safeguards and Security 
Management (ISSM).  The principles of ISM and ISSM shall serve as the foundation 
of the implementing mechanisms at the Laboratory. 

 
 
 
(b) Clarifying the Contract Relationship 
 

NNSA will establish the work to be accomplished by the Contractor, set applicable 
requirements to be met by the Contractor and provide performance direction to the 
Contractor regarding what NNSA wants in each of its programs.  NNSA will issue 
performance direction to the Contractor only through a warranted Contracting Officer 
or a designated Contracting Officer’s Representative.  All other Federal staff and 
oversight components are therefore precluded from tasking contractor personnel.  The 
Contractor shall utilize its expertise and ingenuity in determining how to perform the 
work, implement NNSA requirements, and to comply with NNSA performance 
direction.  The Contractor is accountable for assuring safe, secure, effective and 
efficient operations in accordance with the terms and conditions of this Contract. 
 

(c) Approach to Oversight 
 

NNSA will increase Contractor accountability as a result of implementation of the 
Contractor’s Assurance System to achieve improved Contractor performance in all 
aspects of the Contract.  Parent oversight of the Contractor’s implementation of the 
Assurance System is key to achieving performance improvements.  NNSA will assess 
Contractor progress in improvement of its performance resulting from 
implementation of the Assurance System.  At all times during the term of the 
Contract, NNSA will continue, preserve and maintain the right to determine the level 
of NNSA oversight of all Contractor activities under this Contract.  NNSA’s 
oversight program will ensure that the Contractor’s activities provide adequate 
protection to the health and safety of workers and the public. 

 
(d) Empowering Contractor Expertise 
 

The Contractor is encouraged to identify and evaluate best commercial standards and 
best business practices and to continuously pursue improvements in all aspects of 
Contract performance where cost effective and efficient improvements can be 
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achieved without compromising ISM and ISSM.  The Contractor is also encouraged  
 
to use the private-sector expertise of its Parent Organization to improve Contract 
performance as appropriate. 

 
(e) Results-Oriented, Streamlined Performance Appraisal 

 
Performance objectives that focus on those areas of greatest strategic value to NNSA, 
and systems-based measures and targets will be used in a results-oriented, streamlined 
performance appraisal process. 

 
(f) Reward for Achieving Cost Efficiencies 
 

The Contractor will be rewarded for the achievement of cost efficiencies through 
investment of cost savings at the Laboratory and through Contractor Directed 
Research and Development and the opportunity to earn additional Contract term. 

 
H-2 PERFORMANCE DIRECTION 

 
(a) The Contractor is responsible for the management and operation of the site in 

accordance with the Terms and Conditions of the Contract, duly issued Work 
Authorizations (WAs), and written direction and guidance provided by the 
Contracting Officer and the Contracting Officer’s Representative (COR).  NNSA is 
responsible for establishing the work to be accomplished, the applicable requirements 
to be met, and overseeing the performance of work of the Contractor.  The Contractor 
will use its expertise and ingenuity in Contract performance and in making choices 
among acceptable alternatives to most effectively, efficiently and safely accomplish 
the work called for by this Contract.  If the Contractor fails to comply with NNSA 
requirements, NNSA may direct the Contractor in how to complete the work. 

 
(b) Only the Contracting Officer may issue, modify, and priority rank WAs. 
 
(c) (1) The Contracting Officer and the NNSA Administrator will appoint, in writing, 

specific NNSA employees as CORs with the authority to issue Performance 
Direction to the Contractor.  CORs are authorized to act within the limits of their 
delegation letter.  A copy of each letter will be provided to the Contractor.  COR 
functions include technical monitoring, inspection, and other functions of a 
technical nature not involving a change in the scope, cost, or terms and conditions 
of the Contract.  The COR is authorized to review and approve technical reports, 
drawings, specifications, and technical information delivered by the Contractor. 

 
(2) The Contractor must comply with written Performance Directions that are signed 

by the COR and: 
 

(i) Redirect the Contract effort, shift work emphasis within a work area or a WA, 
require pursuit of certain lines of inquiry, further define or otherwise serve to 
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accomplish the Statement of Work (SOW), or 
 

(ii) Provide information that assists in the interpretation of drawings, 
specifications, or technical portions of the work description. 

 
(3) Performance Direction does not: 

 
(i) authorize the Contractor to exceed the funds obligated on the Contract; 
 
(ii) authorize any increased cost or delay in delivery in a WA; 
 

(iii) entitle the Contractor to an increase in fee; or 
 

(iv) change any of the terms or conditions of the Contract. 
 
(d) The Contractor shall accept only Performance Direction that is provided in writing by 

a COR and that is within the SOW and a WA. 
 
(e) (1) The Contractor shall promptly comply with each duly issued Performance 

Direction unless the Contractor reasonably believes that the Performance 
Direction violates this clause.  If the Contractor believes the Performance 
Direction violates this clause, the Contractor shall suspend implementation of the 
Performance Direction and promptly notify the Contracting Officer of its reasons 
for believing that the Performance Direction violates this clause.  Oral notification 
to the Contracting Officer shall be confirmed in writing within ten days of the oral 
notification. 

 
(2) The Contracting Officer will determine if the Performance Direction is within the 

SOW and WA.  This determination will be issued in writing and the Contractor 
shall promptly comply with the Contracting Officer's direction.  If it is not within 
the SOW or WA, the Contracting Officer may issue a change order pursuant to 
the Contract’s Section I Clause entitled “Changes.” 

 
(f) The Parties agree to maintain full and open communication at all times, and on all issues 

affecting Contract performance, during the term of this Contract. 
 

H-3 LABORATORY STRATEGIC PLANNING [Modified by Modification No. 398] 

Contractor shall submit to NNSA a Laboratory Strategic Plan every year in accordance 
with the NNSA Laboratory Strategic Planning Guidance provided by the Contracting 
Officer. The laboratory management team shall present their plans and engage in 
discussions with senior NNSA leadership in accordance with the guidance. The draft plan 
shall be submitted to the Contracting Officer no later than May 31st and the final plan no 
later than August 15th of each year. 
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H-4 CONTRACTOR ASSURANCE SYSTEM 
 

The Contractor shall develop a Contractor Assurance System to improve management 
and performance.   The Contractor Assurance System shall be approved and monitored 
by the Contractor’s Parent Organization.  The Contractor’s Assurance System, at a 
minimum, shall have the following key attributes: 

(a) A comprehensive description of the Contractor Assurance System with risks, 
key activities and accountabilities clearly identified. 

(b) A process for notifying the Contracting Officer of significant Assurance System 
changes. 

(c) Incorporates the principles of the Contractor’s quality assurance program to 
assure that products or services meet or exceed customer expectations. 

(d) Rigorous, risk, performance and behavior based credible self-assessments, and 
feedback and improvement activities including utilization of nationally 
recognized experts, and other independent reviews to assess and improve its 
work process and to carry out independent risk and vulnerability studies.  The 
Contractor is encouraged to seek third party certifications (such as Voluntary 
Protection Program and International Standards Organization (ISO) 9001 or ISO 
14001), audits, peer reviews and independent assessments with external 
certification or validation. 

(e) Incorporates the principles of the Contractor’s performance measurement 
program that ensures comprehensive gathering of operational and other 
appropriate data, adequate causal analysis, risk analysis, trending, comparison to 
metrics, includes leading and lagging indicators, dissemination of operational 
data, measures both worker and subcontractor performance and identifies and 
corrects negative performance/compliance, including ISM/ISSM, trends before 
they become significant issues. 

(f) Incorporates the principles of the Contractor’s Issues Management Program that 
ensure review by senior management, decision making, tracking, setting of 
expectations and organization, worker and management accountability to 
achieve continuous improvement.  

(g) Incorporates the principles of the Contractor’s Occurrence/Event Investigation 
Program that ensures root cause analysis is performed and includes a corrective 
actions process that identifies any systemic problems at the Laboratory, and 
utilizes a Lessons Learned program to implement improvements to Laboratory 
operations. 

(h) A method for validating assurance processes. 
(i) Integrated with the Contractor’s management systems, including ISM and 

ISSM. 
(j) A process for development of performance metrics and performance targets to 

assess programmatic and operational performance, including benchmarking of 
key functional areas with other NNSA/DOE contractors and industry and 
research institutions to enhance processes, that will result in achievement of best 
in class/industry performance where efficient, cost effective and does not 
compromise ISM and ISSM. 

(k) Continuous ISM and ISSM feedback and performance improvement. 
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(l) An implementation plan that defines a transition period for the implementation 
of the Contractor Assurance System. 

(m) A process for timely and appropriate communication to the Contracting Officer, 
including electronic access, of all assurance related information. 

 
H-5 NNSA OVERSIGHT 
 

At all times during the term of this Contract, NNSA will continue, preserve and maintain 
the right to determine the level of NNSA oversight of all Contractor activities under this 
Contract.  In addition to the rights and remedies provided to the Government under other 
provisions of this Contract, the Contractor shall fully cooperate with NNSA oversight 
personnel, NNSA Facility Representatives, and subject matter experts in the performance 
of their assigned oversight functions and shall provide complete access to facilities, 
information, and Contractor personnel.  NNSA’s oversight program will ensure that the 
Contractor’s activities provide adequate protection to the health and safety of workers 
and the public. 
 

H-6 PARENT ORGANIZATION’S OVERSIGHT PLAN [Modified by Modification Nos. M045, M060, 
M109, M156, M182 and M249] 

 
(a) On an annual basis, the Contractor shall provide a Parent Organization’s Oversight 

Plan that details the Parent Organization’s planned activities to monitor the 
Contractor’s performance of statement of work activities including ISM and ISSM 
performance, and to assist the Contractor in meeting Laboratory mission and 
operational requirements.  Elements of the Plan may be incorporated into the 
Laboratory’s Performance Evaluation Plan.  The Parent Organization’s Oversight 
Plan for the FY 2006 (June 1, 2006 – September 30, 2006, partial year) and FY 2007 
time period is set forth as an appendix to the Contract’s Section J.  The Oversight 
Plan shall identify the Parent Organization’s responsible official for administration of 
the plan. 

 
(b) The annual Parent Organization’s Oversight Plan update shall be submitted to the 

Contracting Officer six months prior to the forthcoming fiscal year for Contracting 
Officer review and approval. 

 
(c) The estimated cost for the Parent Organization's Oversight Plan will be annually 

submitted to the Contracting Officer for written approval.  Costs associated with 
subsequent annual Plan updates for the remainder of the Contract term will be 
incorporated into this clause via letter.  Costs shall only include: the actual direct 
labor costs of the persons performing such services; a percentage factor of direct 
labor costs to cover fringe benefits and payroll taxes; travel; and other direct costs.  
The percentage factor of direct labor costs to cover fringe benefits and payroll taxes 
will be applied in accordance with the Contractor’s Parent Organization’s disclosed 
accounting practices, or, if applicable, Cost Accounting Standards Disclosure 
Statement.  No other costs or a separate fee are allowable.  The Contractor shall 
charge to the account of the Government using the special financial institution 
account as provided in the Contract’s Section I Clause entitled "Payments and 
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Advances," or as otherwise directed by the Contracting Officer.   
 
(d) The Contractor shall provide periodic reports of Parent activities and costs incurred as 

required by the Contracting Officer.   
 
(e) Cost limitations set forth in paragraph (c) above shall not be exceeded without prior 

Contracting Officer approval.  The Parties agree that the costs may be reviewed 
further for appropriateness and scope.  In addition, the Parties agree that a tracking 
process, acceptable to the Contracting Officer, providing sufficient detail for 
reasonable accountability, shall be implemented.  The Parties agree to negotiate in 
good faith any adjustments to these amounts as a result of empirical information from 
any such tracking system or reviews. 

 
H-7 ACCOUNTABILITY 
 

The Contractor is responsible for the quality of its products and services and for ensuring 
that ISM and ISSM are integrated into its operations.  The Contractor is also responsible 
for assessing its operations, programs, projects and business systems, identifying 
deficiencies and implementing needed improvements in accordance with the Contract’s 
terms and conditions.  Where NNSA oversight has evaluated the Contractor’s 
performance in meeting its obligations under this Contract, the Contractor shall not rely 
upon NNSA’s assessment but is accountable for performing its own assessment of these 
areas. 
  

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Sections B – H, Page 50 

H-8 UTILIZATION OF PARENT ORGANIZATION SUPPORT [Modified by Modification No. 
A004 and M249] 
 
(a) Parent Organization Systems 
 
 

(1) The Parties agree that applying the Contractor’s Parent Organization systems to 
site operations for the purpose of streamlining the Laboratory’s operational, 
administrative and business systems, and Parent Organization services provided 
for that purpose, are allowable costs.  The use of the Contractor’s Parent 
Organization systems is encouraged provided that such systems are more efficient 
and represent an overall cost savings to the Government versus existing site 
systems, and data is readily transferable to a successor contractor.  The 
Contracting Officer must approve the Contractor’s proposed plan to use its Parent 
Organization systems.  Such system and related support services are not 
considered a “Subcontract” as contemplated by the Contract’s Section I Clause 
entitled "DEAR 970.5244-1 Contractor Purchasing System."  

 
(2) If the Contractor’s proposed plan is approved by the Contracting Officer, the 

Contractor may incur amounts for the approved systems and related support 
services and shall charge to the account of the Government using the special 
financial institution account as provided in the Contract’s Section I Clause entitled 
"Payments and Advances," or as otherwise directed by the Contracting Officer.  
Costs shall only include: the actual direct labor costs of the persons performing 
such services; materials; subcontracts; travel; other direct costs; and applicable 
indirect costs applied in accordance with the Contractor’s Parent Organization’s 
disclosed accounting practices, or, if applicable, Cost Accounting Standards 
Disclosure Statement.  A separate fee for use of such systems and associated 
services is unallowable. 

 
(3) The Contractor shall provide periodic reports of activities and costs incurred as 

required by the Contracting Officer.   
 

(4) Rights in software and systems.  The Contractor agrees to and does hereby grant 
to the Government an irrevocable, nonexclusive, paid-up license by or for the 
Government, in any Contractor-owned software and systems brought in and used 
under this Clause.  Said license shall be limited to the continued operations of the 
Los Alamos National Laboratory by successor contractors. 

 
(b) Parent Organization Experts 

 
(1) The utilization of Parent Organization experts, which are defined herein as 

employees of the Parent Organization, for the purpose of achieving improvement 
in management and performance either to resolve deficiencies identified through 
Parent Organization oversight or in accordance with the Section H clause entitled 
“Contractor Multi-Year Strategy For Performance Improvement” are allowable 
costs subject to the conditions contained herein.  The total estimated cost for 
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Parent Organization experts’ services will be submitted to the Contracting Officer 
for annual approval via written request.  LANS shall submit for CO approval all 
future ROS agreements (regardless of ROS agreement category), and shall ensure 
that all future ROS agreements strictly adhere to the terms and conditions 
identified in this clause.  Such Parent Organization experts’ services are not 
considered a “Subcontract” as contemplated by the Contract’s Section I Clause 
entitled "DEAR 970.5244-1 Contractor Purchasing System." 

 
(2) The Contractor may incur costs for its Parent Organization experts and shall 

charge to the account of the Government using the special financial institution 
account as provided in the Contract’s Section I Clause entitled "Payments and 
Advances," or as otherwise directed by the Contracting Officer.  Costs shall only 
include: the actual direct labor costs of the persons performing such services; a 
percentage factor of direct labor costs to cover fringe benefits and payroll taxes; 
travel; and other direct costs.  The percentage factor of direct labor costs to cover 
fringe benefits and payroll taxes will be applied in accordance with the 
Contractor’s Parent Organization Cost Accounting Standards Disclosure 
Statement.  No other costs or a separate fee are allowable. 

 
(3) The Contractor shall provide periodic reports of activities and costs incurred as 

required by the Contracting Officer.  
 
H-9 TRANSITION 
 

Contract Clauses H-2 through H-10 provide a mechanism for the Contractor to improve 
its management and performance.  The Laboratory’s management systems that exist on 
the date of Contract award will continue until the Contractor addresses the applicable 
requirements contained in Contract Clauses H-2 through H-10.  For changes that do 
require NNSA approval, the Contractor will not implement a change until it is formally 
approved by the Contracting Officer. 

 
H-10 BENCHMARKING AND STANDARDS MANAGEMENT 
 

(a) Benchmark with Industry.  The Contractor shall regularly benchmark with industry to 
identify best commercial standards and best business practices that will improve site 
operations with the goal of improving performance where effective and efficient 
without compromising ISM and ISSM. 

 
(b) Proposal of Alternative.  Where best commercial standards or best business practices 

are identified that will improve site operations consistent with paragraph (a) above, 
the Contractor may, at any time during performance of this Contract, propose an 
alternative procedure, standard, or assessment mechanism (collectively referred to 
herein as “alternative”) in a Directive or DOE/NNSA requirement by submitting to 
the Contracting Officer a signed proposal(s) that describes (1) the nature and scope of 
the alternative and Contractor system of oversight, (2) the anticipated benefits, 
including any cost benefits, to be realized in performance under the Contract, (3) a 
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schedule for implementation of the alternative, (4) a detailed evaluation and a 
statement that the revised alternative is an effective, efficient means to meet the 
Directive without compromising ISM and ISSM, and (5) any additional information 
required by NNSA.  NNSA will evaluate the Contractor’s proposal, and the 
Contractor will not implement a proposed change until it is formally approved by the 
NNSA and communicated to the Contractor by the Contracting Officer. 

 
(c) Deficiency and Remedial Action.  If, during performance of this Contract, NNSA 

determines that a previously approved alternative is not satisfactory, the Contracting 
Officer will require the Contractor to prepare a corrective action plan for NNSA 
approval.  If NNSA is not satisfied with the corrective action taken, the Contracting 
Officer may direct corrective action to remedy the deficiency, including, if 
appropriate, the reinstatement of the Directive or DOE/NNSA requirement. 

 
(d) Laws and Regulations Excepted.  The process described in this clause shall not affect 

the application of otherwise applicable laws and regulations of the United States, 
including DOE regulations. 

 
 
H-11 COST REDUCTION (Class deviation – March 2011) [Modified by Modification No. M182] 
 

(a)  General. It is the Department of Energy's (DOE's) / National Nuclear Security 
Administration’s (NNSA) intent to have its facilities and laboratories operated in an 
efficient and effective manner. To this end, the Contractor shall assess its operations 
and identify areas where cost reductions would bring cost efficiency to operations 
without adversely affecting the level of performance required by the contract. The 
Contractor, to the maximum extent practical, shall identify areas where cost 
reductions may be effected, and develop and submit Cost Reduction Proposals 
(CRPs) to the Contracting Officer. If accepted, the Contractor may share in any 
shared net savings from accepted CRPs in accordance with paragraph (h) of this 
clause.   

 
(b) Definitions.  

Administrative cost is the Contractor cost of developing and administering the CRP.   
Development cost is the Contractor cost of up-front planning, engineering, 
prototyping, and testing of a design, process, or method.   
DOE/NNSA cost is the Government cost incurred implementing and validating the 
CRP.  
 
Implementation cost is the Contractor cost of tooling, facilities, documentation, etc., 
required to effect a design, process, or method change once it has been tested and 
approved.   
 
Hard savings means savings that directly reduce the overall cost of operations for the 
negotiated period of savings.  Examples of hard savings include:   
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i) Permanently eliminating or reducing recurring costs through innovative product 
designs, or process improvements;  
  

ii) Supply chain management activities resulting in actual savings (as opposed to 
potential or sourcing savings);  
 

iii) Integration of life cycle approaches for the design and development of 
systems that minimize costs (e.g. experimental, maintenance and operations);  
 

iv) Reducing direct or indirect material or labor costs;  
 

v) Reducing inventory levels of product or material, or reducing the cost of 
carrying the same levels;  

 
vi) Reducing utility or natural resource consumption; or  
 
vii) Reducing or eliminating scrap dollars/rates. 
 
 

Net Savings means the difference between the estimated cost of performing an effort as 
originally planned and the actual allowable cost of performing that same effort when 
implementing a Government approved CRP along with any Contractor development 
costs, DOE/NNSA cost, implementation costs, and administrative costs associated with 
the CRP.  

         
Soft Savings means:  
 
i) savings that cannot be demonstrated to reduce the bottom line operating costs 

including, for example, labor efficiency improvements that increase productivity 
but do not reduce total hours worked;  
 

ii) savings that are intangible and consequently difficult to measure, for example, a 
wellness plan that is intended to reduce absenteeism, turnover or insurance costs; 
or  

 
iii) cost avoidances that cannot be demonstrated to lower cost of products/services 

based on a comparison against historical results, for example, slowing the rate of 
a cost increase. 
 

(c)  Consideration on Hard Savings 
 

The Government’s share of savings shall represent “hard savings” available for 
reprioritization by the DOE/NNSA.  Proposed savings that will not be considered 
creditable by the Contracting Officer will include: 

 
(1) Savings resulting from formal or informal NNSA direction or changes in mission, 
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work scope, or routine Contractor adjustments due to budget changes;  
 
(2) Underruns resulting from anything other than a Contractor efficiency 

improvement, including but not limited to additional NNSA funding, shifting of 
work scope to a future fiscal year, (e.g. moving upgrades to facilities or 
infrastructure to out years with no evidence of savings or computer buys that are 
routinely purchased on a 3 year bases are deferred for an additional two years) 
deferred maintenance, re-categorizing direct/indirect costs, or increases in the 
direct allocation bases;  

 
(3) Site office initiatives, direction, work scope changes, mission changes, or 

reorganization, unless the Contractor can demonstrate a significant role in 
achieving savings resulting from the site office actions;  

 
(4) Savings that have a negative impact on any existing Contract requirements such as 

scope, safety, or security;   
 
(5) Soft savings; and 
 
(6) Savings that have been credited elsewhere under this contract. 

 
(d) Procedure for submission of CRPs.  
 

CRPs submitted by the Contractor shall contain, at a minimum, the following:   
 

(1) Current Method (Baseline)-A verifiable description of the current scope of work, 
cost, and schedule to be impacted by the initiative, and supporting documentation.   

 
(2) New Method (New Proposed Baseline)-A verifiable description of the new scope 

of work, cost, and schedule, how the initiative will be accomplished, and 
supporting documentation.   

 
(3) Feasibility Assessment-A description and evaluation of the proposed initiative and 

benefits, risks, and impacts of implementation. This evaluation shall include an 
assessment of the difference between the current method (baseline) and proposed 
new method including all related costs.   

 
 (e) Evaluation and Decision. All CRPs must be submitted to and approved by the 

Contracting Officer. Included in the information provided by the CRP must be a 
discussion of the extent the proposed cost reduction effort may—   

 
(1) Pose a risk to the health and safety of workers, the community, or to the 

environment;  
 
(2) Result in a waiver or deviation from DOE requirements, such as DOE Orders and 

joint oversight agreements;   
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(3) Require a change in other contractual agreements;   
 
(4) Result in significant organizational and personnel impacts;  
 
(5) Create a negative impact on the cost, schedule, or scope of work in another area;   
 
(6) Pose a potential negative impact on the credibility of the Contractor or the DOE; 

and   
 
(7) Impact successful and timely completion of any of the work in the cost, technical, 

and schedule baseline.   
(8) Significantly impact internal controls. 

 
(f) Acceptance or Rejection of CRPs. Acceptance or rejection of a CRP is a unilateral 

determination made by the Contracting Officer based on but not limited to the 
evaluation criteria established in paragraph (c) and (e). The Contracting Officer will 
notify the Contractor that a CRP has been accepted, rejected, or deferred within (Insert 
Number) days of receipt. The only CRPs that will be considered for acceptance are 
those which the Contractor can demonstrate, at a minimum, will—   

 
(1) Result in net savings (in the sharing period if a design, process, or method change);   
(2) Not reappear as costs in subsequent periods; and   
 
(3) Not result in any impairment of essential functions (e.g. safety and security).   

 
(g) The failure of the Contracting Officer to notify the Contractor of the acceptance, 

rejection, or deferral of a CRP within the specified time shall not be construed as 
approval.   

 
(h) Sharing Arrangement. If a CRP is accepted, the Contractor may share in the shared 

net savings. The sharing arrangement shall be as follows: 
 

(1) 50% of the net savings shall be the Government’s share of savings, 
 
(2) 10% of the net savings shall be share of savings fee payable to the Contractor, 
 
(3) 40% of the shared savings shall remain at the DOE/NNSA site and may be 

negotiated under the CRP for the following contract activities consistent with the 
other terms and conditions of this contract: 

 
i) Program, project, or indirect cost activities to finance additional mission work  

that has been  approved by the HQ office;  
 
ii) Projects that serve the M&O site as a whole, such as a parking structure, an 

office building or building a cafeteria that doesn't serve a discrete program and 
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could be built with institutional general plant project funds; 
 
iii) Employee compensation for non-key personnel in accordance with Appendix 

A.   For the purposes of this clause, “employee compensation” means a one–
time non-base lump sum payment which does not count towards the employee’s 
pensionable earnings.  

 
The specific percentage and sharing period shall be pre-negotiated and set forth in 
the contractual document and may span multiple years, however, cost sharing in 
future years will be contingent upon availability of funds and the Contracting 
Officer certifying each year that the savings have been sustained.     

 
(i)  Validation of Shared Net Savings. Each year the Contractor shall certify the amount 

of savings achieved that year and that the Government’s share of savings is available 
for redirection.  The Contracting Officer shall validate actual shared net savings. If 
actual shared net savings cannot be validated, the Contractor will not be entitled to a 
share of savings.  If the savings are validated, the Government will decide how to 
redirect its share of the funds.   

 
(j)  Relationship to Other Incentives. Only those benefits of an accepted CRP not 

awardable under other clauses of this contract shall be considered under this clause.   
 
(k)  Subcontracts. The Contractor may include a clause similar to this clause in any 

subcontract. In calculating any estimated shared net savings in a CRP under this 
contract, the Contractor's administration, development, and implementation costs 
shall include any subcontractor's allowable costs, and any CRP incentive payments to 
a subcontractor resulting from the acceptance of such CRP. The Contractor may 
choose any arrangement for subcontractor CRP incentive payments, provided that the 
payments not reduce the DOE's share of shared net savings. 

 
H-12 PERFORMANCE BASED MANAGEMENT [Modified by Modification No. M053, M347 and M305] 
 

(a) Performance-Based Management System.  This Contract is a management and 
operating contract, which holds the Contractor accountable for performance.  This 
Contract uses clearly defined standards of performance consisting of performance 
objectives and performance incentives as described in the Contract’s Section B 
Clause entitled “Leadership Performance Evaluation” and H Clause entitled 
“Performance Incentives”. 
 

(b) Performance Appraisal Process. 
 

(1) Performance Evaluation Plan.   
 

(i) A Performance Evaluation Plan shall be developed and finalized by the 
Contracting Officer, with Contractor input, prior to the scheduled start date of 
the appraisal period.  The Performance Evaluation Plan shall document the 
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process and associated performance objectives, performance incentives, award 
term incentives and associated measures and targets by which the Contractor’s 
performance will be evaluated.  The Parties will attempt to reach mutual 
agreement on performance objectives, performance incentives, award term 
incentives and associated measures and targets that reflect expected business, 
operational and technical performance tied to key end products and 
NNSA/DOE strategic goals and objectives.  The NNSA Los Alamos Site 
Office Manager reserves the unilateral right to make the final decision on all 
performance objectives and performance incentives (including the associated 
measures and targets) used to evaluate Contractor performance.  The NNSA 
Administrator reserves the unilateral right to make the final decision on all 
award term incentives (including the associated measures and targets) used to 
evaluate Contractor performance. 

 
(ii) Only the Contracting Officer may revise the Performance Evaluation Plan, 

consistent with the Contract’s Statement of Work, during the appraisal period 
of performance.  The Contracting Officer shall notify the Contractor: 

 
(I) Of such bilateral changes at least sixty calendar days prior to the end of 

the affected appraisal period; 
 

(II) Of such unilateral changes at least ninety calendar days prior to the end 
of the affected appraisal period and at least thirty calendar days prior to 
the effective date of the change; or 

 
(III) If such change, whether unilateral or bilateral, is urgent and high 

priority, at least thirty calendar days prior to the end of the appraisal 
period. 

 
(i) For performance evaluation purposes, the NNSA agrees that the 

Contractor’s performance directly associated with the DOE/EM LA-
LCBC shall not be considered in determining Performance Incentive 
Fee under this Contract’s Performance Evaluation Plans (pursuant to 
Contract Clauses H-12, “Performance Based  Management” and H-14 
“Performance Incentives”); and any other contract remedies, including 
without limitation those available to DOE under Price Anderson 
Amendments Act regulatory requirements, and pursuant to Contract 
Clause I-124, “DEAR 970.5215-3 Conditional Payment of Fee, Profit 
and Incentives – Facilities Management Contracts (Jan 2004) 
(Deviation)” unless the performance directly impacts the contractual 
requirements of this Contract and/or the mutually agreed-to annual 
performance expectations.  The above provisions do not apply to the 
FY 2015 Carry Over work to be performed via work authorization as 
described in Appendix B, Part 4.5 “Environmental Management.” 

 
(2) Contractor Self-Assessment.  An annual self-assessment will be prepared by the 
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Contractor of its performance against each of the performance objectives and 
incentives contained in the Performance Evaluation Plan.  The annual self 
assessment shall be submitted within ten-working days after the end of the 
appraisal period.  The Contracting Officer will identify the structure and medium 
to be used by the Contractor in delivering its annual self-assessment.  

 
H-13 AWARD TERM [Modified by Modification No. M052 and M305] 

This Clause is no longer operational.  No additional award terms are available under the 
contract. 

 
H-14 PERFORMANCE INCENTIVES [Modified by Modification No. M040] 
 

(a) The NNSA shall, at the conclusion of each specified appraisal period, evaluate the 
Contractor's performance for all Performance Incentive requirements. 

 
(b) The Performance Incentive Fee determination will be made in accordance with the 

Performance Evaluation Plan.  The determination as to the amount of Performance 
Incentive Fee earned is a unilateral determination made by the Fee Determining 
Official. 

 
(c) The Contracting Officer will issue the Fee Determination Official’s final total 

Performance Incentive Fee amount earned determination, and the basis of the 
Performance Incentive Fee determination, in accordance with: the schedule set forth 
in the Performance Evaluation Plan; or as otherwise set forth in this Contract.  
However, a determination must be made within sixty calendar days after the receipt 
by the Contracting Officer of the Contractor's self-assessment report or a longer 
period if the Contractor and Contracting Officer agree.  If the Contracting Officer 
evaluates the Contractor's performance of specific requirements on their completion, 
the payment of any earned fee amount must be made within seventy calendar days (or 
such other time period as mutually agreed to between the Contracting Officer and the 
Contractor) after such completion.  If the determination is delayed beyond that date, 
the Contractor shall be entitled to interest on the determined total available fee 
amount earned at the rate established by the Secretary of the Treasury under section 
12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that is in effect on the 
payment date.  This rate is referred to as the "Renegotiation Board Interest Rate," and 
is published in the Federal Register semiannually on or about January 1 and July 1.  
The interest on any late total available fee amount earned determination will accrue 
daily and be compounded in 30-day increments inclusive from the first day after the 
schedule determination date through the actual date the determination is issued.  That 
is, interest accrued at the end of any 30-day period will be added to the determined 
amount of fee earned and be subject to interest if not paid in the succeeding 30-day 
period. 

 
(d) Performance Incentive Fee not earned during the evaluation period shall not be 

allocated to future evaluation periods. 
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(Note 04/04/08, Mod M040 provided the following:  “The Los Alamos Site 
Office has completed its assessment of the Contractor's effectiveness in meeting 
performance expectations as reflected in the current Performance Evaluation Plan 
for the period October 1,2006 through September 30, 2007. 
 
 
 
The Fee Determining Official has directed the award of $36,224,982 in 
performance fee, which is 71% of the FY 2007 incentive fee pool of 
$51,295,996.”) 

 
H-15 ENTERPRISE PURCHASING 

 
(a) Enterprise purchasing involves the complex-wide assessment of commodity and 

service requirements and formulation of enterprise-wide contract mechanisms used 
by members of the enterprise to acquire those commodities and services.  Enterprise 
purchasing can result in better pricing, better products, more timely delivery, reduced 
administrative costs and lead times for both the Contractor and the NNSA, greater 
standardization and interchangeability across the NNSA complex, and increased 
awards to small business entities. 

 
(b) The Contractor shall cooperate with NNSA and other NNSA contractors in 

identifying requirements under this Contract that are suitable for enterprise 
purchasing and shall facilitate the identification of work to be directly acquired by 
NNSA to support the objectives discussed below.  The Contractor shall use the 
contracting mechanisms identified by the NNSA as enterprise purchases and those 
awarded by the Integrated Contractor Purchasing Team (ICPT) to meet all suitable 
requirements under this Contract unless the cost of using such contracting 
mechanisms is shown to be excessive, does not provide the best value and or impacts 
the Contractor’s schedule.  The Contractor may propose alternative acquisition 
strategies to the Contracting Officer. 

 
H-16 NNSA DIRECT CONTRACTS 

 
(a) The Contracting Officer may identify any of the work identified or in support of the 

Contract’s Section J Appendix entitled “Statement of Work” to be performed either 
by another contractor directly contracted by the NNSA or by Government employees.  
The Contractor agrees to fully cooperate with such other contractors and Government 
employees, carefully fit its own work to such other work as may be directed by the 
Contracting Officer, and provide reasonable support as required.  The Contractor 
shall not commit or permit any act which will interfere with the performance of work 
by any other contractor or by Government employees.  For work identified for 
performance by another contractor directly contracted by the NNSA: 
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(1) The Government and the Contractor will confer in advance on the strategy for 
changing responsibility for the work and will do so with the objective of 
minimum disruption to the site operations.   

 
(2) The Government may designate the Contractor as the Technical Monitor for such 

contracts that are directly related to the scope of this Contract.  The Contractor 
agrees to perform such monitoring duties as shall be more further described in the 
designation for each such contract.  No designation shall include, and the 
Contactor shall not perform, the following duties: 

(i) Award, modification, change, or termination of the contract. 
(ii) Receipt, processing or adjudication of any claims, invoices, or demands 

for payment of any form. 
(iii) Any function determined to be inherently governmental. 

 
(3) The Technical Monitor shall report to the Contracting Officer, or the Contracting 

Officer’s Representative, any performance of a designated contract that may not 
be in compliance with its terms and conditions but is not authorized to take any 
other action regarding such noncompliance. 

 
(4) Additionally, the NNSA may insert provisions in such contracts substantially as 

follows: 
 

H-___.  TECHNICAL MONITOR 
 
The Government may designate the Los Alamos National Laboratory 
Management and Operating Contractor as Technical Monitor for any right, 
duty or interest in this contract.  In that event, the contractor further agrees to 
fully cooperate with the Los Alamos National Laboratory Management and 
Operating Contractor for all matters under the terms of the designation. 

 
(b) Appropriate adjustments shall be made to the Contractor's Subcontracting Plan to 

recognize the changes to the subcontracting base and goals. 
 

H-17 CONTRACTOR EMPLOYEES 
 

In carrying out the work under this Contract, the Contractor shall be responsible for the 
employment of all professional, technical, skilled, and unskilled personnel engaged by 
the Contractor in the work hereunder, and for the training of personnel.  Persons 
employed by the Contractor shall be and remain employees of the Contractor and shall 
not be deemed employees of the NNSA or the Government; however, nothing herein 
shall require the establishment of any employer-employee relationship between the 
Contractor and consultants or others whose services are utilized by the Contractor for the 
work hereunder. 
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H-18 REPRESENTATIONS AND CERTIFICATIONS 
 

The Representations, Certifications, and Other Statements of Offeror as completed by the 
Contractor are hereby incorporated in this Contract by reference. 
 

H-19 MODIFICATION AUTHORITY 
 

Notwithstanding any of the other provisions of this Contract, a Contracting Officer shall 
be the only individual on behalf of the Government to: 

 
(a) Accept nonconforming work; 
 
(b) Waive any requirement of this Contract; or 
 
(c) Modify any term or condition of this Contract. 

 
H-20 PRIVACY ACT SYSTEMS OF RECORDS  
 

The Contractor shall design, develop, or operate the following systems of records on 
individuals to accomplish an agency function pursuant to the Contract’s Section I Clause 
entitled "Privacy Act." 

 
DOE System No. Title 

 
DOE-33 Personnel Medical Records 
 
DOE-35 Personnel Radiation Exposure Records 
 

The above list shall be revised from time to time by mutual agreement between the 
Contractor and the Contracting Officer as may be necessary to keep it current.  Such 
changes need not be formally incorporated before the annual Contract update 
modification, but shall have the same effect as if actually listed above for the purpose of 
satisfying the listing requirement contained in Paragraph (a)(1) of the Contract’s Section I 
Clause entitled “Privacy Act.” 

 
H-21 FLOWDOWN OF RIGHTS TO PROPOSAL DATA 
 

The Contractor shall include the clause of 48 CFR 52.227-23 "Rights to Proposal Data 
(Technical)" in any subcontract awarded based on consideration of a technical proposal. 

 
H-22 CONTINUATION OF PREDECESSOR CONTRACTOR’S OBLIGATIONS 
 

On June 1, 2006, the Contractor shall assume responsibility and will continue to perform 
any existing agreements and regulatory obligations entered into under Contract No.W-
7405-ENG-36 by the predecessor contractor.  These agreements and regulatory 
obligations include all (a) subcontracts and purchase orders; (b) agreements with 
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domestic and foreign research organizations; (c) agreements with universities and 
colleges; (d) agreements with Federal, Tribal, municipalities and state regulatory 
agencies; (e) operating permits and licenses; and (f) any other agreements in effect prior 
to June 1, 2006.   

 
H-23 SEPARATE CORPORATE ENTITY AND PERFORMANCE GUARANTEE 

[Modified by Modification No. M292 and M347] 
 

(a) The work performed under this Contract by the Contractor shall be conducted by a 
separate corporate entity from its Parent Organization(s).  The separate corporate 
entity is restricted to the performance of this Contract with the NNSA and the Los 
Alamos Legacy Cleanup Bridge Contract (LA-LCBC) with DOE/Environmental 
Management and shall be responsible for all Contract activities at the Los Alamos 
National Laboratory.  

 
(b) The Contractor’s Parent Organization(s) shall guarantee performance of the Contract 

as evidenced by a performance guarantee.  The performance guarantee is set forth in 
the Contract’s Section J Appendix entitled “Performance Guarantee.” 

 
(c) In the event any of the signatories to the performance guarantee enters into 

proceedings related to bankruptcy, whether voluntary or involuntary, the Contractor 
agrees to furnish written notification of the bankruptcy to the Contracting Officer. 

 
H-24 NNSA AND CONTRACTOR COMMUNITY COMMITMENTS [MODIFIED BY 

MODIFICATION NO. 347] 
 
(a) The Contractor shall perform the activities described in the Contract’s Section J 

Appendices entitled “Regional Initiatives”, “Regional Purchasing Program” and 
“Technology Commercialization”, which sets forth the NNSA’s commitments to 
support the community.  Costs (direct or indirect) incurred by the Contractor in 
performing these activities are allowable and reimbursable, to the extent authorized 
under the Contract.  Specific costs resulting from LANS performance of Regional 
Purchasing Program activities under the DOE EM Los Alamos Legacy Bridge 
Contract (LA-LCBC) shall be allocated to the LA-LCBC, to the extent authorized. 

 
(b) The Contract’s Section J Appendix entitled “Contractor and Parent Organization 

Commitments, Agreements, and Understandings” sets forth the Contractor’s 
Community Commitment plan that describes its planned activities as to how the 
Contractor will be a constructive partner to the communities in northern New Mexico, 
the eight northern pueblos, and to citizens of the State of New Mexico who should all 
benefit from the Contractor’s management and operation of Los Alamos National 
Laboratory.  All costs (direct or indirect) to be incurred by the Contractor and/or its 
Parent Organizations in providing the “Contractor and Parent Organization 
Commitments, Agreements, and Understandings” are expressly unallowable and non-
reimbursable under this Contract.   
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H-25 SPECIAL HAZARDS  
 
(a) The performance of the Contractor's operations hereunder may, in extraordinary 

circumstances, subject workers to special hazards for which workers' compensation 
laws, other statutes, the Contractor's welfare plan and policies, or the worker’s private 
insurance may not provide adequate financial protection to the worker in the event of 
disability, or to the worker’s estate in the event of death. 

 
 
(b) Definitions. 
 

(1) "Worker" as used in this clause shall mean any person who is or has been 
employed by the Contractor or any subcontractor, or who is or has been engaged 
as a consultant or borrowed personnel by the Contractor or any subcontractor. 

 
(2) "Within the course and scope of employment" as used in this clause shall mean 

that the worker was performing duties as assigned, in conformance with the 
direction of the Contractor or a subcontractor or an agreement with the 
Contractor, and in furtherance of the work under this Contract. 

 
(c) The Contractor is authorized to pay to a worker, or in the event of the worker’s death, 

the worker’s estate, a sum in an amount which the Contractor determines appropriate, 
not to exceed the worker’s annual salary, whenever– 

 
(1) The Contractor believes that a worker has become disabled or has died as a result 

of any special hazard listed in paragraph (d) below to which the worker has been 
exposed within the course and scope of employment; 

 
(2) The Contractor believes that Workers’ Compensation laws, other statutes, the 

Contractor's welfare plan and policies, or the worker’s private insurance does not 
provide adequate financial protection under the particular circumstances of the 
worker’s disability or death; and 

 
(3) The Contracting Officer approves the payment. 

 
(d) The special hazards referred to in paragraphs (a) and (c) above are: 
 

(1) Exposure to radiant energy or emitted particles from radioactive materials or from 
high voltage sources or machines, including ingestion, inhalation or other bodily 
uptake of radioactive materials. 

 
(2) Exposure to explosions due to atomic disintegrations or to explosions in the 

course of experimental work with or using high explosives or propellants, or to 
explosions arising in the course of field experimentation with nuclear propulsion 
systems. 

 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Sections B – H, Page 64 

(3) Exposure to toxic materials comprising polonium, uranium, plutonium, tritium, 
fluorine, barium, cadmium, beryllium, any compounds of these, phosgene, or any 
other material in use in the course of authorized work which may be shown to 
have toxic effects. 

 
(4) Work assignments not specifically covered in this clause and of such a nature as 

will invalidate the worker's personal insurance otherwise applicable to the injury 
or death and in effect at the time of performance of the assigned duties. 

 
(5) Exposure to hazards incident to flights in military aircraft in the course of which 

necessary experimental work is conducted.  Where a release of liability has been 
signed, such release will in no way bar the worker from receiving any payment 
under this clause. 

 
(6) Exposure due to hazards from the fall of bombs or mockups from planes as 

opposed to hazards due to explosion. 
 
(7) Exposure in the course of employment incident to flights in chartered or military 

aircraft or transportation on military vessels.  Where a release of liability has been 
signed, such release will in no way bar the worker from receiving any payment 
under this clause. 

 
(8) Exposure peculiar to and as the result of work assignment required to be 

conducted outside the continental United States. 
 
(9) Such other exposures not now known but which may later be discovered and 

which by the nature thereof are similar to the exposure or hazards set forth above. 
Such other exposures as may from time to time be agreed upon in writing by the 
Contractor and the Contracting Officer as a basis for payment. 

 
 
(e) The total sum authorized to be paid under this clause to a worker or a worker’s estate 

shall not exceed the worker’s annual salary even where (1) a payment has been made 
to a worker on account of a disability and who thereafter dies as a result of the 
disabling injury or (2) a worker is disabled by one injury compensable under this 
clause and dies of a separate injury compensable under this clause.  The Contractor 
assumes no obligation hereunder to make any payment from the Contractor's own 
funds.  A release may be required from the payee if the Contracting Officer and the 
Contractor deem it necessary or appropriate. 

 
(f) Whenever there is an injury or death which is compensable in accordance with 

paragraph (c) above, the Contractor may also, with Contracting Officer approval, pay 
for the cost of transportation (including hotel, subsistence and other incidental 
expenses) of the spouse and one or more of next of kin of such injured or dead worker 
from their respective homes to the place where such injured or dead worker shall be 
situated and their return. 
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H-26 DEFENSE AND INDEMNIFICATION OF EMPLOYEES 
 

(a) The Parties recognize that the Contractor could be required to defend and indemnify 
its officers and employees from and against civil actions and other claims which arise 
out of the performance of work under this Contract.  Except for defense costs made 
unallowable by the Contract’s Section I Clause entitled “Payments and Advances”, or 
the Major Fraud Act (41 U.S.C. §256(k)), the costs and expenses, including 
judgments, resulting from the defense and indemnification of employees from and 
against such civil actions and claims shall be allowable costs under this contract if 
incurred pursuant to the terms of the Contract’s Section I Clause entitled “Insurance–
Litigation and Claims”. 

 
(b) Costs and expenses, including judgments, resulting from the defense and 

indemnification of employees from civil fraud actions filed in federal court by the 
Government will be unallowable where the employee pleads nolo contendere or the 
action results in a judgment against the defendant. 

 
(c) Where the Contractor determines under applicable law it must defend an employee in 

a criminal action which arise out of the performance of work under this Contract, 
NNSA will consider in good faith, on a case-by-case basis, whether the Contractor 
has such an obligation.  If NNSA concurs, the costs and expenses, including 
judgments, resulting from the defense and indemnification of employees shall be 
allowable. 

 
(d) The Contractor shall immediately furnish the Contracting Officer written notice of 

any such claim or civil action filed against any employee of the Contractor arising out 
of the work under this contract together with copies of all pleadings filed.  The 
Contractor shall furnish to the Contracting Officer a written determination by the 
Contractor’s counsel that the defense or indemnity of the employee is required 
because the employee was acting within the course and scope of employment at the 
time of the acts or omissions which gave rise to the claim or civil action, and that any 
exclusions for fraud, corruption, or malice on the part of the employee do not apply.  
A copy of any Contractor letter asserting a reservation of rights with respect to the 
defense or indemnification of such employee shall also be provided to the Contracting 
Officer.  The costs associated with the settlement of any such claim or civil action 
shall not be treated as an allowable cost unless approved in writing by the Contracting 
Officer.  

 
H-27 PERFORMANCE OF WORK AT FACILITIES AND SITES OTHER THAN LOS 

ALAMOS NATIONAL LABORATORY 
 

In performance of the Contract’s work at DOE or NNSA facilities and sites other than 
LANL, the Contractor shall comply with applicable requirements set forth in this 
Contract’s Appendix entitled “List of Applicable Directives,” and any additional 
directives which have been established for the DOE/NNSA Prime Contractor at that 
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DOE/NNSA facility/site that are applicable to the Contractor’s work being performed 
and that are applicable to the associated hazards at the particular facility or site. 

 
 
 
H-28 OPEN COMPETITION AND LABOR RELATIONS UNDER MANAGEMENT 

AND OPERATING AND OTHER MAJOR FACILITIES CONTRACTS 
 

“Labor organization,” as used in this clause, shall have the same meaning it has in 42 
U.S.C. 2000e(d). 
 
(a) Unless acting in the capacity of a constructor on a particular project, the Contractor 

shall not - 
 

(1) Require bidders, offerors, contractors, or subcontractors to enter into or adhere to 
nor prohibit those parties from entering into or adhering to agreements with one 
or more labor organizations, i.e., project labor agreements, that apply to 
construction project(s) relating to this Contract; or 
 

(2) Otherwise discriminate against bidders, offerors, contractors, or subcontractors 
for refusing to become or to remain signatories or to otherwise adhere to project 
labor agreements for construction project(s) relating to this Contract. 

 
(b) When the Contractor is acting in the capacity of a constructor, i.e., performing a 

substantial portion of the construction with its own forces, it may use its discretion to 
require bidders, offerors, contractors, or subcontractors to enter into a project labor 
agreement that the Contractor has negotiated for that individual project. 

 
(c) Nothing in this clause shall limit the right of bidders, offerors, contractors, or 

subcontractors to voluntarily enter into a project labor agreements. 
 
H-29 THIRD PARTIES 
 

Nothing contained in this Contract or its modifications shall be construed to grant, vest, 
or create any rights in any person not a party to this Contract.  This clause is not intended 
to limit or impair the rights which any person may have under applicable Federal 
Statutes. 

 
H-30 ADVANCE UNDERSTANDING REGARDING ADDITIONAL ITEMS OF 

ALLOWABLE AND UNALLOWABLE COSTS AND OTHER MATTERS 
 

Allowable costs under this Contract shall be determined according to the requirements of 
the Contract’s Section I clause entitled “Payments and Advances.”  For purposes of 
effective Contract implementation, certain items of cost are being specifically identified 
below as allowable and/or unallowable under this Contract to the extent indicated: 
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(a) ITEMS OF ALLOWABLE COSTS: 
 

(1) Personnel costs in accordance with Appendix A attached to this Contract. 
 
 

(2) Expenditures by the Contractor to reimburse other employers for 
payments (including, but not limited to, salaries) to or for the benefit of 
their employees loaned to the Contractor for and engaged in the 
performance of the Contractor’s undertaking hereunder. 

 
(3) Costs incurred or expenditures made by the Contractor, as directed, 

approved or ratified by the Contracting Officer and not unallowable under 
any other provisions of this Contract. 

 
(b) ITEMS OF UNALLOWABLE COSTS: 

 
(1) Premium Pay for wearing radiation-measuring devices for Laboratory and 

all-tier cost-type subcontract employees. 
 

(2) Home office expenses, whether direct or indirect, relating to activities of 
the Contractor, except as otherwise specifically provided in the Contract 
or specifically agreed to in writing by the Contracting Officer.  

 
(3) Facilities capital cost of money. 

 
H-31 SERVICE CONTRACT ACT OF 1965 (41 U.S.C. 351) SUPPORT [Modified by Modification 

No. M156] 
 

The Service Contract Act of 1965 is not applicable to this contract.  However, in 
accordance with the Section I Clause DEAR 970.5244-1, entitled “Contractor Purchasing 
System,” subcontracts awarded by the Contractor are subject to the Act to the same 
extent and under the same conditions as contracts awarded by NNSA.  The Contractor’s 
Purchasing System must implement the requirements of the Service Contract Act clauses 
found at 48 CFR 22.1006.   

 
H-32 WALSH-HEALY PUBLIC CONTRACTS ACT SUPPORT  

[Modified by Modification No. M249] 
 

Except as otherwise may be approved in writing by the Contracting Officer, the 
Contractor agrees to insert the following provision in noncommercial Purchase Orders 
and subcontracts under this Contract. 
 

"If this contract is for the manufacture or furnishing of materials, supplies, articles, or 
equipment in an amount which exceeds or may exceed $15,000.00 and is otherwise 
subject to the Walsh-Healy Public Contracts Act, as amended (41 U.S.C. 35-45), 
there are hereby incorporated by reference all representations and stipulations 
required by said Act and regulations issued thereunder by the Secretary of Labor, 
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such representations and stipulations being subject to all applicable rulings and 
interpretations of the Secretary of Labor which are now or may hereafter be in effect." 

 
 
H-33 CONTRACTOR ACCEPTANCE OF NOTICES OF VIOLATIONS OR ALLEGED 

VIOLATIONS, FINES, AND PENALTIES 
 

(a) The Contractor shall accept, in its own name, service of notices of violations or 
alleged violations (NOVs/NOAVs) issued by Federal or State regulators to the 
Contractor resulting from the Contractor’s performance of work under this contract, 
without regard to liability.  The allowability of the costs associated with fines and 
penalties shall be subject to the other provisions of this Contract. 

 
(b) The Contractor shall notify the Contracting Officer promptly when it receives service 

from the regulators of NOVs/NOAVs and fines and penalties. 
 
H-34 WORKERS’ COMPENSATION 
 

(a) The Contractor shall maintain workers compensation insurance coverage pursuant to 
the requirements of FAR 28.307-2, FAR 28.308 and DEAR 970.2803-1.  The 
insurance program must be approved by the Contracting Officer and cover all eligible 
employees of the Contractor and comply with applicable Federal and State workers’ 
compensation and occupational disease statutes. 

 
 
(b) The Contractor shall obtain a service-type insurance policy that endorses the 

Department of Energy Incurred Loss Retrospective Rating Insurance Plan 
unless the Contracting Officer approves a different arrangement. 

 
(c) The Contractor shall submit to the Contracting Officer an annual evaluation and 

analysis of workers’ compensation cost as a percent of payroll in comparison with the 
percentage of payroll cost reported by a nationally recognized Cost of Risk Survey 
that has been pre-approved by the Contracting Officer.  The Contractor’s self 
evaluation shall discuss: 

 
(1) periodic audits of claims servicing units; and, 
 
(2) the reasonableness of self-insurance reserves and methods and assumptions 

used to closeout claims or losses to present value.  
 

(d) The Contractor shall obtain approval from the Contracting Officer before making 
any significant change to its workers compensation coverage and will furnish 
reports as may be required from time to time by the Contracting Officer. 
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H-35 ADDITIONAL LABOR REQUIREMENTS [Modified by Modification Nos. M055 and M264] 
 
(a) The Contractor and the Contracting Officer will develop a procedure whereby NNSA 

will determine if the Davis Bacon Act is applicable to particular subcontracts.  The 
Contractor shall conduct payroll and job-site audits and conduct investigations of 
complaints as authorized by NNSA on all Davis Bacon activity, including any 
subcontracts, as may be necessary to determine compliance with the Davis-Bacon 
Act.  Where violations are found, the Contractor shall report them to the Contracting 
Officer.  The Contracting Officer may require that the Contractor assist in the 
determination of the amount of restitution and withholding of funds from a 
subcontractor so that sufficient funds are withheld to provide restitution for back 
wages due for workers inappropriately classified and paid, fringe benefits owed, 
overtime payments due, and liquidated damages assessed.  The Contractor shall 
furnish a Davis-Bacon Semi-Annual Enforcement Report to NNSA by April 10th and 
October 10th each year. 

 
(b) The Contractor shall notify the Contracting Officer of any complaints and significant 

labor standards violations whether caused by the Contractor or subcontractors.  The 
Contractor shall assist NNSA and or/the Department of Labor in the investigation of 
any alleged violations or disputes involving Federal labor standards. 

 
(c) When appropriate the Contractor may perform direct construction using direct hire 

employees. Requirements for the work are covered by the Davis-Bacon Act as 
prescribed in Section I of this contract.  

  
 

H-36 WORKFORCE TRANSITION, CONTRACTOR COMPENSATION, BENEFITS 
AND PENSION [Modified by Modification Nos. M138, M232, M239, and 410] 

 
(a) Personnel Appendix 

 
This Clause and the Contract Section J Appendix entitled “Personnel Appendix” are 
adopted for the exclusive benefit and convenience of the Parties hereto; nothing 
contained herein shall be construed as conferring any right of action or any other right 
or benefit upon past, present, or future employees of the Contractor, or upon any 
other third party.  The Personnel Appendix reflects NNSA’s minimum Contractor 
human resources requirements.  Changes, if any, will be made to the Personnel 
Appendix through a Reimbursement Authorization. Personnel costs and related 
expenses incurred in accordance with the Personnel Appendix shall be allowable to 
the extent indicated therein.  
 
(2) Definitions 
 

(i) “Transferring Employees” are those employees who transfer from 
employment with the predecessor contractor to employment with the 
Contractor on June 1, 2006.   
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(ii) “Inactive Vested Transferring Employees” are transferring employees who 
do not elect to retire under the University of California Retirement Plan 
(UCRP) prior to June 1, 2006 and who remain vested participants as 
“inactive members” of the UCRP. 

 
(iii) “UCRP Retiring Employees” are employees of the predecessor contractor 

who elect to retire under the UCRP prior to June 1, 2006. 
 
(iv) “New Employees” are those employees hired by the Contractor on or after 

June 1, 2006, who are not Transferring Employees. 
 
(b) Employee Retention 
 

(1) Subject to the availability of funds, the Contractor shall offer employment to all 
employees of the predecessor contractor who as of June 1, 2006 are in good 
standing and have LANL “Career” or “Term” appointments as described in the 
LANL Human Resources Administrative Manual, except as set forth in 
subparagraph (b)(2) below.  Subsequently, the Contractor shall exercise 
appropriate managerial judgment regarding employee retention and job 
assignments. 
 

(2) The Contractor is not required to offer employment to those employees assigned 
to the predecessor contractor’s key personnel positions or to other senior 
management positions that report directly to the predecessor contractor’s 
laboratory director as reflected in the Contract’s Section J Appendix entitled 
“Listing of Predecessor Contractor Senior Management Positions.”  In addition, 
the Contractor is not required to offer employment to UCRP Retiring Employees. 
The Contractor may offer employment to these categories of employees at its sole 
discretion.   

 
(c) Labor Relations 
 

(1) The Contractor shall respect the right of employees to organize and to form, join, 
or assist labor organizations, to bargain collectively through their chosen labor 
representatives, to engage in other concerted activities for the purpose of 
collective bargaining or other mutual aid or protection, and to refrain from any or 
all of these activities. 
 

(2) The Contractor is authorized to enter into labor agreements and administer such 
agreements in accordance with their negotiated terms subject to the following 
requirements: 

 
(i) The Contractor shall seek to maintain harmonious bargaining relationships 

that reflect a judicious expenditure of public funds, equitable resolution of 
disputes and effective and efficient bargaining relationships consistent 
with the requirements of FAR Subpart 22.1 as supplemented by DEAR 
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Subpart 970.2201 and all applicable Federal and State labor laws. 
 
 

(ii) The Contractor shall meet with the Contracting Officer or designee(s) for 
the purpose of reviewing the Contractor’s bargaining objectives prior to 
negotiation of any collective bargaining agreement or revision thereto.  
During the collective bargaining process, the Contractor shall notify the 
Contracting Officer before submitting or agreeing to any collective 
bargaining proposal which could change costs under this Contract or 
which could involve other items of special interest to the Government.  
During the collective bargaining process, the Contractor shall obtain the 
approval of the Contracting Officer before proposing or agreeing to 
changes in any pension or other benefit plans. 

 
(iii) The Contractor shall notify the Contracting Officer in a timely fashion of 

all labor relations issues and matters of local interest including organizing 
initiatives, unfair labor practices, work stoppages, picketing, labor  
arbitrations and settlement agreements, and will discuss economic 
parameters for negotiations before the start of any labor negotiations. 

 
(3) The Contractor will furnish reports concerning labor relations and collective 

bargaining as may be required from time to time by the Contracting Officer. 
 
(d) Salary and Benefits 
 

(1) Compensation Packages 
 

(i) Transferring Employees (Not including Inactive Vested Transferring 
Employees) 

 
(I) The Contractor shall provide a total compensation package for 

Transferring Employees that is substantially equivalent to that 
provided by the predecessor contractor as of June 1, 2006.  The 
Contracting Officer in his/her sole discretion will determine 
substantial equivalency by comparing the Contractor’s total 
compensation package with the benefits provided by the 
predecessor contractor; provided, however, that the Contractor’s 
total compensation package must include UCRP age factors as a 
basis for determining compensation, substantially equivalent 
pension and other benefits, must maintain the base salaries of the 
Transferring Employees, and shall comply with the requirements 
of paragraph (e), pensions, set forth below. 

 
(II) Transferring Employees shall carry over the length of service 

credit and vacation and sick leave balances accrued under the 
predecessor contract as of the date of transfer to the Contractor.  
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Paragraphs (d) (6) (ii) - (iv) below do not apply to evaluating the 
reasonableness of benefits for Transferring Employees.  

 
(III) The retiree medical benefit plan for Transferring Employees must 

include service based eligibility requirements that specify at a 
minimum, the service credit that all participants must have in order 
to qualify for retiree medical benefit coverage. 

 
(ii) New Employees, Inactive Vested Transferring Employees and UCRP 

Retiring Employees.  
 

 
(I) For New Employees, Inactive Vested Transferring Employees and 

UCRP Retiring Employees, the Contractor shall develop and 
provide a total compensation package that is market-driven and 
that will allow the Laboratory to recruit and retain critical 
scientific, technical, and engineering skills to develop the next 
generation of scientific personnel necessary to successfully carry 
out its mission.  In addition, any total compensation package shall 
comply with the requirements of paragraph (e), pensions, as set 
forth below.  Cost reimbursement of benefit plans will be 
consistent with the approved “Employee Benefits Value Study” 
and “Employee Benefits Cost Survey Comparison” as described 
below in paragraphs (d)(6)(i-iv).   

 
(II) Inactive Vested Transferring Employees shall carry over vacation 

and sick leave balances accrued under the predecessor contract as 
of the date of transfer to the Contractor, but shall not receive 
service credit for calculation of benefits under the Contractor’s 
Pension Plan Two, as identified and discussed below, for service 
credited under the UCRP. 

 
(iii) The total compensation packages described in subparagraphs (i) and (ii) 

above are subject to the Contracting Officer’s review and approval. 
 

(iv) Notwithstanding any other term or condition set forth in the Contract, the 
compensation for each of the Contractor’s Key Personnel, shall not exceed 
(i) $473,318 benchmark in effect at the time of Contract award (i.e., the 
Contract’s effective date) or (ii) the revised benchmark amount, in any 
subsequent government fiscal year, as determined by the applicable 
Determination of Executive Compensation Benchmark Amount Pursuant 
to Section 39 of the Office of Federal Procurement Policy (OFPP) Act (41 
U.S.C. 435), as Amended, as required in FAR Subpart 31.205-6 
“Compensation for Personal Services”, paragraph (p) “Limitation on 
allowability of compensation for certain contractor personnel.” 
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(2) Wages and Salaries 
 

(i) The Contractor shall develop, implement and maintain formal policies, 
practices and procedures to be used in the administration of its 
compensation system including a compensation system self-assessment 
plan consistent with 48 CFR 31.205-6 as supplemented by DEAR 
970.3102-05-6, “Compensation for personal services,” as applied to the 
NNSA-approved standards in the Personnel Appendix.  The Contractor’s 
compensation system and methods shall be in accordance with 48 CFR 
31.205-6 as supplemented by DEAR 970.3102-05-6, fully documented, 
consistently applied, and acceptable to the Contracting Officer. 

 
(ii) The Contractor shall submit the following to the Contracting Officer: 

 
(I) Any additional compensation system self-assessment data 

requested by the Contracting Officer that may be needed to 
validate and approve the Contractor’s compensation system. 

 
(II) Any proposed major compensation program design changes prior 

to implementation. 
 
(III) An Annual Compensation Increase Plan (CIP) 90 days prior to the 

beginning of each succeeding fiscal year. 
 
(IV) Cash Compensation 
 Any reimbursable salary action for the Laboratory Director shall 

require prior approval of the Contracting Officer.  Reimbursable 
salary actions for Contractor Key Personnel replaced during the 
life of the contract shall require prior approval of the Contracting 
Officer.  Such actions shall be submitted to the Contracting 
Officer, accompanied with substantiating information that justifies 
the action, and a Compensation Approval Form DOE F 3220.5.  
No commitment or payments shall be made to employees 
regarding DOE reimbursement of compensation until Contracting 
Officer approval has been obtained. 

 
 Increases in reimbursable salary for any Contractor Key Personnel 

not included in the Compensation Increase Plan shall be reviewed 
and approved in advance by the Contracting Officer.  The 
Contractor shall submit a Compensation Approval Form DOE F 
3220.5 and any substantiating information that justifies the action. 

 
 The Contractor shall furnish salary data upon the Contracting 

Officer’s request. 
 
 The maximum allowable reimbursement for any Contractor 
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employee shall not exceed the maximum DOE/NNSA 
reimbursable salary for the Laboratory Director.  Any deviation 
thereto must be approved in advance by the Contracting Officer.   

 
(V) Any proposed establishment of an incentive compensation plan 

(variable pay plan/pay-at-risk). 
 

(iii) NNSA will conduct periodic appraisals of Contractor performance with 
respect to compensation system implementation.  Such appraisals, may be 
conducted by NNSA, by validation of Contractor self assessments of 
compensation system performance, a third party expert, or any other 
method directed by the Contracting Officer. 

 
(3) Severance Pay 

 
(i) Severance pay benefits are not payable to an employee under this Contract 

if the employee: 
 

(I) Voluntarily separates, resigns or retires from employment, 
 
(II) Is offered employment with a successor/replacement contractor, 
 
(III) Is offered employment with the parent or an affiliated company of 

the Contractor, or 
 
(IV) Is discharged for cause. 

 
(ii) For all Transferring Employees the Contractor shall carry over the length 

of service credit accrued for eligibility for severance pay under service for 
the predecessor contractor as of the date of transfer to the Contractor. 
Service credit does not include any period of prior service at a 
DOE/NNSA facility for which severance pay has been previously paid.   

 
(4) Reporting Requirements 

 
The Contractor shall provide the following reports with respect to salary and 
benefits for all employees to the Contracting Officer: 

 
(i) Annual Contractor Salary-Wage Increase Expenditure Reports to include, 

at a minimum, breakouts for merit, promotion, variable pay, special 
adjustments, and structure movements for each pay structure showing 
actual against approved amounts. 

 
(ii) Annual Reports of Contractor Expenditures for Employee Supplemental 

Compensation through the Department Workforce Information System 
(WFIS), compensation and benefits module. 
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(5) Allowability of Pension and Other Benefits Costs 
 

Prior to changing any employee benefit, the Contractor shall obtain Contracting 
Officer approval of the changes.  No presumption of allowability associated with 
a change will exist unless the Contracting Officer approves the change. 

 
(6) Benefits Evaluations 

 
(i) Within twelve months of Contract award and annually thereafter, unless 

specified elsewhere in the Contract, or as directed by the Contracting 
Officer, the Contractor shall submit for approval an evaluation of the 
Contractor’s employee benefits based on two professionally recognized 
performance measures: 

 
(I) An Employee Benefits Value Study (ben-val) Measure, every two 

years, commencing June 2006, which is an actuarial study of the 
relative value (RV) of the benefits programs offered by the 
Contractor measured against the RV of benefit programs offered 
by a comparator group of companies and institutions approved by 
the Contracting Officer.  To the extent that the value study does 
not address Post Retirement Benefits (PRBs), other than pensions, 
the Contractor shall provide separate PRB cost and plan design 
data comparisons with external benchmarks for nationally 
recognized and Contracting Officer approved survey sources. 

 
(II) An Employee Benefits Cost Survey Comparison (cost survey) 

Method every year that analyzes the Contractor’s employee 
benefits cost on a per capita basis per full time equivalent 
employee and compares it with the cost reported by the U.S. 
Chamber of Commerce (CoC) Annual Employee Benefits Cost 
Survey or other Contracting Officer approved broad based national 
survey. 

 
(ii) When the total RV and/or per capita cost exceed the comparator group by 

more than 5 percent, as required by the Contracting Officer, the Contractor 
shall submit for approval corrective action plans, including a timeline, to 
achieve a net benefit value and per capita cost not to exceed the 
comparator group by more than 5 percent. 

 
(iii) When required by the Contracting Officer, the Contractor shall submit an 

analysis of any specific plan costs that are above the per capita cost range 
and a corrective action plan to achieve conformance with the per capita 
cost range required by the Contracting Officer. 

 
(iv) The Contractor shall implement corrective action plans determined to be 
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reimbursable by the Contracting Officer to align employee benefit 
programs with the target in subparagraph (d)(6)(ii) above. 

 
(v) The Contractor shall annually submit a Report of Contractor Expenditures 

for Employee Supplemental Compensation. 
 
(e) Pension Plans 
 

(1) The Contractor shall sponsor at least two site-specific separate pension plans that 
cover site employees, including any pension plan spun off by the predecessor 
contractor.  The pension plans sponsored by the Contractor shall include: 
“Pension Plan One,” which shall cover Transferring Employees (not including 
Inactive Vested Transferring Employees), and “Pension Plan Two,” which shall 
cover New Employees, Inactive Vested Transferring Employees, and UCRP 
Retiring Employees hired by the Contractor. 

 
(2) All Pension Plans shall meet the requirements of the Internal Revenue Code (IRC) 

and Employee Retirement Income Security Act of 1974 (ERISA), as applicable, 
and shall be distinct from any corporate or other pension plan.  Each pension plan 
shall cover only Contractor employees working at the Laboratory under this 
Contract.  

 
(3) (i) Pension Plan One.  The Contractor shall consider amending Pension Plan 

One to be consistent with any changes made by the Board of Regents of 
the University of California to the UCRP during the term of this Contract. 
For Transferring Employees (not including Inactive Vested Transferring 
Employees), Pension Plan One shall include UCRP age factors, preserve 
accrued benefits and recognize service credit earned under the predecessor 
contractor’s retirement plans including the UCRP. 

 
(ii) Pension Plan Two.  For New Employees, Inactive Vested Transferring 

Employees, and UCRP Retiring Employees hired under this Contract, the 
Contractor shall develop a pension benefit package that is market-driven 
and competitive for the industry and which will allow the Contractor to 
recruit and retain the appropriate personnel to assure that LANL continues 
to successfully carry out its mission. 

 
(I) For Inactive Vested Transferring Employees, Pension Plan Two 

shall recognize service earned under the UCRP for purposes of 
determining eligibility and vesting under Pension Plan Two, but 
shall not recognize their prior service for calculation of benefits. 

 
(II) UCRP Retiring Employees hired under this Contract shall not 

receive credit under Pension Plan Two for service under the 
predecessor contract.  
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(4) Contractor policies, practices, and procedures used in the administration of 
pension plans shall be consistent with law and regulation. 

 
(5) The Contractor shall obtain an independent audit annually of each pension plan, 

which provides the accounting details specified by ERISA Sections 103 and 104. 
 
(6) In addition to the information required under paragraph (d) (6) above, prior to 

making any changes to a pension plan the Contractor shall submit the information 
required under subparagraphs (i) and (ii) below for advance approval that the 
costs proposed to be incurred are consistent with the Contractor's pension plans 
and will be deemed allowable. 

 
 

(i) For proposed changes to pension plans and pension plan funding, an 
analysis of the impact of any proposed changes on actuarial accrued 
liabilities and an analysis of relative benefit value. 

 
(ii) For any proposed special programs (including, but not limited to, early 

retirement programs, window benefit programs, disability programs, plan-
loan features, employee contribution refunds, asset reversions, or ancillary 
benefits), an analysis of the impact of special programs on the actuarial 
accrued liability of the pension plan, and on relative benefit value, if 
applicable. 

 
(7) For each pension plan, the Contractor shall provide the Contracting Officer with 

the following when filed with the IRS or within nine months of the last day of the 
current pension plan year, whichever occurs first: 

 
(i) The actuarial valuation. 
 
(ii) Copies of IRS form 5500 with schedules. 
 
(iii) Copies of all forms in the 5300 series that document the establishment, 

amendment, termination, spin-off, or merger of a plan. 
 
(8) The Contractor shall perform an annual assessment to evaluate the effectiveness 

of its pension plan investment management.  The assessment shall include at a 
minimum: a review and analysis of pension plan investment objectives; the 
strategies employed to achieve those objectives; the methods used to monitor 
execution of those strategies and the achievement of the investment objectives; 
and a comparative analysis of the objectives and performance of other comparable 
pension plans.  The Contractor shall also identify its plans, if any, for revising any 
aspect of its pension plan management based on the results of the review.  A copy 
of the pension plan performance assessment identified in this paragraph shall be 
provided to the Contracting Officer within 30 days of the completion of the 
assessment. 
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(9) Pension Plan Terminations 

 
(i) The Contractor shall not terminate any pension plan covering any site 

employee without at least 60 days notice to and the approval of the 
Contracting Officer prior to the scheduled date of plan termination. 

 
(ii) After all liabilities of the plan are satisfied, the Contractor shall return to 

NNSA an amount equaling the asset reversion from the plan termination 
and interest as determined pursuant to the Contract’s Section I Clause 
entitled “Interest” that has accrued on that amount because of a delay in 
the payment to NNSA.  The Contracting Officer and the Contractor will 
agree to a schedule of payments.  The Contracting Officer shall determine 
the method of payment. 

 
(iii) The amount of asset reversion and interest is subject to audit consistent 

with Contracting Officer direction. 
 

(10)   University of California (UC) 415(m) Plan Costs 
 

(i)   UC established a 415(m) qualified governmental excess benefit 
arrangement, effective January 1, 2000, to restore to University of 
California faculty and staff, the University of California Retirement Plan 
(UCRP) benefits earned but denied due to the Internal Revenue Code 
(IRC) §415(b) dollar limitation (415(b) limit). The 415(m) Plan is 
designed to pay these benefits to limited retirees.  

 
(ii)   UCRP assets cannot be used to pay benefits provided from the 415(m) 

Plan and such costs are not included in the minimum required contribution 
for LANS Retained Segment as set forth in H.008 Pension Plan to the UC 
Contract.  Instead, the method for financing 415(m) Plan benefits involves 
assessments to UC operating locations on a quarterly basis. 
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(iii)   UC will continue to make periodic assessments for former UC-LANL 
employees who are participants in the 415(m) Plan as of the transition 
date; in the same form as such assessments are made at UC operating 
locations.  LANS is directed to pay the assessments to UC as an allowable 
cost to the LANS Contract.  This provision will be transferred by LANS to 
a successor contractor. 

 
(f) Contract Expiration or Termination With a Follow-on Management and Operating 

Contract 
 

If the Contract expires, or is terminated and an award is made to a follow-on 
management and operating contractor, as a part of the transition to another entity and 
in accordance with Contracting Officer direction and applicable law the Contractor 
shall transfer sponsorship of site-specific pension and other benefit plans covering 
employees at the Laboratory to the follow-on management and operating contractor. 

 
(g) Contract Expiration or Termination Without a Follow-on Management and Operating 

Contract 
 

If this Contract expires or terminates without a follow-on management and operating 
contract, notwithstanding any other obligations and requirements concerning 
expiration or termination under any other clause of this Contract, including but not 
limited to the Contract’s Section I Clause entitled “Termination,” the following 
actions shall occur: 

 
(1) The Contractor shall continue as plan sponsor of all existing pension and welfare 

benefit plans covering site personnel, with continuing responsibility for 
management and administration of the plans, as directed by the Contracting 
Officer in his/her sole discretion. 

 
(2) The Contract may be extended as appropriate for purposes deemed necessary by 

the Contracting Officer for benefit continuation. 
 

(3) Pension plan contributions, plan asset management and administration costs, PRB 
costs and other applicable costs will continue to be allowable and fully 
reimbursable consistent with the terms of this Contract and in accordance with the 
applicable law and otherwise as acceptable to the Contracting Officer. 

 
(4) The Contracting Officer shall provide written direction regarding the provision of 

post-contract pension and other benefits as he/she deems necessary. 
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(h) Work Force Planning 
 

The Contractor will conduct work force planning which identifies the current and 
future status of critical-skills and the strategy for the recruitment and/or retention of 
those skills.  This shall be documented in the form of a plan, to be submitted to the 
Contracting Officer no later than two (2) months after Contract award, for review and 
approval, with subsequent annual updates thereafter.  The plan shall specifically 
address the issues set forth below: 

 
(1) Development of appropriate incentives, including an incentive compensation 

strategy for “Key Personnel,” other management personnel, and other employees, 
as appropriate. 

 
(2) Documentation of a strategy for meeting the requirements identified in paragraph 

(e) “Pension Plans” above. 
 

(3) A framework for providing pension and other benefits applicable to the 
transferring workforce, relative to those provided under the predecessor contract, 
and an investment strategy for the management of transferred assets. 
 

(4) A plan to provide the opportunity for predecessor contractor employees, who are 
considering retirement, to discuss employment with the Contractor during the 
transition period to enable the employees to decide whether to retire under the 
UCRP. 
 

(i) Post Retirement Benefits 
 
(1) The Contractor shall become the sponsor and be responsible for management and 

administration of a retiree medical benefit plan that will provide medical 
insurance benefits (including dental) substantially equivalent to those provided by 
the predecessor contractor to individuals who meet eligibility requirements under 
the plan and who retired from employment at LANL with the predecessor 
contractor prior to June 1, 2006.  The Contracting Officer will determine 
substantial equivalency by comparing the Contractor’s retiree medical benefit 
plan with the benefits provided by the predecessor contractor.  

 
(2) Unless required by Federal or State law, advance funding of PRBs, other than 

pensions, is not allowable. 
 
H-37 INTELLECTUAL AND SCIENTIFIC FREEDOM 
 

(a) The Parties recognize the importance of fostering an atmosphere at the Laboratory 
conducive to scientific inquiry and the development of new knowledge and creative 
and innovative ideas related to important national interests. 

 
(b) The Parties further recognize that the free exchange of ideas among scientists and 
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engineers at the Laboratory and colleagues at universities, colleges, and other 
laboratories or scientific facilities is vital to the success of the scientific, engineering, 
and technical work performed by Laboratory personnel. 

 
(c) In order to further the goals of the Laboratory and the national interest, it is agreed by 

the Parties that the scientific and engineering personnel at the Laboratory shall be 
accorded the rights of publication or other dissemination of research, and 
participation in open debate and in scientific, educational, or professional meetings or 
conferences, subject to the limitations included in technology transfer agreements and 
such other limitations as may be required by the terms of this Contract.  Nothing in 
this clause is intended to alter the obligations of the Parties to protect classified or 
unclassified controlled nuclear information as provided by law. 

 
(d) Nothing in the Section I clause entitled "DEAR 952.204-75 Public Affairs" is 

intended to limit the rights of the Contractor or its employees to publicize and to 
accurately state the results of its scientific research. 

 
 
H-38 CONFLICTS OF INTEREST COMPLIANCE PLAN 
 

The Contractor shall submit a Conflicts of Interest (COI) Compliance Plan to the 
Contracting Officer for approval within 90 days after the award date of this Contract.  
The COI Compliance Plan shall address the Contractor's approach for adhering to the 
Section I Clause entitled “Organizational Conflicts of Interest – Alternate I” and Section 
J Appendix entitled “Technology Commercialization” and describe its procedures for 
aggressively self-identifying and resolving both organizational and employee conflicts of 
interest.  The overall purpose of the COI Compliance Plan is to demonstrate how the 
Contractor will assure that its operations meet the highest standards of ethical conduct, 
and how its assistance and advice are impartial and objective.  The COI Compliance Plan 
shall specifically address: 
 

(a) How actual or potential COI issues will be identified and either mitigated, 
resolved, or avoided during contract performance; 

 
(b) How the Contractor will ensure its work force is aware of and complies with 

Organizational Conflicts of Interest and COI Compliance Plan requirements;  
 
 
(c) How the Contractor will ensure that the activities of the Contractor’s Parent 

Organization(s) and affiliated companies are consistent with its COI Compliance 
Plan; and 

 
(d) How the Contractor will protect confidential, proprietary, or sensitive 

information. 
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H-39 LOBBYING RESTRICTIONS 
 
(a) The Contractor agrees that none of the Contract’s incremental funding shall be 

expended, directly or indirectly, to influence congressional action on any legislation 
or appropriation matters pending before Congress, other than to communicate to 
Members of Congress as described in 18 U.S.C. 1913.  This restriction is in addition 
to those prescribed elsewhere in statute and regulation. 

 
(b) The Contractor agrees that none of the Contract’s incremental funding shall be 

made available for any activity or the publication or distribution of literature that 
in any way tends to promote public support or opposition to any legislative 
proposal on which Congressional action is not complete.  This restriction is in 
addition to those prescribed elsewhere in statute and regulation.  

 
 
H-40 ADDITION AND ALTERATIONS TO IMPLEMENT EXECUTIVE ORDER 

13423, STRENGTHENING FEDERAL ENVIRONMENTAL, ENERGY AND 
TRANSPORTATION MANAGEMENT AND ITS IMPLEMENTING 
INSTRUCTIONS [Modified by Modification No M067] 

 
This contract involves contractor operation of Government-owned facilities and/or 

vehicles and the provisions of Executive Order 13423 are applicable to the 
Contractor to the same extent they would be applicable if the Government were 
operating the facilities or vehicles. Information on the requirements of the 
Executive Order and its Implementing Instructions may be found at 
http://ofee.gov/eo/eo13423_main.asp. This requirement includes the Electronics 
Stewardship requirements of Implementing Instruction XII. When acquiring 
desktop or laptop computers and computer monitors, the Contractor shall acquire 
Electronic Product Environmental Assessment Tool registered products 
conforming to IEEE 1680-2006 Standard and ranked at least bronze, provided 
such products are life cycle cost efficient and meet applicable performance 
requirements. Information on EPEAT-registered computer products is available at 
http://www.epeat.net/.   
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H-41 WORK FUNDED UNDER THE AMERICAN RECOVERY AND 
REINVESTMENT ACT OF 2009 [Modified by Modification No M068] 

 
Work performed under this Contract will be funded, in whole or in part, with funds 
appropriated by the American Recovery and Reinvestment Act of 2009, Pub. L. 111-5, 
(Recovery Act). The Recovery Act's purposes are to stimulate the economy and to create 
and retain jobs. The Recovery Act gives preference to activities that can be started and 
completed expeditiously, including a goal of using at least 50 percent of the funds made 
available by it for activities that can be initiated not later than June 17, 2009. 

 
To comply with the reporting requirements of Section 1512(c) of the Recovery Act and 
related Guidance, the Contractor shall segregate all costs associated with Recovery Act 
actions assigned and authorized under this Contract from those costs associated with all 
other work authorized under the terms of this Contract. 

 
The Recovery Act funds can be used in conjunction with other funding as necessary to 
complete projects. However, the Contractor must ensure that the project contains the 
authorized Treasury Accounting Symbol (TAS) approved by the Contracting Officer to 
ensure linkage between procurement and financial data. The Contractor should issue 
separate contracts (if subcontracted) for the Recovery Act project tasks to ensure 
compliance with the tracking and reporting requirements of the Recovery Act and related 
Guidance. For projects funded by sources other than the Recovery Act, the Contractor 
should record the TAS and project number and assign separate tasks codes to ensure that 
the financial information in not co-mingled and to ensure the records allows a clear and 
auditable linkage between the projects, procurement and financial data, as prescribed in 
the Recovery Act.  

 
The Government will develop the implementing instructions of the Recovery Act, 

particularly concerning the how and where for the new reporting requirements. 
The Contractor will be provided these details as they become available. The 
Contractor shall comply with all applicable requirements of the Recovery Act 
including those Recovery Act requirements contained in a Work Authorization. If 
the Contractor believes there is any inconsistency between the Recovery Act 
requirements contained in the Work Authorization and the Contract terms and 
conditions, the Contractor shall seek guidance from the Contracting Officer. The 
Contractor shall also advise the Contracting Officer if there are any Contract 
deliverables or Contract requirements that may need to be updated in order to 
comply with the Recovery Act.   
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H-42 IMPLEMENTATION OF ITER AGREEMENT ANNEX ON INFORMATION 
AND INTELLECTUAL PROPERTY [MODIFIED BY MODIFICATION NO. M174] 

 
(1) Contractor agrees to be subject to the Agreement on the Establishment of the ITER 
International Fusion Energy Organization for the Joint Implementation of the ITER 
Project (the ITER Agreement) as it applies to intellectual property, as follows: 
specifically, and without limitation, subject inventions and data produced in the 
performance of this contract and subcontracts related to the ITER project are subject to 
the license rights and other obligations provided for in the ITER Agreement's Annex on 
Information and Intellectual Property. 

  
(2) Background intellectual property of the Contractor, as defined in the Annex, is also 
subject to the provisions of the ITER Agreement. In particular and under certain 
circumstances, Contractor shall use its best efforts to identify Background Intellectual 
Property (including patents and data) and grant a nonexclusive license in certain 
Background Intellectual Property to the Parties to the ITER Agreement (Members) for 
commercial fusion use. However, in individual cases and for good cause shown in 
writing, the requirement for such a license may be waived by 'DOE. 

 
(3) Further, intellectual property generated by Contractor employees who are designated 
as seconded staff to the ITER organization shall be owned by the ITER Organization and 
the Contractor gets no rights to such intellectual property except those rights provided the 
Contractor by the Government as a result of the Government being a member of the 
ITER Organization. Contractor agrees that Contractor employee agreements will be 
suitably modified as necessary to effectuate this provision and that employees will be 
required to execute a separate secondment agreement with the ITER Organization. 
 
(4) The Government may provide to each ITER Member, as defined in the ITER 
Agreement, the right, for non-commercial uses, to translate, reproduce, and publicly 
distribute data produced in the performance of this contract. Contractor will deliver, at a 
minimum, to DOE, copies of all ITER-related peer-reviewed manuscripts provided to 
scientific and technical journal publishers which may then be distributed to Members in 
accordance with the ITER Agreement. Contractor agrees that the ITER Organization may 
impose a different delivery requirement in order to be in compliant with this paragraph 
and that, if so, Contractor agrees that this paragraph may be suitably modified to be in 
accordance with the ITER Agreement. 
 
(5) Contractor shall include the ITER patent and data rights clauses transmitted to the 

Contractor from the U.S. ITER Project Office, suitably modified to identify the 
parties, in all subcontracts related to ITER, at any tier, for experimental, 
developmental, demonstration or research work and in subcontracts in which 
technical data or computer software is expected to be produced or in subcontracts 
that contain a requirement for production or delivery of data.   
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H-43 CONFERENCE COSTS [MODIFIED BY MODIFICATION NO. 226] 

 
a) The Contractor shall follow the most current guidance issued by DOE/NNSA 

concerning reporting conference related activities and spending.  The Contractor 
shall request, obtain approval, and report all conference activities through the 
Conference Management Reporting and Approval Tool on the DOE iPortal at 
https://iportal.doe.gov. 
 

b) While a conference may be approved by DOE/NNSA based on estimated cost and 
attendance to ensure federal funds are used for purposes that are appropriate, cost 
effective, and important to the core mission, only the Contracting Officer has 
authority to determine if the costs incurred by the Contractor are reasonable, 
allowable, and allocable to the contract.  

 
c) The Contracting Officer shall ensure conference activities are included in the 

Contractor’s annual audit plan required by paragraph (i) of the contract clause 
entitled “Accounts, Records, and Inspection,” unless otherwise directed by the 
Contracting Officer.  

 
H-44 COMPLIANCE WITH INTERNET PROTOCOL VERSION 6 (IPV6) IN 

ACQUIRING INFORMATION TECHNOLOGY (JULY 2011) [MODIFIED BY 
MODIFICATION NO. 274, NO. 311] 
 
The Contractor agrees that for external networks that are accessible by the public (1) all 
information technology (IT) software and hardware purchased will comply with IPv6 
standards and be capable of interoperating with both IPv6 and IPv4 systems and 
products; and (2) the contractor will provide IPv6 technical support for all such systems 
and products.  In the event that IPv6-compliant software or hardware needed to support 
the mission is not available, before purchasing any non-compliant items the Contractor 
shall (1) obtain the Contracting Officer’s approval; and (2) ensure that IPv6 technical 
support for the non-compliant items is available.   
 
Should the Contractor find that its existing, external IT systems do not conform to IPv6 
standards it will notify the Contracting Officer and act in accordance with the Contracting 
Officer’s directions, if any.  
 
The Contractor’s internal networks (and associated products, services, and software) are 
exempt from complying with the IPv6 requirements in this clause. 

 
H-45 ADVANCE UNDERSTANDING ON LANL DESIGN AND/OR CONSTRUCTION 

CAPITAL PROJECTS [MODIFIED BY MODIFICATION NO. 288, 311 and 384] 

 
(a) In response to a DOE initiative to improve the management and structure of capital 

asset projects under Management and Operating type contracts, the parties have 
agreed to implement a pilot project to establish new terms and conditions 
associated with design and/or construction of one or more projects performed at 
LANL.  This pilot project involves establishing a new Contract Line Item Number 
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(CLIN) structure to separate agreed Design and/Construction scope (CLIN 0002) 
from the Management and Operations of LANL scope (CLIN 0001), as well as 
developing unique terms and conditions associated with performance of the capital 
asset pilot project.  These unique terms and conditions include implementing a 
Hard Cost Cap or Cost Share Approach on the selected capital asset pilot project 
whereby if the Contractor does not meet performance targets, the cost cap or cost 
share will shift some cost burden to the Contractor.  In consideration, a new fee 
structure will reward Contractor performance to meet or exceed performance 
targets.   
 

(b) The parties have selected the design and construction of the Transuranic (TRU) 
Waste Facility Project, Phase B Subproject as the pilot project and designated as 
SUB-CLIN 0001 under CLIN 0002.  The design of this Phase B Subproject has 
been completed and construction is underway, having achieved Critical Decision -
3 “Approve Start of Construction/Execution” in mid-July 2014.   

 
(c) Modification #305, dated May 1, 2016, incorporated the RLUOB Equipment 

Installation – 2 (REI-2) project as SUB-CLIN 0002B.  The design of this 
Subproject has been completed and construction is underway, having achieved 
Critical Decision – 2/3 “Approve Start of Construction/Execution” on October 31, 
2016. 
 

(d) The adjustments to the Contract’s terms and conditions and the new unique terms 
and conditions to implement these projects are contained in Contract Modifications 
No 288, #305 and #384.   

 
(e) The parties recognize conflicts in terms and conditions between CLIN 0001 and 

CLIN 0002’s SUB-CLINs and other sections of the Contract may arise.  If such 
conflicts arise, the parties agree to 1) negotiate in good faith to resolve them; or 2) 
utilize the contract clause I-47 FAR 52.233-3 “DISPUTES” (JUL 2002) (Alternate 
1) (Dec 1991), and update this Section H clause accordingly. 
 

(f) For purposes of these projects, the parties agree as follows: 
 
(1) Commencing in Fiscal Year 2015 and beyond, the performance of CLIN 

0002 SUB-CLIN projects shall not be considered by NNSA in assessing 
performance or in determining Performance Incentive Fee under the 
Performance Evaluation Plans (pursuant to Contract Clause H-12, 
“PERFORMANCE BASED MANAGEMENT”) for CLIN 0001 or in 
determining whether to grant the Contractor Award Term (pursuant to 
Contract Clause H-13 AWARD TERM) for the FY 2015 performance 
evaluation period and beyond.  Performance evaluations relating to CLIN-
0001 will not be applied to, nor influence fee determinations associated with 
all CLIN-0002 SUB-CLINs. 
 

(2) The CLIN 0002 SUB-CLIN projects shall not be included in the Fiscal Year 
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2015 and future Fiscal Years Performance Appraisal Process established 
under Contract Clause H-12, “PERFORMANCE BASED 
MANAGEMENT.” 

 
(3) Fee earned under CLIN 0002 shall not be reduced under Contract Clause I-

124, “DEAR 970.5215-3 CONDITIONAL PAYMENT OF FEE, PROFIT 
AND INCENTIVES – FACLITIES MANAGEMENT CONTRACTS (JAN 
2004) (DEVIATION),” for any safety or security incident not related to 
performance of the specific project defined in the SUB-CLIN. 

 
(4) Performance under CLIN 0002 may be input to the Contractor Performance 

Assessment Reporting System (CPARs). 
 

(5) The CLIN 0001’s Total Estimated Cost, Fixed Fee and Maximum Available 
Performance Incentive Fee for Fiscal Years 2015 and beyond, shall exclude 
CLIN 0002 SUB-CLIN’s Line Item Funding (contained in the President’s 
Budget). [Reference B-2, I. CLIN 001 (d)(2) and (d)(3)] 

 
(6) The CLIN 0001’s Provisional Payment of Fee drawdown condition does not 

apply to CLIN 0002 SUB-CLINs. [Reference B-2, I. CLIN 0001 (f)(2)(i)] 
 

(7) The Contract Clause I-103, “970.5243-1 -- CHANGES (DEC 2000)” does 
not apply to CLIN 0002 SUB-CLINs. 

 
H-46 CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND 

REQUIREMENT TO INFORM EMPLOYEES OF WHISTLEBLOWER RIGHTS 
(April 2014) [MODIFIED BY MODIFICATION NO. 311] 

 
(a) This contract and employees working on this contract will be subject to the 

whistleblower rights and remedies in the pilot program on Contractor employee 
whistleblower protections established at 41 U.S.C. 4712 by section 828 of the 
National Defense Authorization Act for Fiscal Year 2013 (Pub. L. 112-239) and 
FAR 3.908. 
 

(b) The Contractor shall inform its employees in writing, in the predominant language 
of the workforce, of employee whistleblower rights and protections under 41 
U.S.C. 4712, as described in section 3.908 of the Federal Acquisition Regulation. 

 
(c) The Contractor shall insert the substance of this clause, including this paragraph 

 (c), in all subcontracts over the simplified acquisition threshold. 
 
H-47 CONTRACTOR COMPLIANCE OF THE FEDERAL FLEET MANAGEMENT 

SYSTEM [MODIFIED BY MODIFICATION NO. 311] 
 
When the Contracting Officer has issued the Contractor authorization to obtain 
interagency fleet management system vehicles in performance of the contract, the 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Sections B – H, Page 88 

Contractor shall follow the requirement of the Federal Fleet Management System known 
as FedFMS.  The Contractor shall provide the information needed to satisfy the reporting 
requirement as stated in FedFMS on a monthly basis using the Fleet Management 
Information System. The contractor shall also address any of the data gaps/incomplete 
records that already exist. 

 
H-48 MANAGEMENT AND OPERATING CONTRACTOR (M&O) SUBCONTRACT 

REPORTING (SEP 2015) [Modified by Modification No. 331] 
 

(a) Definitions. As used in this clause- 
 

"First-tier subcontract" means a subcontract awarded directly by the Contractor for the 
purpose of acquiring supplies or services (including construction) for performance of a 
prime contract. It does not include the Contractor's supplier agreements with vendors, 
such as long-term arrangements for materials or supplies that would benefit multiple 
contracts and/or the costs of which are normally applied to a Contractor's general and 
administrative expenses or indirect cost. 
 
"M&O Subcontract Reporting Capability (MOSRC)" means a DOE system and 
associated processes to collect key information about M&O first-tier subcontracts for 
reporting to the Small Business Administration. 
 
"Transaction" means any awarded contract, agreement, order, or modification, etc. 
(other than one involving an employer-employee relationship) entered into by a DOE 
M&O prime contractor calling for supplies and services (including construction) 
required solely for performance of the prime contract. 

 
(b) Limited Interim Reporting. 

 
(1) The Contractor shall report no less than the twenty highest dollar value first-

tier small business subcontract transactions under the contract by December 1 
for the previous fiscal year until the Contractor business systems can report 
the required data as set forth in paragraph (c) below. Classified subcontracts 
shall be excluded from the reporting requirement and shall not be counted 
towards the total number of transactions of the reporting requirement. 
 

(2) Transactions with a corporation, company, or subdivision that is an affiliate of 
the Contractor are not included in these reports. 

 
(3) The Contractor shall provide the data on first-tier small business subcontract 

transactions under the contracts, as described in the. MOSRC Guide via the 
Microsoft Excel spreadsheet co-located at https://max.gov in the MOSRC 
Collaboration Center. The spreadsheet will be submitted to 
HQProcurementSystems@hq.doe.gov. 

 
(c) Full Reporting. The Contractor shall update their business systems and processes to 

collect and report data to MOSRC in compliance with the MOSRC Guide. The 
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Contractor shall report data in MOSRC for FYl7 (and each year thereafter) first-tier 
small business subcontracting transactions under the contract. Classified subcontracts 
shall be excluded from the reporting requirements. All Contractor systems shall be 
updated in order to provide the first FYl7 report in November 2016 for October 2016 
transactions. 

 
(d) Pilot M&Os. Oak Ridge National Laboratory, the National Security Campus at the 

Kansas City Plant, and the National Renewable Energy Laboratory shall have their 
business systems updated in order to provide the first FY 16 report in April 2016 
for March 2016 transactions. 
 

H-49 NNSA DOE/EM AND CONTRACTOR STEERING COMMITTEE [MODIFIED BY 
MODIFICATION NO. M347] 

 
A Steering Committee will be established under the DOE EM Los Alamos Legacy 
Cleanup Bridge Contract (LA-LCBC) comprised of senior level advisors with 
DOE EM and the Contractor to assist in both the work of EM and NNSA and the 
NNSA/DOE EM Contractor. It is anticipated the Steering Committee will be in 
effect from transition of EM work under the LA-LCBC through performance and 
transition to successor contract.  To ensure that problems and issues are fairly and 
efficiently resolved, the Steering Committee will assist in early resolution of 
issues. Such resolution will not supersede the Contracting Officer’s authority nor 
take precedence over any requirement in either the NNSA or DOE EM LA-LCBC. 
  

H-50 EMPLOYEE TERMINATION UNDER THE LA-EM LANS CONTRACT 
[MODIFIED BY MODIFICATION NO. M347] 

 
Any costs related to the termination of employees by the LA-LCBC Contractor will be 
allocable to NNSA Contract No. DE-AC52-06NA25396 and subject to the terms and 
conditions of that contract to include those terms covering the termination of employees.  
All allowability determinations for costs related to termination of employees will be 
made by the cognizant NNSA Contracting Officer for Contract No. DE-AC52-
06NA25396.   
 
All costs to be allocated to the NNSA M&O contract under this clause will be separately 
identified and segregated for purposes of identifying and reporting costs to NNSA. 
 

H-51 USE OF SPECIAL FINANCIAL INSTITUTION FOR PAYMENT AND 
ADVANCES UNDER THE LOS ALAMOS LEGACY CLEANUP BRIDGE 
CONTRACT [MODIFIED BY MODIFICATION NO. M347] 

 
The existing NNSA LANS Integrated Contract process shall be used by the DOE EM Los 
Alamos Legacy Cleanup Bridge Contract (LA-LCBC) Contractor for the charging and 
payment for costs during the Bridge contract period. 
 
DOE EM will submit an authorization to bill via Department of Energy Payment and 
Collection (DOEPAC) to the LA-LCBC Contractor, based on the contract amount 
authorized by the individual Inter Entity Work Order agreements as they are issued.   
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During a normal business month, the LA-LCBC Contractor will incur costs to perform 
contract scope and then invoice DOE EM for reimbursement of costs.  The Contractor 
will submit all invoices to DOE EM electronically via DOEPAC, by the 15th of the 
following month, and payment will be made immediately.  If DOE EM questions costs on 
an invoice, they will be addressed and resolved on a subsequent invoice. 
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Note 1: The references cited herein are from the Federal Acquisition Regulation (FAR) (48 CFR 

Chapter 1) and the U.S. Department of Energy Acquisition Regulation (DEAR) (48 
CFR Chapter 9). 
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Part II - CONTRACT CLAUSES 
 

Section I - CONTRACT CLAUSES 
 

I-1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 
1998) [Modified by Modification Nos. M067and M277] 

 
This contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text.  Upon request, the Contracting Officer will make 
their full text available.  Also, the full text of a clause may be accessed electronically at 
these address(es): 
 

Federal Acquisition Regulations http://www.farsite.af.mil/vffara.htm 

Federal Acquisition Forms http://www.gsa.gov/forms/farnumer.htm 

Department of Energy Acquisition 
Regulations 

http://farsite.hill.af.mil/vfdoe1.htm 
 

 
I-2 NOTICE – SECTION I CLAUSES INCORPORATED BY REFERENCE 

 
Contract Clauses I-3 through I-103 pertinent to this section are hereby incorporated by 
reference. 

 
I-3 FAR 52.203-3 GRATUITIES (APR 1984) 

 
I-4 FAR 52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984) 

 
I-5 FAR 52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE 

GOVERNMENT (Sep 2006) [Modified by Modification No. M067] 
 

I-6 FAR 52.203-7 ANTI-KICKBACK PROCEDURES (JUL 1995) 
 
I-7 FAR 52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF 

FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 

I-8 FAR 52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 
IMPROPER ACTIVITY (JAN 1997) 

 
I-9 FAR 52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 

FEDERAL TRANSACTIONS (SEP 2007) [Modified by Modification No. M067] 
 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Section I – Page 8 

I-10 FAR 52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED 
PAPER (AUG 2000)  

 
I-11 FAR 52.204-7 CENTRAL CONTRACTOR REGISTRATION (APR 2008) 

[Modified by Modification No. M067] 
 

I-12 FAR 52.208-8 REQUIRED SOURCES FOR HELIUM AND HELIUM 
USAGE DATA (APR 2002) 

 
I-13 FAR 52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN 

SUBCONTRACTING WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR DEBARMENT (SEP 2006) [Modified 
by Modification No. M067] 

 
I-14 FAR 52.211-5 MATERIAL REQUIREMENTS (AUG 2000) 

 
I-15 FAR 52.211-15 DEFENSE PRIORITY AND ALLOCATION 

REQUIREMENT (APR 2008) [Modified by Modification No. M067] 
 

I-16 FAR 52.215-8 ORDER OF PRECEDENCE - UNIFORM CONTRACT 
FORMAT (OCT 1997) 

 
I-17 FAR 52.215-10 PRICE REDUCTION FOR DEFECTIVE COST OR 

PRICING DATA (OCT 1997) 
 

I-18 FAR 52.215-12 SUBCONTRACTOR COST OR PRICING DATA           
(OCT 1997) 

 
I-19 FAR 52.215-15 PENSION ADJUSTMENTS AND ASSET REVERSIONS 

(OCT 2004) 
 

I-20 FAR 52.215-17 WAIVER OF FACILITIES CAPITAL COST OF MONEY 
(OCT 1997) 

 
I-21 FAR 52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS      

(OCT 2014) [Modified by Modification No. M192, M316] 
 

I-22 FAR 52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2017) 
[Modified by Modification Nos. M067, M192, M316, 398] 

 
I-23 FAR 52.219-16 LIQUIDATED DAMAGES - SUBCONTRACTING PLAN 

(JAN 1999)  
 

I-24 FAR 52.219-25 SMALL DISADVANTAGED BUSINESS PARTICIPATION 
PROGRAM-DISADVANTAGED STATUS AND REPORTING         
(APR 2008) [Modified by Modification No. M067; DELETED via Modification No. M316]] 
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I-25 FAR 52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES 
(FEB 1997) 

 
I-26 FAR 52.222-3 CONVICT LABOR (JUN 2003) 

 
I-27 FAR 52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS 

ACT - OVERTIME COMPENSATION (JUL 2005) [Modified by Modification No. 
M067] 

 
I-28 FAR 52.222-21 PROHIBITION OF SEGREGATED FACILITIES 

(FEB 1999) 
 

I-29 FAR 52.222-26 EQUAL OPPORTUNITY (MAR 2007) [Modified by Modification No. 
M067] 

 
I-30 FAR 52.222-29 NOTIFICATION OF VISA DENIAL (JUN 2003) 

 
I-31 FAR 52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED 

VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER 
ELIGIBLE VETERANS (SEP 2010) [Modified by Modification Nos. M067 and M225] 

 
I-32 FAR 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH 

DISABILITIES (OCT 2010) [Modified by Modification No. M225] 
 

I-33 FAR 52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER 
ELIGIBLE VETERANS (SEP 2006) [Modified by Modification No. M067] 

 
I-34 FAR 52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING 

PAYMENT OF UNION DUES OR FEES (DEC 2004) 
 

I-35 FAR 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW 
INFORMATION (AUG 2003) ALTERNATE I (AUG 2003) 
(ALTERATION AS MODIFIED BY DOE ACQUISITION LETTER 
2008-05) [Modified by Modification No. M067] 

 
I-36 FAR 52.223-10 WASTE REDUCTION PROGRAM (AUG 2000) 

(ALTERATION AS MODIFIED BY DOE ACQUISITION LETTER 
2008-05) [Modified by Modification No. M067] 

 
I-37 FAR 52.223-11 OZONE-DEPLETING SUBSTANCES (MAY 2001) 

 
I-38 FAR 52.223-12 REFRIGERATION EQUIPMENT AND AIR 

CONDITIONERS (MAY 1995) 
 

I-39 FAR 52.223-14 TOXIC CHEMICAL RELEASE REPORTING (AUG 2003) 
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I-40 FAR 52.224-1 PRIVACY ACT NOTIFICATION (APR 1984) 
 

I-41 FAR 52.224-2 PRIVACY ACT (APR 1984) 
 

I-42 FAR 52.225-13 RESTRICTION ON CERTAIN FOREIGN PURCHASES 
(JUN 2008) [Modified by Modification No.M067] 

 
I-43 FAR 52.230-2 COST ACCOUNTING STANDARDS (MAY 2012) [Modified by 

Modification Nos. M067 and M196] 
 

I-44 FAR 52.230-6 ADMINISTRATION OF COST ACCOUNTING 
STANDARDS (MAR 2008) [Modified by Modification No.M067] 

 
I-45 FAR 52.232-17 INTEREST (OCT 2008) [Modified by Modification No.M067] 

 
I-46 FAR 52.232-24 PROHIBITION OF ASSIGNMENT OF CLAIMS (JAN 1986) 

 
I-47 FAR 52.233-1 DISPUTES (JUL 2002) (ALTERNATE I) (DEC 1991) 

 
I-48 FAR 52.233-3 PROTEST AFTER AWARD (AUG 1996) ALTERNATE I (JUN 

1985) 
 

I-49 FAR 52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT 
CLAIM (OCT 2004) 

 
I-50 FAR 52.236-8 OTHER CONTRACTS (APR 1984) 

 
I-51 FAR 52.237-3 CONTINUITY OF SERVICES (JAN 1991) 

 
I-52 FAR 52.242-1 NOTICE OF INTENT TO DISALLOW COSTS (APR 1984) 

 
I-53 FAR 52.242-13 BANKRUPTCY (JUL 1995) 

 
I-54 FAR 52.244-5 COMPETITION IN SUBCONTRACTING (DEC 1996) 

 
I-55 FAR 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (DEC 2010) 

[Modified by Modification Nos. M067 and M220] 
 

I-56 FAR 52.247-63 PREFERENCE FOR U.S. FLAG AIR CARRIERS (JUN 
2003) 

 
I-57 FAR 52.247-64 PREFERENCE FOR PRIVATELY OWNED U.S.-FLAG 

COMMERCIAL VESSELS (FEB 2006) [Modified by Modification No.M067] 
 

I-58 FAR 52.247-67 SUBMISSION OF TRANSPORTATION DOCUMENTS 
FOR AUDIT (FEB 2006) [Modified by Modification No.M067] 
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I-59 FAR 52.249-14 EXCUSABLE DELAYS (APR 1984) 
 

I-60 FAR 52.251-1 GOVERNMENT SUPPLY SOURCES (APR 1984) 
 

I-61 FAR 52.251-2 INTERAGENCY FLEET MANAGEMENT SYSTEM (IFMS) 
VEHICLES AND RELATED SERVICES (JAN 1991) 

 
I-62 FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 

[Modified by Modification No.M067] 
 

(a)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 
CFR Chapter 1) clause with an authorized deviation is indicated by the addition of 
“(DEVIATION)” after the date of the clause. 

 
(b)  The use in this solicitation or contract of any Department of Energy Acquisition 

Regulation (48 CFR Chapter 9) clause with an authorized deviation is indicated 
by the addition of “(DEVIATION)” after the name of the regulation. 

 
I-63 FAR 52.253-1 COMPUTER-GENERATED FORMS (JAN 1991) 

 
I-64 DEAR 952.203-70 WHISTLEBLOWER PROTECTION FOR 

CONTRACTOR EMPLOYEES (DEC 2000) 
 

I-65 DEAR 952.204-70 CLASSIFICATION/DECLASSIFICATION (SEP 1997) 
 

I-66 DEAR 952.204-71 SENSITIVE FOREIGN NATIONS CONTROLS (APR 
1994) 

 
I-67 DEAR 952.204-75 PUBLIC AFFAIRS (DEC 2000) 

 
I-68 DEAR 952.208-7 TAGGING OF LEASED VEHICLES (APR 1984) 

 
I-69 DEAR 952.209-72 ORGANIZATIONAL CONFLICTS OF INTEREST 

(JUN 1997) -     ALTERNATE I 
 

I-70 DEAR 952.211-71 PRIORITIES AND ALLOCATIONS (ATOMIC 
ENERGY) (APR 2008) [Modified by Modification No.M067] 

 
I-71 RESERVED [Modified by Modification No.M067] 

 
I-72 DEAR 952.219-70 DOE MENTOR-PROTÉGÉ PROGRAM (MAY 2000) 

 
I-73 DEAR 952.223-75 PRESERVATION OF INDIVIDUAL OCCUPATIONAL 

RADIATION EXPOSURE RECORDS (APR 1984) 
 

I-74 DEAR 952.224-70 PAPERWORK REDUCTION ACT (APR 1994) 
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I-75 DEAR 952.226-74 DISPLACED EMPLOYEE HIRING PREFERENCE 
(JUN 1997) 

 
I-76 DEAR 952.251-70 CONTRACTOR EMPLOYEE TRAVEL DISCOUNTS 

(DEC 2000) 
 

I-77 DEAR 970.5204-1 COUNTERINTELLIGENCE (DEC 2000) 
 

I-78 DEAR 970.5204-3 ACCESS TO AND OWNERSHIP OF RECORDS (JUL 
2005) [Modified by Modification No. M067] 

 
I-79 DEAR 970.5208-1 PRINTING (DEC 2000) 

 
I-80 DEAR 970.5217-1 WORK FOR OTHERS PROGRAM (NON-DOE 

FUNDED WORK) (JAN 2005) 
 

I-81 DEAR 970.5222-1 COLLECTIVE BARGAINING AGREEMENTS - 
MANAGEMENT AND OPERATING CONTRACTS (DEC 2000) 

 
I-82 DEAR 970.5222-2 OVERTIME MANAGEMENT (DEC 2000) 

 
I-83 DEAR 970.5223-1 INTEGRATION OF ENVIRONMENT, SAFETY, AND 

HEALTH INTO WORK PLANNING AND EXECUTION (DEC 2000) 
 

I-84 DEAR 970.5223-2 AFFIRMATIVE PROCUREMENT PROGRAM (MAR 
2003) (ALTERATION AS MODIFIED BY DOE ACQUISITION 
LETTER 2008-05) [Modified by Modification No. M067] 

 
I-85 DEAR 970.5223-4  WORKPLACE SUBSTANCE ABUSE PROGRAMS 

AT DOE SITES  (DEC 2000) 
  

I-86 DEAR 970.5223-5 DOE MOTOR VEHICLE FLEET FUEL EFFICIENCY 
(OCT 2003) (ALTERATION AS MODIFIED BY DOE ACQUISITION 
LETTER 2008-05) [Modified by Modification No. M067] 

 
I-87 DEAR 970.5226-2 WORKFORCE RESTRUCTURING UNDER 

SECTION 3161 OF THE NATIONAL DEFENSE AUTHORIZATION 
ACT FOR FISCAL YEAR 1993 (DEC 2000) 

 
I-88 DEAR 970.5226-3 COMMUNITY COMMITMENT (DEC 2000) 

 
I-89 DEAR 970.5227-4 AUTHORIZATION AND CONSENT (AUG 2002) 

 
I-90 DEAR 970.5227-5 NOTICE AND ASSISTANCE REGARDING PATENT 

AND COPYRIGHT INFRINGEMENT (AUG 2002) 
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I-91 DEAR 970.5227-6 PATENT INDEMNITY – SUBCONTRACTS (DEC 2000) 
 

I-92 DEAR 970.5227-8 REFUND OF ROYALTIES (AUG 2002) 
 

I-93 DEAR 970.5228-1 INSURANCE -- LITIGATION AND CLAIMS (MAR 
2002)  

 
I-94 DEAR 970.5229-1 STATE AND LOCAL TAXES (DEC 2000) 

 
I-95 DEAR 970.5232-1 REDUCTION OR SUSPENSION OF ADVANCE, 

PARTIAL, OR PROGRESS PAYMENTS (DEC 2000) 
 

I-96 DEAR 970.5232-5 LIABILITY WITH RESPECT TO COST ACCOUNTING 
STANDARDS (DEC 2000) 

 
I-97 DEAR 970.5232-6 WORK FOR OTHERS FUNDING AUTHORIZATION 

(DEC 2000)  
 

I-98 DEAR 970.5232-7 FINANCIAL MANAGEMENT SYSTEM (DEC 2000)  
 

I-99 DEAR 970.5232-8 INTEGRATED ACCOUNTING (DEC 2000)  
 

I-100 DEAR 970.5235-1 FEDERALLY FUNDED RESEARCH AND 
DEVELOPMENT CENTER SPONSORING AGREEMENT (DEC 2000) 

 
I-101 DEAR 970.5236-1 GOVERNMENT FACILITY SUBCONTRACT 

APPROVAL (DEC 2000) 
 

I-102 DEAR 970.5242-1 PENALTIES FOR UNALLOWABLE COSTS (DEC 2000) 
 

I-103 DEAR 970.5243-1 CHANGES (DEC 2000) 
 
 

I-104 FAR 52.202-1 DEFINITIONS (JUL 2004) (DEVIATION) 
 

(a)  When a solicitation provision or contract clause uses a word or term that is defined in 
the Federal Acquisition Regulation (FAR), the word or term has the same meaning as 
the definition in FAR 2.101 in effect at the time the solicitation was issued, unless- 

 
(1)  The solicitation, or amended solicitation, provides a different definition; 
(2)  The contracting parties agree to a different definition; 
(3)  The part, subpart, or section of the FAR where the provision or clause is 

prescribed provides a different meaning; or 
(4)  The word or term is defined in FAR Part 31, for use in the cost principles and 

procedures. 
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(b)  The FAR Index is a guide to words and terms the FAR defines and shows where each 
definition is located. The FAR Index is available via the Internet at 
http://www.acqnet.gov at the end of the FAR, after the FAR Appendix.  

 
(c)  “Agency head” or “head of agency” means the Secretary, Deputy Secretary, or the 

Under Secretary and Administrator for National Nuclear Security Administration of 
the Department of Energy. “Senior Procurement Executive” means, the individuals 
who are responsible for management direction of the acquisition system of NNSA, 
including implementation of the unique acquisition policies, regulations, and 
standards of NNSA. For NNSA, it is the Administrator for Nuclear Security and the 
Director, Acquisition and Supply Management. 

 
I-105 FAR 52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND 

MATERIAL SAFETY DATA (JAN 1997) ALTERNATE I (JUL 1995) 
 

(a) "Hazardous material," as used in this clause, includes any material defined as 
hazardous under the latest version of Federal Standard No. 313 (including 
revisions adopted during the term of the contract).  

 
(b) The offeror must list any hazardous material, as defined in paragraph (a) of this 

clause, to be delivered under this contract.  The hazardous material shall be 
properly identified and include any applicable identification number, such as 
National Stock Number or Special Item Number.  This information shall also be 
included on the Material Safety Data Sheet submitted under this contract.  

 
 
 
 
 
 
 
 
 
 
(c) This list must be updated during performance of the contract whenever the 

Contractor determines that any other material to be delivered under this contract is 
hazardous.  

 
(d) The apparently successful offeror agrees to submit, for each item as required prior 

to award, a Material Safety Data Sheet, meeting the requirements of 29 CFR 
1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous 
material identified in paragraph (b) of this clause.  Data shall be submitted in 
accordance with Federal Standard No. 313, whether or not the apparently 
successful offeror is the actual manufacturer of these items.  Failure to submit the 
Material Safety Data Sheet prior to award may result in the apparently successful 
offeror being considered nonresponsible and ineligible for award.  

Material 
(If none, insert "None") Identification No. 

__None______________ __________________ 

____________________ __________________ 

____________________ __________________ 
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(e) If, after award, there is a change in the composition of the item(s) or a revision to 

Federal Standard No. 313, which renders incomplete or inaccurate the data 
submitted under paragraph (d) of this clause, the Contractor shall promptly notify 
the Contracting Officer and resubmit the data.  

 
(f) Neither the requirements of this clause nor any act or failure to act by the 

Government shall relieve the Contractor of any responsibility or liability for the 
safety of Government, Contractor, or subcontractor personnel or property.  

 
(g) Nothing contained in this clause shall relieve the Contractor from complying with 

applicable Federal, State, and local laws, codes, ordinances, and regulations 
(including the obtaining of licenses and permits) in connection with hazardous 
material.  

 
(h) The Government's rights in data furnished under this contract with respect to 

hazardous material are as follows:  
 

(1) To use, duplicate and disclose any data to which this clause is applicable. 
The purposes of this right are to-  

 
(i) Apprise personnel of the hazards to which they may be exposed in 

using, handling, packaging, transporting, or disposing of hazardous 
materials;  

 
(ii) Obtain medical treatment for those affected by the material; and  

 
(iii) Have others use, duplicate, and disclose the data for the 

Government for these purposes.  
 

(2) To use, duplicate, and disclose data furnished under this clause, in 
accordance with paragraph (h)(1) of this clause, in precedence over any 
other clause of this contract providing for rights in data.  

 
(3) The Government is not precluded from using similar or identical data 

acquired from other sources.  
 
(i) Except as provided in paragraph (i)(2), the Contractor shall prepare and submit a 

sufficient number of Material Safety Data Sheets (MSDS's), meeting the 
requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard 
No. 313, for all hazardous materials identified in paragraph (b) of this clause.  

 
(1) For items shipped to consignees, the Contractor shall include a copy of the 

MSDS's with the packing list or other suitable shipping document which 
accompanies each shipment.  Alternatively, the Contractor is permitted to 
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transmit MSDS's to consignees in advance of receipt of shipments by 
consignees, if authorized in writing by the Contracting Officer.  

 
(2) For items shipped to consignees identified by mailing address as agency 

depots, distribution centers or customer supply centers, the Contractor 
shall provide one copy of the MSDS's in or on each shipping container.  If 
affixed to the outside of each container, the MSDS's must be placed in a 
weather resistant envelope. 

 
I-106 FAR 52.223-7 NOTICE OF RADIOACTIVE MATERIALS (JAN 1997) 

 
(a) The Contractor shall notify the Contracting Officer or designee, in writing, 30 

days prior to the delivery of, or prior to completion of any servicing required by 
this contract of, items containing either 

 
(1) radioactive material requiring specific licensing under the regulations 

issued pursuant to the Atomic Energy Act of 1954, as amended, as set 
forth in Title 10 of the Code of Federal Regulations, in effect on the date 
of this contract, or 

 
(2) other radioactive material not requiring specific licensing in which the 

specific activity is greater than 0.002 microcuries per gram or the activity 
per item equals or exceeds 0.01 microcuries. 

 
Such notice shall specify the part or parts of the items which contain radioactive 
materials, a description of the materials, the name and activity of the isotope, the 
manufacturer of the materials, and any other information known to the Contractor 
which will put users of the items on notice as to the hazards involved (OMB No. 
9000-0107). 

 
(b) If there has been no change affecting the quantity of activity, or the characteristics 

and composition of the radioactive material from deliveries under this contract or 
prior contracts, the Contractor may request that the Contracting Officer or 
designee waive the notice requirement in paragraph (a) of this clause.  Any such 
request shall -- 

 
(1) Be submitted in writing; 

 
(2) State that the quantity of activity, characteristics, and composition of the 

radioactive material have not changed; and 
 

(3) Cite the contract number on which the prior notification was submitted 
and the contracting office to which it was submitted. 

 
(c) All items, parts, or subassemblies which contain radioactive materials in which 

the specific activity is greater than 0.002 microcuries per gram or activity per item 
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equals or exceeds 0.01 microcuries, and all containers in which such items, parts 
or subassemblies are delivered to the Government shall be clearly marked and 
labeled as required by the latest revision of MIL-STD 129 in effect on the date of 
the contract. 

 
(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for 

radioactive materials meeting the criteria in paragraph (a) of this clause. 
 

I-107 FAR 52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED 
MATERIAL CONTENT FOR EPA DESIGNATED ITEMS (MAY 2008) 
[Modified by Modification No. M067] 

(a)  Definitions. As used in this clause— 

“Postconsumer material” means a material or finished product that has served its 
intended use and has been discarded for disposal or recovery, having completed 
its life as a consumer item. Postconsumer material is a part of the broader 
category of “recovered material.” 

“Recovered material” means waste materials and by-products recovered or 
diverted from solid waste, but the term does not include those materials and by-
products generated from, and commonly reused within, an original manufacturing 
process. 

(b)  The Contractor, on completion of this contract, shall— 

(1)  Estimate the percentage of the total recovered material content for EPA-
designated item(s) delivered and/or used in contract performance, 
including, if applicable, the percentage of postconsumer material content; 
and 

(2)  Submit this estimate to the Contracting Officer. 

 
I-108 FAR 52.225-1 BUY AMERICAN ACT –SUPPLIES (FEB 2009) [Modified by 

Modification No. 196] 
 

(a) Definitions. As used in this clause—  
 
“Commercially available off-the-shelf (COTS) item”—  

(1) Means any item of supply (including construction material) that 
is—  

(i) A commercial item (as defined in paragraph (1) of the definition 
at FAR 2.101);  
(ii) Sold in substantial quantities in the commercial marketplace; 
and  
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(iii) Offered to the Government, under a contract or subcontract at 
any tier, without modification, in the same form in which it is sold 
in the commercial marketplace; and  
 

(2) Does not include bulk cargo, as defined in section 3 of the 
Shipping Act of 1984 ( 46 U.S.C. App. 1702), such as agricultural 
products and petroleum products.  

 
“Component” means an article, material, or supply incorporated 
directly into an end product.  
 

“Cost of components” means—  
 
(3) For components purchased by the Contractor, the acquisition cost, 

including transportation costs to the place of incorporation into the 
end product (whether or not such costs are paid to a domestic 
firm), and any applicable duty (whether or not a duty-free entry 
certificate is issued); or  

 
(4) For components manufactured by the Contractor, all costs 

associated with the manufacture of the component, including 
transportation costs as described in paragraph (1) of this definition, 
plus allocable overhead costs, but excluding profit. Cost of 
components does not include any costs associated with the 
manufacture of the end product.  

 
  “Domestic end product” means—  
 

(1) An unmanufactured end product mined or produced in the United 
States;  

 
 
 

(2)   An end product manufactured in the United States, if—  
(i) The cost of its components mined, produced, or manufactured 
in the United States exceeds 50 percent of the cost of all its 
components. Components of foreign origin of the same class or 
kind as those that the agency determines are not mined, produced, 
or manufactured in sufficient and reasonably available commercial 
quantities of a satisfactory quality are treated as domestic. Scrap 
generated, collected, and prepared for processing in the United 
States is considered domestic; or  
 
(ii) The end product is a COTS item.  
“End product” means those articles, materials, and supplies to be 
acquired under the contract for public use.  

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Section I – Page 19 

“Foreign end product” means an end product other than a domestic 
end product.  

 “United States” means the 50 States, the District of Columbia, and 
outlying areas.  

 
(b) The Buy American Act (41 U.S.C. 10a - 10d) provides a preference for domestic 
end products for supplies acquired for use in the United States. In accordance with 
41 U.S.C. 431, the component test of the Buy American Act is waived for an end product 
that is a COTS item (See 12.505(a)(1)).  

 
(c) Offerors may obtain from the Contracting Officer a list of foreign articles that the 
Contracting Officer will treat as domestic for this contract.  

 
(d)  The Contractor shall deliver only domestic end products except to the extent that 
it specified delivery of foreign end products in the provision of the solicitation entitled 
“Buy American Act Certificate.”  

(End of clause)  
 

 
I-109 FAR 52.225-9 BUY AMERICAN ACT –  CONSTRUCTION MATERIALS 

(SEP 2010) [Modified by Modification No. 196] 
 

(a) Definitions. As used in this clause- 
 

  “Commercially available off-the-shelf (COTS) item”—  
 

(1) Means any item of supply (including construction material) that is—  
 
(i) A commercial item (as defined in paragraph (1) of the definition at 

FAR 2.101);  
(ii) Sold in substantial quantities in the commercial marketplace; and  
 
(iii) Offered to the Government, under a contract or subcontract at any 

tier, without modification, in the same form in which it is sold in 
the commercial marketplace; and  

 
(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 

1984 ( 46 U.S.C. App. 1702), such as agricultural products and petroleum 
products.  
 

 “Component” means an article, material, or supply incorporated directly 
into a construction material.  

 
 “Construction material” means an article, material, or supply brought to 

the construction site by the Contractor or a subcontractor for incorporation 
into the building or work. The term also includes an item brought to the 
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site preassembled from articles, materials, or supplies. However, 
emergency life safety systems, such as emergency lighting, fire alarm, and 
audio evacuation systems, that are discrete systems incorporated into a 
public building or work and that are produced as complete systems, are 
evaluated as a single and distinct construction material regardless of when 
or how the individual parts or components of those systems are delivered 
to the construction site. Materials purchased directly by the Government 
are supplies, not construction material.  

 
“Cost of components” means—  
(3) For components purchased by the Contractor, the acquisition cost, 

including transportation costs to the place of incorporation into the 
construction material (whether or not such costs are paid to a domestic 
firm), and any applicable duty (whether or not a duty-free entry certificate 
is issued); or  
 

(4) For components manufactured by the Contractor, all costs associated with 
the manufacture of the component, including transportation costs as 
described in paragraph (1) of this definition, plus allocable overhead costs, 
but excluding profit. Cost of components does not include any costs 
associated with the manufacture of the construction material.  
 

“Domestic construction material” means—  
(1) An unmanufactured construction material mined or produced in the United 

States;  
(2) A construction material manufactured in the United States, if—  

(i) The cost of its components mined, produced, or manufactured in 
the United States exceeds 50 percent of the cost of all its 
components. Components of foreign origin of the same class or 
kind for which nonavailability determinations have been made are 
treated as domestic; or  
(ii) The construction material is a COTS item.  
 

“Foreign construction material” means a construction material other than a 
domestic construction material.  
 
“United States” means the 50 States, the District of Columbia, and outlying areas.  
 

(b) Domestic preference.  
 

(1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) by 
providing a preference for domestic construction material. In accordance 
with 41 U.S.C. 431, the component test of the Buy American Act is 
waived for construction material that is a COTS item (See FAR 
12.505(a)(2)). The Contractor shall use only domestic construction 
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material in performing this contract, except as provided in paragraphs 
(b)(2) and (b)(3) of this clause.  

 
(2)  This requirement does not apply to information technology that is a 

commercial item or to the construction materials or components listed by 
the Government as follows:  
________________________________________________  
[Contracting Officer to list applicable excepted materials or indicate 

“none”]  
 

(3) The Contracting Officer may add other foreign construction material to the 
list in paragraph (b)(2) of this clause if the Government determines that—  
 
(i) The cost of domestic construction material would be unreasonable. 

The cost of a particular domestic construction material subject to 
the requirements of the Buy American Act is unreasonable when 
the cost of such material exceeds the cost of foreign material by 
more than 6 percent;  

 
(ii) The application of the restriction of the Buy American Act to a 

particular construction material would be impracticable or 
inconsistent with the public interest; or  

 
 

(iii) The construction material is not mined, produced, or manufactured 
in the United States in sufficient and reasonably available 
commercial quantities of a satisfactory quality.  

 
(d) Request for determination of inapplicability of the Buy American Act.  

 
(1)(i) Any Contractor request to use foreign construction material in accordance 

with paragraph (b)(3) of this clause shall include adequate information for 
Government evaluation of the request, including—  

(A) A description of the foreign and domestic construction 
materials;  
(B) Unit of measure;  
(C) Quantity;  
(D) Price;  
(E) Time of delivery or availability;  
(F) Location of the construction project;  
(G) Name and address of the proposed supplier; and  
(H) A detailed justification of the reason for use of foreign 
construction materials cited in accordance with paragraph (b)(3) of 
this clause.  
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(ii)  A request based on unreasonable cost shall include a reasonable 
survey of the market and a completed price comparison table in the 
format in paragraph (d) of this clause.  

 
(iii) The price of construction material shall include all delivery costs to 

the construction site and any applicable duty (whether or not a 
duty-free certificate may be issued).  

 
(iv) Any Contractor request for a determination submitted after 

contract award shall explain why the Contractor could not 
reasonably foresee the need for such determination and could not 
have requested the determination before contract award. If the 
Contractor does not submit a satisfactory explanation, the 
Contracting Officer need not make a determination.  

 
(2) If the Government determines after contract award that an exception to the 

Buy American Act applies and the Contracting Officer and the Contractor 
negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when 
the basis for the exception is the unreasonable price of a domestic 
construction material, adequate consideration is not less than the 
differential established in paragraph (b)(3)(i) of this clause.  

 
(3) Unless the Government determines that an exception to the Buy American 

Act applies, use of foreign construction material is noncompliant with the 
Buy American Act.  

 
(e) Data. To permit evaluation of requests under paragraph (c) of this clause based on 

unreasonable cost, the Contractor shall include the following information and any 
applicable supporting data based on the survey of suppliers: 
 

  FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON   
  Construction Material Description  Unit of Measure  Quantity  Price (Dollars)*   
  Item 1:            
  Foreign construction material  _______  _______  _______   
  Domestic construction material  _______  _______  _______   
               
  Item 2:  _______  _______  _______   
  Foreign construction material  _______  _______  _______   
  Domestic construction material            
[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of 
response; if oral, attach summary.]  
[Include other applicable supporting information.]  
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[* Include all delivery costs to the construction site and any applicable duty (whether or not a 
duty-free entry certificate is issued).]  
 
 
 

I-110 FAR 52.227-23 RIGHTS TO PROPOSAL DATA (TECHNICAL) 
(JUNE 1987) 

 
Except for data contained on pages _____ [to be completed prior to award], it is agreed 
that as a condition of award of this contract, and notwithstanding the conditions of any 
notice appearing thereon, the Government shall have unlimited rights (as defined in the 
"Rights in Data-General" clause contained in this contract) in and to the technical data 
contained in the proposal dated ____________,[to be completed prior to award] upon 
which this contract is based.  

 
I-111 FAR 52.229-8 TAXES – FOREIGN COST-REIMBURSEMENT 

CONTRACTS (MAR 1990) 
 

(a) Any tax or duty from which the United States Government is exempt by 
agreement with the Government of the foreign country(ies) referenced in the 
applicable Work Authorization or as specified by the Contracting Officer or from 
which the Contractor or any subcontractor under this contract is exempt under the 
laws of the Country(ies) referenced in the applicable Work Authorization or as 
specified by the Contracting Officer, shall not constitute an allowable cost under 
this contract. 

 
(b) If the Contractor or subcontractor under this contract obtains a foreign tax credit 

that reduces its Federal income tax liability under the United States Internal 
Revenue Code (Title 26, U.S. Code) because of the payment of any tax or duty 
that was reimbursed under this contract, the amount of the reduction shall be paid 
or credited at the time of such offset to the Government of the United States as the 
Contracting Officer directs. 

 
I-112 FAR 52.229-10 STATE OF NEW MEXICO GROSS RECEIPTS AND 

COMPENSATING TAX (APR 2003) (ALTERATION)  
 
(a) Within thirty (30) days after award of this contract, the Contractor shall advise the 

State of New Mexico of this contract by registering with the State of New 
Mexico, Taxation and Revenue Department, Revenue Division, pursuant to the 
Tax Administration Act of the State of New Mexico and shall identify the 
contract number. 

 
(b) The Contractor shall pay the New Mexico gross receipts taxes, pursuant to the 

Gross Receipts and Compensating Tax Act of New Mexico, assessed against the 
contract fee and costs paid for performance of this contract, or of any part or 
portion thereof, within the State of New Mexico.  The allowability of any gross 
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receipts taxes or local option taxes lawfully paid to the State of New Mexico by 
the Contractor or its subcontractors will be determined in accordance with the 
Payments and Advances clause of this contract except as provided in paragraph 
(d) of this clause. 

 
(c) The Contractor shall submit applications for Nontaxable Transaction Certificates, 

Form CSR-3C, to the: 
 

State of New Mexico Taxation and Revenue Dept. 
Revenue Division 
PO Box 630 
Santa Fe, New Mexico 87509 
 
When the Type 15 Nontaxable Transaction Certificate is issued by the Revenue 
Division, the Contractor shall use these certificates strictly in accordance with this 
contract, and the agreement between the Department of Energy and the New 
Mexico Taxation and Revenue Department. 

 
(d) The Contractor shall provide Type 15 Nontaxable Transaction Certificates to each 

vendor in New Mexico selling tangible personal property to the Contractor for use 
in the performance of this contract.  Failure to provide a Type 15 Nontaxable 
Transaction Certificate to vendors will result in the vendor's liability for the gross 
receipt taxes and those taxes, which are then passed on to the Contractor, shall not 
be reimbursable as an allowable cost by the Government. 

 
(e) The Contractor shall pay the New Mexico compensating user tax for any tangible 

personal property which is purchased pursuant to a Nontaxable Transaction 
Certificate if such property is not used for Federal purposes. 

 
(f) Out-of-state purchase of tangible personal property by the Contractor which 

would be otherwise subject to compensation tax shall be governed by the 
principles of this clause.  Accordingly, compensating tax shall be due from the 
contractor only if such property is not used for Federal purposes. 

 
(g) The Department of Energy may receive information regarding the Contractor 

from the Revenue Division of the New Mexico Taxation and Revenue 
Department and, at the discretion of the Department of Energy, may participate in 
any matters or proceedings pertaining to this clause or the above-mentioned 
Agreement.  This shall not preclude the Contractor from having its own 
representative nor does it obligate the Department of Energy to represent its 
Contractor. 

 
(h) The Contractor agrees to insert the substance of this clause, including this 

paragraph (h), in each subcontract which meets the criteria in 29.401-4(b)(1) 
through (3) of the Federal Acquisition Regulation, 48 CFR part 29. 
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(i) Paragraphs (a) through (h) of this clause shall be null and void should the 
Agreement referred to in paragraph (c) of this clause be terminated; provided, 
however, that such termination shall not nullify obligations already incurred prior 
to the date of termination. 

 
I-113 FAR 52.232-18   AVAILABILITY OF FUNDS (APR 1984) 

 
Funds are not presently available for this contract.  The Government's obligation under 
this contract is contingent upon the availability of appropriated funds from which 
payment for contract purposes can be made.  No legal liability on the part of the 
Government for any payment may arise until funds are made available to the Contracting 
Officer for this contract and until the Contractor receives notice of such availability, to be 
confirmed in writing by the Contracting Officer. 

 
I-114 FAR 52.247-1 COMMERCIAL BILL OF LADING NOTATIONS (FEB 2006) 

[Modified by Modification No. M067] 

When the Contracting Officer authorizes supplies to be shipped on a commercial bill of 
lading and the Contractor will be reimbursed these transportation costs as direct 
allowable costs, the Contractor shall ensure before shipment is made that the commercial 
shipping documents are annotated with either of the following notations, as appropriate: 

(a)  If the Government is shown as the consignor or the consignee, the annotation 
shall be: 

 Transportation is for the U.S. Department of Energy and the actual total 
transportation charges paid to the carrier(s) by the consignor or consignee are 
assignable to, and shall be reimbursed by, the Government. 

(b)  If the Government is not shown as the consignor or the consignee, the annotation 
shall be: 

Transportation is for the U.S. Department of Energy and the actual total 
transportation charges paid to the carrier(s) by the consignor or consignee shall be 
reimbursed by the Government, pursuant to cost-reimbursement contract No. DE-
AC52-05NA25396. This may be confirmed by contacting the U.S. Department of 
Energy, National Nuclear Security Administration Los Alamos Site Office 
Contracting Officer, at 528 35th Street, Los Alamos, NM 87544 or via telephone at 
(505) 667-5105. 

 
I-115 FAR 52.249-6 TERMINATION (COST REIMBURSEMENT) (MAY 2004) 

(ALTERATION)  
 

(a) The Government may terminate performance of work under this contract in 
whole or, from time to time, in part, if- 
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(1) The Contracting Officer determines that a termination is in the 

Government's interest; or 
 
(2) The Contractor defaults in performing this contract and fails to cure the 

default within 10 days (unless extended by the Contracting Officer) after 
receiving a notice specifying the default.  "Default" includes failure to 
make progress in the work so as to endanger performance. 

 
(b) The Contracting Officer shall terminate by delivering to the Contractor a Notice 

of Termination specifying whether termination is for default of the Contractor or 
for convenience of the Government, the extent of termination, and the effective 
date.  If, after termination for default, it is determined that the Contractor was not 
in default or that the Contractor's failure to perform or to make progress in 
performance is due to causes beyond the control and without the fault or 
negligence of the Contractor as set forth in the Excusable Delays clause, the rights 
and obligations of the parties will be the same as if the termination was for the 
convenience of the Government. 

 
(c) After receipt of a Notice of Termination, and except as directed by the 

Contracting Officer, the Contractor shall immediately proceed with the following 
obligations, regardless of any delay in determining or adjusting any amounts due 
under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this 

clause), except as necessary to complete the continued portion of the 
contract. 

 
(3) Terminate all subcontracts to the extent they relate to the work terminated.   
 
(4) Assign to the Government, as directed by the Contracting Officer, all 

right, title, and interest of the Contractor under the subcontracts 
terminated, in which case the Government shall have the right to settle or 
to pay any termination settlement proposal arising out of those 
terminations.   

 
(5) With approval or ratification to the extent required by the Contracting 

Officer, settle all outstanding liabilities and termination settlement 
proposals arising from the termination of subcontracts, the cost of which 
would be reimbursable in whole or in part, under this contract; approval or 
ratification will be final for purposes of this clause. 

 
(6) Transfer title (if not already transferred) and, as directed by the 

Contracting Officer, deliver to the Government- 
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(i) The fabricated or unfabricated parts, work in process, completed 

work, supplies, and other material produced or acquired for the 
work terminated; 

 
(ii) The completed or partially completed plans, drawings, 

information, and other property that, if the contract had been 
completed, would be required to be furnished to the Government; 
and 

 
(iii) The jigs, dies, fixtures, and other special tools and tooling acquired 

or manufactured for this contract, the cost of which the Contractor 
has been or will be reimbursed under this contract. 

 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer 

may direct, for the protection and preservation of the property related to 
this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 

 
(9) Use its best efforts to sell, as directed or authorized by the Contracting 

Officer, any property of the types referred to in paragraph (c)(6) of this 
clause; provided, however, that the Contractor (i) is not required to extend 
credit to any purchaser and (ii) may acquire the property under the 
conditions prescribed by, and at prices approved by, the Contracting 
Officer.  The proceeds of any transfer or disposition will be applied to 
reduce any payments to be made by the Government under this contract, 
credited to the price or cost of the work, or paid in any other manner 
directed by the Contracting Officer. 

 
(d) The Contractor shall submit complete termination inventory schedules no later 

than 120 days from the effective date of termination, unless extended in writing 
by the Contracting Officer upon written request of the Contractor within this 120-
day period.  

 
(e) After expiration of the plant clearance period as defined in Subpart 49.001 of the 

Federal Acquisition Regulation, the Contractor may submit to the Contracting 
Officer a list, certified as to quantity and quality, of termination inventory not 
previously disposed of, excluding items authorized for disposition by the 
Contracting Officer.  The Contractor may request the Government to remove 
those items or enter into an agreement for their storage.  Within 15 days, the 
Government will accept the items and remove them or enter into a storage 
agreement.  The Contracting Officer may verify the list upon removal of the 
items, or if stored, within 45 days from submission of the list, and shall correct the 
list, as necessary, before final settlement. 
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(f) After termination, the Contractor shall submit a final termination settlement 

proposal to the Contracting Officer in the form and with the certification 
prescribed by the Contracting Officer.  The Contractor shall submit the proposal 
promptly, but no later than 1 year from the effective date of termination, unless 
extended in writing by the Contracting Officer upon written request of the 
Contractor within this 1-year period.  However, if the Contracting Officer 
determines that the facts justify it, a termination settlement proposal may be 
received and acted on after 1 year or any extension.  If the Contractor fails to 
submit the proposal within the time allowed, the Contracting Officer may 
determine, on the basis of information available, the amount, if any, due the 
Contractor because of the termination and shall pay the amount determined. 

 
(g) Subject to paragraph (f) of this clause, the Contractor and the Contracting Officer 

may agree on the whole or any part of the amount to be paid (including an 
allowance for fee) because of the termination.  The contract shall be amended, 
and the Contractor paid the agreed amount. 

 
(h) If the Contractor and the Contracting Officer fail to agree in whole or in part on 

the amount of costs and/or fee to be paid because of the termination of work, the 
Contracting Officer shall determine, on the basis of information available, the 
amount, if any, due the Contractor, and shall pay that amount, which shall include 
the following: 

 
(1) All costs reimbursable under this contract, not previously paid, for the 

performance of this contract before the effective date of the termination, 
and those costs that may continue for a reasonable time with the approval 
of or as directed by the Contracting Officer; however, the Contractor shall 
discontinue those costs as rapidly as practicable. 

 
(2) The cost of settling and paying termination settlement proposals under 

terminated subcontracts that are properly chargeable to the terminated 
portion of the contract if not included in paragraph (h)(1) of this clause. 

 
(3) The reasonable costs of settlement of the work terminated, including- 
 

(i) Accounting, legal, clerical, and other expenses reasonably 
necessary for the preparation of termination settlement proposals 
and supporting data; 

 
(ii) The termination and settlement of subcontracts (excluding the 

amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably 

necessary for the preservation, protection, or disposition of the 
termination inventory.  If the termination is for default, no amounts 
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for the preparation of the Contractor's termination settlement 
proposal may be included. 

 
(4) A portion of the fee payable under the contract, determined as follows: 

 
(i) If the contract is terminated for the convenience of the 

Government, the settlement shall include a percentage of the fee 
equal to the percentage of completion of work contemplated under 
the contract, but excluding subcontract effort included in 
subcontractors' termination proposals, less previous payments for 
fee. 

(ii) If the contract is terminated for default, the total fee payable shall 
be such proportionate part of the fee as the total number of articles 
(or amount of services) delivered to and accepted by the 
Government is to the total number of articles (or amount of 
services) of a like kind required by the contract. 

 
(5) If the settlement includes only fee, it will be determined under paragraph 

(h)(4) of this clause.  
 
(i) The cost principles and procedures in Part 31 of the Federal Acquisition 

Regulation, as supplemented in subpart 970.31 of the Department of Energy 
Acquisition Regulation, in effect on the date of this contract, shall govern all costs 
claimed, agreed to, or determined under this clause. 

 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any 

determination made by the Contracting Officer under paragraph (f), (h), or (l) of 
this clause, except that if the Contractor failed to submit the termination 
settlement proposal within the time provided in paragraph (f) and failed to request 
a time extension, there is no right of appeal.  If the Contracting Officer has made a 
determination of the amount due under paragraph (f), (h) or (l) of this clause, the 
Government shall pay the Contractor- 

 
(1) The amount determined by the Contracting Officer if there is no right of 

appeal or if no timely appeal has been taken; or 
 
(2) The amount finally determined on an appeal. 
 

(k) In arriving at the amount due the Contractor under this clause, there shall be 
deducted- 
 
(1) All unliquidated advance or other payments to the Contractor, under the 

terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this 

contract; and 
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(3) The agreed price for, or the proceeds of sale of materials, supplies, or 

other things acquired by the Contractor or sold under this clause and not 
recovered by or credited to the Government. 

 
(l) The Contractor and Contracting Officer must agree to any equitable adjustment 

in fee for the continued portion of the contract when there is a partial 
termination.  The Contracting Officer shall amend the contract to reflect the 
agreement. 

 
(m) (1) The Government may, under the terms and conditions it prescribes, make 

partial payments and payments against costs incurred by the Contractor for 
the terminated portion of the contract, if the Contracting Officer believes 
the total of these payments will not exceed the amount to which the 
Contractor will be entitled. 

 
(2) If the total payments exceed the amount finally determined to be due, the 

Contractor shall repay the excess to the Government upon demand, 
together with interest computed at the rate established by the Secretary of 
the Treasury under 50 U.S.C. App. 1215(b)(2).  Interest shall be computed 
for the period from the date the excess payment is received by the 
Contractor to the date the excess is repaid.  Interest shall not be charged on 
any excess payment due to a reduction in the Contractor's termination 
settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or 
disposition, or a later date determined by the Contracting Officer because 
of the circumstances. 

 
(n) The provisions of this clause relating to fee are inapplicable if this contract does 

not include a fee. 
 
 
I-116 FAR 52.250-1 INDEMNIFICATION UNDER PUBLIC LAW 85-804 (APR 

1984) ALTERNATE I (APR 1984) (DEVIATION) [Modified by Modification Nos. A011, d 
M037,  M140, and Mod 165] 

 
(a) “Contractor’s principal officials,” as used in this clause, means directors, officers, 

managers, superintendents, or other representatives supervising or directing-- 
 
(1) All or substantially all of the Contractor’s business; 
 
(2) All or substantially all of the Contractor’s operations at any one plant or 

separate location at which this contract is being performed; or 
 
(1) A separate and complete major industrial operation in connection with the 

performance of this contract. 
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(b) Under Public Law 85-804 (50 U.S.C. 1431-1435) and Executive Order 10789, as 

amended, and regardless of any other provisions of this contract, the Government 
shall, subject to the limitations contained in the other paragraphs of this clause, 
indemnify the Contractor against-- 
 
(1) Claims (including reasonable expenses of litigation or settlement) by third 

persons (including employees of the Contract) for death; personal injury; 
or loss of, damage to, or loss of use of property; 

 
(2) Loss of, damage to, or loss of use of Contractor property, excluding loss of 

profit; and 
 
(3) Loss of, damage to, or loss of use of Government property, excluding loss 

of profit. 
 

(c) This indemnification applies only to the extent that the claim, loss, or damage (1) 
arises out of or results from a risk defined in this contract as unusually hazardous 
or nuclear and (2) is not compensated for by insurance or otherwise.  Any such 
claim, loss, or damage, to the extent that it is within the deductible amounts of the 
Contractor’s insurance, is not covered under this clause.  If insurance coverage or 
other financial protection in effect on the date the approving official authorizes 
use of this clause is reduced, the Government’s liability under this clause shall not 
increase as a result. 
 

(d) When the claim, loss, or damage is caused by willful misconduct or lack of good 
faith on the part of any of the Contractor’s principal officials, the Contractor shall 
not be indemnified for -  
 
(1) Government claims against the Contractor (other than those arising 

through subrogation); or 
 
(2) Loss or damage affecting the Contractor’s property. 

 
(e) With the Contracting Officer’s prior written approval, the Contractor may, in any 

subcontract under the contract, indemnify the subcontractor against any risk 
defined in this contract as unusually hazardous or nuclear.  This indemnification 
shall provide, between the Contractor and the subcontractor, the same rights and 
duties, and the same provisions for notice, furnishing of evidence or proof, and 
Government settlement or defense of claims as this clause provides.  The 
Contracting Officer may also approve indemnification of subcontractors at any 
lower tier, under the same terms and conditions.  The Government shall 
indemnify the Contractor against liability to subcontractors incurred under 
subcontract provisions approved by the Contracting Officer. 
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(f) The rights and obligations of the parties under this clause shall survive this 
contract’s termination, expiration, or completion.  The Government shall make no 
payment under this clause unless the agency head determines that the amount is 
just and reasonable.  The Government may pay the Contractor or subcontractors, 
or may directly pay parties to whom the Contractor or subcontractors may be 
liable. 
 

(g) The Contractor shall -  
 
(1) Promptly notify the Contracting Officer of any claim or action against, or 

any loss by, the Contractor or any subcontractors that may reasonably be 
expected to involve indemnification under this clause; 
 

(2) Immediately furnish to the Government copies of all pertinent papers the 
Contractor receives; 

 
(3) Furnish evidence or proof of any claim, loss, or damage covered by this 

clause in the manner and form the Government requires; and 
 
(4) Comply with the Government’s directions and execute any authorizations 

required in connection with settlement or defense of claims or actions. 
 
(h) The Government may direct, control, or assist in settling or defending any claim 

or action that may involve indemnification under this clause. 
 
(i) The cost of insurance (including self-insurance programs) covering a risk defined 

in this contract as unusually hazardous or nuclear shall not be reimbursed except 
to the extent that the Contracting Officer has required or approved this insurance.   

 
The Government’s obligations under this clause are - 
 
(1) Excepted from the release required under this contract’s clause relating to 

allowable cost; and 
 
(2) Not affected by this contract’s Availability of Funds or Obligation of 

Funds clause. 
 

(j) The term “a risk defined in this contract as unusually hazardous or nuclear” 
means the risk of legal liability to third parties (including legal costs as defined in 
paragraph (jj) of section 11 of the Atomic Energy Act of 1954, as amended, 42 
U.S.C. § 2014(jj), notwithstanding the fact that the claim or suit may not arise 
under section 170 of said Act, 42 U.S.C. §2210) arising from actions or inactions 
in the course of the following work performed by the Contractor under the 
Contract:  
 
(1) Participation in -- 
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(i) DOE’s Nuclear Emergency Search Team (“NEST”) outside the 

United States, 
 

(ii) DOE’s Accident Response Group (“ARG”) outside the United 
States, or 
 

(iii) DOE’s Joint Technical Operations Team (“JTOT”) outside the 
United States,  
 
to the extent participation in activities described in subparagraphs (i), (ii) or (iii) 
above involves nuclear activities involving real or suspected nuclear weapons, 
nuclear weapons components, or nuclear materials which can be readily utilized 
either (A) for the production or the fabrication of nuclear weapons without 
substantial further effort; or (B) for intentional widespread contamination or 
dispersal of harmful nuclear materials, whether or not such real or suspected 
weapons, components, or harmful nuclear materials are owned by the United 
States; and 
 
 (2) (i) Repairs and maintenance of United States-owned nuclear weapons, 
requested by the Department of Defense under DOE’s Stewardship role for the 
United States nuclear weapons stockpile. 
 

(ii) Repairs and maintenance of United Kingdom-owned nuclear 
weapons requested by the Ministry of Defense of the United Kingdom, as directed 
or approved by the President of the United States, the Secretary of Energy, the 
Deputy Secretary of Energy, or the Under Secretary of Energy. 
 
 (iii) Participation in DOE’s Materials Protection Control and 
Accountability (MPC&A) program including cooperative work outside the United 
States on the design and implementation of MPC&A systems for facilities 
processing, handling, and storing nuclear materials, and the transportation of 
nuclear materials; provision of U.S.-manufactured equipment, and procurement of 
equipment for installation in facilities in order to implement the above systems; 
and training in the design, use and assessment of MPC&A systems. 
 

(iv) Participation in the U.S.-Russian Plutonium Disposition Program 
including cooperative work outside the United States on the demonstrations of 
alternative technologies for converting weapons-origin plutonium into forms 
unsuitable for direct weapons applications, and subsequently into forms suitable 
for ultimate disposition; technical support for the construction and demonstration 
of a pilot line for Russian plutonium conversion/disposition of weapons-origin 
plutonium; and technical support for the construction of a Russian production line 
for conversion and/or disposition of Russian weapons-origin plutonium. 
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(3) Other activities relating to non-proliferation, emergency response, anti-terrorism 
activities, or critical national security activities that involve the use, detection, 
identification, assessment, control, containment, dismantlement, characterization, 
packaging, transportation, movement, storage, or disposal of nuclear, radiological, 
chemical, biological, or explosive materials, facilities or devices, provided such 
activities are specifically requested or approved, in writing, by the President of the 
United States, the Secretary of Energy, the Deputy Secretary of Energy, or the Under 
Secretary for Nuclear Security, and further provided that the request or approval 
specifically identifies the particular requested or approved activity and makes the 
indemnity provided by this clause applicable to that particular activity because it 
involves extraordinary risks. 
 

(4) For purposes of implementation of Paragraph (j) of Contract Clause entitled I-116 
FAR 52.250-1 indemnification under Public Law 85-804 (Alternate 1) (APR 1984) 
(Deviation), the parties agree to the following: Los Alamos National Security, LLC is 
indemnified under P.L. 85-804 for activities directed or authorized by the Department 
of Energy, including National Nuclear Security Administration, on or after April 24, 
2010, in response to the Deepwater Horizon disaster, per the Secretarial 
Determination Authorizing Public Law 85-804 Indemnification for Contractors 
Engaged in Activities Responding to the Deepwater Horizon Disaster, dated July 2, 
2010.  
 

(5)  Participation in tasks or activities by the Contractor or its subcontractors on or after 
March 11, 2011 that is directed or authorized by the U. S. Department of Energy or 
the U. S. Department of Energy National Nuclear Security Administration as an 
element of activities taken in response to the Japanese earthquake and tsunami, 
including efforts to address and assess damage to nuclear power plants and potential 
radioactive release from these plants now and in the future.  

 
(k) This clause provides indemnification for the unusually hazardous or nuclear risks 

defined herein which are not covered by the Price Anderson Act (section 170d of the 
Atomic Energy Act of 1954, as amended 42 U.S.C. § 2210(d) or where the 
indemnification provided by the Price Anderson Act is limited by the restriction on 
public liability imposed by section 170e of the Atomic Energy Act of 1954, as 
amended, (42 U.S.C. § 2210(e)) to an amount which is not sufficient to provide 
complete indemnification for the legal liability to which the Contractor is exposed. 

 
(l) Additional definitions applicable to this clause. 

 
(1) the term “Contractor” except as used in paragraphs (a) and 
(e) means 
 
 (i) Los Alamos National Security LLC, and 
 
 (ii) Los Alamos National Security LLC’s members: the 
University of California, Bechtel National, Inc., Washington 
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Group International, and BWX Technologies, Inc., including, if 
applicable, the ultimate parent companies and the affiliates of each, 
and 
 
 (iii) employees, officers, and directors or any of the 
foregoing named or threatened to be named as defendants in 
lawsuits or litigation threatened or initiated by third parties which 
seek to impose or establish, or which could result in, a risk which 
is defined in this contract as unusually hazardous or nuclear, on 
account of actions or inactions of Los Alamos National Security 
LLC, or on account of the actions or inactions undertaken by the 
corporations or individuals identified in subparagraphs (a), (b), or 
(c) for, and on behalf of, or with respect to, Los Alamos National 
Security LLC, under this contract; 
 
(2) the term “Contractor” as used in paragraphs (a), and (e) 
means Los Alamos National Security LLC; 
 
(3) the term “Contractor’s business” as used in this clause 
means the management and operation of the Government’s 
facilities at Los Alamos, New Mexico, for the Department of 
Energy under this contract; 
 
(4) the terms “Contractor’s operations at any one plant or 
separate location in which this contract is being performed” and “a 
separate and complete major industrial operation in connection 
with the performance of this contract”" as used in this clause 
means the Government’s facilities located at Los Alamos, New 
Mexico; 
 
(5) the term “nuclear materials” as used in this clause means 
source, special nuclear, or byproduct materials as those terms are 
defined in Section 11 of the Atomic Energy Act of 1954, as 
amended, 42 U.S.C. § 2014; 
 
(6) the term “agency head” as used in this clause means the 
Secretary of Energy; and 
 
(7) the term “affiliate” as used in this clause means the member 
companies of Los Alamos National Security LLC (the University 
of California, Bechtel National, Inc., Washington Group 
International, and BWX Technologies, Inc., and, if applicable, the 
parent companies of each including the ultimate parent company of 
each) as well as companies, other than Los Alamos National 
Security LLC, that directly or indirectly, are owned or otherwise 
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controlled by the member companies of Los Alamos National 
Security LLC. 
 

I-117 FAR 52.252-4 ALTERATIONS IN CONTRACT (APR 1984) 
 

Portions of this contract are altered as follows: See Clauses with the word 
“(ALTERATION)” at the end of the clause title.  Each alteration is formatted in italics 
and underscored for ease of review. 

 
I-118 DEAR 952.204-2 SECURITY (MAY 2002) (DEVIATION) 

 
(a) Responsibility.  It is the contractor's duty to safeguard all classified information, 

special nuclear material, and other DOE property.  The contractor shall, in 
accordance with DOE security regulations and requirements, be responsible for 
safeguarding all classified information and protecting against sabotage, espionage, 
loss or theft of the classified documents and material in the contractor's 
possession in connection with the performance of work under this contract.  
Except as otherwise expressly provided in this contract, the contractor shall, upon 
completion or termination of this contract, transmit to DOE any classified matter 
in the possession of the contractor or any person under the contractor's control in 
connection with performance of this contract.  If retention by the contractor of any 
classified matter is required after the completion or termination of the contract, 
the contractor shall identify the items and types or categories of matter proposed 
for retention, the reasons for the retention of the matter, and the proposed period 
of retention.  If the retention is approved by the contracting officer, the security 
provisions of the contract shall continue to be applicable to the matter retained. 
Special nuclear material shall not be retained after the completion or termination 
of the contract. 

 
(b) Regulations.  The contractor agrees to comply with all security regulations and 

requirements of DOE as incorporated into the contract. 
 
(c) Definition of classified information.  The term "classified information" means 

Restricted Data, Formerly Restricted Data, or National Security Information. 
 
(d) Definition of restricted data.  The term "Restricted Data" means all data 

concerning 
 

(1) design, manufacture, or utilization of atomic weapons; 
 
(2) the production of special nuclear material; or 
 
(3) the use of special nuclear material in the production of energy, but shall 

not include data declassified or removed from the Restricted Data category 
pursuant to Section 142 of the Atomic Energy Act of 1954, as amended. 
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(e) Definition of formerly restricted data.  The term "Formerly Restricted Data" 
means all data removed from the Restricted Data category under section 142 d. of 
the Atomic Energy Act of 1954, as amended. 

 
(f) Definition of National Security Information.  The term "National Security 

Information" means any information or material, regardless of its physical form or 
characteristics, that is owned by, produced for or by, or is under the control of the 
United States Government, that has been determined pursuant to Executive Order 
12958 or prior Orders to require protection against unauthorized disclosure, and 
which is so designated. 

 
(g) Definition of Special Nuclear Material (SNM).  SNM means: 
 

(1) plutonium, uranium enriched in the isotope 233 or in the isotope 235, and 
any other material which pursuant to the provisions of Section 51 of the 
Atomic Energy Act of 1954, as amended, has been determined to be 
special nuclear material, but does not include source material; or 

 
(2) any material artificially enriched by any of the foregoing, but does not 

include source material. 
 
(h) Security clearance of personnel.  The contractor shall not permit any individual to 

have access to any classified information, except in accordance with the Atomic 
Energy Act of 1954, as amended, Executive Order 12958, and the DOE's 
regulations or requirements applicable to the particular level and category of 
classified information to which access is required. 

 
(i) Criminal liability.  It is understood that disclosure of any classified information 

relating to the work or services ordered hereunder to any person not entitled to 
receive it, or failure to safeguard any classified information that may come to the 
contractor or any person under the contractor's control in connection with work 
under this contract, may subject the contractor, its agents, employees, or 
subcontractors to criminal liability under the laws of the United States. (See the 
Atomic Energy Act of 1954, as amended, 42 U.S.C. 2011 et seq.; 18 U.S.C. 793 
and 794; and E.O. 12958.)  

 
(j) Foreign Ownership, Control or Influence. 
 

(1) The Contractor shall immediately provide the cognizant security office 
written notice of any change in the extent and nature of foreign ownership, 
control or influence over the Contractor which would affect any answer to 
the questions presented in the Certificate Pertaining to Foreign Interests, 
Standard Form 328 or the Foreign Ownership, Control or Influence 
questionnaire executed by the Contractor prior to the award of this 
contract.  In addition, any notice of changes in ownership or control which 
are required to be reported to the Securities and Exchange Commission, 
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the Federal Trade Commission, or the Department of Justice shall also be 
furnished concurrently to the Contracting Officer. 

 
(2) If a Contractor has changes involving foreign ownership, control or 

influence, DOE must determine whether the changes will pose an undue 
risk to the common defense and security.  In making this determination, 
DOE will consider proposals made by the Contractor to avoid or mitigate 
foreign influences. 

 
(3) If the cognizant security office at any time determines that the Contractor 

is, or is potentially, subject to foreign ownership, control or influence, the 
Contractor shall comply with such instructions as the Contracting Officer 
shall provide in writing to safeguard any classified information or special 
nuclear material. 

 
(4) The Contractor agrees to insert terms that conform substantially to the 

language of this clause, including this paragraph, in all subcontracts under 
this contract that will require subcontractor employees to possess access 
authorizations.  Additionally, the Contractor must require subcontractors 
to have an existing DOD or DOE Facility Clearance or submit a 
completed Certificate Pertaining to Foreign Interests, Standard Form 328, 
required in DEAR 952.204-73 prior to award of a subcontract.  
Information to be provided by a subcontractor pursuant to this clause may 
be submitted directly to the Contracting Officer.  For purposes of this 
clause, subcontractor means any subcontractor at any tier and the term 
"Contracting Officer" means the DOE Contracting Officer.  When this 
clause is included in a subcontract, the term "Contractor" shall mean 
Subcontractor and the term "contract" shall mean subcontract. 

 
(5) The Contracting Officer may terminate this contract for default either if 

the Contractor fails to meet obligations imposed by this clause or if the 
Contractor creates a FOCI situation in order to avoid performance or a 
termination for default.  The Contracting Officer may terminate this 
contract for convenience if the Contractor becomes subject to FOCI and 
for reasons other than avoidance of performance of the contract, cannot, or 
chooses not to, avoid or mitigate the FOCI problem. 

 
 
 

I-119 DEAR 952.215-70 KEY PERSONNEL (DEC 2000) [Modified by Modification No. M051] 
 

(a) The personnel listed below or elsewhere in this contract (see Contract Section J 
Appendix entitled “Key Personnel”) are considered essential to the work being 
performed under this contract.  Before removing, replacing, or diverting any of 
the listed or specified personnel, the Contractor must: (1) Notify the Contracting 
Officer reasonably in advance; (2) submit justification (including proposed 
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substitutions) in sufficient detail to permit evaluation of the impact on this 
contract; and (3) obtain the Contracting Officer's written approval.  
Notwithstanding the foregoing, if the Contractor deems immediate removal or 
suspension of any member of its management team is necessary to fulfill its 
obligation to maintain satisfactory standards of employee competency, conduct, 
and integrity, the Contractor may remove or suspend such person at once, 
although the Contractor must notify Contracting Officer prior to or concurrently 
with such action. 

 
(b) The list of personnel may, with the consent of the contracting parties, be amended 

from time to time during the course of the contract to add or delete personnel. 
 

I-120 DEAR 952.250-70 NUCLEAR HAZARDS INDEMNITY AGREEMENT 
(OCT 2005) (AS MODIFIED BY DOE ACQUISITION LETTER 2005-
15) [Modified by Modification No. M067] 

 
(a)  Authority. This clause is incorporated into this contract pursuant to the authority 

contained in subsection 170d. of the Atomic Energy Act of 1954, as amended 
(hereinafter called the Act.) 

 
(b)  Definitions. The definitions set out in the Act shall apply to this clause. 
 
(c)  Financial protection. Except as hereafter permitted or required in writing by 

DOE, the contractor will not be required to provide or maintain, and will not 
provide or maintain at Government expense, any form of financial protection to 
cover public liability, as described in paragraph (d)(2) below. DOE may, 
however, at any time require in writing that the contractor provide and maintain 
financial protection of such a type and in such amount as DOE shall determine to 
be appropriate to cover such public liability, provided that the costs of such 
financial protection are reimbursed to the contractor by DOE. 

 
 (d) 
 

(1)  Indemnification. To the extent that the contractor and other persons 
indemnified are not compensated by any financial protection 
permitted or required by DOE, DOE will indemnify the contractor 
and other persons indemnified against (i) claims for public liability 
as described in subparagraph (d)(2) of this clause; and (ii) such 
legal costs of the contractor and other persons indemnified as are 
approved by DOE, provided that DOE's liability, including such 
legal costs, shall not exceed the amount set forth in section 170d. 
of the Act, as that amount may be increased in accordance with 
section 170t., in the aggregate for each nuclear incident or 
precautionary evacuation occurring within the United States or 
$500 million in the aggregate for each nuclear incident occurring 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Section I – Page 40 

outside the United States, irrespective of the number of persons 
indemnified in connection with this contract. 

 
(2) The public liability referred to in subparagraph (d)(1) of this clause is public liability 

as defined in the Act which (i) arises out of or in connection with the activities under 
this contract, including transportation; and (ii) arises out of or results from a nuclear 
incident or precautionary evacuation, as those terms are defined in the Act. 
 
 
 
 

 
(e) 

 
(1)  Waiver of Defenses. In the event of a nuclear incident, as defined 

in the Act, arising out of nuclear waste activities, as defined in the 
Act, the contractor, on behalf of itself and other persons 
indemnified, agrees to waive any issue or defense as to charitable 
or governmental immunity. 

 
(2)  In the event of an extraordinary nuclear occurrence which: 

 
(i)  Arises out of, results from, or occurs in the course of the 

construction, possession, or operation of a production or 
utilization facility; or 

 
 (ii)  Arises out of, results from, or occurs in the course of 

transportation of source material, by-product material, or 
special nuclear material to or from a production or 
utilization facility; or 

 
(iii)  Arises out of or results from the possession, operation, or 

use by the contractor or a subcontractor of a device 
utilizing special nuclear material or by-product material, 
during the course of the contract activity; or 

 
(iv)  Arises out of, results from, or occurs in the course of 

nuclear waste activities, the contractor, on behalf of itself 
and other persons indemnified, agrees to waive: 

 
(A)  Any issue or defense as to the conduct of the 

claimant (including the conduct of persons through 
whom the claimant derives its cause of action) or 
fault of persons indemnified, including, but not 
limited to: 
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1.  Negligence; 
 
2.  Contributory negligence; 
 
3.  Assumption of risk; or 
 
4.  Unforeseeable intervening causes, whether 

involving the conduct of a third person or an 
act of God; 

 
(B)  Any issue or defense as to charitable or 

governmental immunity; and 
 
(C)  Any issue or defense based on any statute of 

limitations, if suit is instituted within 3 years from 
the date on which the claimant first knew, or 
reasonably could have known, of his injury or 
change and the cause thereof. The waiver of any 
such issue or defense shall be effective regardless of 
whether such issue or defense may otherwise be 
deemed jurisdictional or relating to an element in 
the cause of action. The waiver shall be judicially 
enforceable in accordance with its terms by the 
claimant against the person indemnified. 

 
(v)  The term extraordinary nuclear occurrence means an event 

which DOE has determined to be an extraordinary nuclear 
occurrence as defined in the Act. A determination of 
whether or not there has been an extraordinary nuclear 
occurrence will be made in accordance with the procedures 
in 10 CFR part 840. 

 
(vi)  For the purposes of that determination, "offsite" as that 

term is used in 10 CFR part 840 means away from "the 
contract location" which phrase means any DOE facility, 
installation, or site at which contractual activity under this 
contract is being carried on, and any contractor-owned or 
controlled facility, installation, or site at which the 
contractor is engaged in the performance of contractual 
activity under this contract. 

 
(3)  The waivers set forth above: 

 
(i)  Shall be effective regardless of whether such issue or 

defense may otherwise be deemed jurisdictional or relating 
to an element in the cause of action; 
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(ii)  Shall be judicially enforceable in accordance with its terms 

by the claimant against the person indemnified; 
 
(iii)  Shall not preclude a defense based upon a failure to take 

reasonable steps to mitigate damages; 
 
(iv)  Shall not apply to injury or damage to a claimant or to a 

claimant's property which is intentionally sustained by the 
claimant or which results from a nuclear incident 
intentionally and wrongfully caused by the claimant; 

 
(v)  Shall not apply to injury to a claimant who is employed at 

the site of and in connection with the activity where the 
extraordinary nuclear occurrence takes place, if benefits 
therefor are either payable or required to be provided under 
any workmen's compensation or occupational disease law; 

 
(vi)  Shall not apply to any claim resulting from a nuclear 

incident occurring outside the United States; 
 
(vii)  Shall be effective only with respect to those obligations set 

forth in this clause and in insurance policies, contracts or 
other proof of financial protection; and 

 
(viii)  Shall not apply to, or prejudice the prosecution or defense 

of, any claim or portion of claim which is not within the 
protection afforded under (A) the limit of liability 
provisions under subsection 170e. of the Act, and (B) the 
terms of this agreement and the terms of insurance policies, 
contracts, or other proof of financial protection. 

 
(f)  Notification and litigation of claims. The contractor shall give immediate 

written notice to DOE of any known action or claim filed or made against 
the contractor or other person indemnified for public liability as defined in 
paragraph (d)(2). Except as otherwise directed by DOE, the contractor 
shall furnish promptly to DOE, copies of all pertinent papers received by 
the contractor or filed with respect to such actions or claims. DOE shall 
have the right to, and may collaborate with, the contractor and any other 
person indemnified in the settlement or defense of any action or claim and 
shall have the right to (1) require the prior approval of DOE for the 
payment of any claim that DOE may be required to indemnify hereunder; 
and (2) appear through the Attorney General on behalf of the contractor or 
other person indemnified in any action brought upon any claim that DOE 
may be required to indemnify hereunder, take charge of such action, and 
settle or defend any such action. If the settlement or defense of any such 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Section I – Page 43 

action or claim is undertaken by DOE, the contractor or other person 
indemnified shall furnish all reasonable assistance in effecting a settlement 
or asserting a defense. 

 
(g)  Continuity of DOE obligations. The obligations of DOE under this clause 

shall not be affected by any failure on the part of the contractor to fulfill 
its obligation under this contract and shall be unaffected by the death, 
disability, or termination of existence of the contractor, or by the 
completion, termination or expiration of this contract. 

 
(h)  Effect of other clauses. The provisions of this clause shall not be limited in 

any way by, and shall be interpreted without reference to, any other clause 
of this contract, including the clause entitled Contract Disputes, provided, 
however, that this clause shall be subject to the clauses entitled Covenant 
Against Contingent Fees, and Accounts, records, and inspection, and any 
provisions that are later added to this contract as required by applicable 
Federal law, including statutes, executive orders and regulations, to be 
included in Nuclear Hazards Indemnity Agreements. 

 
(i)  Civil penalties. The contractor and its subcontractors and suppliers who 

are indemnified under the provisions of this clause are subject to civil 
penalties, pursuant to section 234A of the Act, for violations of applicable 
DOE nuclear-safety related rules, regulations, or orders. If the contractor 
is a not-for-profit contractor, as defined by section 234Ad.(2), the total 
amount of civil penalties paid shall not exceed the total amount of fees 
paid within any 1-year period (as determined by the Secretary) under this 
contract. 

 
(j)  Criminal penalties. Any individual director, officer, or employee of the 

contractor or of its subcontractors and suppliers who are indemnified 
under the provisions of this clause are subject to criminal penalties, 
pursuant to section 223(c) of the Act, for knowing and willful violation of 
the Atomic Energy Act of 1954, as amended, and applicable DOE nuclear 
safety-related rules, regulations or orders which violation results in, or, if 
undetected, would have resulted in a nuclear incident. 

 
(k)  Inclusion in subcontracts. The contractor shall insert this clause in any 

subcontract which may involve the risk of public liability, as that term is 
defined in the Act and further described in paragraph (d)(2) above. 
However, this clause shall not be included in subcontracts in which the 
subcontractor is subject to Nuclear Regulatory Commission (NRC) 
financial protection requirements under section 170b. of the Act or NRC 
agreements of indemnification under section 170c. or k. of the Act for the 
activities under the subcontract. 
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(l)  Effective Date. This contract was awarded on or after August 8, 2005 and 
at contract award contained the clause at DEAR 952.250-70 (JUNE 1996) 
or prior version. That clause has been deleted and replaced with this 
clause. The Price-Anderson Amendments Act of 2005, described by this 
clause, control the indemnity for any nuclear incident that occurred on or 
after August 8, 2005. The Contractor’s liability for civil penalties for 
violations of the Atomic Energy Act of 1954 under this contract is 
described by paragraph (i) of this clause. 

 
I-121 DEAR 970.5203-1 MANAGEMENT CONTROLS (JUN 2007) [Modified by Modification No. 

M067]  
(a) 

(1)  The contractor shall be responsible for maintaining, as an integral part of its 
organization, effective systems of management controls for both 
administrative and programmatic functions. Management controls comprise 
the plan of organization, methods, and procedures adopted including 
consideration of outsourcing of functions by management to reasonably 
ensure that: the mission and functions assigned to the contractor are properly 
executed; efficient and effective operations are promoted; resources are 
safeguarded against waste, loss, mismanagement, unauthorized use, or 
misappropriation; all encumbrances and costs that are incurred under the 
contract and fees that are earned are in compliance with applicable clauses 
and other current terms, conditions, and intended purposes; all collections 
accruing to the contractor in connection with the work under this contract, 
expenditures, and all other transactions and assets are properly recorded, 
managed, and reported; and financial, statistical, and other reports necessary 
to maintain accountability and managerial control are accurate, reliable, and 
timely.  

 
(2)  The systems of controls employed by the contractor shall be documented and 

satisfactory to DOE.  
 

(3)  Such systems shall be an integral part of the contractor's management 
functions, including defining specific roles and responsibilities for each level 
of management, and holding employees accountable for the adequacy of the 
management systems and controls in their areas of assigned responsibility.  

 
(4)  The contractor shall, as part of the internal audit program required elsewhere 

in this contract, periodically review the management systems and controls 
employed in programs and administrative areas to ensure that they are 
adequate to provide reasonable assurance that the objectives of the systems 
are being accomplished and that these systems and controls are working 
effectively. Annually, or at other intervals directed by the contracting officer, 
the contractor shall supply to the contracting officer copies of the reports 
reflecting the status of recommendations resulting from management audits 
performed by its internal audit activity and any other audit organization. This 
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requirement may be satisfied in part by the reports required under paragraph 
(i) of 970.5232-3, Accounts, records, and inspection. 

 
(b)  The contractor shall be responsible for maintaining, as a part of its operational 

responsibilities, a baseline quality assurance program that implements documented 
performance, quality standards, and control and assessment techniques. 

 
I-122 DEAR 970.5203-3 CONTRACTOR'S ORGANIZATION (DEC 2000) 

(DEVIATION) 
 

(a) Organization chart.  As promptly as possible after the execution of this Contract, 
the contractor shall furnish to the contracting officer (1) a chart showing the 
names, duties, and organization of key personnel (see 48 CFR 952.215-70) to be 
employed in connection with the work, and shall furnish supplemental 
information to reflect any changes as they occur; and, (2) a chart showing the 
name and organization of the Contractor’s Parent Organization’s responsible 
official for administering the Contractor’s Parent Organization’s Oversight Plan, 
and shall furnish supplemental information to reflect any changes as they occur. 

 
(b) Supervisory representative of contractor.  Unless otherwise directed by the 

contracting officer, a competent full-time resident supervisory representative of 
the contractor satisfactory to the contracting officer shall be in charge of the work 
at the site, and any work off-site, at all times.  For purposes of this Contract, the 
Los Alamos National Laboratory Director is the resident supervisory 
representative of the contractor. 

 
(c) Control of employees.  The contractor shall be responsible for maintaining 

satisfactory standards of employee competency, conduct, and integrity and shall 
be responsible for taking such disciplinary action with respect to its employees as 
may be necessary.  In the event the contractor fails to remove any employee from 
the contract work whom DOE deems incompetent, careless, or insubordinate, or 
whose continued employment on the work is deemed by DOE to be inimical to 
the Department's mission, the contracting officer may require, with the approval 
of the Administrator of the NNSA or the Secretary of Energy, the contractor to 
remove the employee from work under the contract.  This includes the right to 
direct the contractor to remove its most senior key person from work under the 
contract for serious contract performance deficiencies.  Furthermore, nothing 
contained in this paragraph (c) shall in any way impair the statutory or 
contractual collective bargaining rights of union-represented LANL employees. 

 
(d) Standards and procedures.  The contractor shall establish such standards and 

procedures as are necessary to implement the requirements set forth in 48 CFR 
970.0371.  Such standards and procedures shall be subject to the approval of the 
contracting officer. 
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(e) Nothing in this clause or its implementation is intended to conflict with 42 U.S.C. 
§7274p, or to otherwise affect the scientific integrity of persons required to 
provide independent technical judgments to provide the President or the Congress 
assurances on the safety, security, reliability, or effectiveness of the US nuclear 
weapons stockpile. 

 
I-123 DEAR 970.5204-2 LAWS, REGULATIONS, AND DOE DIRECTIVES 

(DEC 2000) (DEVIATION) 
 

(a) In performing work under this contract, the contractor shall comply with the 
requirements of applicable Federal, State, and local laws and regulations 
(including DOE regulations), unless relief has been granted in writing by the 
appropriate regulatory agency.  

 
(b) In performing work under this contract, the contractor shall comply with the 

requirements of those Department of Energy directives, or parts thereof, and 
National Nuclear Security Administration Policy Letters identified in the 
Contract’s Section J Appendix entitled “List of Applicable Directives” (the List).  
Except as otherwise provided for in paragraph (d) of this clause, the contracting 
officer may, from time to time and at any time, revise the List by unilateral 
modification to the contract to add, modify, or delete specific requirements.  Prior 
to revising the List, the contracting officer shall notify the contractor in writing of 
the Department's intent to revise the List and provide the contractor with the 
opportunity to assess the effect of the contractor's compliance with the revised list 
on contract cost and funding, technical performance, and schedule; and identify 
any potential inconsistencies between the revised list and the other terms and 
conditions of the contract.  Within 30 days after receipt of the contracting officer's 
notice, the contractor shall advise the contracting officer in writing of the 
potential impact of the contractor's compliance with the revised list.  Based on the 
information provided by the contractor and any other information available, the 
contracting officer shall decide whether to revise the List and so advise the 
contractor not later than 30 days prior to the effective date of the revision of the 
List.  The contractor and the contracting officer shall identify and, if appropriate, 
agree to any changes to other contract terms and conditions, including cost and 
schedule, associated with the revision of the List and fee may be adjusted pursuant 
to the clause of this contract entitled, "Changes." 

 
(c) Environmental, safety, and health (ES&H) requirements appropriate for work 

conducted under this contract may be determined by a DOE approved process to 
evaluate the work and the associated hazards and identify an appropriately 
tailored set of standards, practices, and controls, such as a tailoring process 
included in a DOE approved Safety Management System implemented under the 
clause entitled "Integration of Environmental, Safety, and Health into Work 
Planning and Execution."  When such a process is used, the set of tailored 
(ES&H) requirements, as approved by DOE pursuant to the process, shall be 
incorporated into the List as contract requirements with full force and effect.  
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These requirements shall supersede, in whole or in part, the contractual 
environmental, safety, and health requirements previously made applicable to the 
contract by the List.  If the tailored set of requirements identifies an alternative 
requirement varying from an ES&H requirement of an applicable law or 
regulation, the contractor shall request an exemption or other appropriate 
regulatory relief specified in the regulation. 

 
(d) Except as otherwise directed by the contracting officer, the contractor shall 

procure all necessary permits or licenses required for the performance of work 
under this contract. 

 
(e) Regardless of the performer of the work, the contractor is responsible for 

compliance with the requirements of this clause.  The contractor is responsible for 
flowing down the requirements of this clause to subcontracts at any tier to the 
extent necessary to ensure the contractor's compliance with the requirements. 

 
 
I-124 DEAR 970.5215-3 CONDITIONAL PAYMENT OF FEE, PROFIT, AND 

INCENTIVES – FACILITY MANAGEMENT CONTRACTS (JAN 2004) 
(DEVIATION) 

 
(a) General. 
 

(1) The payment of earned fee, fixed fee, profit, or share of cost savings under 
this contract is dependent upon: 

 
(i) The contractor's or contractor employees’ compliance with the terms 

and conditions of this contract relating to environment, safety and 
health (ES&H), which includes worker safety and health (WS&H), 
including performance under an approved Integrated Safety 
Management System (ISMS); and 

 
(ii) The contractor's or contractor employees’ compliance with the terms 

and conditions of this contract relating to the safeguarding of 
Restricted Data and other classified information. 

 
(2) The ES&H performance requirements of this contract are set forth in its 

ES&H terms and conditions, including the DOE approved contractor 
ISMS or similar document.  Financial incentives for timely mission 
accomplishment or cost effectiveness shall never compromise or impede 
full and effective implementation of the ISMS and full ES&H compliance. 

 
(3) The performance requirements of this contract relating to the safeguarding 

of Restricted Data and other classified information are set forth in the 
clauses of this contract entitled, “Security” and “Laws, Regulations, and 
DOE Directives,” as well as in other terms and conditions.  
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(4) If the contractor does not meet the performance requirements of this 

contract relating to ES&H or to the safeguarding of Restricted Data and 
other classified information during any performance evaluation period 
established under the contract, otherwise earned fee, fixed fee, profit or 
share of cost savings may be unilaterally reduced by the contracting 
officer.  

 
(b) Reduction Amount. 

(1) The amount of earned fee, fixed fee, profit, or share of cost savings that 
may be unilaterally reduced will be determined by the severity of the 
performance failure pursuant to the degrees specified in paragraphs (c) and 
(d) of this clause.  

 
(2) If a reduction of earned fee, fixed fee, profit, or share of cost savings is 

warranted, unless mitigating factors apply, such reduction shall not be less 
than 26% nor greater than 100% of the amount of earned fee, fixed fee, 
profit, or the contractor's share of cost savings for a first degree 
performance failure, not less than 11% nor greater than 25% for a second 
degree performance failure, and up to 10% for a third degree performance 
failure. 

 
(3) In determining the amount of the reduction and the applicability of 

mitigating factors, the contracting officer must consider the contractor’s 
overall performance in meeting the ES&H or security requirements of the 
contract.  Such consideration must include performance against any site 
specific performance criteria/requirements that provide additional 
definition, guidance for the amount of reduction, or guidance for the 
applicability of mitigating factors.  In all cases, the contracting officer 
must consider mitigating factors that may warrant a reduction below the 
applicable range (see 48 CFR 970.1504-1-2).  The mitigating factors 
include, but are not limited to, the following ((v), (vi), (vii) and (viii) 
apply to ES&H only). 

 
(i) Degree of control the contractor had over the event or incident. 
 
(ii) Efforts the contractor had made to anticipate and mitigate the 

possibility of the event in advance. 
 
(iii) Contractor self-identification and response to the event to mitigate 

impacts and recurrence. 
 
(iv) General status (trend and absolute performance) of:  ES&H and 

compliance in related areas; or of safeguarding Restricted Data and 
other classified information and compliance in related areas. 
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(v) Contractor demonstration to the contracting officer’s satisfaction 
that the principles of industrial ES&H standards are routinely 
practiced (e.g., Voluntary Protection Program, ISO 14000). 

 
(vi) Event caused by "Good Samaritan" act by the contractor (e.g., 

offsite emergency response). 
 
(vii) Contractor demonstration that a performance measurement system 

is routinely used to improve and maintain ES&H performance 
(including effective resource allocation) and to support DOE 
corporate decision-making (e.g., policy, ES&H programs). 

 
(viii) Contractor demonstration that an Operating Experience and 

Feedback Program is functioning that demonstrably affects 
continuous improvement in ES&H by use of lessons-learned and 
best practices inter- and intra-DOE sites. 

 
(4)(i) The amount of fee, fixed fee, profit, or share of cost savings that is 

otherwise earned by a contractor during an evaluation period may be 
reduced in accordance with this clause if it is determined that a 
performance failure warranting a reduction under this clause occurs within 
the evaluation period.  

 
(ii) The amount of reduction under this clause, in combination with any 

reduction made under any other clause in the contract, shall not exceed the 
amount of fee, fixed fee, profit, or the contractor's share of cost savings 
that is otherwise earned during the evaluation period. 

 
(iii) For the purposes of this clause, earned fee, fixed fee, profit, or share of 

cost savings for the evaluation period shall mean the amount determined 
by the contracting officer or fee determination official as otherwise 
payable based on the contractor's performance during the evaluation 
period.  Where the contract provides for financial incentives that extend 
beyond a single evaluation period, this amount shall also include:  any 
provisional amounts determined otherwise payable in the evaluation 
period; and, if provisional payments are not provided for, the allocable 
amount of any incentive determined otherwise payable at the conclusion 
of a subsequent evaluation period.  The allocable amount shall be the total 
amount of the earned incentive divided by the number of evaluation 
periods over which it was earned.  

 
(iv) The Government will effect the reduction as soon as practicable after the 

end of the evaluation period in which the performance failure occurs.  If 
the Government is not aware of the failure, it will effect the reduction as 
soon as practical after becoming aware.  For any portion of the reduction 
requiring an allocation the Government will effect the reduction at the end 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Section I – Page 50 

of the evaluation period in which it determines the total amount earned 
under the incentive.  If at any time a reduction causes the sum of the 
payments the contractor has received for fee, fixed fee, profit, or share of 
cost savings to exceed the sum of fee, fixed fee, profit, or share of cost 
savings the contractor has earned (provisionally or otherwise), the 
contractor shall immediately return the excess to the Government. (What 
the contractor “has earned” reflects any reduction made under this or any 
other clause of the contract.) 

 
(v) At the end of the contract: 
 

(A) The Government will pay the contractor the amount by which the 
sum of fee, fixed fee, profit, or share of cost savings the contractor 
has earned exceeds the sum of the payments the contractor has 
received; or  

 
(B) The contractor shall return to the Government the amount by 

which the sum of the payments the contractor has received exceeds 
the sum of fee, fixed fee, profit, or share of cost savings the 
contractor has earned. (What the contractor “has earned'' reflects 
any reduction made under this or any other clause of the contract.) 

 
(c) Environment, Safety and Health (ES&H).  Performance failures occur if the 

contractor does not comply with the contract’s ES&H terms and conditions, 
including the DOE approved contractor ISMS.  The degrees of performance 
failure under which reductions of earned or fixed fee, profit, or share of cost 
savings will be determined are:  

 
(1) First Degree:  Performance failures that are most adverse to ES&H.  

Failure to develop and obtain required DOE approval of an ISMS is 
considered first degree.  The Government will perform necessary review 
of the ISMS in a timely manner and will not unreasonably withhold 
approval of the contractor’s ISMS.  The following performance failures or 
performance failures of similar import will be considered first degree.  

 
(i) Type A accident (defined in DOE Order 225.1A). 
 
(ii) Two Second Degree performance failures during an evaluation 

period. 
 

(2) Second Degree:  Performance failures that are significantly adverse to 
ES&H.  They include failures to comply with an approved ISMS that 
result in an actual injury, exposure, or exceedence that occurred or nearly 
occurred but had minor practical long-term health consequences.  They 
also include breakdowns of the Safety Management System.  The 
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following performance failures or performance failures of similar import 
will be considered second degree:  
 
(i) Type B accident (defined in DOE Order 225.1A). 
 
(ii) Non-compliance with an approved ISMS that results in a near miss 

of a Type A or B accident.  A near miss is a situation in which an 
inappropriate action occurs, or a necessary action is omitted, but 
does not result in an adverse effect.  

 
(iii) Failure to mitigate or notify DOE of an imminent danger situation 

after discovery, where such notification is a requirement of the 
contract. 

 
(3) Third Degree:  Performance failures that reflect a lack of focus on 

improving ES&H.  They include failures to comply with an approved 
ISMS that result in potential breakdown of the System.  The following 
performance failures or performance failures of similar import will be 
considered third degree: 

  
(i) Failure to implement effective corrective actions to address 

deficiencies/non-compliances documented through: external (e.g., 
Federal) oversight and/or reported per DOE Manual 231.1-2 
requirements; or internal oversight of DOE Order 440.1A 
requirements. 

 
(ii) Multiple similar non-compliances identified by external (e.g., 

Federal) oversight that in aggregate indicate a significant 
programmatic breakdown. 

 
(iii) Non-compliances that either have, or may have, significant 

negative impacts to the worker, the public, or the environment or 
that indicate a significant programmatic breakdown. 

 
(iv) Failure to notify DOE upon discovery of events or conditions 

where notification is required by the terms and conditions of the 
contract. 

 
(d) Safeguarding Restricted Data and Other Classified Information.  Performance 

failures occur if the contractor does not comply with the terms and conditions of 
this contract relating to the safeguarding of Restricted Data and other classified 
information.  The degrees of performance failure under which reductions of fee, 
profit, or share of cost savings will be determined are as follows: 

 
(1) First Degree:  Performance failures that have been determined, in 

accordance with applicable law, DOE regulation, or directive, to have 
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resulted in, or that can reasonably be expected to result in, exceptionally 
grave damage to the national security.  The following are examples of 
performance failures or performance failures of similar import that will be 
considered first degree: 

 
(i) Non-compliance with applicable laws, regulations, and DOE 

directives actually resulting in, or creating a risk of, loss, 
compromise, or unauthorized disclosure of Top Secret Restricted 
Data or other information classified as Top Secret, any 
classification level of information in a Special Access Program 
(SAP), information identified as sensitive compartmented 
information (SCI), or high risk nuclear weapons-related data.  

 
(ii) Contractor actions that result in a breakdown of the safeguards and 

security management system that can reasonably be expected to 
result in the loss, compromise, or unauthorized disclosure of Top 
Secret Restricted Data, or other information classified as Top 
Secret, any classification level of information in a SAP, 
information identified as SCI, or high risk nuclear weapons-related 
data. 

 
(iii) Failure to promptly report the loss, compromise, or unauthorized 

disclosure of Top Secret Restricted Data, or other information 
classified as Top Secret, any classification level of information in a 
SAP, information identified as SCI, or high risk nuclear weapons-
related data. 

 
(iv) Failure to timely implement corrective actions stemming from the 

loss, compromise, or unauthorized disclosure of Top Secret 
Restricted Data or other information classified as Top Secret, any 
classification level of information in a SAP, information identified 
as SCI, or high risk nuclear weapons-related data. 

 
(2) Second Degree:  Performance failures that have been determined, in 

accordance with applicable law, DOE regulation, or directive, to have 
actually resulted in, or that can reasonably be expected to result in, serious 
damage to the national security.  The following are examples of 
performance failures or performance failures of similar import that will be 
considered second degree:  

 
(i) Non-compliance with applicable laws, regulations, and DOE 

directives actually resulting in, or creating risk of, loss, 
compromise, or unauthorized disclosure of Secret Restricted Data 
or other information classified as Secret.  
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(ii) Contractor actions that result in a breakdown of the safeguards and 
security management system that can reasonably be expected to 
result in the loss, compromise, or unauthorized disclosure of Secret 
Restricted Data, or other information classified as Secret. 

 
(iii) Failure to promptly report the loss, compromise, or unauthorized 

disclosure of Restricted Data or other classified information 
regardless of classification (except for information covered by 
paragraph (d)(1)(iii) of this clause).   

 
(iv) Failure to timely implement corrective actions stemming from the 

loss, compromise, or unauthorized disclosure of Secret Restricted 
Data or other classified information classified as Secret.  

 
(3) Third Degree:  Performance failures that have been determined, in 

accordance with applicable law, regulation, or DOE directive, to have 
actually resulted in, or that can reasonably be expected to result in, undue 
risk to the common defense and security.  In addition, this category 
includes performance failures that result from a lack of contractor 
management and/or employee attention to the proper safeguarding of 
Restricted Data and other classified information.  These performance 
failures may be indicators of future, more severe performance failures 
and/or conditions, and if identified and corrected early would prevent 
serious incidents.  The following are examples of performance failures or 
performance failures of similar import that will be considered third degree: 

 
(i) Non-compliance with applicable laws, regulations, and DOE 

directives actually resulting in, or creating risk of, loss, 
compromise, or unauthorized disclosure of Restricted Data or other 
information classified as Confidential. 

 
(ii) Failure to promptly report alleged or suspected violations of laws, 

regulations, or directives pertaining to the safeguarding of 
Restricted Data or other classified information. 

 
(iii) Failure to identify or timely execute corrective actions to mitigate 

or eliminate identified vulnerabilities and reduce residual risk 
relating to the protection of Restricted Data or other classified 
information in accordance with the contractor’s Safeguards and 
Security Plan or other security plan, as applicable. 

 
(iv) Contractor actions that result in performance failures which unto 

themselves pose minor risk, but when viewed in the aggregate 
indicate degradation in the integrity of the contractor’s safeguards 
and security management system relating to the protection of 
Restricted Data and other classified information. 
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I-125 DEAR 970.5226-1 DIVERSITY PLAN (DEC 2000) 

 
The Contractor shall submit a Diversity Plan to the contracting officer for approval 
within 90 days after the effective date of this contract (or contract modification, if 
appropriate).  The contractor shall submit an update to its Plan with its annual fee 
proposal.  Guidance for preparation of a Diversity Plan is provided in the Contract 
Section J Appendix entitled “Diversity Plan Guidance.”  The Plan shall include 
innovative strategies for increasing opportunities to fully use the talents and capabilities 
of a diverse work force.  The Plan shall address, at a minimum, the Contractor's approach 
for promoting diversity through (1) the Contractor's work force, (2) educational outreach, 
(3) community involvement and outreach, (4) subcontracting, (5) economic development 
(including technology transfer), and (6) the prevention of profiling based on race or 
national origin. 

 
I-126 DEAR 970.5227-2 RIGHTS IN DATA-TECHNOLOGY TRANSFER (DEC 

2000) (ALTERNATE I) (DEC 2000) (DEVIATION)  [MODIFIED BY 
MODIFICATION NO 276] 

 
 (a) Definitions.  

 
(1)   Computer data bases, as used in this clause, means a collection of data in a 
form capable of, and for the purpose of, being stored in, processed, and operated 
on by a computer. The term does not include computer software.  

 
(2)   Computer software, as used in this clause, means  

 
(i) computer programs which are data comprising a series of 

instructions, rules, routines, or statements, regardless of the media in 
which recorded, that allow or cause a computer to perform a specific 
operation or series of operations and  

 
(ii) data comprising source code listings, design details, algorithms, 

processes, flow charts, formulae, and related material that would 
enable the computer program to be produced, created, or compiled. 
The term does not include computer data bases.  

 
(3)   Data, as used in this clause, means recorded information, regardless of form 
or the media on which it may be recorded. The term includes technical data and 
computer software. The term "data" does not include data incidental to the 
administration of this contract, such as financial, administrative, cost and pricing, 
or management information.  
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(4)   Limited rights data, as used in this clause, means data, other than computer 
software, developed at private expense that embody trade secrets or are 
commercial or financial and confidential or privileged. The Government's rights 
to use, duplicate, or disclose limited rights data are as set forth in the Limited 
Rights Notice of paragraph (h) of this clause.  

 
(5)   Restricted computer software, as used in this clause, means computer 
software developed at private expense and that is a trade secret; is commercial or 
financial and is confidential or privileged; or is published copyrighted computer 
software, including minor modifications of any such computer software. The 
Government's rights to use, duplicate, or disclose restricted computer software are 
as set forth in the Restricted Rights Notice of subparagraph (h) of this clause.  

 
(6)   Technical data, as used in this clause, means recorded data, regardless of 
form or characteristic, that are of a scientific or technical nature. Technical data 
does not include computer software, but does include manuals and instructional 
materials and technical data formatted as a computer data base.  

 
(7)   Unlimited rights, as used in this clause, means the rights of the Government 
to use, disclose, reproduce, prepare derivative works, distribute copies to the 
public, including by electronic means, and perform publicly and display publicly, 
in any manner, including by electronic means, and for any purpose whatsoever, 
and to have or permit others to do so.  

 
(8)   Open Source Software, as used in this clause, means computer software that 
is distributed under a license in which the user is granted the right to use, copy, 
modify, prepare derivative works and distribute, in source code or other format, 
the software, in original or modified form and derivative works thereof, without 
having to make royalty payments. The Contractor’s right to distribute computer 
software first produced in the performance of this Contract as Open Source 
Software is as set forth in paragraph (f).  

 
(9)   Funding source, as used in the Open Source Software paragraph (f), refers 
to the source of the funds for development of the software that is being considered 
for open source treatment. A funding source may include a DOE or NNSA 
Program(s), a CRADA Participant(s), a User Facility User(s), WFO Sponsor, or 
a federal government agency(ies) outside of DOE.  

 
(10)   Department of Energy (DOE), as used in this clause, includes the NNSA, 
unless otherwise identified or indicated, and means that DOE and NNSA 
coordinate and interact in the performance of the activity(ies) being described.  

 
(11)   Assistant General Counsel for Technology Transfer and Intellectual 
Property is the senior intellectual property counsel for the Department of Energy 
in GC-62, DOE Headquarters, as distinguished from the NNSA Patent Counsel, 
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and, where used in this clause, indicates that the authority for the activity(ies) 
being described belongs to DOE.  

 
(12)   Patent Counsel means the National Nuclear Security Administration 
(NNSA) Patent Counsel assisting the contracting activity. The Patent Counsel is 
the first and primary point of contact for activities described in this clause.  

 
(b) Allocation of Rights.  

 
(1)   Except as may be otherwise expressly provided or directed in writing by the 
Patent Counsel, the Government shall have:  

 
(i)  Ownership of all technical data and computer software first produced 
in the performance of this Contract;  

 
(ii)  Unlimited rights in technical data and computer software specifically 
used in the performance of this Contract, except as provided herein 
regarding copyright, limited rights data, or restricted computer software, 
and except for data subject to the withholding provisions for protected 
Cooperative Research and Development Agreement (CRADA) 
information in accordance with Technology Transfer actions under this 
Contract, or other data specifically protected by statute for a period of time 
or, where, approved by the Patent Counsel, appropriate instances of the 
DOE Work for Others Program;  

 
(iii)  The right to inspect technical data and computer software first 
produced or specifically used in the performance of this Contract at all 
reasonable times. The Contractor shall make available all necessary 
facilities to allow DOE personnel to perform such inspection;  

 
(iv)  The right to have all technical data and computer software first 
produced or specifically used in the performance of this Contract delivered 
to the Government or otherwise disposed of by the Contractor, either as 
the contracting officer may from time to time direct during the progress of 
the work or in any event as the contracting officer shall direct upon 
completion or termination of this Contract. The Contractor agrees to leave 
a copy of such data at the facility or plant to which such data relate, and to 
make available for access or to deliver to the Government such data upon 
request by the contracting officer. If such data are limited rights data or 
restricted computer software, the rights of the Government in such data 
shall be governed solely by the provisions of paragraph (h of this clause 
(“Rights in Limited Rights Data”) or paragraph (i) of this clause (“Rights 
in Restricted Computer Software”); and  

 
(v)  The right to remove, cancel, correct, or ignore any markings not 
authorized by the terms of this Contract on any data furnished hereunder 
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if, in response to a written inquiry by DOE concerning the propriety of the 
markings, the Contractor fails to respond thereto within 60 days or fails to 
substantiate the propriety of the markings. In either case DOE will notify 
the Contractor of the action taken.  

 
(2)  The Contractor shall have:  

 
(i)  The right to withhold limited rights data and restricted computer 
software unless otherwise provided in provisions of this clause;  

 
(ii)  The right to use for its private purposes, subject to patent, security or 
other provisions of this Contract, data it first produces in the performance 
of this Contract, except for data in DOE’s Uranium Enrichment 
Technology, including diffusion, centrifuge, and atomic vapor laser 
isotope separation and except Restricted Data in category C-24, 10 CFR 
part 725, in which DOE has reserved the right to receive reasonable 
compensation for the use of its inventions and discoveries, including 
related data and technology, provided the data requirements of this 
Contract have been met as of the date of the private use of such data; and  

 
(iii)  The right to assert copyright subsisting in scientific and technical 
articles as provided in paragraph (d) of this clause and the right to request 
permission to assert copyright subsisting in works other than scientific and 
technical articles as provided in paragraph (e) of this clause.  

 
(3)   The Contractor agrees that for limited rights data or restricted computer 
software or other technical business or financial data in the form of recorded 
information which it receives from, or is given access to by DOE or a third party, 
including a DOE contractor or subcontractor, and for technical data or computer 
software it first produces under this Contract which is authorized to be marked by 
DOE, the Contractor shall treat such data in accordance with any restrictive 
legend contained thereon.  

 
 (c) Copyright (General).  
 

(1)   The Contractor agrees not to mark, register, or otherwise assert copyright in 
any data in a published or unpublished work, other than as set forth in paragraphs 
(d) and (e) of this clause.  

 
(2)   Except for material to which the Contractor has obtained the right to assert 
copyright in accordance with either paragraph (d) or (e) of this clause, the 
Contractor agrees not to include in the data delivered under this Contract any 
material copyrighted by the Contractor and not to knowingly include any material 
copyrighted by others without first granting or obtaining at no cost a license 
therein for the benefit of the Government of the same scope as set forth in 
paragraph (d) of this clause. If the Contractor believes that such copyrighted 
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material for which the license cannot be obtained must be included in the data to 
be delivered, rather than merely incorporated therein by reference, the Contractor 
shall obtain the written authorization of the contracting officer to include such 
material in the data prior to its delivery.  

 
(d) Copyrighted works (scientific and technical articles).   

 
(1)   The Contractor shall have the right to assert, without prior approval of the 
contracting officer, copyright subsisting in scientific and technical articles 
composed under this contract or based on or containing data first produced in the 
performance of this Contract, and published in academic, technical or professional 
journals, symposia, proceedings, or similar works. When assertion of copyright is 
made, the Contractor shall affix the applicable copyright notice of 17 U.S.C. 401 
or 402 and acknowledgment of Government sponsorship (including contract 
number) on the data when such data are delivered to the Government as well as 
when the data are published or deposited for registration as a published work in 
the U.S. Copyright Office. The Contractor grants to the Government, and others 
acting on its behalf, a nonexclusive, paid-up, irrevocable, world-wide license in 
such copyrighted data to reproduce, prepare derivative works, distribute copies to 
the public, and perform publicly and display publicly, by or on behalf of the 
Government.   

 
(2)   The contractor shall mark each scientific or technical article first produced or 
composed under this Contract and submitted for journal publication or similar 
means of dissemination with a notice, similar in all material respects to the 
following, on the front reflecting the Government’s non-exclusive, paid-up, 
irrevocable, world-wide license in the copyright.  

 
Notice:  This manuscript has been authored by [insert the name of the 
Contractor] under Contract No. DE-AC52-06NA2539 with the U.S. 
Department of Energy. The United States Government retains and the 
publisher, by accepting the article for publication, acknowledges that 
the United States Government retains a non-exclusive, paid-up, 
irrevocable, world-wide license to publish or reproduce the published 
form of this manuscript, or allow others to do so, for United States 
Government purposes.  

(End of Notice) 
 

(3)   The title to the copyright of the original of unclassified graduate theses and 
the original of related unclassified scientific papers shall vest in the author 
thereof, subject to the right of DOE to retain duplicates of such documents and to 
use such documents for any purpose whatsoever without any claim on the part of 
the author or the contractor for additional compensation.  

 
(e) Copyrighted works (other than scientific and technical articles and data produced 
under a CRADA). The Contractor may obtain permission to assert copyright subsisting in 
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technical data and computer software first produced by the Contractor in performance of 
this Contract, where the Contractor can show that commercialization would be enhanced 
by such copyright protection, subject to the following:  

 
 (1)   Contractor Request to Assert Copyright.  

 
(i)  For data other than scientific and technical articles and data produced 
under a CRADA, the Contractor shall submit in writing to the Patent 
Counsel its request to assert copyright in data first produced in the 
performance of this Contract pursuant to this clause. The right of the 
Contractor to copyright data first produced under a CRADA is as 
described in the individual CRADA. Each request by the Contractor must 
include:  

 
(A)  The identity of the data (including any computer program) for 
which the Contractor requests permission to assert copyright, as 
well as an abstract which is descriptive of the data and is suitable 
for dissemination purposes,  
(B)  The program under which it was funded,  
(C)  Whether, to the best knowledge of the Contractor, the data is 
subject to an international treaty or agreement,  
(D)  Whether the data is subject to export control,  
(E)  A statement that the Contractor plans to commercialize the 
data in compliance with the clause of this contract entitled, 
“Technology Transfer Mission,” within five (5) years after 
obtaining permission to assert copyright or, on a case-by-case 
basis, a specified longer period where the Contractor can 
demonstrate that the ability to commercialize effectively is 
dependent upon such longer period, and  
(F)  For data other than computer software, a statement explaining 
why the assertion of copyright is necessary to enhance 
commercialization and is consistent with DOE’s dissemination 
responsibilities.   

 
(ii)  For data that is developed using other funding sources in addition to 
DOE funding, the permission to assert copyright in accordance with this 
clause must also be obtained by the Contractor from all other funding 
sources prior to the Contractor’s request to the Patent Counsel. The 
request shall include the Contractor’s certification or other documentation 
acceptable to the Patent Counsel demonstrating such permission has been 
obtained.  

 
(iii)  Permission for the Contractor to assert copyright in excepted 
categories of data as determined exclusively by DOE will be expressly 
withheld. Such excepted categories include data whose release  
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(A)  would be detrimental to national security, i.e., involve 
classified information or data or sensitive information under 
Section 148 of the Atomic Energy Act of 1954, as amended, or are 
subject to export control for nonproliferation and other nuclear-
related national security purposes,  
(B)  would not enhance the appropriate transfer or dissemination 
and commercialization of such data,  
(C)  would have a negative impact on U.S. industrial 

competitiveness,  
(D)  would prevent DOE from meeting its obligations under 
treaties and international agreements, or  
(E)  would be detrimental to one or more of DOE’s programs. In 
addition, notwithstanding any other provision of this Contract, all 
data developed with Naval Reactors' funding and those data that 
are classified fall within excepted categories. Additional excepted 
categories may be added by the Assistant General Counsel for 
Technology Transfer and Intellectual Property.  

 
(iv)  Where data are determined to be under export control restriction, the 
Contractor may obtain permission to assert copyright subject to the 
provisions of this clause for purposes of limited commercialization in a 
manner that complies with export control statutes and applicable 
regulations.  

 
(v)  The rights of the Contractor in data are subject to the disposition of 
data rights in the treaties and international agreements identified under this 
Contract as well as those additional treaties and international agreements 
which DOE may from time to time identify by unilateral amendment to 
the Contract; such amendment listing added treaties and international 
agreements is effective only for data which is developed after the date 
such treaty or international agreement is added to this Contract. Also, the 
Contractor will not be permitted to assert copyright in data in the form of 
various technical reports generated by the Contractor under the Contract 
without first obtaining the advanced written permission of the contracting 
officer.  

 
(2)  Review and Response to Contractor's Request. The Patent Counsel shall use 
its best efforts to respond in writing within 90 days of receipt of a complete 
request by the Contractor to assert copyright in technical data and computer 
software pursuant to this clause. Such response shall either give or withhold 
permission for the Contractor to assert copyright or advise the Contractor that the 
Patent Counsel needs additional time to respond, and the reasons therefor.  

 
 (3)  Permission for Contractor to Assert Copyright.  
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(i)  For computer software, the Contractor shall furnish to the DOE 
designated, centralized software distribution and control point, the Energy 
Science and Technology Software Center, at the time permission to assert 
copyright is given under paragraph (e)(2) of this clause:  

(A)  An abstract describing the software suitable for publication,  
(B)  The source code for each software program, and  
(C)  The object code and at least the minimum support 
documentation needed by a technically competent user to 
understand and use the software. The Patent Counsel, for good 
cause shown by the Contractor, may allow the minimum support 
documentation to be delivered within 60 days after permission to 
assert copyright is given or at such time the minimum support 
documentation becomes available. The Contractor acknowledges 
that the DOE designated software distribution and control point 
may provide a technical description of the software in an 
announcement identifying its availability from the copyright 
holder.  

 
(ii)  Unless otherwise directed by the contracting officer, for data other 
than computer software to which the Contractor has received permission 
to assert copyright under paragraph (e)(2) of this clause above, the 
Contractor shall within sixty (60) days of obtaining such permission 
furnish to DOE's Office of Scientific and Technical Information (OSTI) a 
copy of such data as well as an abstract of the data suitable for 
dissemination purposes. The Contractor acknowledges that OSTI may 
provide an abstract of the data in an announcement to DOE, its contractors 
and to the public identifying its availability from the copyright holder.  

 
(iii)  For a five year period or such other specified period as specifically 
approved by the Patent Counsel beginning on the date the Contractor is 
given permission to assert copyright in data, the Contractor grants to the 
Government, and others acting on its behalf, a paid-up, nonexclusive, 
irrevocable worldwide license in such copyrighted data to reproduce, 
prepare derivative works and perform publicly and display publicly, by or 
on behalf of the Government. Upon request, the initial period may be 
extended after the Patent Counsel’s approval. The Patent Counsel 
approval will be based on the standard that the work is still commercially 
available and the market demand is being met.  

 
(iv)  After the period approved by the Patent Counsel for application of the 
limited Government license described in paragraph (e)(3)(iii) of this 
clause, or if, prior to the end of such period(s), the Contractor abandons 
commercialization activities pertaining to the data to which the Contractor 
has been given permission to assert copyright, the Contractor grants to the 
Government, and others acting on its behalf, a paid-up, nonexclusive, 
irrevocable worldwide license in such copyrighted data to reproduce, 
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distribute copies to the public, prepare derivative works, perform publicly 
and display publicly, and to permit others to do so.  

 
(v)  Whenever the Contractor asserts copyright in data pursuant to this 
paragraph (e), the Contractor shall affix the applicable copyright notice of 
17 U.S.C. 401 or 402 on the copyrighted data and also an 
acknowledgment of the Government sponsorship and license rights of 
paragraphs (e)(3) (iii) and (iv) of this clause. Such action shall be taken 
when the data are delivered to the Government, published, licensed or 
deposited for registration as a published work in the U.S. Copyright 
Office. The acknowledgment of Government sponsorship and license 
rights shall be as follows:  

 
Notice:  These data were produced by (insert name of 
Contractor) under Contract No. DE-AC52-06NA2539 with the 
Department of Energy. For (period approved by the Patent 
Counsel) from (date permission to assert copyright was 
obtained), the Government is granted for itself and others 
acting on its behalf a nonexclusive, paid-up, irrevocable 
worldwide license in this data to reproduce, prepare derivative 
works, and perform publicly and display publicly, by or on 
behalf of the Government. There is provision for the possible 
extension of the term of this license. Subsequent to that period 
or any extension granted, the Government is granted for itself 
and others acting on its behalf a nonexclusive, paid-up, 
irrevocable worldwide license in this data to reproduce, 
prepare derivative works, distribute copies to the public, 
perform publicly and display publicly, and to permit others to 
do so. The specific term of the license can be identified by 
inquiry made to Contractor or DOE. Neither the United States 
nor the United States Department of Energy, nor any of their 
employees, makes any warranty, express or implied, or 
assumes any legal liability or responsibility for the accuracy, 
completeness, or usefulness of any data, apparatus, product, or 
process disclosed, or represents that its use would not infringe 
privately owned rights.  

(End of Notice) 
 

(vi)  With respect to any data to which the Contractor has received 
permission to assert copyright, the DOE has the right, during the five (5) 
year or specified longer period approved by the Patent Counsel as 
provided for in paragraph (e)(3)(iii) of this clause, to request the 
Contractor to grant a nonexclusive, partially exclusive or exclusive license 
in any field of use to a responsible applicant(s) upon terms that are 
reasonable under the circumstances, and if the Contractor refuses such 
request, to grant such license itself, if the DOE determines that the 
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Contractor has not made a satisfactory demonstration that either it or its 
licensee(s) is actively pursuing commercialization of the data as set forth 
in subparagraph (e)(1)(A) of this clause. Before licensing under this 
subparagraph (vi), DOE shall furnish the Contractor a written request for 
the Contractor to grant the stated license, and the Contractor shall be 
allowed thirty (30) days (or such longer period as may be authorized by 
the contracting officer for good cause shown in writing by the Contractor) 
after such notice to show cause why the license should not be granted. The 
Contractor shall have the right to appeal the decision of the DOE to grant 
the stated license to the Invention Licensing Appeal Board as set forth in 
10 CFR 781.65-"Appeals."  

 
(vii)  No costs shall be allowable for maintenance of copyrighted data, 
primarily for the benefit of the Contractor and/or a licensee which exceeds 
DOE Program needs, except as expressly provided in writing by the 
contracting officer. The Contractor may use its net royalty income to 
effect such maintenance costs.  

 
(viii)  At any time the Contractor abandons commercialization activities 
for data for which the Contractor has received permission to assert 
copyright in accordance with this clause, it shall advise OSTI and Patent 
Counsel and upon request assign the copyright to the Government so that 
the Government can distribute the data to the public.  

 
(4)   The following notice may be placed on computer software prior to any 
publication and prior to the Contractor's obtaining permission from the Patent 
Counsel to assert copyright in the computer software pursuant to paragraph (c)(3) 
of this section.  

 
Notice: This computer software was prepared by [insert the 
Contractor's name and the individual author], hereinafter the 
Contractor, under Contract DE-AC52-06NA2539 with the Department 
of Energy (DOE). All rights in the computer software are reserved by 
DOE on behalf of the United States Government and the Contractor as 
provided in the Contract. You are authorized to use this computer 
software for Governmental purposes but it is not to be released or 
distributed to the public. NEITHER THE GOVERNMENT NOR THE 
CONTRACTOR MAKES ANY WARRANTY, EXPRESS OR 
IMPLIED, OR ASSUMES ANY LIABILITY FOR THE USE OF 
THIS SOFTWARE. This notice including this sentence must appear on 
any copies of this computer software.  

 
(End of Notice) 

 
(5)  A similar notice can be used for data, other than computer software, upon 
approval of the Patent Counsel.  
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(f)   Open Source Software. The Contractor may release computer software first 
produced by the Contractor in the performance of this Contract under an open source 
software license. Such software shall hereinafter be referred to as Open Source Software 
or OSS, subject to the following:  

 
  (1)  Obtain Funding Source Approval.  
 

(i)  The Contractor shall ensure that the DOE Program or Programs that 
have provided funding (funding source(s)) to develop the software have 
approved the distribution of the software as OSS. The funding Program(s) 
may provide blanket approval for all software developed with funding 
from that Program. However, OSS release for any one such software shall 
be subject to approval by all other funding Programs which provide a 
substantial portion of the funds for the software, if any. If approval from 
the funding Program(s) is not practicable, the Patent Counsel may 
provide approval instead. For software jointly developed under a CRADA, 
User Facility, or WFO, authorization from the CRADA Participant(s) or 
User Facility User(s), or WFO Sponsor(s), as applicable, shall be 
additionally obtained for OSS release.  

 
(ii)  If the software is developed with funding from a federal government 
agency or agencies (funding source(s)) other than DOE, then 
authorization from all the funding agency(ies) shall be obtained for OSS 
release, if practicable. Such federal government agency(ies) may provide 
blanket approval for all software developed with funding from that 
agency(ies). However, OSS release of any one of such software shall be 
subject to approval by all other funding sources for the software, if any. If 
majority approval from such federal government agency(ies) is not 
practicable, the Patent Counsel may provide approval instead.  

 
(2)  Assert Copyright in the OSS. Once the Contractor has obtained funding 
source approval in accordance with subparagraph (1) of this section, copyright in 
the software to be distributed as OSS, may be asserted by the Contractor, or, for 
OSS developed under a CRADA, User Facility, or WFO, either by the Contractor, 
CRADA Participant, User Facility User, or WFO Sponsor, as applicable, which 
precludes marking such OSS as Protected Information.  

 
(3)  Form DOE F 241.4 for OSS to ESTSC. The Contractor must submit the form 
DOE F 241.4 (or the current form as may be required by DOE) to DOE’s Energy 
Science and Technology Software Center (ESTSC) at the Office of Scientific and 
Technical Information (OSTI). The Contractor shall provide the unique URL on 
the form for ESTSC to distribute. 
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(4)   OSS Record. The Contractor must maintain a record, available for 
inspection by DOE, of software distributed as OSS. The record shall contain the 
following information:  

(i)    name of the computer software (or other identifier), 
(ii)   an abstract with description or purpose of the software, 
(iii)  evidence of the funding source’s approval,  
(iv)  the planned or actual OSS location on the Contractor’s webpage or 
other publicly available location (see subparagraph (5) below);  
(v)   any names, logos or other identifying marks used in connection with 
the OSS, whether or not registered;  
(vi)  the type of OSS license used; and  
(vii) a release version of the software for OSS containing derivative works. 
Upon request of the Patent Counsel, the Contractor shall periodically 
provide the Patent Counsel a copy of the record.  

 
(5)   Provide Public Access to the OSS. The Contractor shall ensure that the OSS 
is publicly accessible as an open source via the Contractor’s website, Open 
Source Bulletin Boards operated by third parties, DOE, or other industry 
standard means.  

 
(6)   Select an OSS License. Each OSS will be distributed pursuant to an OSS 
license. The Contractor may choose among industry standard OSS licenses or 
create its own set of Contractor standard licenses. To assist the Contractor, the 
Assistant General Counsel for Technology Transfer and Intellectual Property, 
may periodically issue guidance on OSS licenses. Each Contractor created OSS 
license, must contain, at a minimum, the following provisions:  

 
(i)  A disclaimer or equivalent that disclaims the Government’s and 
Contractor’s liability for licensees’ and third parties’ use of the software; 
and  

 
(ii)  A grant of permission for licensee to distribute OSS containing the 
licensee’s derivative works subject to trademark restrictions (see 
subparagraph (10) below). This provision might allow the licensee and 
third parties to commercialize their derivative works or might request that 
the licensee’s derivative works be forwarded to the Contractor for 
incorporation into future OSS versions. 

  
(7)   Collection of administrative costs is permissible. However, the Contractor 
may not collect a royalty or other fee in excess of a good faith amount for cost 
recovery from any licensee for the Contractor’s OSS.  

 
(8)   Relationship to Other Required Clauses in the Contract. OSS distributed in 
accordance with this section shall not be subject to the requirements relating to 
indemnification of the Contractor or Federal Government, U.S. Competitiveness 
and U.S. Preference as set forth in paragraphs (g) and (h) of the clause within 
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this contract entitled Technology Transfer Mission (DEAR 970.5227-3). The 
requirement for the Contractor to request permission to assert copyright for the 
purpose of engaging in licensing software for royalties, as set forth elsewhere in 
this clause, is not modified by this section.  

 
(9)   Performance of Periodic Export Control Reviews by the Contractor. The 
Contractor is required to follow its Export Control review procedures before 
designating any software as OSS. If the Contractor is integrating the original OSS 
with other copyrightable works created by the Contractor or third parties, the 
Contractor may need to perform periodic export control reviews of the derivative 
versions.  

 
(10)   Determine if Trademark Protection for the OSS is Appropriate. DOE 
Programs and Contractors have established trademarks on some of their 
computer software. Therefore, the Contractor should determine whether the OSS 
is already protected by use of an existing trademark. If the OSS is not so 
protected, then the Program or the Contractor may want to seek trademark 
protection. If the OSS is protected by a trademark, the OSS license should state 
that the derivative works of the licensee or other third party may not be 
distributed using the proprietary trademark without appropriate prior approval. 

  
(11)   Government License. For all OSS, the Contractor grants to the 
Government, and others acting on its behalf, a paid-up, nonexclusive, irrevocable 
worldwide license in data copyrighted in accordance with paragraph (f)(2) of this 
clause to reproduce, distribute copies to the public, prepare derivative works, 
perform publicly and display publicly, and to permit others to do so.  

 
(12)   Availability of Original OSS. The object code and source code of the 
original OSS developed by the Contractor shall be available to any third party 
who requests such from the Contractor for so long as such OSS is publicly 
available. If the Contractor ceases to make the software publicly available, then 
the Contractor shall submit to ESTSC the object code and source code of the 
latest version of the OSS developed by the Contractor in addition to a revised 
DOE F 241.4 form (which includes an abstract) and the Contractor shall direct 
any inquiries from third parties seeking to obtain the original OSS to ESTSC.  

 
(g) Subcontracting.   

 
(1)   Unless otherwise directed by the contracting officer, the Contractor agrees to 
use in subcontracts in which technical data or computer software is expected to be 
produced or in subcontracts for supplies that contain a requirement for production 
or delivery of data in accordance with the policy and procedures of 48 CFR 
Subpart 27.4 as supplemented by 48 CFR 927.401 through 927.409, the clause 
entitled, "Rights in Data-General" at 48 CFR 52.227-14 modified in accordance 
with 927.409(a) and including Alternate V. Alternates II through IV of that clause 
may be included as appropriate with the prior approval of the Patent Counsel, and 
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the Contractor shall not acquire rights in a subcontractor's limited rights data or 
restricted computer software, except through the use of Alternates II or III, 
respectively, without the prior approval of the Patent Counsel. The clause at 48 
CFR 52.227-16, Additional Data Requirements, shall be included in subcontracts 
in accordance with 48 CFR 927.409(h). The Contractor shall use instead the 
Rights in Data-Facilities clause at 48 CFR 970.5227-1 in subcontracts, including 
subcontracts for related support services, involving the design or operation of any 
plants or facilities or specially designed equipment for such plants or facilities that 
are managed or operated under its contract with DOE/NNSA.  

 
(2)   It is the responsibility of the Contractor to obtain from its subcontractors 
technical data and computer software and rights therein, on behalf of the 
Government, necessary to fulfill the Contractor's obligations to the Government 
with respect to such data. In the event of refusal by a subcontractor to accept a 
clause affording the Government such rights, the Contractor shall:  

 
(i)  Promptly submit written notice to the contracting officer setting forth 
reasons or the subcontractor's refusal and other pertinent information 
which may expedite disposition of the matter, and  

 
(ii)  Not proceed with the subcontract without the written authorization of 
the contracting officer. 

  
(3)   Neither the Contractor nor higher-tier subcontractors shall use their power to 
award subcontracts as economic leverage to acquire rights in a subcontractor's 
limited rights data and restricted computer software for their private use.  

 
(h) Rights in Limited Rights Data. Except as may be otherwise specified in this Contract 
as data which are not subject to this paragraph, the Contractor agrees to and does hereby 
grant to the Government an irrevocable nonexclusive, paid-up license by or for the 
Government, in any limited rights data of the Contractor specifically used in the 
performance of this Contract, provided, however, that to the extent that any limited rights 
data when furnished or delivered is specifically identified by the Contractor at the time of 
initial delivery to the Government or a representative of the Government, such data shall 
not be used within or outside the Government except as provided in the "Limited Rights 
Notice" set forth below. All such limited rights data shall be marked with the following 
"Limited Rights Notice:"  

 
Limited Rights Notice 

  
These data contain "limited rights data," furnished under Contract No. DE-
AC52-06NA2539 with the United States Department of Energy which may 
be duplicated and used by the Government with the express limitations that 
the "limited rights data" may not be disclosed outside the Government or be 
used for purposes of manufacture without prior permission of the Contractor, 
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except that further disclosure or use may be made solely for the following 
purposes:  

 
(a)  Use (except for manufacture) by support services contractors 
within the scope of their contracts;  
(b)  This "limited rights data" may be disclosed for evaluation 
purposes under the restriction that the "limited rights data" be retained 
in confidence and not be further disclosed;  
(c)  This "limited rights data" may be disclosed to other contractors 
participating in the Government's program of which this Contract is a 
part for information or use (except for manufacture) in connection 
with the work performed under their contracts and under the 
restriction that the "limited rights data" be retained in confidence and 
not be further disclosed;  
(d)  This "limited rights data" may be used by the Government or 
others on its behalf for emergency repair or overhaul work under the 
restriction that the "limited rights data" be retained in confidence and 
not be further disclosed; and  
(e)  Release to a foreign government, or instrumentality thereof, as the 
interests of the United States Government may require, for 
information or evaluation, or for emergency repair or overhaul work 
by such government.  This Notice shall be marked on any 
reproduction of this data in whole or in part.  

 
(End of Notice) 

 
 (i) Rights in Restricted Computer Software.  

 
(1)   Except as may be otherwise specified in this Contract as data which are not 
subject to this paragraph, the Contractor agrees to and does hereby grant to the 
Government an irrevocable, nonexclusive, paid-up, license by or for the 
Government, in any restricted computer software of the Contractor specifically 
used in the performance of this Contract; provided, however, that to the extent 
that any restricted computer software when furnished or delivered is specifically 
identified by the Contractor at the time of initial delivery to the Government or a 
representative of the Government, such data shall not be used within or outside 
the Government except as provided in the "Restricted Rights Notice" set forth 
below. All such restricted computer software shall be marked with the following 
"Restricted Rights Notice:"  

 
Restricted Rights Notice-Long Form 

 
(a)   This computer software is submitted with restricted rights 
under Department of Energy Contract No. DE-AC52-
06NA2539.  It may not be used, reproduced, or disclosed by 
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the Government except as provided in paragraph (b) of this 
notice.  
(b)   This computer software may be:  

(1)  Used or copied for use in or with the computer or 
computers for which it was acquired, including use at 
any Government installation to which such computer 
or computers may be transferred;  
(2)  Used, copied for use, in a backup or replacement 
computer if any computer for which it was acquired is 
inoperative or is replaced;  
(3)  Reproduced for safekeeping (archives) or backup 
purposes;  
(4)  Modified, adapted, or combined with other 
computer software, provided that only the portions of 
the derivative software consisting of the restricted 
computer software are to be made subject to the same 
restricted rights; and  
(5)  Disclosed to and reproduced for use by contractors 
under a service contract (of the type defined in 48 CFR 
37.101) in accordance with subparagraphs (b)(1) 
through (4) of this Notice, provided the Government 
makes such disclosure or reproduction subject to these 
restricted rights.  

 
(c)   Notwithstanding the foregoing, if this computer software 
has been published under copyright, it is licensed to the 
Government, without disclosure prohibitions, with the rights 
set forth in the restricted rights notice above.  

 
(d)   This Notice shall be marked on any reproduction of this 
computer software, in whole or in part.   

(End of Notice) 
 

(2)   Where it is impractical to include the Restricted Rights Notice on restricted 
computer software, the following short-form Notice may be used in lieu thereof:  

 
Restricted Rights Notice-Short Form 

 
Use, reproduction, or disclosure is subject to restrictions set forth in 
the Long Form Notice of DOE Contract No. DE-AC52-06NA2539 
with (New Contractor Name to be Inserted Here).  

(End of Notice) 
 

(3)   If the software is embedded, or if it is commercially impractical to mark it 
with human readable text, then the symbol R and the clause date (mo/yr) in 
brackets or a box, a [R-mo/yr], may be used. This will be read to mean restricted 
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computer software, subject to the rights of the Government as described in the 
Long Form Notice, in effect as of the date indicated next to the symbol. The 
symbol shall not be used to mark human readable material. In the event this 
Contract contains any variation to the rights in the Long Form Notice, then the 
contract number must also be cited.  

 
(4)   If restricted computer software is delivered with the copyright notice of 17 
U.S.C. 401, the software will be presumed to be published copyrighted computer 
software licensed to the Government without disclosure prohibitions and with 
unlimited rights, unless the Contractor includes the following statement with such 
copyright notice "Unpublished-rights reserved under the Copyright Laws of the 
United States."  

 
(i)  Relationship to patents.  Nothing contained in this clause creates or is 
intended to imply a license to the Government in any patent or is intended to 
be construed as affecting the scope of any licenses or other rights otherwise 
granted to the Government under any patent. 

 
I-127 DEAR 970.5227-3 TECHNOLOGY TRANSFER MISSION (AUG 2002)  

 
This clause has as its purpose implementation of the National Competitiveness 
Technology Transfer Act of 1989 (Sections 3131, 3132, 3133, and 3157 of Pub. L. 101-
189 and as amended by Pub. L. 103-160, Sections 3134 and 3160).  The Contractor shall 
conduct technology transfer activities with a purpose of providing benefit from Federal 
research to U.S. industrial competitiveness. 
 
 
(a) Authority. 
 

(1) In order to ensure the full use of the results of research and development 
efforts of, and the capabilities of, the Laboratory, technology transfer, 
including Cooperative Research and Development Agreements 
(CRADAs), is established as a mission of the Laboratory consistent with 
the policy, principles and purposes of Sections 11(a)(1) and 12(g) of the 
Stevenson-Wydler Technology Innovation Act of 1980, as amended (15 
U.S.C. 3710a); Section 3132(b) of Pub. L. 101-189, Sections 3134 and 
3160 of Pub. L. 103-160, and of Chapter 38 of the Patent Laws (35 U.S.C. 
200 et seq.); Section 152 of the Atomic Energy Act of 1954, as amended 
(42 U.S.C. 2182); Section 9 of the Federal Nonnuclear Energy Research 
and Development Act of 1974 (42 U.S.C. 5908); and Executive Order 
12591 of April 10, 1987. 

 
(2) In pursuing the technology transfer mission, the Contractor is authorized 

to conduct activities including but not limited to:  identifying and 
protecting Intellectual Property made, created or acquired at or by the 
Laboratory; negotiating licensing agreements and assignments for 
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Intellectual Property made, created or acquired at or by the Laboratory that 
the Contractor controls or owns; bailments; negotiating all aspects of and 
entering into CRADAs; providing technical consulting and personnel 
exchanges; conducting science education activities and reimbursable 
Work for Others (WFO); providing information exchanges; and making 
available laboratory or weapon production user facilities.  It is fully 
expected that the Contractor shall use all of the mechanisms available to it 
to accomplish this technology transfer mission, including, but not limited 
to, CRADAs, user facilities, WFO, science education activities, 
consulting, personnel, assignments, and licensing in accordance with this 
clause. 

 
(b) Definitions. 
 

(1) Contractor's Laboratory Director means the individual who has 
supervision over all or substantially all of the Contractor's operations at 
the Laboratory. 

 
(2) Intellectual Property means patents, trademarks, copyrights, mask works, 

protected CRADA information, and other forms of comparable property 
rights protected by Federal Law and other foreign counterparts. 

 
(3) Cooperative Research and Development Agreement (CRADA) means any 

agreement entered into between the Contractor as operator of the 
Laboratory, and one or more parties including at least one non-Federal 
party under which the Government, through its laboratory, provides 
personnel, services, facilities, equipment, intellectual property, or other 
resources with or without reimbursement (but not funds to non-Federal 
parties) and the non-Federal parties provide funds, personnel, services, 
facilities, equipment, intellectual property, or other resources toward the 
conduct of specified research or development efforts which are consistent 
with the missions of the Laboratory; except that such term does not 
include a procurement contract, grant, or cooperative agreement as those 
terms are used in sections 6303, 6304, and 6305 of Title 31 of the United 
States Code. 

 
(4) Joint Work Statement (JWS) means a proposal for a CRADA prepared by 

the Contractor, signed by the Contractor's Laboratory Director or designee 
which describes the following: 

 
(i) Purpose; 
 
(ii) Scope of Work which delineates the rights and responsibilities of 

the Government, the Contractor and Third Parties, one of which 
must be a non-Federal party;  
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(iii) Schedule for the work; and  
 
(iv) Cost and resource contributions of the parties associated with the 

work and the schedule. 
 

(5) Assignment means any agreement by which the Contractor transfers 
ownership of Laboratory Intellectual Property, subject to the 
Government's retained rights. 

 
(6) Laboratory Biological Materials means biological materials capable of 

replication or reproduction, such as plasmids, deoxyribonucleic acid 
molecules, ribonucleic acid molecules, living organisms of any sort and 
their progeny, including viruses, prokaryote and eukaryote cell lines, 
transgenic plants and animals, and any derivatives or modifications thereof 
or products produced through their use or associated biological products, 
made under this contract by Laboratory employees or through the use of 
Laboratory research facilities. 

 
(7) Laboratory Tangible Research Product means tangible material results of 

research which 
 

(i) are provided to permit replication, reproduction, evaluation or 
confirmation of the research effort, or to evaluate its potential 
commercial utility; 

 
(ii) are not materials generally commercially available; and 
 
(iii) were made under this contract by Laboratory employees or through 

the use of Laboratory research facilities. 
 

(8) Bailment means any agreement in which the Contractor permits the 
commercial or non-commercial transfer of custody, access or use of 
Laboratory Biological Materials or Laboratory Tangible Research Product 
for a specified purpose of technology transfer or research and 
development, including without limitation evaluation, and without 
transferring ownership to the bailee.  

 
(c) Allowable Costs. 
 

(1) The Contractor shall establish and carry out its technology transfer efforts 
through appropriate organizational elements consistent with the 
requirements for an Office of Research and Technology Applications 
(ORTA) pursuant to paragraphs (b) and (c) of Section 11 of the 
Stevenson-Wydler Technology Innovation Act of 1980, as amended 
(15 U.S.C. 3710).  The costs associated with the conduct of technology 
transfer through the ORTA including activities associated with obtaining, 
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maintaining, licensing, and assigning Intellectual Property rights, 
increasing the potential for the transfer of technology, and the widespread 
notice of technology transfer opportunities, shall be deemed allowable 
provided that such costs meet the other requirements of the allowable 
costs provisions of this Contract. In addition to any separately designated 
funds, these costs in any fiscal year shall not exceed an amount equal to 
0.5 percent of the operating funds included in the Federal research and 
development budget (including Work For Others) of the Laboratory for 
that fiscal year without written approval of the contracting officer. 

 
(2) The Contractor's participation in litigation to enforce or defend Intellectual 

Property claims incurred in its technology transfer efforts shall be as 
provided in the clause entitled "Insurance-Litigation and Claims" of this 
contract. 

 
(d) Conflicts of Interest-Technology Transfer.  The Contractor shall have 

implementing procedures that seek to avoid employee and organizational conflicts 
of interest, or the appearance of conflicts of interest, in the conduct of its 
technology transfer activities.  These procedures shall apply to other persons 
participating in Laboratory research or related technology transfer activities.  
Such implementing procedures shall be provided to the contracting officer for 
review and approval within sixty (60) days after execution of this contract.  The 
contracting officer shall have thirty (30) days thereafter to approve or require 
specific changes to such procedures.  Such implementing procedures shall include 
procedures to: 

 
(1) Inform employees of and require conformance with standards of conduct 

and integrity in connection with the CRADA activity in accordance with 
the provisions of paragraph (n)(5) of this clause; 

 
(2) Review and approve employee activities so as to avoid conflicts of interest 

arising from commercial utilization activities relating to Contractor-
developed Intellectual Property; 

 
(3) Conduct work performed using royalties so as to avoid interference with 

or adverse effects on ongoing DOE projects and programs; 
 
(4) Conduct activities relating to commercial utilization of Contractor-

developed Intellectual Property so as to avoid interference with or adverse 
effects on user facility or WFO activities of the Contractor; 

 
(5) Conduct DOE-funded projects and programs so as to avoid the appearance 

of conflicts of interest or actual conflicts of interest with non-Government 
funded work; 
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(6) Notify the contracting officer with respect to any new work to be 
performed or proposed to be performed under the Contract for DOE or 
other Federal agencies where the new work or proposal involves 
Intellectual Property in which the Contractor has obtained or intends to 
request or elect title; 

 
(7) Except as provided elsewhere in this Contract, obtain the approval of the 

contracting officer for any licensing of or assignment of title to Intellectual 
Property rights by the Contractor to any business or corporate affiliate of 
the Contractor; 

 
(8) Obtain the approval of the contracting officer, prior to any assignment, 

exclusive licensing, or option for exclusive licensing, of Intellectual 
Property to any individual who has been a Laboratory employee within the 
previous two years or to the company in which the individual is a 
principal;  

 
(9) Notify non-Federal sponsors of WFO activities, or non-Federal users of 

user facilities, of any relevant Intellectual Property interest of the 
Contractor prior to execution of WFOs or user agreements; and 

 
(10) Notify DOE prior to evaluating a proposal by a third party or DOE, when 

the subject matter of the proposal involves an elected or waived subject 
invention under this contract or one in which the Contractor intends to 
elect to retain title under this contract. 

 
(e) Fairness of Opportunity.  In conducting its technology transfer activities, the 

Contractor shall prepare procedures and take all reasonable measures to ensure 
widespread notice of availability of technologies suited for transfer and 
opportunities for exclusive licensing and joint research arrangements.  The 
requirement to widely disseminate the availability of technology transfer 
opportunities does not apply to a specific application originated outside of the 
Laboratory and by entities other than the Contractor. 

 
(f) U.S. Industrial Competitiveness.  
 

(1) In the interest of enhancing U.S. Industrial Competitiveness, the 
Contractor shall, in its licensing and assignments of Intellectual Property, 
give preference in such a manner as to enhance the accrual of economic 
and technological benefits to the U.S. domestic economy.  The Contractor 
shall consider the following factors in all of its licensing and assignment 
decisions involving Laboratory intellectual property where the Laboratory 
obtains rights during the course of the Contractor's operation of the 
Laboratory under this contract: 
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(i) whether any resulting design and development will be performed 
in the United States and whether resulting products, embodying 
parts, including components thereof, will be substantially 
manufactured in the United States; or 

 
(ii) (A) whether the proposed licensee or assignee has a business 

unit located in the United States and whether significant 
economic and technical benefits will flow to the United 
States as a result of the license or assignment agreement; 
and 

 
(B) in licensing any entity subject to the control of a foreign 

company or government, whether such foreign government 
permits United States agencies, organizations or other 
persons to enter into cooperative research and development 
agreements and licensing agreements, and has policies to 
protect United States Intellectual Property rights. 

 
(2) If the Contractor determines that neither of the conditions in paragraphs 

(f)(1)(i) or (ii) of this clause are likely to be fulfilled, the Contractor, prior 
to entering into such an agreement, must obtain the approval of the 
contracting officer.  The contracting officer shall act on any such requests 
for approval within thirty (30) days. 

 
(3) The Contractor agrees to be bound by the provisions of 35 U.S.C. 204 

(Preference for United States industry). 
 
(g) Indemnity-Product Liability.  In entering into written technology transfer 

agreements, including but not limited to, research and development agreements, 
licenses, assignments and CRADAs, the Contractor agrees to include in such 
agreements a requirement that the U.S. Government and the Contractor, except 
for any negligent acts or omissions of the Contractor, be indemnified for all 
damages, costs, and expenses, including attorneys' fees, arising from personal 
injury or property damage occurring as a result of the making, using or selling of 
a product, process or service by or on behalf of the Participant, its assignees or 
licensees which was derived from the work performed under the agreement.  The 
Contractor shall identify and obtain the approval of the contracting officer for any 
proposed exceptions to this requirement such as where State or local law 
expressly prohibit the Participant from providing indemnification or where the 
research results will be placed in the public domain. 

 
(h) Disposition of Income. 
 

(1) Royalties or other income earned or retained by the Contractor as a result 
of performance of authorized technology transfer activities herein shall be 
used by the Contractor for scientific research, development, technology 
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transfer, and education at the Laboratory, consistent with the research and 
development mission and objectives of the Laboratory and subject to 
Section 12(b)(5) of the Stevenson-Wydler Technology Innovation Act of 
1980, as amended (15 U.S.C. 3710a(b)(5)) and Chapter 38 of the Patent 
Laws (35 U.S.C. 200 et seq.) as amended through the effective date of this 
contract award or modification.  If the net amounts of such royalties and 
income received from patent licensing after payment of patenting costs, 
licensing costs, payments to inventors and other expenses incidental to the 
administration of Subject Inventions during any fiscal year exceed 5 
percent of the Laboratory's budget for that fiscal year, 75 percent of such 
excess amounts shall be paid to the Treasury of the United States, and the 
remaining amount of such excess shall be used by the Contractor for the 
purposes as described above in this paragraph.  Any inventions arising out 
of such scientific research and development activities shall be deemed to 
be Subject Inventions under the Contract. 

 
(2) The Contractor shall include as a part of its annual Laboratory Institutional 

Plan or other such annual document a plan setting out those uses to which 
royalties and other income received as a result of performance of 
authorized technology transfer activities herein will be applied at the 
Laboratory, and at the end of the year, provide a separate accounting for 
how the funds were actually used. Under no circumstances shall these 
royalties and income be used for an illegal augmentation of funds 
furnished by the U.S. Government. 

 
(3) The Contractor shall establish subject to the approval of the contracting 

officer a policy for making awards or sharing of royalties with Contractor 
employees, other coinventors and coauthors, including Federal employee 
coinventors when deemed appropriate by the contracting officer. 

 
(i) Transfer to Successor Contractor.  In the event of termination or upon the 

expiration of this Contract, any unexpended balance of income received for use at 
the Laboratory shall be transferred, at the contracting officer's request, to a 
successor contractor, or in the absence of a successor contractor, to such other 
entity as designated by the contracting officer.  The Contractor shall transfer title, 
as one package, to the extent the Contractor retains title, in all patents and patent 
applications, licenses, accounts containing royalty revenues from such license 
agreements, including equity positions in third party entities, and other 
Intellectual Property rights which arose at the Laboratory, to the successor 
contractor or to the Government as directed by the contracting officer. 

 
(j) Technology Transfer Affecting the National Security. 
 

(1) The Contractor shall notify and obtain the approval of the contracting 
officer, prior to entering into any technology transfer arrangement, when 
such technology or any part of such technology is classified or sensitive 
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under Section 148 of the Atomic Energy Act (42 U.S.C. 2168).  Such 
notification shall include sufficient information to enable DOE to 
determine the extent that commercialization of such technology would 
enhance or diminish security interests of the United States, or diminish 
communications within DOE nuclear weapon production complex.  DOE 
shall use its best efforts to complete its determination within sixty (60) 
days of the Contractor's notification, and provision of any supporting 
information, and DOE shall promptly notify the Contractor as to whether 
the technology is transferable. 

 
(2) The Contractor shall include in all of its technology transfer agreements 

with third parties, including, but not limited to, CRADAs, licensing 
agreements and assignments, notice to such third parties that the export of 
goods and/or Technical Data from the United States may require some 
form of export control license or other authority from the U.S. 
Government and that failure to obtain such export control license may 
result in criminal liability under U.S. laws. 

 
(3) For other than fundamental research as defined in National Security 

Decision Directive 189, the Contractor is responsible to conduct internal 
export control reviews and assure that technology is transferred in 
accordance with applicable law. 

 
(k) Records.  The Contractor shall maintain records of its technology transfer 

activities in a manner and to the extent satisfactory to the DOE and specifically 
including, but not limited to, the licensing agreements, assignments and the 
records required to implement the requirements of paragraphs (e), (f), and (h) of 
this clause and shall provide reports to the contracting officer, to enable DOE to 
maintain the reporting requirements of Section 12(c)(6) of the Stevenson-Wydler 
Technology Innovation Act of 1980, as amended (15 U.S.C. 3710a(c)(6)).  Such 
reports shall be made annually in a format to be agreed upon between the 
Contractor and DOE and in such a format which will serve to adequately inform 
DOE of the Contractor's technology transfer activities while protecting any data 
not subject to disclosure under the Rights in Technical Data clause and paragraph 
(n) of this clause.  Such records shall be made available in accordance with the 
clauses of this Contract pertaining to inspection, audit and examination of records. 

 
(l) Reports to Congress.  To facilitate DOE reporting to Congress, the Contractor is 

required to submit annually to DOE a technology transfer plan for conducting its 
technology transfer function for the upcoming year, including plans for securing 
Intellectual Property rights in Laboratory innovations with commercial promise 
and plans for managing such innovations so as to benefit the competitiveness of 
United States industry.  This plan shall be provided to the contracting officer on 
or before October 1st of each year. 
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(m) Oversight and Appraisal.  The Contractor is responsible for developing and 
implementing effective internal controls for all technology transfer activities 
consistent with the audit and record requirements of this Contract.  Laboratory 
Contractor performance in implementing the technology transfer mission and the 
effectiveness of the Contractor's procedures will be evaluated by the contracting 
officer as part of the annual appraisal process, with input from the cognizant 
Secretarial Officer or program office. 

 
(n) Technology Transfer Through Cooperative Research and Development 

Agreements.  Upon approval of the contracting officer, and as provided in a DOE 
approved Joint Work Statement (JWS), the Laboratory Director, or designee, may 
enter into CRADAs on behalf of the DOE subject to the requirements set forth in 
this paragraph. 
 
(1) Review and Approval of CRADAs. 
 

(i) Except as otherwise directed in writing by the contracting officer, 
each JWS shall be submitted to the contracting officer for 
approval.  The Contractor's Laboratory Director or designee shall 
provide a program mission impact statement and shall include an 
impact statement regarding related Intellectual Property rights 
known by the Contractor to be owned by the Government to assist 
the contracting officer, in the approval determination. 

 
(ii) The Contractor shall also include (specific to the proposed 

CRADA), a statement of compliance with the Fairness of 
Opportunity requirements of paragraph (e) of this clause. 

 
(iii) Within thirty (30) days after submission of a JWS or proposed 

CRADA, the contracting officer shall approve, disapprove or 
request modification to the JWS or CRADA.  The contracting 
officer shall provide a written explanation to the Contractor's 
Laboratory Director or designee of any disapproval or requirement 
for modification of a JWS or proposed CRADA. 

 
(iv) Except as otherwise directed in writing by the contracting officer, 

the Contractor shall not enter into, or begin work under, a CRADA 
until approval of the CRADA has been granted by the contracting 
officer.  The Contractor may submit its proposed CRADA to the 
contracting officer at the time of submitting its proposed JWS or 
any time thereafter. 

 
(2) Selection of Participants.  The Contractor's Laboratory Director or 

designee in deciding what CRADA to enter into shall: 
 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Section I – Page 79 

(i) Give special consideration to small business firms, and consortia 
involving small business firms; 

 
(ii) Give preference to business units located in the United States 

which agree that products or processes embodying Intellectual 
Property will be substantially manufactured or practiced in the 
United States and, in the case of any industrial organization or 
other person subject to the control of a foreign company or 
government, take into consideration whether or not such foreign 
government permits United States agencies, organizations, or other 
persons to enter into cooperative research and development 
agreements and licensing agreements; 

 
(iii) Provide Fairness of Opportunity in accordance with the 

requirements of paragraph (e) of this clause; and 
 
(iv) Give consideration to the Conflicts of Interest requirements of 

paragraph (d) of this clause. 
 

(3) Withholding of Data. 
 

(i) Data that is first produced as a result of research and development 
activities conducted under a CRADA and that would be a trade 
secret or commercial or financial data that would be privileged or 
confidential, if such data had been obtained from a non-Federal 
third party, may be protected from disclosure under the Freedom of 
Information Act as provided in the Stevenson-Wydler Technology 
Innovation Act of 1980, as amended (15 U.S.C. 3710a(c)(7)) for a 
period as agreed in the CRADA of up to five (5)years from the 
time the data is first produced.  The DOE shall cooperate with the 
Contractor in protecting such data. 

 
(ii) Unless otherwise expressly approved by the contracting officer in 

advance for a specific CRADA, the Contractor agrees, at the 
request of the contracting officer, to transmit such data to other 
DOE facilities for use by DOE or its Contractors by or on behalf of 
the Government.  When data protected pursuant to paragraph 
(n)(3)(i) of this clause is so transferred, the Contractor shall clearly 
mark the data with a legend setting out the restrictions against 
private use and further dissemination, along with the expiration 
date of such restrictions. 

 
(iii) In addition to its authority to license Intellectual Property, the 

Contractor may enter into licensing agreements with third parties 
for data developed by the Contractor under a CRADA subject to 
other provisions of this Contract.  However, the Contractor shall 
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neither use the protection against dissemination nor the licensing 
of data as an alternative to the submittal of invention disclosures 
which include data protected pursuant to paragraph (n)(3)(i) of this 
clause. 

 
(4) Work For Others and User Facility Programs. 
 

(i) WFO and User Facility Agreements (UFAs) are not CRADAs and 
will be available for use by the Contractor in addition to CRADAs 
for achieving utilization of employee expertise and unique 
facilities for maximizing technology transfer.  The Contractor 
agrees form prospective CRADA participants, which are intending 
to substantially pay full cost recovery for the effort under a 
proposed CRADA, of the availability of alternative forms of 
agreements, i.e., WFO and UFA, and of the Class Patent Waiver 
provisions associated therewith. 

 
(ii) Where the Contractor believes that the transfer of technology to the 

U.S. domestic economy will benefit from, or other equity 
considerations dictate, an arrangement other than the Class Waiver 
of patent rights to the sponsor in WFO and UFAs, a request may be 
made to the contracting officer for an exception to the Class 
Waivers. 

 
(iii) Rights to inventions made under agreements other than funding 

agreements with third parties shall be governed by the appropriate 
provisions incorporated, with DOE approval, in such agreements, 
and the provisions in such agreements take precedence over any 
disposition of rights contained in this Contract.  Disposition of 
rights under any such agreement shall be in accordance with any 
DOE class waiver (including Work for Others and User Class 
Waivers) or individually negotiated waiver which applies to the 
agreement. 

 
(5) Conflicts of Interest. 
 

(i) Except as provided in paragraph (n)(5)(iii) of this clause, the 
Contractor shall assure that no employee of the Contractor shall 
have a substantial role (including an advisory role) in the 
preparation, negotiation, or approval of a CRADA, if, to such 
employee's knowledge: 

 
(A) Such employee, or the spouse, child, parent, sibling, or 

partner of such employee, or an organization (other than the 
Contractor) in which such employee serves as an officer, 
director, trustee, partner, or employee- 
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(1) holds financial interest in any entity, other than the 

Contractor, that has a substantial interest in the 
preparation, negotiation, or approval of the 
CRADA; 

(2) receives a gift or gratuity from any entity, other than 
the Contractor, that has a substantial interest in the 
preparation, negotiation, or approval of the 
CRADA; or 

 
(B) A financial interest in any entity, other than the Contractor, 

that has a substantial interest in the preparation, 
negotiation, or approval of the CRADA, is held by any 
person or organization with whom such employee is 
negotiating or has any arrangement concerning prospective 
employment. 

 
(ii) The Contractor shall require that each employee of the Contractor 

who has a substantial role (including an advisory role) in the 
preparation, negotiation, or approval of a CRADA certify through 
the Contractor to the contracting officer that the circumstances 
described in paragraph (n)(5)(i) of this clause do not apply to that 
employee. 

 
(iii) The requirements of paragraphs (n)(5)(i) and (n)(5)(ii) of this 

clause shall not apply in a case where the contracting officer is 
advised by the Contractor in advance of the participation of an 
employee described in those paragraphs in the preparation, 
negotiation or approval of a CRADA of the nature of and extent of 
any financial interest described in paragraph (n)(5)(i) of this 
clause, and the contracting officer determines that such financial 
interest is not so substantial as to be considered likely to affect the 
integrity of the Contractor employee's participation in the process 
of preparing, negotiating, or approving the CRADA. 

 
(o) Technology Transfer in Other Cost-Sharing Agreements.  In conducting research 

and development activities in cost-shared agreements not covered by paragraph 
(n) of this clause, the Contractor, with prior written permission of the contracting 
officer, may provide for the withholding of data produced thereunder in 
accordance with the applicable provisions of paragraph (n)(3) of this clause. 

 
(p) Technology Partnership Ombudsman. 
 

(1) The Contractor agrees to establish a position to be known as "Technology 
Partnership Ombudsman," to help resolve complaints from outside 
organizations regarding the policies and actions of the contractor with 
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respect to technology partnerships (including CRADAs), patents owned 
by the contractor for inventions made at the laboratory, and technology 
licensing. 

 
(2) The Ombudsman shall be a senior official of the Contractor's laboratory 

staff, who is not involved in day-to-day technology partnerships, patents 
or technology licensing, or, if appointed from outside the laboratory or 
facility, shall function as such senior official. 

 
(3) The duties of the Technology Partnership Ombudsman shall include: 
 

(i) Serving as the focal point for assisting the public and industry in 
resolving complaints and disputes with the laboratory or facility 
regarding technology partnerships, patents, and technology 
licensing; 

 
(ii) Promoting the use of collaborative alternative dispute resolution 

techniques such as mediation to facilitate the speedy and low cost 
resolution of complaints and disputes, when appropriate; and 

 
(iii) Submitting a quarterly report, in a format provided by DOE, to the 

Secretary of Energy, the Administrator for Nuclear Security, the 
Director of the DOE Office of Dispute Resolution, and the 
Contracting Officer concerning the number and nature of 
complaints and disputes raised, along with the Ombudsman's 
assessment of their resolution, consistent with the protection of 
confidential and sensitive information. 

 
 

 
I-128 DEAR 970.5227-10 PATENT RIGHTS - MANAGEMENT AND 

OPERATING CONTRACTS, NONPROFIT ORGANIZATION OR 
SMALL BUSINESS FIRM CONTRACTOR (AUG 2002) ALTERNATE 1 
(ALTERATION) 

 
[This clause is only applicable if the selected offeror (Contractor) is a NonProfit 
Organization (See FAR Subpart 31.701) or Small Business Firm Contractor (see FAR 
Subpart 19.301).  If these conditions are not met, then this clause 970.5227-10 shall not 
apply and marked “Reserved”.] 

 
(a) DEFINITIONS. 
 

(1) DOE licensing regulations means the Department of Energy patent 
licensing regulations at 10 CFR Part 781.  
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(2) Exceptional circumstance subject invention means any subject invention 
in a technical field or related to a task determined by the Department of 
Energy to be subject to an exceptional circumstance under 35 U.S.C. 
202(a)(ii) and in accordance with 37 CFR Part 401.3(e). 

 
(3) Invention means any invention or discovery which is or may be patentable 

or otherwise protectable under Title 35 of the United States Code, or any 
novel variety of plant which is or may be protected under the Plant Variety 
Protection Act (7 U.S.C. 2321 et seq.). 

 
(4) Made when used in relation to any invention means the conception or first 

actual reduction to practice of such invention. 
 

(5) Nonprofit organization means a university or other institution of higher 
education or an organization of the type described in section 501(c)(3) of 
the Internal Revenue Code of 1954 (26 U.S.C. 501(c)) and exempt from 
taxation under section 501(a) of the Internal Revenue Code (26 U.S.C. 
501(a)) or any nonprofit scientific or educational organization qualified 
under a state nonprofit organization statute. 

 
(6) Patent Counsel means the Department of Energy (DOE) Patent Counsel 

assisting the DOE contracting activity.   
 
(7) Practical application means to manufacture, in the case of a composition 

or product; to practice, in the case of a process or method; or to operate, in 
the case of a machine or system; and, in each case, under such conditions 
as to establish that the invention is being utilized and that its benefits are, 
to the extent permitted by law or Government regulations, available to the 
public on reasonable terms. 

 
 
(8) Small business firm means a small business concern as defined at section 

2 of Pub. L. 85-536 (15 U.S.C. 632) and implementing regulations of the 
Administrator of the Small Business Administration.  For the purpose of 
this clause, the size standards for small business concerns involved in 
Government procurement and subcontracting at 13 CFR 121.3-8 and 13 
CFR 121.3-12, respectively, are used. 

 
(9) Subject Invention means any invention of the contractor conceived or first 

actually reduced to practice in the performance of work under this 
contract, provided that in the case of a variety of plant, the date of 
determination (as defined in section 41(d) of the Plant Variety Protection 
Act, 7 U.S.C. 2401(d)) shall also occur during the period of contract 
performance. 
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(10) Weapons Related Subject Invention means any subject invention 
conceived or first actually reduced to practice in the course of or under 
work funded by or through defense programs, including Department of 
Defense and intelligence reimbursable work, or the Naval Nuclear 
Propulsion Program of the Department of Energy or the National Nuclear 
Security Administration.   

 
(b) ALLOCATION OF PRINCIPAL RIGHTS. 
 

(1) Retention of title by the Contractor.  Except for exceptional circumstance 
subject inventions, the contractor may retain the entire right, title, and 
interest throughout the world to each subject invention subject to the 
provisions of this clause and 35 U.S.C. 203.  With respect to any subject 
invention in which the Contractor retains title, the Federal government 
shall have a nonexclusive, nontransferable, irrevocable, paid-up license to 
practice or have practiced for or on behalf of the United States the subject 
invention throughout the world. 

 
(2) Exceptional circumstance subject inventions.  Except to the extent that 

rights are retained by the Contractor in a determination of exceptional 
circumstances or granted to a contractor through a determination of greater 
rights in accordance with subparagraph (b)(4) of this clause, the 
Contractor does not have a right to retain title to any exceptional 
circumstance subject inventions and agrees to assign to the Government 
the entire right, title, and interest, throughout the world, in and to any 
exceptional circumstance subject inventions.   

 
(i) Inventions within or relating to the following fields of technology 

are exceptional circumstance subject inventions:  
 

(A) uranium enrichment technology; 
 

(B) storage and disposal of civilian high-level nuclear waste 
and spent fuel technology; and 

 
(C) national security technologies classified or sensitive under 

Section 148 of the Atomic Energy Act (42 U.S.C. 2168).   
 

(ii) Inventions made under any agreement, contract or subcontract 
related to the following are exceptional circumstance subject 
inventions:  

 
(A) DOE Steel Initiative and Metals Initiative; 
 
(B) U.S. Advanced Battery Consortium; and 
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(C) any funding agreement which is funded in part by the 
Electric Power Research Institute (EPRI) or the Gas 
Research Institute (GRI).   

 
(iii) DOE reserves the right to unilaterally amend this contract to 

modify, by deletion or insertion, technical fields, tasks, or other 
classifications for the purpose of determining DOE exceptional 
circumstance subject inventions. 

 
(3) Treaties and international agreements.  Any rights acquired by the 

Contractor in subject inventions are subject to any disposition of right, 
title, or interest in or to subject inventions provided for in treaties or 
international agreements identified in the Contract Section J Appendix 
entitled “All In Force Bilateral Agreements.”  DOE reserves the right to 
unilaterally amend this contract to identify specific treaties or international 
agreements entered into or to be entered into by the Government after the 
effective date of this contract and to effectuate those license or other rights 
which are necessary for the Government to meet its obligations to foreign 
governments, their nationals and international organizations under such 
treaties or international agreements with respect to subject inventions 
made after the date of the amendment. 

 
(4) Contractor request for greater rights in exceptional circumstance subject 

inventions.  The Contractor may request rights greater than allowed by the 
exceptional circumstance determination in an exceptional circumstance 
subject invention by submitting such a request in writing to Patent 
Counsel at the time the exceptional circumstance subject invention is 
disclosed to DOE or within eight (8) months after conception or first 
actual reduction to practice of the exceptional circumstance subject 
invention, whichever occurs first, unless a longer period is authorized in 
writing by the Patent Counsel for good cause shown in writing by the 
Contractor.  DOE may, in its discretion, grant or refuse to grant such a 
request by the Contractor. 

 
(5) Contractor employee-inventor rights.  If the Contractor does not elect to 

retain title to a subject invention or does not request greater rights in an 
exceptional circumstance subject invention, a Contractor employee-
inventor, after consultation with the Contractor and with written 
authorization from the Contractor in accordance with 10 CFR 784.9(b)(4), 
may request greater rights, including title, in the subject invention or the 
exceptional circumstance invention from DOE, and DOE may, in its 
discretion, grant or refuse to grant such a request by the Contractor 
employee-inventor. 

 
(6) Government assignment of rights in Government employees’ subject 

inventions.  If a Government employee is a joint inventor of a subject 
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invention or of an exceptional circumstance subject invention to which the 
Contractor has rights, the Government may assign or refuse to assign to 
the Contractor any rights in the subject invention or exceptional 
circumstance subject invention acquired by the Government from the 
Government employee, in accordance with 48 CFR 27.304-1(d).  The 
rights assigned to the Contractor are subject to any provision of this clause 
that is applicable to subject inventions in which the Contractor retains title, 
including reservation by the Government of a nonexclusive, 
nontransferable, irrevocable, paid-up license, except that the Contractor 
shall file its initial patent application claiming the subject invention or 
exceptional circumstance invention within one (1) year after the 
assignment of such rights.  The Contractor shall share royalties collected 
for the manufacture, use or sale of the subject invention with the 
Government employee.   

 
(7) Weapons related subject inventions. Except to the extent that DOE is 

solely satisfied that the Contractor meets certain procedural requirements 
and DOE grants rights to the Contractor in weapons related subject 
inventions, the Contractor does not have the right to retain title to any 
weapons related subject inventions. 

 
(c)  SUBJECT INVENTION DISCLOSURE, ELECTION OF TITLE AND FILING 

OF PATENT APPLICATION BY CONTRACTOR. 
 

(1) Subject invention disclosure.  The contractor will disclose each subject 
invention to the Patent Counsel within two months after the inventor 
discloses it in writing to contractor personnel responsible for patent 
matters.  The disclosure to the agency shall be in the form of a written 
report and shall identify the contract under which the invention was made 
and the inventor(s) and all sources of funding by B&R code for the 
invention.  It shall be sufficiently complete in technical detail to convey a 
clear understanding to the extent known at the time of the disclosure, of the 
nature, purpose, operation, and the physical, chemical, biological or 
electrical characteristics of the invention.  The disclosure shall also identify 
any publication, on sale or public use of the invention and whether a 
manuscript describing the invention has been submitted for publication 
and, if so, whether it has been accepted for publication at the time of 
disclosure.  The disclosure shall include a written statement as to whether 
the invention falls within an exceptional circumstance field.  DOE will 
make a determination and advise the Contractor within 30 days of receipt 
of an invention disclosure as to whether the invention is an exceptional 
circumstance subject invention.  In addition, after disclosure to the Patent 
Counsel, the Contractor will promptly notify the agency of the acceptance 
of any manuscript describing the invention for publication or of any on sale 
or public use planned by the contractor.  The Contractor shall obtain 
approval from Patent Counsel prior to any release or publication of 
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information concerning any nonelectable subject invention such as an 
exceptional circumstance subject invention or any subject invention related 
to a treaty or international agreement. 

 
(2) Election by the Contractor.  Except as provided in paragraph (b)(2) of this 

clause, the Contractor will elect in writing whether or not to retain title to 
any such invention by notifying the Federal agency within two years of 
disclosure to the Federal agency.  However, in any case where publication, 
on sale or public use has initiated the one year statutory period wherein 
valid patent protection can still be obtained in the United States, the period 
for election of title may be shortened by the agency to a date that is no 
more than 60 days prior to the end of the statutory period.  

 
(3) Filing of patent applications by the Contractor.  The Contractor will file its 

initial patent application on a subject invention to which it elects to retain 
title within one year after election of title or, if earlier, or prior to the end 
of any 1-year statutory period wherein valid patent protection can be 
obtained in the United States after a publication, on sale, or public use.  
The Contractor will file patent applications in additional countries or 
international patent offices within either ten months of the corresponding 
initial patent application or six months from the date permission is granted 
by the Commissioner of Patents and Trademarks to file foreign patent 
applications where such filing has been prohibited by a Secrecy Order. 

 
(4) Contractor’s request for an extension of time.  Requests for an extension 

of the time for disclosure, election, and filing under subparagraphs (c)(1), 
(2) and (3) may, at the discretion of Patent Counsel, be granted. 

 
(5) Publication Approval.  During the course of the work under this contract, 

the Contractor or its employees may desire to release or publish 
information regarding scientific or technical developments conceived or 
first actually reduced to practice in the course of or under this contract.  In 
order that public disclosure of such information will not adversely affect 
the patent interest of DOE or the Contractor, approval for release or 
publication shall be secured from the Contractor personnel responsible for 
patent matters prior to any such release or publication.  Where DOE’s 
approval of publication is requested, DOE’s response to such requests for 
approval shall normally be provided within 90 days except in 
circumstances in which a domestic patent application must be filed in 
order to protect foreign rights.  In the case involving foreign patent rights, 
DOE shall be granted an additional 180 days with which to respond to the 
request for approval, unless extended by mutual agreement. 

 
(d) CONDITIONS WHEN THE GOVERNMENT MAY OBTAIN TITLE.  
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The Contractor will convey to the DOE, upon written request, title to any subject 
invention --  

 
 

(1) If the Contractor fails to disclose or elect title to the subject invention 
within the times specified in paragraph (c) of this clause, or elects not to 
retain title; provided, that DOE may only request title within sixty (60) 
days after learning of the failure of the Contractor to disclose or to elect 
within the specified times. 

 
(2) In those countries in which the Contractor fails to file a patent application 

within the times specified in subparagraph (c) of this clause; provided, 
however, that if the Contractor has filed a patent application in a country 
after the times specified in subparagraph (c) above, but prior to its receipt 
of the written request of the DOE, the Contractor shall continue to retain 
title in that country. 

 
(3) In any country in which the Contractor decides not to continue the 

prosecution of any application for, to pay the maintenance fees on, or 
defend in a reexamination or opposition proceeding on, a patent on a 
subject invention. 

 
(4) If the Contractor requests that DOE acquire title or rights from the Contractor in a 

subject invention to which the Contractor had initially retained title or rights, or in an 
exceptional circumstance subject invention to which the Contractor was granted 
greater rights, DOE may acquire such title or rights from the Contractor, or DOE may 
decide against acquiring such title or rights from the Contractor, at DOE’s sole 
discretion.  

 
 

 
(e) MINIMUM RIGHTS OF THE CONTRACTOR AND PROTECTION OF THE 

CONTRACTOR’S RIGHT TO FILE. 
 

(1) Request for a Contractor license.  The Contractor may request the right to 
reserve a revocable, nonexclusive, royalty-free license throughout the 
world in each subject invention to which the Government obtains title, 
except if the Contractor fails to disclose the invention within the times 
specified in paragraph (c) of this clause.  DOE may grant or refuse to grant 
such a request by the Contractor.  When DOE approves such reservation, 
the Contractor’s license will normally extend to its domestic subsidiaries 
and affiliates, if any, within the corporate structure of which the 
Contractor is a party and includes the right to grant sublicenses of the 
same scope to the extent the Contractor was legally obligated to do so at 
the time the contract was awarded.  The license is transferable only with 
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the approval of DOE except when transferred to the successor of that part 
of the contractor’s business to which the invention pertains. 

 
(2) Revocation or modification of a Contractor license.  The Contractor’s 

domestic license may be revoked or modified by DOE to the extent 
necessary to achieve expeditious practical application of the subject 
invention pursuant to an application for an exclusive license submitted in 
accordance with applicable provisions at 37 CFR Part 404 and DOE 
licensing regulations at 10 CFR Part 781.  This license will not be revoked 
in the field of use or the geographical areas in which the Contractor has 
achieved practical application and continues to make the benefits of the 
subject invention reasonably accessible to the public.  The license in any 
foreign country may be revoked or modified at the discretion of DOE to 
the extent the Contractor, its licensees, or the domestic subsidiaries or 
affiliates have failed to achieve practical application of the subject 
invention in that foreign country. 

 
(2) Notice of revocation of modification of a Contractor license.  Before revocation or 

modification of the license, DOE will furnish the Contractor a written notice of its 
intention to revoke or modify the license, and the Contractor will be allowed thirty 
days (or such other time as may be authorized by DOE for good cause shown by 
the Contractor) after the notice to show cause why the license should not be 
revoked or modified.  The Contractor has the right to appeal, in accordance with 
applicable regulations in 37 CFR part 404 and DOE licensing regulations at 10 
CFR part 781 concerning the licensing of Government owned inventions, any 
decision concerning the revocation or modification of the license. 
 
 

(f) CONTRACTOR ACTION TO PROTECT THE GOVERNMENT’S INTEREST. 
 

(1) Execution of delivery of title or license instruments.  The Contractor 
agrees to execute or to have executed, and promptly deliver to the Patent 
Counsel all instruments necessary to accomplish the following actions: 

 
(i) establish or confirm the rights the Government has throughout the 

world in those subject inventions to which the Contractor elects to 
retain title, and  

 
(ii) convey title to DOE when requested under subparagraphs (b) or 

paragraph (d) of this clause and to enable the Government to 
obtain patent protection throughout the world in that subject 
invention. 

 
(2) Contractor employee agreements.  The Contractor agrees to require, by 

written agreement, its employees, other than clerical and nontechnical 
employees, to disclose promptly in writing to Contractor personnel 
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identified as responsible for the administration of patent matters and in a 
format suggested by the Contractor, each subject invention made under 
this contract in order that the Contractor can comply with the disclosure 
provisions of paragraph (c) of this clause, and to execute all papers 
necessary to file patent applications on subject inventions and to establish 
the Government’s rights in the subject inventions.  This disclosure format 
should require, as a minimum, the information required by subparagraph 
(c)(1) of this clause.  The Contractor shall instruct such employees, 
through employee agreements or other suitable educational programs, on 
the importance of reporting inventions in sufficient time to permit the 
filing of patent applications prior to U.S. or foreign statutory bars. 

 
(3) Notification of discontinuation of patent protection.  The contractor will 

notify the Patent Counsel of any decision not to continue the prosecution 
of a patent application, pay maintenance fees, or defend in a 
reexamination or opposition proceeding on a patent, in any country, not 
less than thirty days before the expiration of the response period required 
by the relevant patent office. 

 
(4) Notification of Government rights.  The contractor agrees to include, 

within the specification of any United States patent applications and any 
patent issuing thereon covering a subject invention, the following 
statement, “This invention was made with government support under 
(identify the contract) awarded by (identify the Federal agency).  The 
government has certain rights in the invention.” 

 
(5) Invention Identification Procedures.  The Contractor shall establish and 

maintain active and effective procedures to ensure that subject inventions 
are promptly identified and timely disclosed and shall submit a written 
description of such procedures to the Contracting Officer so that the 
Contracting Officer may evaluate and determine their effectiveness.   

 
(6) Invention Filing Documentation.  If the Contractor files a domestic or 

foreign patent application claiming a subject invention, the Contractor 
shall promptly submit to Patent Counsel, upon request, the following 
information and documents:   

 
(i) the filing date, serial number, title, and a copy of the patent 

application (including an English-language version if filed in a 
language other than English); 

 
(ii) an executed and approved instrument fully confirmatory of all 

Government rights in the subject invention; and 
 

(iii) the patent number, issue date, and a copy of any issued patent 
claiming the subject invention.   
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(7) Duplication and disclosure of documents.  The Government may duplicate 

and disclose subject invention disclosures and all other reports and papers 
furnished or required to be furnished pursuant to this clause; provided, 
however, that any such duplication or disclosure by the Government is 
subject to the confidentiality provision at 35 U.S.C. 205 and 37 CFR Part 
40. 
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(g) SUBCONTRACTS. 
 

(1) Subcontractor subject inventions.  The Contractor shall not obtain rights in 
the subcontractor’s subject inventions as part of the consideration for 
awarding a subcontract. 

 
(2) Inclusion of patent rights clause - non-profit organization or small 

business firm subcontractors.  Unless otherwise authorized or directed by 
the Contracting Officer, the Contractor shall include the patent rights 
clause at 48 CFR 952.227-11, suitably modified to identify the parties, in 
all subcontracts, at any tier, for experimental, developmental, 
demonstration or research work to be performed by a small business firm 
or domestic nonprofit organization, except subcontracts which are subject 
to exceptional circumstances in accordance with 35 U.S.C. 202 and 
subparagraph (b)(2) of this clause.  The subcontractor retains all rights 
provided for the contractor in the patent rights clause at 48 CFR 952.227-
11. 

 
(3) Inclusion of patent rights clause - subcontractors other than non-profit 

organizations and small business firms.  Except for the subcontracts 
described in subparagraph (g)(2) of this clause, the Contractor shall 
include the patent rights clause at 48 CFR 952.227-13, suitably modified 
to identify the parties, in any contract for experimental, developmental, 
demonstration or research work.  For subcontracts subject to exceptional 
circumstances, the contractor must consult with DOE patent counsel with 
respect to the appropriate patent clause.   
 

(4) DOE and subcontractor contract.  With respect to subcontracts at any tier, 
DOE, the subcontractor, and the Contractor agree that the mutual 
obligations of the parties created by this clause constitute a contract 
between the subcontractor and DOE with respect to the matters covered by 
the clause; provided, however, that nothing in this paragraph is intended to 
confer any jurisdiction under the Contract Disputes Act in connection with 
proceedings under paragraph (j) of this clause. 

 
(5) Subcontractor refusal to accept terms of patent clause.  If a prospective 

subcontractor refuses to accept the terms of a patent rights clause, the 
Contractor shall promptly submit a written notice to the Contracting 
Officer stating the subcontractor's reasons for such a refusal, including any 
relevant information for expediting disposition of the matter, and the 
Contractor shall not proceed with the subcontract without the written 
authorization of the Contracting Officer.  

 
(6) Notification of award of subcontract.  Upon the award of any subcontract 

at any tier containing a patent rights clause, the Contractor shall promptly 
notify the Contracting Officer in writing and identify the subcontractor, 
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the applicable patent rights clause, the work to be performed under the 
subcontract, and the dates of award and estimated completion.  Upon 
request of the Contracting Officer, the Contractor shall furnish a copy of a 
subcontract. 

 
(7) Identification of subcontractor subject inventions.  If the Contractor in the 

performance of this contract becomes aware of a subject invention made 
under a subcontract, the Contractor shall promptly notify Patent Counsel 
and identify the subject invention. 

 
(h) REPORTING ON UTILIZATION OF SUBJECT INVENTIONS. 
 

The Contractor agrees to submit to DOE on request, periodic reports, no more 
frequently than annually, on the utilization of a subject invention or on efforts at 
obtaining such utilization that are being made by the Contractor or its licensees or 
assignees.  Such reports shall include information regarding the status of 
development, date of first commercial sale or use, gross royalties received by the 
Contractor, and such other data and information as DOE may reasonably specify.  
The Contractor also agrees to provide additional reports as may be requested by 
DOE in connection with any march-in proceeding undertaken by DOE in 
accordance with paragraph (j) of this clause.  As required by 35 U.S.C. 202(c)(5), 
DOE agrees it will not disclose such information to persons outside the 
Government without permission of the Contractor. 

 
(i) PREFERENCE FOR UNITED STATES INDUSTRY. 
 

Notwithstanding any other provision of this clause, the Contractor agrees that 
neither it nor any assignee will grant to any person the exclusive right to use or 
sell any subject invention in the United States unless such person agrees that any 
product embodying the subject invention or produced through the use of the 
subject invention will be manufactured substantially in the United States.  
However, in individual cases, the requirement for such an agreement may be 
waived by DOE upon a showing by the Contractor or its assignee that reasonable 
but unsuccessful efforts have been made to grant licenses on similar terms to 
potential licensees that would be likely to manufacture substantially in the United 
States or that under the circumstances domestic manufacture is not commercially 
feasible. 
 

(j) MARCH-IN RIGHTS. 
 

The Contractor agrees that, with respect to any subject invention in which it has 
acquired title, DOE has the right in accordance with the procedures in 37 CFR 
401.6 and any DOE supplemental regulations to require the Contractor, an 
assignee or exclusive licensee of a subject invention to grant a nonexclusive, 
partially exclusive, or exclusive license in any field of use to a responsible 
applicant or applicants, upon terms that are reasonable under the circumstances, 
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and, if the Contractor, assignee or exclusive licensee refuses such a request, DOE 
has the right to grant such a license itself if DOE determines that --  
 
(1) Such action is necessary because the Contractor or assignee has not taken, 

or is not expected to take within a reasonable time, effective steps to 
achieve practical application of the subject invention in such field of use; 

 
(2) Such action is necessary to alleviate health or safety needs which are not 

reasonably satisfied by the Contractor, assignee, or their licensees; 
 

(3) Such action is necessary to meet requirements for public use specified by 
Federal regulations and such requirements are not reasonably satisfied by 
the Contractor, assignee, or licensees; or 

 
(4) Such action is necessary because the agreement required by paragraph (i) 

of this clause has not been obtained or waived, or because a licensee of the 
exclusive right to use or sell any subject invention in the United States is 
in breach of such agreement. 

 
(k) SPECIAL PROVISIONS FOR CONTRACTS WITH NONPROFIT 

ORGANIZATIONS.  
 

If the Contractor is a nonprofit organization, it agrees that -- 
 
(1) DOE approval of assignment of rights.  Rights to a subject invention in the 

United States may not be assigned by the Contractor without the approval 
of DOE, except where such assignment is made to an organization which 
has as one of its primary functions the management of inventions; 
provided, that such assignee will be subject to the same provisions of this 
clause as the Contractor. 

 
(2) Small business firm licensees.  It will make efforts that are reasonable 

under the circumstances to attract licensees of subject inventions that are 
small business firms, and that it will give a preference to a small business 
firm when licensing a subject invention if the Contractor determines that 
the small business firm has a plan or proposal for marketing the invention 
which, if executed, is equally as likely to bring the invention to practical 
application as any plans or proposals from applicants that are not small 
business firms; provided, that the Contractor is also satisfied that the small 
business firm has the capability and resources to carry out its plan or 
proposal.  The decision whether to give a preference in any specific case 
will be at the discretion of the Contractor.  However, the Contractor agrees 
that the Secretary of Commerce may review the Contractor’s licensing 
program and decisions regarding small business firm applicants, and the 
Contractor will negotiate changes to its licensing policies, procedures, or 
practices with the Secretary of Commerce when that Secretary’s review 
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discloses that the Contractor could take reasonable steps to more 
effectively implement the requirements of this subparagraph (k)(2). 

 
(3) Contractor licensing of subject inventions.  To the extent that it provides 

the most effective technology transfer, licensing of subject inventions shall 
be administered by Contractor employees on location at the facility. 

 
(l) COMMUNICATIONS. 
 

The Contractor shall direct any notification, disclosure or request provided for in 
this clause to the Patent Counsel assisting the DOE contracting activity. 

 
(m) REPORTS. 
 

(1) Interim reports.  Upon DOE’s request, the Contractor shall submit to 
DOE, no more frequently than annually, a list of subject inventions 
disclosed to DOE during a specified period, or a statement that no subject 
inventions were made during the specified period; and a list of 
subcontracts containing a patent clause and awarded by the Contractor 
during a specified period, or a statement that no such subcontracts were 
awarded during the specified period.  

 
(2) Final reports.  Upon DOE’s request, the Contractor shall submit to DOE, 

prior to closeout of the contract, a list of all subject inventions disclosed 
during the performance period of the contract, or a statement that no 
subject inventions were made during the contract performance period; and 
a list of all subcontracts containing a patent clause and awarded by the 
Contractor during the contract performance period, or a statement that no 
such subcontracts were awarded during the contract performance period. 

 
 
(n) EXAMINATION OF RECORDS RELATING TO SUBJECT INVENTIONS. 
 

(1) Contractor compliance.  Until the expiration of three (3) years after final 
payment under this contract, the Contracting Officer or any authorized 
representative may examine any books (including laboratory notebooks), 
records, documents, and other supporting data of the Contractor, which the 
Contracting Officer or authorized representative deems reasonably 
pertinent to the discovery or identification of subject inventions, including 
exceptional circumstance subject inventions, or to determine Contractor 
compliance with any requirement of this clause. 

 
(2) Unreported inventions.  If the Contracting Officer is aware of an invention 

that is not disclosed by the Contractor to DOE, and the Contracting 
Officer believes the unreported invention may be a subject invention, 
including exceptional circumstance subject inventions, DOE may require 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Section I – Page 96 

the Contractor to submit to DOE a disclosure of the invention for a 
determination of ownership rights. 

 
(3) Confidentiality.  Any examination of records under this paragraph is 

subject to appropriate conditions to protect the confidentiality of the 
information involved.    

 
(4) Power of inspection.  With respect to a subject invention for which the 

Contractor has responsibility for patent prosecution, the Contractor shall 
furnish the Government, upon request by DOE, an irrevocable power to 
inspect and make copies of a prosecution file for any patent application 
claiming the subject invention. 

 
(o) FACILITIES LICENSE. 
 

In addition to the rights of the parties with respect to inventions or discoveries 
conceived or first actually reduced to practice in the course of or under this 
contract, the Contractor agrees to and does hereby grant to the Government an 
irrevocable, nonexclusive, paid-up license in and to any inventions or discoveries 
regardless of when conceived or actually reduced to practice or acquired by the 
Contractor at any time through completion of this contract and which are 
incorporated or embodied in the construction of the facility or which are utilized 
in the operation of the facility or which cover articles, materials, or product 
manufactured at the facility (1) to practice or have practiced by or for the 
Government at the facility, and (2) to transfer such license with the transfer of that 
facility.  Notwithstanding the acceptance or exercise by the Government of these 
rights, the Government may contest at any time the enforceability, validity or 
scope of, or title to, any rights or patents herein licensed. 

 
(p) ATOMIC ENERGY. 

 
(1) Pecuniary awards.  No claim for pecuniary award of compensation under 

the provisions of the Atomic Energy Act of 1954, as amended, may be 
asserted with respect to any invention or discovery made or conceived in 
the course of or under this contract. 

 
(2) Patent agreements.  Except as otherwise authorized in writing by the 

Contracting Officer, the Contractor shall obtain patent agreements to 
effectuate the provisions of subparagraph (p)(1) of this clause from all 
persons who perform any part of the work under this contract, except 
nontechnical personnel, such as clerical employees and manual laborers. 

 
(q) CLASSIFIED INVENTIONS. 
 

(1) Approval for filing a foreign patent application.  The Contractor shall not 
file or cause to be filed an application or registration for a patent 
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disclosing a subject invention related to classified subject matter in any 
country other than the United States without first obtaining the written 
approval of the Contracting Officer. 

 
(2) Transmission of classified subject matter.  If in accordance with this 

clause the Contractor files a patent application in the United States 
disclosing a subject invention that is classified for reasons of security, the 
Contractor shall observe all applicable security regulations covering the 
transmission of classified subject matter.  If the Contractor transmits a 
patent application disclosing a classified subject invention to the United 
States Patent and Trademark Office (USPTO), the Contractor shall submit 
a separate letter to the USPTO identifying the contract or contracts by 
agency and agreement number that require security classification markings 
to be placed on the patent application. 

 
(3) Inclusion of clause in subcontracts.  The Contractor agrees to include the 

substance of this clause in subcontracts at any tier that cover or are likely 
to cover subject matter classified for reasons of security. 

 
(r) PATENT FUNCTIONS. 
 

Upon the written request of the Contracting Officer or Patent Counsel, the 
Contractor agrees to make reasonable efforts to support DOE in accomplishing 
patent-related functions for work arising out of the contract, including, but not 
limited to, the prosecution of patent applications, and the determination of 
questions of novelty, patentability, and inventorship. 

 
(s) EDUCATIONAL AWARDS SUBJECT TO 35 U.S.C. 212. 
 

The Contractor shall notify the Contracting Officer prior to the placement of any 
person subject to 35 U.S.C. 212 in an area of technology or task (1) related to 
exceptional circumstance technology or (2) which is subject to treaties or 
international agreements as set forth in paragraph (b)(3) of this clause or 
agreements other than funding agreements.  The Contracting Officer may 
disapprove of any such placement. 
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(t) ANNUAL APPRAISAL BY PATENT COUNSEL. 
 

Patent Counsel may conduct an annual appraisal to evaluate the Contractor’s 
effectiveness in identifying and protecting subject inventions in accordance with 
DOE policy. 

 
I-129 DEAR 970.5227-12 PATENT RIGHTS MANAGEMENT AND OPERATING 

CONTRACTS, FOR-PROFIT CONTRACTOR, ADVANCE CLASS 
WAIVER (AUG 2002) ALTERNATE 1 (ALTERATION) 

 
[This clause is only applicable if the selected offeror (Contractor) is a For-Profit 
Business entity that may apply for an advance class waiver.  If the selected offeror 
(Contractor) is not a For-Profit Business, then this clause 970.5227-12 shall not apply 
and be marked “Reserved”.] 
 
(a) Definitions. 
 

(1) DOE licensing regulations means the Department of Energy patent 
licensing regulations at 10 CFR Part 781. 

 
(2) DOE patent waiver regulations means the Department of Energy patent 

waiver regulations at 10 CFR Part 784. 
 
(3) Exceptional Circumstance Subject Invention means any subject invention 

in a technical field or related to a task determined by the Department of 
Energy to be subject to an exceptional circumstance under 35 U.S.C. 
202(a)(ii), and in accordance with 37 CFR 401.3(e). 

 
(4) Invention means any invention or discovery which is or may be patentable 

or otherwise protectable under title 35 of the United States Code, or any 
novel variety of plant which is or may be protected under the Plant Variety 
Protection Act (7 U.S.C. 2321, et seq.). 

 
(5) Made when used in relation to any invention means the conception or first 

actual reduction to practice of such invention. 
 
(6) Patent Counsel means DOE Patent Counsel assisting the contracting 

activity. 
 
(7) Practical application means to manufacture, in the case of a composition 

or product; to practice, in the case of a process or method; or to operate, in 
the case of a machine or system; and, in each case, under such conditions 
as to establish that the invention is being utilized and that its benefits are, 
to the extent permitted by law or Government regulations, available to the 
public on reasonable terms. 

 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Section I – Page 99 

(8) Subject Invention means any invention of the contractor conceived or first 
actually reduced to practice in the course of or under this contract, 
provided that in the case of a variety of plant, the date of determination (as 
defined in section 41(d) of the Plant Variety Protection Act, 7 U.S.C. 
2401(d)) shall also occur during the period of contract performance. 

 
(9) Weapons Related Subject Invention means any subject invention 

conceived or first actually reduced to practice in the course of or under 
work funded by or through defense programs, including Department of 
Defense and intelligence reimbursable work, or the Naval Nuclear 
Propulsion Program of the Department of Energy or the National Nuclear 
Security Administration. 

 
(b) Allocation of Principal Rights. 
 

(1) Assignment to the Government.  Except to the extent that rights are 
retained by the Contractor by the granting of an advance class waiver 
pursuant to subparagraph (b)(2) of this clause or a determination of greater 
rights pursuant to subparagraph (b)(7) of this clause, the Contractor agrees 
to assign to the Government the entire right, title, and interest throughout 
the world in and to each subject invention. 

 
(2) Advance class waiver of Government rights to the Contractor.  DOE may 

grant to the Contractor an advance class waiver of Government rights in 
any or all subject inventions, at the time of execution of the contract, such 
that the Contractor may elect to retain the entire right, title and interest 
throughout the world to such waived subject inventions, in accordance 
with the terms and conditions of the advance class waiver.  Unless 
otherwise provided by the terms of the advance class waiver, any rights in 
a subject invention retained by the Contractor under an advance class 
waiver are subject to 35 U.S.C. 203 and the provisions of this clause, 
including the Government license provided for in subparagraph (b)(3) of 
this clause, and any reservations and conditions deemed appropriate by the 
Secretary of Energy or designee. 

 
(3) Government license.  With respect to any subject invention to which the 

Contractor retains title, either under an advance class waiver pursuant to 
subparagraph (b)(2) or a determination of greater rights pursuant to 
subparagraph (b)(7) of this clause, the Government has a nonexclusive, 
nontransferable, irrevocable, paid-up license to practice or have practiced 
for or on behalf of the United States the subject invention throughout the 
world. 

 
(4) Foreign patent rights.  If the Government has title to a subject invention 

and the Government decides against securing patent rights in a foreign 
country for the subject invention, the Contractor may request such foreign 
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patent rights from DOE, and DOE may grant the Contractor's request, 
subject to 35 U.S.C. 203 and the provisions of this clause, including the 
Government license provided for in subparagraph (b)(3) of this clause, and 
any reservations and conditions deemed appropriate by the Secretary of 
Energy or designee. 

 
(5) Exceptional circumstance subject inventions.  Except to the extent that 

rights are retained by the Contractor by a determination of greater rights in 
accordance with subparagraph (b)(7) of this clause, the Contractor does 
not have the right to retain title to any exceptional circumstance subject 
inventions and agrees to assign to the Government the entire right, title, 
and interest, throughout the world, in and to any exceptional circumstance 
subject inventions. 

 
(i) Inventions within or relating to the following fields of technology 

are exceptional circumstance subject inventions: 
 

(A) uranium enrichment technology; 
 
(B) storage and disposal of civilian high-level nuclear waste 

and spent fuel technology; and 
 
(C) national security technologies classified or sensitive under 

Section 148 of the Atomic Energy Act (42 U.S.C. 2168). 
 
(ii) Inventions made under any agreement, contract or subcontract 

related to the following initiatives or programs are exceptional 
circumstance subject inventions: 

 
(A) DOE Steel Initiative and Metals Initiative;  
 
(B) U.S. Advanced Battery Consortium; and 
 
(C) any funding agreement which is funded in part by the 

Electric Power Research Institute (EPRI) or the Gas 
Research Institute (GRI). 

 
(iii) DOE reserves the right to unilaterally amend this contract to 

modify, by deletion or insertion, technical fields, programs, 
initiatives, and/or other classifications for the purpose of defining 
DOE exceptional circumstance subject inventions. 

 
(6) Treaties and international agreements.  Any rights acquired by the 

Contractor in subject inventions are subject to any disposition of right, 
title, or interest in or to subject inventions provided for in treaties or 
international agreements identified in the Contract’s Section J Appendix 
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entitled “All In Force Bilateral Agreements.”  DOE reserves the right to 
unilaterally amend this contract to identify specific treaties or international 
agreements entered into or to be entered into by the Government after the 
effective date of this contract and to effectuate those license or other rights 
which are necessary for the Government to meet its obligations to foreign 
governments, their nationals and international organizations under such 
treaties or international agreements with respect to subject inventions 
made after the date of the amendment. 

 
(7) Contractor request for greater rights.  The Contractor may request greater 

rights in an identified subject invention, including an exceptional 
circumstance subject invention, to which the Contractor does not have the 
right to elect to retain title, in accordance with the DOE patent waiver 
regulations, by submitting such a request in writing to Patent Counsel with 
a copy to the Contracting Officer at the time the subject invention is first 
disclosed to DOE pursuant to subparagraph (c)(1) of this clause, or not 
later than eight (8) months after such disclosure, unless a longer period is 
authorized in writing by the Contracting Officer for good cause shown in 
writing by the Contractor. DOE may grant or refuse to grant such a request 
by the Contractor.  Unless otherwise provided in the greater rights 
determination, any rights in a subject invention obtained by the Contractor 
under a determination of greater rights is subject to 35 U.S.C. 203 and the 
provisions of this clause, including the Government license provided for in 
subparagraph (b)(3) of this clause, and to any reservations and conditions 
deemed appropriate by the Secretary of Energy or designee. 

 
(8) Contractor employee-inventor rights.  If the Contractor does not elect to 

retain title to a subject invention or does not request greater rights in a 
subject invention, including an exceptional circumstance subject 
invention, to which the Contractor does not have the right to elect to retain 
title, a Contractor employee-inventor, after consultation with the 
Contractor and with written authorization from the Contractor in 
accordance with 10 CFR 784.9(b)(4), may request greater rights, including 
title, in the subject invention or the exceptional circumstance invention 
from DOE, and DOE may grant or refuse to grant such a request by the 
Contractor employee-inventor. 

 
(9) Government assignment of rights in Government employees' subject 

inventions.  If a DOE employee is a joint inventor of a subject invention to 
which the Contractor has rights, DOE may assign or refuse to assign any 
rights in the subject invention acquired by the Government from the DOE 
employee to the Contractor, consistent with 48 CFR 27.304-1(d).  Unless 
otherwise provided in the assignment, the rights assigned to the Contractor 
are subject to the Government license provided for in subparagraph (b)(3) 
of this clause, and to any provision of this clause applicable to subject 
inventions in which rights are retained by the Contractor, and to any 
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reservations and conditions deemed appropriate by the Secretary of 
Energy or designee.  The Contractor shall share royalties collected for the 
manufacture, use or sale of the subject invention with the DOE employee. 

 

(c) Subject Invention Disclosure, Election of Title, and Filing of Patent Application 
by Contractor. 

 
(1) Subject invention disclosure.  The Contractor shall disclose each subject 

invention to Patent Counsel with a copy to the Contracting Officer within 
two (2) months after an inventor discloses it in writing to Contractor 
personnel responsible for patent matters or, if earlier, within six (6) 
months after the Contractor has knowledge of the subject invention, but in 
any event before any on sale, public use, or publication of the subject 
invention. The disclosure to DOE shall be in the form of a written report 
and shall include: 

 
(i) the contract number under which the subject invention was made; 
 
(ii) the inventor(s) of the subject invention; 
 
(iii) a description of the subject invention in sufficient technical detail 

to convey a clear understanding of the nature, purpose and 
operation of the subject invention, and of the physical, chemical, 
biological or electrical characteristics of the subject invention, to 
the extent known by the Contractor at the time of the disclosure; 

 
(iv) the date and identification of any publication, on sale or public use 

of the invention;  
 
(v) the date and identification of any submissions for publication of 

any manuscripts describing the invention, and a statement of 
whether the manuscript is accepted for publication, to the extent 
known by the Contractor at the time of the disclosure;  

 
(vi) a statement indicating whether the subject invention is an 

exceptional circumstance subject invention, related to national 
security, or subject to a treaty or an international agreement, to the 
extent known or believed by Contractor at the time of the 
disclosure;  

 
(vii) all sources of funding by Budget and Resources (B&R) code; and  
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(viii) the identification of any agreement relating to the subject 
invention, including Cooperative Research and Development 
Agreements and Work-for-Others agreements. 

 
Unless the Contractor contends otherwise in writing at the time the invention is 
disclosed, inventions disclosed to DOE under this paragraph are deemed made in 
the manner specified in Sections (a)(1) and (a)(2) of 42 U.S.C. 5908. 

 
(2) Publication after disclosure.  After disclosure of the subject invention to 

the DOE, the Contractor shall promptly notify Patent Counsel of the 
acceptance for publication of any manuscript describing the subject 
invention or of any expected or on sale or public use of the subject 
invention, known by the Contractor.  The Contractor shall obtain approval 
from Patent Counsel prior to any release or publication of information 
concerning an exceptional circumstance subject invention or any subject 
invention related to a treaty or international agreement. 

 
(3) Election by the Contractor under an advance class waiver.  If the 

Contractor has the right to elect to retain title to subject inventions under 
an advance class waiver granted in accordance with subparagraph (b)(2) of 
this clause, and unless otherwise provided for by the terms of the advance 
class waiver, the Contractor shall elect in writing whether or not to retain 
title to any subject invention by notifying DOE within two (2) years of the 
date of the disclosure of the subject invention to DOE, in accordance with 
subparagraph (c)(1) of this clause.  The notification shall identify the 
advance class waiver, state the countries, including the United States, in 
which rights are retained, and certify that the subject invention is not an 
exceptional circumstance subject invention or subject to a treaty or 
international agreement.  If a publication, on sale or public use of the 
subject invention has initiated the 1-year statutory period under 35 U.S.C. 
102(b), the period for election may be shortened by DOE to a date that is 
no more than sixty (60) days prior to the end of the 1-year statutory 
period. 

 
(4) Filing of patent applications by the Contractor under an advance class 

waiver.  If the Contractor has the right to retain title to a subject invention 
in accordance with an advance class waiver pursuant to subparagraph 
(b)(2) of this clause or a determination of greater rights pursuant to 
paragraph (b)(7) of this clause, and unless otherwise provided for by the 
terms of the advance class waiver or greater rights determination, the 
Contractor shall file an initial patent application claiming the subject 
invention to which it retains title either within one (1) year after the 
Contractor's election to retain or grant of title to the subject invention or 
prior to the end of any 1-year statutory period under 35 U.S.C. 102(b), 
whichever occurs first.  Any patent applications filed by the Contractor in 
foreign countries or international patent offices shall be filed within either 
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ten (10) months of the corresponding initial patent application or, if such 
filing has been prohibited by a Secrecy Order, within six (6) months from 
the date permission is granted by the Commissioner of Patents and 
Trademarks to file foreign patent applications. 

 
(5) Submission of patent information and documents.  If the Contractor files a 

domestic or foreign patent application claiming a subject invention, the 
Contractor shall promptly submit to Patent Counsel the following 
information and documents: 

 
(i) The filing date, serial number, title, and a copy of the patent 

application (including an English-language version if filed in a 
language other than English); 

 
(ii) An executed and approved instrument fully confirmatory of all 

Government rights in the subject invention; and 
 
(iii) The patent number, issue date, and a copy of any issued patent 

claiming the subject invention. 
 

(6) Contractor's request for an extension of time.  Requests for an extension of 
the time to disclose a subject invention, to elect to retain title to a subject 
invention, or to file a patent application under subparagraphs (c)(1), (3), 
and (4) of this clause may be granted at the discretion of Patent Counsel or 
DOE. 

 
(7) Duplication and disclosure of documents.  The Government may duplicate 

and disclose subject invention disclosures and all other reports and papers 
furnished or required to be furnished pursuant to this clause; provided, 
however, that any such duplication or disclosure by the Government is 
subject to 35 U.S.C. 205 and 37 CFR Part 40. 

 
(d) Conditions When the Government May Obtain Title Notwithstanding an Advance 

Class Waiver. 
 

(1) Return of title to a subject invention.  If the Contractor requests that DOE 
acquire title or rights from the Contractor in a subject invention, including 
an exceptional circumstance subject invention, to which the Contractor 
retained title or rights under subparagraph (b)(2) or subparagraph (b)(7) of 
this clause, DOE may acquire such title or rights from the Contractor, or 
DOE may decide against acquiring such title or rights from the Contractor, 
at DOE's sole discretion. 

 
(2) Failure to disclose or elect to retain title.  Title vests in DOE and DOE 

may request, in writing, a formal assignment of title to a subject invention 
from the Contractor, and the Contractor shall convey title to the subject 
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invention to DOE, if the Contractor elects not to retain title to the subject 
invention under an advance class waiver, or the Contractor fails to disclose 
or fails to elect to retain title to the subject invention within the times 
specified in subparagraphs (c)(1) and (c)(3) of this clause. 

 
(3) Failure to file domestic or foreign patent applications.  In those countries 

in which the Contractor fails to file a patent application within the times 
specified in subparagraph (c)(4) of this clause, DOE may request, in 
writing, title to the subject invention from the Contractor, and the 
Contractor shall convey title to the subject invention to DOE; provided, 
however, that if the Contractor has filed a patent application in any 
country after the times specified in subparagraph (c)(4) of this clause, but 
prior to its receipt of DOE's written request for title, the Contractor 
continues to retain title in that country. 

 
(4) Discontinuation of patent protection by the Contractor.  If the Contractor 

decides to discontinue the prosecution of a patent application, the payment 
of maintenance fees, or the defense of a subject invention in a 
reexamination or opposition proceeding, in any country, DOE may 
request, in writing, title to the subject invention from the Contractor, and 
the Contractor shall convey title to the subject invention to DOE. 

 
(5) Termination of advance class waiver.  DOE may request, in writing, title 

to any subject inventions from the Contractor, and the Contractor shall 
convey title to the subject inventions to DOE, if the advance class waiver 
granted under subparagraph (b)(2) of this clause is terminated under 
paragraph (u) of this clause. 

 
(e) Minimum Rights of the Contractor. 
 

(1) Request for a Contractor license.  Except for subject inventions that the 
Contractor fails to disclose within the time periods specified at 
subparagraph (c)(1) of this clause, the Contractor may request a revocable, 
nonexclusive, royalty-free license in each patent application filed in any 
country claiming a subject invention and any resulting patent in which the 
Government obtains title, and DOE may grant or refuse to grant such a 
request by the Contractor.  If DOE grants the Contractor's request for a 
license, the Contractor's license extends to its domestic subsidiaries and 
affiliates, if any, within the corporate structure of which the Contractor is a 
party and includes the right to grant sublicenses of the same scope to the 
extent the Contractor was legally obligated to do so at the time the 
contract was awarded. 

 
(2) Transfer of a Contractor license.  DOE shall approve any transfer of the 

Contractor's license in a subject invention, and DOE may determine that 
the Contractor's license is non-transferrable, on a case-by-case basis. 
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(3) Revocation or modification of a Contractor license.  DOE may revoke or 

modify the Contractor's domestic license to the extent necessary to 
achieve expeditious practical application of the subject invention pursuant 
to an application for an exclusive license submitted in accordance with 
applicable provisions in 37 CFR Part 404 and DOE licensing regulations.  
DOE may not revoke the Contractor's domestic license in that field of use 
or the geographical areas in which the Contractor, its licensees or its 
domestic subsidiaries or affiliates have achieved practical applications and 
continues to make the benefits of the invention reasonably accessible to 
the public.  DOE may revoke or modify the Contractor's license in any 
foreign country to the extent the Contractor, its licensees, or its domestic 
subsidiaries or affiliates failed to achieve practical application in that 
foreign country. 

 
(4) Notice of revocation or modification of a Contractor license.  Before 

revocation or modification of the license, DOE shall furnish the 
Contractor a written notice of its intention to revoke or modify the license, 
and the Contractor shall be allowed thirty (30) days from the date of the 
notice (or such other time as may be authorized by DOE for good cause 
shown by the Contractor) to show cause why the license should not be 
revoked or modified.  The Contractor has the right to appeal any decision 
concerning the revocation or modification of its license, in accordance 
with applicable regulations in 37 CFR Part 404 and DOE licensing 
regulations. 

 
(f) Contractor Action to Protect the Government's Interest. 
 

(1) Execution and delivery of title or license instruments.  The Contractor 
agrees to execute or have executed, and to deliver promptly to DOE all 
instruments necessary to accomplish the following actions: 

 
(i) establish or confirm the Government's rights throughout the world 

in subject inventions to which the Contractor elects to retain title; 
 
(ii) convey title in a subject invention to DOE pursuant to 

subparagraph (b)(5) and paragraph (d) of this clause; or 
 
(iii) enable the Government to obtain patent protection throughout the 

world in a subject invention to which the Government has title. 
 
(2) Contractor employee agreements.  The Contractor agrees to require, by 

written agreement, its employees, other than clerical and nontechnical 
employees, to disclose promptly in writing to Contractor personnel 
identified as responsible for the administration of patent matters and in a 
format suggested by the Contractor, each subject invention made under 
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this contract, and to execute all papers necessary to file patent applications 
claiming subject inventions or to establish the Government's rights in the 
subject inventions.  This disclosure format shall at a minimum include the 
information required by subparagraph (c)(1) of this clause.  The 
Contractor shall instruct such employees, through employee agreements or 
other suitable educational programs, on the importance of reporting 
inventions in sufficient time to permit the filing of patent applications 
prior to U.S. or foreign statutory bars. 

 
(3) Contractor procedures for reporting subject inventions to DOE.  The 

Contractor agrees to establish and maintain effective procedures for 
ensuring the prompt identification and timely disclosure of subject 
inventions to DOE.  The Contractor shall submit a written description of 
such procedures to the Contracting Officer, upon request, for evaluation 
and approval of the effectiveness of such procedures by the Contracting 
Officer. 

 
(4) Notification of discontinuation of patent protection.  With respect to any 

subject invention for which the Contractor has responsibility for patent 
prosecution, the Contractor shall notify Patent Counsel of any decision to 
discontinue the prosecution of a patent application, payment of 
maintenance fees, or defense of a subject invention in a reexamination or 
opposition proceeding, in any country, not less than thirty (30) days before 
the expiration of the response period for any action required by the 
corresponding patent office. 

 
(5) Notification of Government rights.  With respect to any subject invention 

to which the Contractor has title, the Contractor agrees to include, within 
the specification of any United States patent application and within any 
patent issuing thereon claiming a subject invention, the following 
statement, "This invention was made with Government support under 
(identify the contract) awarded by the United States Department of 
Energy. The Government has certain rights in the invention." 

 
(6) Avoidance of Royalty Charges.  If the Contractor licenses a subject 

invention, the Contractor agrees to avoid royalty charges on acquisitions 
involving Government funds, including funds derived through a Military 
Assistance Program of the Government or otherwise derived through the 
Government, to refund any amounts received as royalty charges on a 
subject invention in acquisitions for, or on behalf of, the Government, and 
to provide for such refund in any instrument transferring rights in the 
subject invention to any party. 

 
(7) DOE approval of assignment of rights.  Rights in a subject invention in the 

United States may not be assigned by the Contractor without the approval 
of DOE. 
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(8) Small business firm licensees.  The Contractor shall make efforts that are 

reasonable under the circumstances to attract licensees of subject 
inventions that are small business firms, and may give a preference to a 
small business firm when licensing a subject invention if the Contractor 
determines that the small business firm has a plan or proposal for 
marketing the invention which, if executed, is equally as likely to bring the 
invention to practical application as any plans or proposals from applicants 
that are not small business firms; provided, the Contractor is also satisfied 
that the small business firm has the capability and resources to carry out 
its plan or proposal.  The decision as to whether to give a preference in 
any specific case is at the discretion of the Contractor. 

 
(9) Contractor licensing of subject inventions.  To the extent that it provides 

the most effective technology transfer, licensing of subject inventions shall 
be administered by Contractor employees on location at the facility. 

 
(g) Subcontracts. 
 

(1) Subcontractor subject inventions.  The Contractor shall not obtain rights in 
the subcontractor's subject inventions as part of the consideration for 
awarding a subcontract. 

 
(2) Inclusion of patent rights clause-non-profit organization or small business 

firm subcontractors.  Unless otherwise authorized or directed by the 
Contracting Officer, the Contractor shall include the patent rights clause at 
48 CFR 952.227-11, suitably modified to identify the parties, in all 
subcontracts, at any tier, for experimental, developmental, demonstration 
or research work to be performed by a small business firm or domestic 
nonprofit organization, except subcontracts which are subject to 
exceptional circumstances in accordance with 35 U.S.C. 202 and 
subparagraph (b)(5) of this clause. 

 
(3) Inclusion of patent rights clause-subcontractors other than non-profit 

organizations or small business firms.  Except for the subcontracts 
described in subparagraph (g)(2) of this clause, the Contractor shall 
include the patent rights clause at 48 CFR 952.227-13, suitably modified 
to identify the parties and any applicable exceptional circumstance, in any 
contract for experimental, developmental, demonstration or research work. 

 
(4) DOE and subcontractor contract.  With respect to subcontracts at any tier, 

DOE, the subcontractor and Contractor agree that the mutual obligations 
of the parties created by this clause constitute a contract between the 
subcontractor and DOE with respect to those matters covered by this 
clause; provided, however, that nothing in this paragraph is intended to 
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confer any jurisdiction under the Contract Disputes Act in connection with 
proceedings under paragraph (j) of this clause. 

 
(5) Subcontractor refusal to accept terms of patent rights clause.  If a 

prospective subcontractor refuses to accept the terms of a patent rights 
clause, the Contractor shall promptly submit a written notice to the 
Contracting Officer stating the subcontractor's reasons for such refusal and 
including relevant information for expediting disposition of the matter; 
and the Contractor shall not proceed with the subcontract without the 
written authorization of the Contracting Officer. 

 
(6) Notification of award of subcontract.  Upon the award of any subcontract 

at any tier containing a patent rights clause, the Contractor shall promptly 
notify the Contracting Officer in writing and identify the subcontractor, 
the applicable patent rights clause, the work to be performed under the 
subcontract, and the dates of award and estimated completion.  Upon 
request of the Contracting Officer, the Contractor shall furnish a copy of a 
subcontract. 

 
(7) Identification of subcontractor subject inventions.  If the Contractor in the 

performance of this contract becomes aware of a subject invention made 
under a subcontract, the Contractor shall promptly notify Patent Counsel 
and identify the subject invention, with a copy of the notification and 
identification to the Contracting Officer. 

 
(h) Reporting on Utilization of Subject Inventions.  Upon request by DOE, the 

Contractor agrees to submit periodic reports, no more frequently than annually, 
describing the utilization of a subject invention or efforts made by the Contractor 
or its licensees or assignees to obtain utilization of the subject invention.  The 
reports shall include information regarding the status of development, date of first 
commercial sale or use, gross royalties received by the Contractor, and other data 
and information reasonably specified by DOE.  Upon request by DOE, the 
Contractor also agrees to provide reports in connection with any march-in 
proceedings undertaken by DOE, in accordance with paragraph (j) of this clause.  
If any data or information reported by the Contractor in accordance with this 
provision is considered privileged and confidential by the Contractor, its licensee, 
or assignee and the Contractor properly marks the data or information privileged 
or confidential, DOE agrees not to disclose such information to persons outside 
the Government, to the extent permitted by law.  

 
(i) Preference for United States Industry.  Notwithstanding any other provision of 

this clause the Contractor agrees that with respect to any subject invention in 
which it retains title, neither it nor any assignee may grant to any person the 
exclusive right to use or sell any subject invention in the United States unless such 
person agrees that any products embodying the subject invention or produced 
through the use of the subject invention will be manufactured substantially in the 
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United States.  However, in individual cases, DOE may waive the requirement for 
such an agreement upon a showing by the Contractor or its assignee that 
reasonable but unsuccessful efforts have been made to grant licenses on similar 
terms to potential licensees that would be likely to manufacture substantially in 
the United States or that under the circumstances domestic manufacture is not 
commercially feasible. 

 
(j) March-In Rights.  With respect to any subject invention to which the Contractor 

has elected to retain or is granted title, DOE may, in accordance with the 
procedures in the DOE patent waiver regulations, require the Contractor, an 
assignee or exclusive licensee of a subject invention to grant a nonexclusive, 
partially exclusive or exclusive license in any field of use to a responsible 
applicant or applicants, upon terms that are reasonable under the circumstances.  
If the Contractor, assignee or exclusive licensee refuses such a request, DOE has 
the right to grant such a license itself if DOE determines that- 
 
(1) Such action is necessary because the Contractor or assignee has not taken, 

or is not expected to take within a reasonable time, effective steps to 
achieve practical application of the subject invention in such field of use; 

 
(2) Such action is necessary to alleviate health or safety needs that are not 

reasonably satisfied by the Contractor, assignee, or their licensees; 
 
(3) Such action is necessary to meet requirements for public use specified by 

government regulations and such requirements are not reasonably satisfied 
by the Contractor, assignee, or licensees; or 

 
(4) Such action is necessary because the agreement to substantially 

manufacture in the United States and required by paragraph (i) of this 
clause has neither been obtained nor waived or because a licensee of the 
exclusive right to use or sell any subject invention in the United States is 
in breach of such agreement. 

 
(k) Communications.  The Contractor shall direct any notification, disclosure, or 

request provided for in this clause to the Patent Counsel identified in the contract. 
 
 
(l) Reports. 
 

(1) Interim reports.  Upon DOE's request, the Contractor shall submit to DOE, 
no more frequently than annually, a list of subject inventions disclosed to 
DOE during a specified period, or a statement that no subject inventions 
were made during the specified period; and/or a list of subcontracts 
containing a patent clause and awarded by the Contractor during a 
specified period, or a statement that no such subcontracts were awarded 
during the specified period.  The interim report shall state whether the 
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Contractor's invention disclosures were submitted to DOE in accordance 
with the requirements of subparagraphs (f)(3) and (f)(4) of this clause. 

 
(2) Final reports.  Upon DOE's request, the Contractor shall submit to DOE, 

prior to closeout of the contract or within three (3) months of the date of 
completion of the contracted work, a list of all subject inventions disclosed 
during the performance period of the contract, or a statement that no 
subject inventions were made during the contract performance period; 
and/or a list of all subcontracts containing a patent clause and awarded by 
the Contractor during the contract performance period, or a statement that 
no such subcontracts were awarded during the contract performance 
period. 

 
(m) Facilities License.  In addition to the rights of the parties with respect to 

inventions or discoveries conceived or first actually reduced to practice in the 
course of or under this contract, the Contractor agrees to and does hereby grant to 
the Government an irrevocable, nonexclusive, paid-up license in and to any 
inventions or discoveries regardless of when conceived or actually reduced to 
practice or acquired by the contractor at any time through completion of this 
contract and which are incorporated or embodied in the construction of the facility 
or which are utilized in the operation of the facility or which cover articles, 
materials, or products manufactured at the facility 

 
(1) to practice or have practiced by or for the Government at the facility, and 
 
(2) to transfer such license with the transfer of that facility. Notwithstanding 

the acceptance or exercise by the Government of these rights, the 
Government may contest at any time the enforceability, validity or scope 
of, or title to, any rights or patents herein licensed. 

 
(n) Atomic Energy. 
 

(1) Pecuniary awards.  No claim for pecuniary award of compensation under 
the provisions of the Atomic Energy Act of 1954, as amended, may be 
asserted with respect to any invention or discovery made or conceived in 
the course of or under this contract. 

 
(2) Patent Agreements.  Except as otherwise authorized in writing by the 

Contracting Officer, the Contractor shall obtain patent agreements to 
effectuate the provisions of subparagraph (o)(1) of this clause from all 
persons who perform any part of the work under this contract, except 
nontechnical personnel, such as clerical employees and manual laborers. 

 
(o) Classified Inventions. 
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(1) Approval for filing a foreign patent application.  The Contractor shall not 
file or cause to be filed an application or registration for a patent 
disclosing a subject invention related to classified subject matter in any 
country other than the United States without first obtaining the written 
approval of the Contracting Officer. 

 
(2) Transmission of classified subject matter.  If in accordance with this 

clause the Contractor files a patent application in the United States 
disclosing a subject invention that is classified for reasons of security, the 
Contractor shall observe all applicable security regulations covering the 
transmission of classified subject matter.  If the Contractor transmits a 
patent application disclosing a classified subject invention to the United 
States Patent and Trademark Office (USPTO), the Contractor shall submit 
a separate letter to the USPTO identifying the contract or contracts by 
agency and agreement number that require security classification markings 
to be placed on the patent application. 

 
(3) Inclusion of clause in subcontracts.  The Contractor agrees to include the 

substance of this clause in subcontracts at any tier that cover or are likely 
to cover subject matter classified for reasons of security. 

 
(p) Examination of Records Relating to Inventions. 
 

(1) Contractor compliance.  Until the expiration of three (3) years after final 
payment under this contract, the Contracting Officer or any authorized 
representative may examine any books (including laboratory notebooks), 
records, and documents and other supporting data of the Contractor, which 
the Contracting Officer or authorized representative deems reasonably 
pertinent to the discovery or identification of subject inventions, including 
exceptional circumstance subject inventions, or to determine Contractor 
(and inventor) compliance with the requirements of this clause, including 
proper identification and disclosure of subject inventions, and 
establishment and maintenance of invention disclosure procedures. 

 
(2) Unreported inventions.  If the Contracting Officer is aware of an invention 

that is not disclosed by the Contractor to DOE, and the Contracting 
Officer believes the unreported invention may be a subject invention, 
DOE may require the Contractor to submit to DOE a disclosure of the 
invention for a determination of ownership rights. 

 
(3) Confidentiality.  Any examination of records under this paragraph is 

subject to appropriate conditions to protect the confidentiality of the 
information involved. 

 
(4) Power of inspection.  With respect to a subject invention for which the 

Contractor has responsibility for patent prosecution, the Contractor shall 
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furnish the Government, upon request by DOE, an irrevocable power to 
inspect and make copies of a prosecution file for any patent application 
claiming the subject invention. 

 
(q) Patent Functions.  Upon the written request of the Contracting Officer or Patent 

Counsel, the Contractor agrees to make reasonable efforts to support DOE in 
accomplishing patent-related functions for work arising out of the contract, 
including, but not limited to, the prosecution of patent applications, and the 
determination of questions of novelty, patentability, and inventorship. 

 
(r) Educational Awards Subject to 35 U.S.C. 212.  The Contractor shall notify the 

Contracting Officer prior to the placement of any person subject to 35 U.S.C. 212 
in an area of technology or task (1) related to exceptional circumstance 
technology or (2) any person who is subject to treaties or international agreements 
as set forth in paragraph (b)(6) of this clause or to agreements other than funding 
agreements. The Contracting Officer may disapprove of any such placement. 

 
(s) Annual Appraisal by Patent Counsel.  Patent Counsel may conduct an annual 

appraisal to evaluate the Contractor's effectiveness in identifying and protecting 
subject inventions in accordance with DOE policy. 

 
(t) Publication.  The Contractor shall receive approval from Patent Counsel prior to 

releasing or publishing information regarding scientific or technical developments 
conceived or first actually reduced to practice in the course of or under this 
contract, to ensure such release or publication does not adversely affect the patent 
rights of DOE or the Contractor.   

 
(u) Termination of Contractor's Advance Class Waiver.  If a request by the 

Contractor for an advance class waiver pursuant to subparagraph (b)(2) of this 
clause or a determination of greater rights pursuant to paragraph (c) of this clause 
contains false material statements or fails to disclose material facts, and DOE 
relies on the false statements or omissions in granting the Contractor's request, the 
waiver or grant of any Government rights (in whole or in part) to the subject 
invention(s) may be terminated at the discretion of the Secretary of Energy or 
designee.  Prior to termination, DOE shall provide the Contractor with written 
notification of the termination, including a statement of facts in support of the 
termination, and the Contractor shall be allowed thirty (30) days, or a longer 
period authorized by the Secretary of Energy or designee for good cause shown in 
writing by the Contractor, to show cause for not terminating the waiver or grant.  
Any termination of an advance class waiver or a determination of greater rights is 
subject to the Contractor's license as provided for in paragraph (f) of this clause. 
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I-130 DEAR 970.5231-4 PREEXISTING CONDITIONS (DEC 2000) 
ALTERNATE I (DEC 2000) (ALTERATION) 

 
[This Alternate I clause is only applicable if the selected offeror (Contractor) is the 
predecessor contractor.  If this condition is not met, then this clause shall be 
“Reserved”.] 

 
(a) Any liability, obligation, loss, damage, claim (including without limitation, a 

claim involving strict or absolute liability), action, suit, civil fine or penalty, cost, 
expense or disbursement, which may be incurred or imposed, or asserted by any 
party and arising out of any condition, act or failure to act which occurred before 
June 1, 2006, in conjunction with the management and operation of the Los 
Alamos National Laboratory, shall be deemed incurred under Contract No. W-
7405-ENG-36.   

 
(b) The obligations of the Department of Energy under this clause are subject to the 

availability of appropriated funds. 
 

I-131 DEAR 970.5231-4 PREEXISTING CONDITIONS (DEC 2000) 
ALTERNATE II (DEC 2000) (ALTERATION) 

 
[This Alternate II clause is only applicable if the selected offeror (Contractor) has not 
previously worked at LANL.  If this condition is not met, then this clause shall be 
“Reserved”.] 

 
(a) The Department of Energy agrees to reimburse the contractor, and the contractor 

shall not be held responsible, for any liability (including without limitation, a 
claim involving strict or absolute liability and any civil fine or penalty), expense, 
or remediation cost, but limited to those of a civil nature, which may be incurred 
by, imposed on, or asserted against the contractor arising out of any condition, 
act, or failure to act which occurred before the contractor assumed responsibility 
on June 1, 2006.  To the extent the acts or omissions of the contractor cause or 
add to any liability, expense or remediation cost resulting from conditions in 
existence prior to June 1, 2006, the contractor shall be responsible in accordance 
with the terms and conditions of this contract. 

 
(b) The obligations of the Department of Energy under this clause are subject to the 

availability of appropriated funds. 
 

(c) The contractor has the duty to inspect the facilities and sites and timely identify to 
the contracting officer those conditions which it believes could give rise to a 
liability, obligation, loss, damage, penalty, fine, claim, action, suit, cost, expense, 
or disbursement or areas of actual or potential noncompliance with the terms and 
conditions of this contract or applicable law or regulation.  The contractor has the 
responsibility to take corrective action, as directed by the contracting officer and 
as required elsewhere in this contract. 
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I-132 DEAR 970.5232-2 PAYMENTS AND ADVANCES (DEC 2000) - 

ALTERNATE III (DEC 2000) 
 

(a) Installments of fixed-fee.  The fixed-fee payable under this contract shall become 
due and payable in periodic installments in accordance with a schedule 
determined by the contracting officer.  Fixed-fee payments shall be made by 
direct payment or withdrawn from funds advanced or available under this 
contract, as determined by the contracting officer.  The contracting officer may 
offset against any such fee payment the amounts owed to the Government by the 
contractor, including any amounts owed for disallowed costs under this contract.  
No fixed-fee payment may be withdrawn against the payments cleared financing 
arrangement without prior written approval of the contracting officer. 

 
(b) Payments on Account of Allowable Costs.  The contracting officer and the 

contractor shall agree as to the extent to which payment for allowable costs or 
payments for other items specifically approved in writing by the contracting 
officer (for example, negotiated fixed amounts) shall be made from advances of 
Government funds.  When pension contributions are paid by the contractor to the 
retirement fund less frequently than quarterly, accrued costs therefor shall be 
excluded from costs for payment purposes until such costs are paid.  If pension 
contributions are paid on a quarterly or more frequent basis, accrual therefor may 
be included in costs for payment purposes, provided that they are paid to the fund 
within 30 days after the close of the period covered.  If payments are not made to 
the fund within such 30-day period, pension contribution costs shall be excluded 
from cost for payment purposes until payment has been made. 

 
(c) Special financial institution account--use.  All advances of Government funds 

shall be withdrawn pursuant to a payments cleared financing arrangement 
prescribed by DOE in favor of the financial institution or, at the option of the 
Government, shall be made by direct payment or other payment mechanism to the 
contractor, and shall be deposited only in the special financial institution account 
referred to in the Special Financial Institution Account Agreement, which is 
incorporated into the Contract Section J Appendix entitled “Special Financial 
Institution Agreement For Use With The Payments-Cleared Financing 
Arrangement.”  No part of the funds in the special financial institution account 
shall be commingled with any funds of the contractor or used for a purpose other 
than that of making payments for costs allowable and, if applicable, fees earned 
under this contract, negotiated fixed amounts, or payments for other items 
specifically approved in writing by the contracting officer.  If the contracting 
officer determines that the balance of such special financial institution account 
exceeds the contractor's current needs, the contractor shall promptly make such 
disposition of the excess as the contracting officer may direct. 

 
(d) Title to funds advanced.  Title to the unexpended balance of any funds advanced 

and of any special financial institution account established pursuant to this clause 
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shall remain in the Government and be superior to any claim or lien of the 
financial institution of deposit or others.  It is understood that an advance to the 
contractor hereunder is not a loan to the contractor, and will not require the 
payment of interest by the contractor, and that the contractor acquires no right, 
title or interest in or to such advance other than the right to make expenditures 
therefrom, as provided in this clause. 

 
(e) Financial settlement.  The Government shall promptly pay to the contractor the 

unpaid balance of allowable costs and fee upon termination of the work, 
expiration of the term of the contract, or completion of the work and its 
acceptance by the Government after: 

 
(1) Compliance by the contractor with DOE's patent clearance requirements, 

and 
 
(2) The furnishing by the contractor of: 
 

(i) An assignment of the contractor's rights to any refunds, rebates, 
allowances, accounts receivable, collections accruing to the 
contractor in connection with the work under this contract, or other 
credits applicable to allowable costs under the contract; 

 
(ii) A closing financial statement; 
 
(iii) The accounting for Government-owned property required by the 

clause entitled "Property"; and 
 
(iv) A release discharging the Government, its officers, agents, and 

employees from all liabilities, obligations, and claims arising out 
of or under this contract subject only to the following exceptions: 
 
(A) Specified claims in stated amounts or in estimated amounts 

where the amounts are not susceptible to exact statement by 
the contractor; 

 
(B) Claims, together with reasonable expenses incidental 

thereto, based upon liabilities of the contractor to third 
parties arising out of the performance of this contract; 
provided that such claims are not known to the contractor 
on the date of the execution of the release; and provided 
further that the contractor gives notice of such claims in 
writing to the contracting officer promptly, but not more 
than one (1) year after the contractor's right of action first 
accrues.  In addition, the contractor shall provide prompt 
notice to the contracting officer of all potential claims 
under this clause, whether in litigation or not (see also 
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Contract Clause entitled "Insurance--Litigation and 
Claims"); 

 
(C) Claims for reimbursement of costs (other than expenses of 

the contractor by reason of any indemnification of the 
Government against patent liability), including reasonable 
expenses incidental thereto, incurred by the contractor 
under the provisions of this contract relating to patents; and 

 
(D) Claims recognizable under the clause entitled, Nuclear 

Hazards Indemnity Agreement. 
 

(3) In arriving at the amount due the contractor under this clause, there shall 
be deducted, 

 
(i) any claim which the Government may have against the contractor 

in connection with this contract, and 
 
(ii) deductions due under the terms of this contract, and not otherwise 

recovered by or credited to the Government.  The unliquidated 
balance of the special financial institution account may be applied 
to the amount due and any balance shall be returned to the 
Government forthwith. 

 
(f) Claims.  Claims for credit against funds advanced for payment shall be 

accompanied by such supporting documents and justification as the contracting 
officer shall prescribe. 

 
(g) Discounts.  The contractor shall take and afford the Government the advantage of 

all known and available cash and trade discounts, rebates, allowances, credits, 
salvage, and commissions unless the contracting officer finds that action is not in 
the best interest of the Government. 

 
(h) Collections.  All collections accruing to the contractor in connection with the 

work under this contract, except for the contractor's fee and royalties or other 
income accruing to the contractor from technology transfer activities in 
accordance with this contract, shall be Government property and shall be 
processed and accounted for in accordance with applicable requirements imposed 
by the contracting officer pursuant to the Laws, regulations, and DOE directives 
clause of this contract and, to the extent consistent with those requirements, shall 
be deposited in the special financial institution account or otherwise made 
available for payment of allowable costs under this contract, unless otherwise 
directed by the contracting officer. 

 
(i) Direct payment of charges.  The Government reserves the right, upon ten days 

written notice from the contracting officer to the contractor, to pay directly to the 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Section I – Page 118 

persons concerned, all amounts due which otherwise would be allowable under 
this contract.  Any payment so made shall discharge the Government of all 
liability to the contractor therefor. 

 
(j) Determining Allowable Costs.  The contracting officer shall determine allowable 

costs in accordance with the Federal Acquisition Regulation subpart 31.2 and the 
Department of Energy Acquisition Regulation subpart 48 CFR 970.31 in effect on 
the date of this contract and other provisions of this contract. 

 
(k) Review and approval of costs incurred.  The contractor shall prepare and submit 

annually as of September 30, a "Statement of Costs Incurred and Claimed" (Cost 
Statement) for the total of net expenditures accrued (i.e., net costs incurred) for 
the period covered by the Cost Statement.  The contractor shall certify the Cost 
Statement subject to the penalty provisions for unallowable costs as stated in 
sections 306(b) and (i) of the Federal Property and Administrative Services Act of 
1949 (41 U.S.C. 256), as amended. DOE, after audit and appropriate adjustment, 
will approve such Cost Statement.  This approval by DOE will constitute an 
acknowledgment by DOE that the net costs incurred are allowable under the 
contract and that they have been recorded in the accounts maintained by the 
contractor in accordance with DOE accounting policies, but will not relieve the 
contractor of responsibility for DOE's assets in its care, for appropriate 
subsequent adjustments, or for errors later becoming known to DOE. 

 
I-133 DEAR 970.5232-3 ACCOUNTS, RECORDS, AND INSPECTION (JUN 

2007) [Modified by Modification No. M067] 
 

(a)  Accounts. The contractor shall maintain a separate and distinct set of accounts, 
records, documents, and other evidence showing and supporting: all allowable 
costs incurred; collections accruing to the contractor in connection with the work 
under this contract, other applicable credits, negotiated fixed amounts, and fee 
accruals under this contract; and the receipt, use, and disposition of all 
Government property coming into the possession of the contractor under this 
contract. The system of accounts employed by the contractor shall be satisfactory 
to DOE and in accordance with generally accepted accounting principles 
consistently applied.  

 
(b)  Inspection and audit of accounts and records. All books of account and records 

relating to this contract shall be subject to inspection and audit by DOE or its 
designees in accordance with the provisions of Clause, Access to and ownership 
of records, at all reasonable times, before and during the period of retention 
provided for in paragraph (d) of this clause, and the contractor shall afford DOE 
proper facilities for such inspection and audit.  

 
(c)  Audit of subcontractors' records. The contractor also agrees, with respect to any 

subcontracts (including fixed-price or unit-price subcontracts or purchase orders) 
where, under the terms of the subcontract, costs incurred are a factor in 
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determining the amount payable to the subcontractor of any tier, to either conduct 
an audit of the subcontractor's costs or arrange for such an audit to be performed 
by the cognizant government audit agency through the contracting officer.  

 
(d)  Disposition of records. Except as agreed upon by the Government and the 

contractor, all financial and cost reports, books of account and supporting 
documents, system files, data bases, and other data evidencing costs allowable, 
collections accruing to the contractor in connection with the work under this 
contract, other applicable credits, and fee accruals under this contract, shall be the 
property of the Government, and shall be delivered to the Government or 
otherwise disposed of by the contractor either as the contracting officer may from 
time to time direct during the progress of the work or, in any event, as the 
contracting officer shall direct upon completion or termination of this contract and 
final audit of accounts hereunder. Except as otherwise provided in this contract, 
including provisions of Clause, Access to and ownership of records, all other 
records in the possession of the contractor relating to this contract shall be 
preserved by the contractor for a period of three years after final payment under 
this contract or otherwise disposed of in such manner as may be agreed upon by 
the Government and the contractor.  

 
(e)  Reports. The contractor shall furnish such progress reports and schedules, 

financial and cost reports, and other reports concerning the work under this 
contract as the contracting officer may from time to time require.  

 
(f)  Inspections. The DOE shall have the right to inspect the work and activities of the 

contractor under this contract at such time and in such manner as it shall deem 
appropriate.  

 
(g)  Subcontracts. The contractor further agrees to require the inclusion of provisions 

similar to those in paragraphs (a) through (g) and paragraph (h) of this clause in 
all subcontracts (including fixed-price or unit-price subcontracts or purchase 
orders) of any tier entered into hereunder where, under the terms of the 
subcontract, costs incurred are a factor in determining the amount payable to the 
subcontractor.  

 
(h)  Comptroller General.  
 

(1)  The Comptroller General of the United States, or an authorized 
representative, shall have access to and the right to examine any of the 
contractor's directly pertinent records involving transactions related to this 
contract or a subcontract hereunder.  

 
(2)  This paragraph may not be construed to require the contractor or 

subcontractor to create or maintain any record that the contractor or 
subcontractor does not maintain in the ordinary course of business or 
pursuant to a provision of law.  
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(3)  Nothing in this contract shall be deemed to preclude an audit by the 

General Accounting Office of any transaction under this contract. 
 

(i)  Internal audit. The contractor agrees to design and maintain an internal audit plan 
and an internal audit organization. 

 
(1)  Upon contract award, the exercise of any contract option, or the extension 

of the contract, the contractor must submit to the contracting officer for 
approval an Internal Audit Implementation Design to include the overall 
strategy for internal audits. The Audit Implementation Design must 
describe: 

 
(i)  The internal audit organization's placement within the contractor's 

organization and its reporting requirements; 
 
(ii)  The audit organization's size and the experience and educational 

standards of its staff; 
 
(iii)  The audit organization's relationship to the corporate entities of the 

contractor; 
 
(iv)  The standards to be used in conducting the internal audits; 
 
(v)  The overall internal audit strategy of this contract, considering 

particularly the method of auditing costs incurred in the 
performance of the contract; 

 
(vi)  The intended use of external audit resources; 
 
(vii)  The plan for audit of subcontracts, both pre-award and post-award; 

and 
 
(viii)  The schedule for peer review of internal audits by other contractor 

internal audit organizations, or other independent third party audit 
entities approved by the DOE contracting officer. 

 
(2)  By each January 31 of the contract performance period, the contractor 

must submit an annual audit report, providing a summary of the audit 
activities undertaken during the previous fiscal year. That report shall 
reflect the results of the internal audits during the previous fiscal year and 
the actions to be taken to resolve weaknesses identified in the contractor's 
system of business, financial, or management controls. 

 
(3)  By each June 30 of the contract performance period, the contractor must 

submit to the contracting officer an annual audit plan for the activities to 
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be undertaken by the internal audit organization during the next fiscal year 
that is designed to test the costs incurred and contractor management 
systems described in the internal audit design. 

 
(4)  The contracting officer may require revisions to documents submitted 

under paragraphs (i)(1), (i)(2), and (i)(3) of this clause, including the 
design plan for the internal audits, the annual report, and the annual 
internal audits. 

 
(j)  Remedies. If at any time during contract performance, the contracting officer 

determines that unallowable costs were claimed by the contractor to the extent of 
making the contractor's management controls suspect, or the contractor's 
management systems that validate costs incurred and claimed suspect, the 
contracting officer may, in his or her sole discretion, require the contractor to 
cease using the special financial institution account in whole or with regard to 
specified accounts, requiring reimbursable costs to be claimed by periodic 
vouchering. In addition, the contracting officer, where he or she deems it 
appropriate, may: Impose a penalty under 970.5242-1, Penalties for unallowable 
costs; require a refund; reduce the contractor's otherwise earned fee; and take such 
other action as authorized in law, regulation, or this contract. 

 
 

 
I-134 DEAR 970.5232-4 OBLIGATION OF FUNDS (DEC 2000) 

 
(a) Obligation of funds.  The amount presently obligated by the Government with 

respect to this contract is identified in the Contract Section B Clause entitled 
“Contract Type And Value.”  Such amount may be increased unilaterally by DOE 
by written notice to the contractor and may be increased or decreased by written 
agreement of the parties (whether or not by formal modification of this contract).  
Estimated collections from others for work and services to be performed under 
this contract are not included in the amount presently obligated.  Such collections, 
to the extent actually received by the contractor, shall be processed and accounted 
for in accordance with applicable requirements imposed by the contracting officer 
pursuant to the Laws, Regulations, and DOE Directives clause of this contract.  
Nothing in this paragraph is to be construed as authorizing the contractor to 
exceed limitations stated in financial plans established by DOE and furnished to 
the contractor from time to time under this contract. 

 
(b) Limitation on payment by the Government.  Except as otherwise provided in this 

contract and except for costs which may be incurred by the contractor pursuant to 
the Termination clause of this contract or costs of claims allowable under the 
contract occurring after completion or termination and not released by the 
contractor at the time of financial settlement of the contract in accordance with 
the clause entitled "Payments and Advances," payment by the Government under 
this contract on account of allowable costs shall not, in the aggregate, exceed the 
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amount obligated with respect to this contract, less the contractor's fee and any 
negotiated fixed amount.  Unless expressly negated in this contract, payment on 
account of those costs excepted in the preceding sentence which are in excess of 
the amount obligated with respect to this contract shall be subject to the 
availability of: 

 
(1) collections accruing to the contractor in connection with the work under 

this contract and processed and accounted for in accordance with 
applicable requirements imposed by the contracting officer pursuant to the 
Laws, Regulations, and DOE Directives clause of this contract, and 

 
(2) other funds which DOE may legally use for such purpose, provided DOE 

will use its best efforts to obtain the appropriation of funds for this 
purpose if not otherwise available. 

 
(c) Notices-Contractor excused from further performance.  The contractor shall notify 

DOE in writing whenever the unexpended balance of available funds (including 
collections available under paragraph (a) of this clause), plus the contractor's best 
estimate of collections to be received and available during the 90 day period 
hereinafter specified, is in the contractor's best judgment sufficient to continue 
contract operations at the programmed rate for only 90 days and to cover the 
contractor's unpaid fee and any negotiated fixed amounts, and outstanding 
encumbrances and liabilities on account of costs allowable under the contract at 
the end of such period.  Whenever the unexpended balance of available funds 
(including collections available under paragraph (a) of this clause), less the 
amount of the contractor's fee then earned but not paid and any negotiated fixed 
amounts, is in the contractor's best judgment sufficient only to liquidate 
outstanding encumbrances and liabilities on account of costs allowable under this 
contract, the contractor shall immediately notify DOE and shall make no further 
encumbrances or expenditures (except to liquidate existing encumbrances and 
liabilities), and, unless the parties otherwise agree, the contractor shall be excused 
from further performance (except such performance as may become necessary in 
connection with termination by the Government) and the performance of all work 
hereunder will be deemed to have been terminated for the convenience of the 
Government in accordance with the provisions of the Termination clause of this 
contract. 

 
(d) Financial plans; cost and encumbrance limitations.  In addition to the limitations 

provided for elsewhere in this contract, DOE may, through financial plans, such 
as Approved Funding Programs, or other directives issued to the contractor, 
establish controls on the costs to be incurred and encumbrances to be made in the 
performance of the contract work. Such plans and directives may be amended or 
supplemented from time to time by DOE.  The contractor agrees 

 
(1) to comply with the specific limitations (ceilings) on costs and 

encumbrances set forth in such plans and directives, 
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(2) to comply with other requirements of such plans and directives, and 
 
(3) to notify DOE promptly, in writing, whenever it has reason to believe that 

any limitation on costs and encumbrances will be exceeded or 
substantially underrun. 

 
(e) Government's right to terminate not affected.  The giving of any notice under this 

clause shall not be construed to waive or impair any right of the Government to 
terminate the contract under the provisions of the Termination clause of this 
contract. 

 
I-135 DEAR 970.5244-1 CONTRACTOR PURCHASING SYSTEM (DEC 2000) 

(DEVIATION) [Modified by Modification No.M259 and M345] 
 

(a) General. The Contractor shall develop, implement, and maintain formal policies, 
practices, and procedures to be used in the award of subcontracts consistent with this 
clause and 48 CFR subpart 970.44. The Contractor's purchasing system and methods 
shall be fully documented, consistently applied, and acceptable to the Department of 
Energy (DOE) in accordance with 48 CFR 970.4401-1. The Contractor shall maintain file 
documentation which is appropriate to the value of the purchase and is adequate to 
establish the propriety of the transaction and the price paid. The Contractor's purchasing 
performance will be evaluated against such performance criteria and measures as may be 
set forth elsewhere in this contract. DOE reserves the right at any time to require that the 
Contractor submit for approval any or all purchases under this contract. The Contractor 
shall not purchase any item or service, the purchase of which is expressly prohibited by 
the written direction of DOE, and shall use such special and directed sources as may be 
expressly required by the DOE Contracting Officer. DOE will conduct periodic 
appraisals of the Contractor's management of all facets of the purchasing function, 
including the Contractor's compliance with its approved system and methods. Such 
appraisals will be performed through the conduct of Contractor Purchasing System 
Reviews in accordance with 48 CFR subpart 44.3, or, when approved by the Contracting 
Officer, through the Contractor's participation in the conduct of the Balanced Scorecard 
performance measurement and performance management system. The Contractor's 
approved purchasing system and methods shall include the requirements set forth in 
paragraphs (b) through (y) of this clause.  
 
(b) Acquisition of utility services. Utility services shall be acquired in accordance with the 
requirements of subpart 970.41.  
 
(c) Acquisition of Real Property. Real property shall be acquired in accordance with 48 
CFR subpart 917.74.  
 
(d)  Advance Notice of Proposed Subcontract Awards. Advance notice shall be provided 
in accordance with 48 CFR 970.4401-3.  
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(e)  Audit of Subcontractors.  
(1) The Contractor shall provide for—  

(i) Periodic post-award audit of cost-reimbursement subcontractors at all tiers; and  
(ii) Audits, where necessary, to provide a valid basis for pre-award or cost or price 
analysis.  

 
(2) Responsibility for determining the costs allowable under each cost-reimbursement 
subcontract remains with the contractor or next higher-tier subcontractor. The 
Contractor shall provide, in appropriate cases, for the timely involvement of the 
Contractor and the DOE Contracting Officer in resolution of subcontract cost 
allowability.  
 
(3) Where audits of subcontractors at any tier are required, arrangements may be 
made to have the cognizant Federal agency perform the audit of the subcontract. 
These arrangements shall be made administratively between DOE and the other 
agency involved and shall provide for the cognizant agency to audit in an appropriate 
manner in light of the magnitude and nature of the subcontract. In no case, however, 
shall these arrangements preclude determination by the DOE Contracting Officer of 
the allowability or unallowability of subcontractor costs claimed for reimbursement 
by the Contractor.  
 
(4) Allowable costs for cost reimbursable subcontracts are to be determined in 
accordance with the cost principles of 48 CFR part 31, appropriate for the type of 
organization to which the subcontract is to be awarded, as supplemented by 48 CFR 
part 931. Allowable costs in the purchase or transfer from contractor-affiliated 
sources shall be determined in accordance with 48 CFR 970.4402-3 and 48 CFR 
31.205-26(e).  

 
 

(f) Bonds and Insurance.  
 

(1) The Contractor shall require performance bonds in penal amounts as set forth in 
48 CFR 28.102-2(a) for all fixed-priced and unit-priced construction subcontracts in 
excess of $100,000. The Contractor shall consider the use of performance bonds in 
fixed-price non-construction subcontracts, where appropriate.  
 
(2) For fixed-price, unit-priced and cost reimbursement construction subcontracts in 
excess of $100,000, a payment bond shall be obtained on Standard Form 25A 
modified to name the Contractor as well as the United States of America as obligees. 
The penal amounts shall be determined in accordance with 48 CFR 28.102-2(b).  
 
(3) For fixed-price, unit-priced and cost-reimbursement construction subcontracts 
greater than $25,000, but not greater than $100,000, the Contractor shall select two or 
more of the payment protections at 48 CFR 28.102-1(b), giving particular 
consideration to the inclusion of an irrevocable letter of credit as one of the selected 
alternatives.  
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(4) A subcontractor may have more than one acceptable surety in both construction 
and other subcontracts, provided that in no case will the liability of any one surety 
exceed the maximum penal sum for which it is qualified for any one obligation. For 
subcontracts other than construction, a co-surety (two or more sureties together) may 
reinsure amounts in excess of their individual capacity, with each surety having the 
required underwriting capacity that appears on the list of acceptable corporate 
sureties.  

 
(g) Buy American. The Contractor shall comply with the provisions of the Buy American 
Act as reflected in 48 CFR 52.225-1 and 48 CFR 52.225-9. The Contractor shall forward 
determinations of non-availability of individual items to the DOE Contracting Officer for 
approval. Items in excess of $100,000 require the prior concurrence of the Head of 
Contracting Activity. If, however, the Contractor has an approved purchasing system, the 
Head of the Contracting Activity may authorize the Contractor to make determinations of 
non-availability for individual items valued at $100,000 or less.  
 
(h) Construction and Architect-Engineer Subcontracts.  

 
(1) Independent Estimates. A detailed, independent estimate of costs shall be 
prepared for all construction work to be subcontracted.  
(2) Specifications. Specifications for construction shall be prepared in accordance 
with the DOE publication entitled "General Design Criteria Manual."  
(3) Prevention of Conflict of Interest.  

 
(i) The Contractor shall not award a subcontract for construction to the architect-
engineer firm or an affiliate that prepared the design. This prohibition does not 
preclude the award of a "turnkey" subcontract so long as the subcontractor 
assumes all liability for defects in design and construction and consequential 
damages.  
 
(ii) The Contractor shall not award both a cost-reimbursement subcontract and a 
fixed-price subcontract for construction or architect-engineer services or any 
combination thereof to the same firm where those subcontracts will be performed 
at the same site.  
 
(iii) The Contractor shall not employ the construction subcontractor or an affiliate 
to inspect the firm's work. The contractor shall assure that the working 
relationships of the construction subcontractor and the subcontractor inspecting its 
work and the authority of the inspector are clearly defined.  

 
(i) Contractor-Affiliated Sources. Equipment, materials, supplies, or services from a 
contractor-affiliated source shall be purchased or transferred in accordance with 48 CFR 
970.4402-3.  
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(j) Contractor-Subcontractor Relationship. The obligations of the Contractor under 
paragraph (a) of this clause, including the development of the purchasing system and 
methods, and purchases made pursuant thereto, shall not relieve the Contractor of any 
obligation under this contract (including, among other things, the obligation to properly 
supervise, administer, and coordinate the work of subcontractors). Subcontracts shall be 
in the name of the Contractor, and shall not bind or purport to bind the Government.  
 
(k) Government Property. The Contractor shall establish and maintain a property 
management system that complies with criteria in 48 CFR 970.5245-1, Property, and 48 
CFR 52.245-1, Government Property. 
 
(l) Indemnification. Except for Price-Anderson Nuclear Hazards Indemnity, no 
subcontractor may be indemnified except with the prior approval of the Senior 
Procurement Executive.  
 
(m) Leasing of Motor Vehicles. Contractors shall comply with 48 CFR subpart 8.11 and 
48 CFR subpart 908.11.  
 
(n) [Reserved]  
 
(o) Management, Acquisition and Use of Information Resources. Requirements for 
automatic data processing resources and telecommunications facilities, services, and 
equipment, shall be reviewed and approved in accordance with applicable DOE Orders 
and regulations regarding information resources.  
 
(p) Priorities, Allocations and Allotments. Priorities, allocations and allotments shall be 
extended to appropriate subcontracts in accordance with the clause or clauses of this 
contract dealing with priorities and allocations.  

 
(q) Purchase of Special Items. Purchase of the following items shall be in accordance 
with the following provisions of 48 CFR subpart 8.5, 48 CFR subpart 908.71, Federal 
Management Regulation 41 CFR part 102, and the Federal Property Management 
Regulation 41 CFR chapter 101:  

 
(1) Motor vehicles—48 CFR 908.7101  
 
(2) Aircraft—48 CFR 908.7102  
 
(3) Security Cabinets—48 CFR 908.7106  
 
(4) Alcohol—48 CFR 908.7107  
 
(5) Helium—48 CFR subpart 8.5  
 
(6) Fuels and packaged petroleum products—48 CFR 908.7109  
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(7) Coal—48 CFR 908.7110  
 
(8) Arms and Ammunition—48 CFR 908.7111  
 
(9) Heavy Water—48 CFR 908.7121(a)  
 
(10) Precious Metals—48 CFR 908.7121(b)  
 
(11) Lithium—48 CFR 908.7121(c)  
 
(12) Products and services of the blind and severely handicapped—41 CFR 101-
26.701  
 
(13) Products made in Federal penal and correctional institutions—41 CFR 101-
26.702 

 
(r) Purchase versus Lease Determinations. Contractors shall determine whether required 
equipment and property should be purchased or leased, and establish appropriate 
thresholds for application of lease versus purchase determinations. Such determinations 
shall be made—  
 

(1) At time of original acquisition;  
(2) When lease renewals are being considered; and  
 
(3) At other times as circumstances warrant.  

 
(s) Quality Assurance. Contractors shall provide no less protection for the Government in 
its subcontracts than is provided in the prime contract.  
 
(t) Setoff of Assigned Subcontractor Proceeds. Where a subcontractor has been permitted 
to assign payments to a financial institution, the assignment shall treat any right of setoff 
in accordance with 48 CFR 932.803.  
 
(u) Strategic and Critical Materials. The Contractor may use strategic and critical 
materials in the National Defense Stockpile.  
 
(v) Termination. When subcontracts are terminated as a result of the termination of all or 
a portion of this contract, the Contractor shall settle with subcontractors in conformity 
with the policies and principles relating to settlement of prime contracts in 48 CFR 
subparts 49.1, 49.2 and 49.3. When subcontracts are terminated for reasons other than 
termination of this contract, the Contractor shall settle such subcontracts in general 
conformity with the policies and principles in 48 CFR subparts 49.1, 49.2, 49.3 and 49.4. 
Each such termination shall be documented and consistent with the terms of this contract. 
Terminations which require approval by the Government shall be supported by 
accounting data and other information as may be directed by the Contracting Officer.  
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(w) Unclassified Controlled Nuclear Information. Subcontracts involving unclassified 
uncontrolled nuclear information shall be treated in accordance with 10 CFR part 1017.  
 
(x) Subcontract Flowdown Requirements. In addition to terms and conditions that are 
included in the prime contract which direct application of such terms and conditions in 
appropriate subcontracts, the Contractor shall include the following clauses in 
subcontracts, as applicable:  

 
(1) Davis-Bacon clauses prescribed in 48 CFR 22.407.  
 
(2) Foreign Travel clause prescribed in 48 CFR 952.247-70.  
 
(3) Counterintelligence clause prescribed in 48 CFR 970.0404-4(a).  
 
(4) Service Contract Act clauses prescribed in 48 CFR 22.1006.  
 
(5) State and local taxes clause prescribed in 48 CFR 970.2904-1.  
 
(6) Cost or pricing data clauses prescribed in 48 CFR 970.1504-3-1(b) 

 
(7) Nondisplacement of Qualified Workers clause prescribed in 48 CFR 22.1207. 

 
(8) Service Contract Reporting clause prescribed in 48 CFR 4.1705. 
 
(9) Minimum Wages under Executive Order 13658 clause prescribed in 48 CFR 

22.1906. 
 

(y) Legal Services. Contractor purchases of litigation and other legal services are subject 
to the requirements in 10 CFR part 719 and the requirements of this clause. 

 
I-136 DEAR 970.5245-1 PROPERTY (DEC 2000) (ALTERATION) 
 
[This clause is only applicable if the selected offeror (Contractor) is other than a 
NonProfit Business entity that also has been granted an advance class waiver.  If these 
conditions are not met, then the clause shall be “Reserved”.] 

 
(a) Furnishing of Government property.  The Government reserves the right to 

furnish any property or services required for the performance of the work under 
this contract. 

 
(b) Title to property.  Except as otherwise provided by the contracting officer, title to 

all materials, equipment, supplies, and tangible personal property of every kind 
and description purchased by the contractor, for the cost of which the contractor is 
entitled to be reimbursed as a direct item of cost under this contract, shall pass 
directly from the vendor to the Government.  The Government reserves the right 
to inspect, and to accept or reject, any item of such property.  The contractor shall 
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make such disposition of rejected items as the contracting officer shall direct.  
Title to other property, the cost of which is reimbursable to the contractor under 
this contract, shall pass to and vest in the Government upon (1) issuance for use of 
such property in the performance of this contract, or (2) commencement of 
processing or use of such property in the performance of this contract, or 
(3) reimbursement of the cost thereof by the Government, whichever first occurs.  
Property furnished by the Government and property purchased or furnished by the 
contractor, title to which vests in the Government, under this paragraph are 
hereinafter referred to as Government property.  Title to Government property 
shall not be affected by the incorporation of the property into or the attachment of 
it to any property not owned by the Government, nor shall such Government 
property or any part thereof, be or become a fixture or lose its identity as 
personality by reason of affixation to any realty. 

 
(c) Identification.  To the extent directed by the contracting officer, the contractor 

shall identify Government property coming into the contractor's possession or 
custody, by marking and segregating in such a way, satisfactory to the contracting 
officer, as shall indicate its ownership by the Government. 

 
(d) Disposition.  The contractor shall make such disposition of Government property 

which has come into the possession or custody of the contractor under this 
contract as the contracting officer may direct during the progress of the work or 
upon completion or termination of this contract.  The contractor may, upon such 
terms and conditions as the contracting officer may approve, sell, or exchange 
such property, or acquire such property at a price agreed upon by the contracting 
officer and the contractor as the fair value thereof.  The amount received by the 
contractor as the result of any disposition, or the agreed fair value of any such 
property acquired by the contractor, shall be applied in reduction of costs 
allowable under this contract or shall be otherwise credited to account to the 
Government, as the contracting officer may direct.  Upon completion of the work 
or the termination of this contract, the contractor shall render an accounting, as 
prescribed by the contracting officer, of all government property which had come 
into the possession or custody of the contractor under this contract. 

 
(e) Protection of government property--management of high-risk property and 

classified materials. 
 

(1) The contractor shall take all reasonable precautions, and such other actions 
as may be directed by the contracting officer, or in the absence of such 
direction, in accordance with sound business practice, to safeguard and 
protect government property in the contractor's possession or custody. 

 
(2) In addition, the contractor shall ensure that adequate safeguards are in 

place, and adhered to, for the handling, control and disposition of high-risk 
property and classified materials throughout the life cycle of the property 
and materials consistent with the policies, practices and procedures for 
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property management contained in the Federal Property Management 
regulations (41 CFR chapter 101), the Department of Energy Property 
Management regulations (41 CFR chapter 109), and other applicable 
regulations. 

 
(3) High-risk property is property, the loss, destruction, damage to, or the 

unintended or premature transfer of which could pose risks to the public, 
the environment, or the national security interests of the United States.  
High-risk property includes proliferation sensitive, nuclear related dual 
use, export controlled, chemically or radioactively contaminated, 
hazardous, and specially designed and prepared property, including 
property on the militarily critical technologies list. 

 
(f) Risk of loss of Government property. 
 

(1) (i) The contractor shall not be liable for the loss or destruction of, or 
damage to, Government property unless such loss, destruction, or 
damage was caused by any of the following: 

 
(A) Willful misconduct or lack of good faith on the part of the 

contractor's managerial personnel; 
 
(B) Failure of the contractor's managerial personnel to take all 

reasonable steps to comply with any appropriate written 
direction of the contracting officer to safeguard such 
property under paragraph (e) of this clause; or 

 
(C) Failure of contractor managerial personnel to establish, 

administer, or properly maintain an approved property 
management system in accordance with paragraph (i)(1)of 
this clause. 

 
(ii) If, after an initial review of the facts, the contracting officer 

informs the contractor that there is reason to believe that the loss, 
destruction of, or damage to the government property results from 
conduct falling within one of the categories set forth above, the 
burden of proof shall be upon the contractor to show that the 
contractor should not be required to compensate the government 
for the loss, destruction, or damage. 

 
(2) In the event that the contractor is determined liable for the loss, 

destruction or damage to Government property in accordance with (f)(1) 
of this clause, the contractor's compensation to the Government shall be 
determined as follows: 
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(i) For damaged property, the compensation shall be the cost of 
repairing such damaged property, plus any costs incurred for 
temporary replacement of the damaged property.  However, the 
value of repair costs shall not exceed the fair market value of the 
damaged property.  If a fair market value of the property does not 
exist, the contracting officer shall determine the value of such 
property, consistent with all relevant facts and circumstances. 

 
(ii) For destroyed or lost property, the compensation shall be the fair 

market value of such property at the time of such loss or 
destruction, plus any costs incurred for temporary replacement and 
costs associated with the disposition of destroyed property. If a fair 
market value of the property does not exist, the contracting officer 
shall determine the value of such property, consistent with all 
relevant facts and circumstances. 

 
(3) The portion of the cost of insurance obtained by the contractor that is 

allocable to coverage of risks of loss referred to in paragraph (f)(1) of this 
clause is not allowable. 

 
(g) Steps to be taken in event of loss.  In the event of any damage, destruction, or loss 

to Government property in the possession or custody of the contractor with a 
value above the threshold set out in the contractor's approved property 
management system, the contractor: 

 
(1) Shall immediately inform the contracting officer of the occasion and 

extent thereof, 
 
(2) Shall take all reasonable steps to protect the property remaining, and 
 
(3) Shall repair or replace the damaged, destroyed, or lost property in 

accordance with the written direction of the contracting officer.  The 
contractor shall take no action prejudicial to the right of the Government 
to recover therefore, and shall furnish to the Government, on request, all 
reasonable assistance in obtaining recovery. 

 
(h) Government property for Government use only.  Government property shall be 

used only for the performance of this contract. 
 
(i) Property Management. 
 

(1) Property Management System. 
 

(i) The contractor shall establish, administer, and properly maintain an 
approved property management system of accounting for and 
control, utilization, maintenance, repair, protection, preservation, 
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and disposition of Government property in its possession under the 
contract.  The contractor's property management system shall be 
submitted to the contracting officer for approval and shall be 
maintained and administered in accordance with sound business 
practice, applicable Federal Property Management regulations and 
Department of Energy Property Management regulations, and such 
directives or instructions which the contracting officer may from 
time to time prescribe. 

 
(ii) In order for a property management system to be approved, it must 

provide for: 
 

(A) Comprehensive coverage of property from the requirement 
identification, through its life cycle, to final disposition; 

 
(B) Employee personal responsibility and accountability for 

Government-owned property; 
 
(C) Full integration with the contractor's other administrative 

and financial systems; and 
 
(D) A method for continuously improving property 

management practices through the identification of best 
practices established by "best in class" performers. 

 
(iii) Approval of the contractor's property management system shall be 

contingent upon the completion of the baseline inventory as 
provided in subparagraph (i)(2) of this clause. 

 
(2) Property Inventory. 
 

(i) Unless otherwise directed by the contracting officer, the contractor 
shall within six months after execution of the contract provide a 
baseline inventory covering all items of Government property. 

 
(ii) If the contractor is succeeding another contractor in the 

performance of this contract, the contractor shall conduct a joint 
reconciliation of the property inventory with the predecessor 
contractor.  The contractor agrees to participate in a joint 
reconciliation of the property inventory at the completion of this 
contract.  This information will be used to provide a baseline for 
the succeeding contract as well as information for closeout of the 
predecessor contract. 
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(j) The term "contractor's managerial personnel" as used in this clause means the 
contractor's directors, officers and any of its managers, superintendents, or other 
equivalent representatives who have supervision or direction of:   

 
(1) All or substantially all of the contractor's business; or   
 
(2) All or substantially all of the contractor's operations at any one facility or 

separate location to which this contract is being performed; or   
 
(3) A separate and complete major industrial operation in connection with the 

performance of this contract; or   
 
(4) A separate and complete major construction, alteration, or repair operation 

in connection with performance of this contract; or   
 
(5) A separate and discrete major task or operation in connection with the 

performance of this contract.   
 
(k) The contractor shall include this clause in all cost reimbursable subcontracts. 

 
I-137 DEAR 970.5245-1 PROPERTY (DEC 2000) ALTERNATE I (DEC 2000) 

(ALTERATION) 
 
[This clause is only applicable if the selected offeror (Contractor) is a NonProfit 
Business entity.  If this condition is not met, then this clause shall be “Reserved”.] 

 
(a) Furnishing of Government property.  The Government reserves the right to 

furnish any property or services required for the performance of the work under 
this contract. 

 
(b) Title to property.  Except as otherwise provided by the contracting officer, title to 

all materials, equipment, supplies, and tangible personal property of every kind 
and description purchased by the contractor, for the cost of which the contractor is 
entitled to be reimbursed as a direct item of cost under this contract, shall pass 
directly from the vendor to the Government.  The Government reserves the right 
to inspect, and to accept or reject, any item of such property.  The contractor shall 
make such disposition of rejected items as the contracting officer shall direct.  
Title to other property, the cost of which is reimbursable to the contractor under 
this contract, shall pass to and vest in the Government upon (1) issuance for use of 
such property in the performance of this contract, or (2) commencement of 
processing or use of such property in the performance of this contract, or 
(3) reimbursement of the cost thereof by the Government, whichever first occurs.  
Property furnished by the Government and property purchased or furnished by the 
contractor, title to which vests in the Government, under this paragraph are 
hereinafter referred to as Government property.  Title to Government property 
shall not be affected by the incorporation of the property into or the attachment of 
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it to any property not owned by the Government, nor shall such Government 
property or any part thereof, be or become a fixture or lose its identity as 
personality by reason of affixation to any realty. 

 
(c) Identification.  To the extent directed by the contracting officer, the contractor 

shall identify Government property coming into the contractor's possession or 
custody, by marking and segregating in such a way, satisfactory to the contracting 
officer, as shall indicate its ownership by the Government. 

 
(d) Disposition.  The contractor shall make such disposition of Government property 

which has come into the possession or custody of the contractor under this 
contract as the contracting officer may direct during the progress of the work or 
upon completion or termination of this contract.  The contractor may, upon such 
terms and conditions as the contracting officer may approve, sell, or exchange 
such property, or acquire such property at a price agreed upon by the contracting 
officer and the contractor as the fair value thereof.  The amount received by the 
contractor as the result of any disposition, or the agreed fair value of any such 
property acquired by the contractor, shall be applied in reduction of costs 
allowable under this contract or shall be otherwise credited to account to the 
Government, as the contracting officer may direct.  Upon completion of the work 
or the termination of this contract, the contractor shall render an accounting, as 
prescribed by the contracting officer, of all government property which had come 
into the possession or custody of the contractor under this contract. 

 
(e) Protection of government property--management of high-risk property and 

classified materials. 
 

(1) The contractor shall take all reasonable precautions, and such other actions 
as may be directed by the contracting officer, or in the absence of such 
direction, in accordance with sound business practice, to safeguard and 
protect government property in the contractor's possession or custody. 

 
(2) In addition, the contractor shall ensure that adequate safeguards are in 

place, and adhered to, for the handling, control and disposition of high-risk 
property and classified materials throughout the life cycle of the property 
and materials consistent with the policies, practices and procedures for 
property management contained in the Federal Property Management 
regulations (41 CFR chapter 101), the Department of Energy Property 
Management regulations (41 CFR chapter 109), and other applicable 
regulations. 

 
(3) High-risk property is property, the loss, destruction, damage to, or the 

unintended or premature transfer of which could pose risks to the public, 
the environment, or the national security interests of the United States.  
High-risk property includes proliferation sensitive, nuclear related dual 
use, export controlled, chemically or radioactively contaminated, 
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hazardous, and specially designed and prepared property, including 
property on the militarily critical technologies list. 

 
(f) Risk of loss of Government property. 
 

(1) (i) The contractor shall not be liable for the loss or destruction of, or 
damage to, Government property unless such loss, destruction, or 
damage was caused by any of the following: 

 
(A) Willful misconduct or lack of good faith on the part of the 

contractor's managerial personnel; 
 
(B) Failure of the contractor's managerial personnel to take all 

reasonable steps to comply with any appropriate written 
direction of the contracting officer to safeguard such 
property under paragraph (e) of this clause; or 

 
(C) Failure of contractor managerial personnel to establish, 

administer, or properly maintain an approved property 
management system in accordance with paragraph (i)(1)of 
this clause. 

 
(ii) If, after an initial review of the facts, the contracting officer 

informs the contractor that there is reason to believe that the loss, 
destruction of, or damage to the government property results from 
conduct falling within one of the categories set forth above, the 
burden of proof shall be upon the contractor to show that the 
contractor should not be required to compensate the government 
for the loss, destruction, or damage. 

 
(2) In the event that the contractor is determined liable for the loss, 

destruction or damage to Government property in accordance with (f)(1) 
of this clause, the contractor's compensation to the Government shall be 
determined as follows: 

 
(i) For damaged property, the compensation shall be the cost of 

repairing such damaged property, plus any costs incurred for 
temporary replacement of the damaged property.  However, the 
value of repair costs shall not exceed the fair market value of the 
damaged property.  If a fair market value of the property does not 
exist, the contracting officer shall determine the value of such 
property, consistent with all relevant facts and circumstances. 

 
(ii) For destroyed or lost property, the compensation shall be the fair 

market value of such property at the time of such loss or 
destruction, plus any costs incurred for temporary replacement and 
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costs associated with the disposition of destroyed property. If a fair 
market value of the property does not exist, the contracting officer 
shall determine the value of such property, consistent with all 
relevant facts and circumstances. 

 
(3) The portion of the cost of insurance obtained by the contractor that is 

allocable to coverage of risks of loss referred to in paragraph (f)(1) of this 
clause is not allowable. 

 
(g) Steps to be taken in event of loss.  In the event of any damage, destruction, or loss 

to Government property in the possession or custody of the contractor with a 
value above the threshold set out in the contractor's approved property 
management system, the contractor: 

 
(1) Shall immediately inform the contracting officer of the occasion and 

extent thereof, 
 
(2) Shall take all reasonable steps to protect the property remaining, and 
 
(3) Shall repair or replace the damaged, destroyed, or lost property in 

accordance with the written direction of the contracting officer.  The 
contractor shall take no action prejudicial to the right of the Government 
to recover therefore, and shall furnish to the Government, on request, all 
reasonable assistance in obtaining recovery. 

 
(h) Government property for Government use only.  Government property shall be 

used only for the performance of this contract. 
 
(i) Property Management. 
 

(1) Property Management System. 
 

(i) The contractor shall establish, administer, and properly maintain an 
approved property management system of accounting for and 
control, utilization, maintenance, repair, protection, preservation, 
and disposition of Government property in its possession under the 
contract.  The contractor's property management system shall be 
submitted to the contracting officer for approval and shall be 
maintained and administered in accordance with sound business 
practice, applicable Federal Property Management regulations and 
Department of Energy Property Management regulations, and such 
directives or instructions which the contracting officer may from 
time to time prescribe. 

 
(ii) In order for a property management system to be approved, it must 

provide for: 
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(A) Comprehensive coverage of property from the requirement 

identification, through its life cycle, to final disposition; 
 
(B) Employee personal responsibility and accountability for 

Government-owned property; 
 
(C) Full integration with the contractor's other administrative 

and financial systems; and 
 
(D) A method for continuously improving property 

management practices through the identification of best 
practices established by "best in class" performers. 

 
(iii) Approval of the contractor's property management system shall be 

contingent upon the completion of the baseline inventory as 
provided in subparagraph (i)(2) of this clause. 

 
(2) Property Inventory. 
 

(i) Unless otherwise directed by the contracting officer, the contractor 
shall within six months after execution of the contract provide a 
baseline inventory covering all items of Government property. 

 
(ii) If the contractor is succeeding another contractor in the 

performance of this contract, the contractor shall conduct a joint 
reconciliation of the property inventory with the predecessor 
contractor.  The contractor agrees to participate in a joint 
reconciliation of the property inventory at the completion of this 
contract.  This information will be used to provide a baseline for 
the succeeding contract as well as information for closeout of the 
predecessor contract. 

 
(j) The term "contractor's managerial personnel" as used in this clause means the 

contractor's directors, officers and any of its managers, superintendents, or other 
equivalent representatives who have supervision or direction of all or substantially 
all of:   

 
(1) The contractor's business; or   
 
(2) The contractor's operations at any one facility or separate location at 

which this contract is being performed; or  
 
(3) The contractor's Government property system and/or a Major System 

Acquisition or Major Project as defined in DOE Order 4700.1 (Version in 
effect on effective date of contract). 
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(k) The contractor shall include this clause in all cost reimbursable subcontracts. 
 

 
I-138 FAR 52.222-6 DAVIS-BACON ACT (JUL 2005) [Modified by Modification No. M055] 

 
(a) Definition.—“Site of the work”— 

 (1) Means— 
(i) The primary site of the work. The physical place or places where the 
construction called for in the contract will remain when work on it is completed; 
and 

 
(ii) The secondary site of the work, if any. Any other site where a significant 
portion of the building or work is constructed, provided that such site is— 

(A) Located in the United States; and 
 
(B) Established specifically for the performance of the contract or project; 

 
(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, 
mobile factories, batch plants, borrow pits, job headquarters, tool yards, etc., provided— 

 
(i) They are dedicated exclusively, or nearly so, to performance of the contract or 
project; and 

 
(ii) They are adjacent or virtually adjacent to the “primary site of the work” 
defined in paragraph (a) (1) (i), or the “secondary site of the work” as defined in 
paragraph (a)(1)(ii) of this definition; 
  

(3) Does not include permanent home offices, branch plant establishments, fabrication 
plants, or tool yards of a Contractor or subcontractor whose locations and continuance in 
operation are determined wholly without regard to a particular Federal contract or 
project. In addition, fabrication plants, batch plants, borrow pits, job headquarters, yards, 
etc., of a commercial or material supplier which are established by a supplier of materials 
for the project before opening of bids and not on the Project site, are not included in the 
“site of the work.” Such permanent, previously established facilities are not a part of the 
“site of the work” even if the operations for a period of time may be dedicated 
exclusively or nearly so, to the performance of a contract. 

 
(b)  (1) All laborers and mechanics employed or working upon the site of the work will be 

paid unconditionally and not less often than once a week, and without subsequent 
deduction or rebate on any account (except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part 3)), 
the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due 
at time of payment computed at rates not less than those contained in the wage 
determination of the Secretary of Labor which is attached hereto and made a part hereof, 
or as may be incorporated for a secondary site of the work, regardless of any contractual 
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relationship which may be alleged to exist between the Contractor and such laborers and 
mechanics. Any wage determination incorporated for a secondary site of the work shall 
be effective from the first day on which work under the contract was performed at that 
site and shall be incorporated without any adjustment in contract price or estimated cost. 
Laborers employed by the construction Contractor or construction subcontractor that are 
transporting portions of the building or work between the secondary site of the work and 
the primary site of the work shall be paid in accordance with the wage determination 
applicable to the primary site of the work. 

 
(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under 
section 1(b) (2) of the Davis-Bacon Act on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject to the provisions of 
paragraph (e) of this clause; also, regular contributions made or costs incurred for more 
than a weekly period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be constructively made or 
incurred during such period. 

 
(3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and 
fringe benefits in the wage determination for the classification of work actually 
performed, without regard to skill, except as provided in the clause entitled Apprentices 
and Trainees. Laborers or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification for the time actually 
worked therein; provided that the employer’s payroll records accurately set forth the time 
spent in each classification in which work is performed. 

 
(4) The wage determination (including any additional classifications and wage rates 
conformed under paragraph (c) of this clause) and the Davis-Bacon poster (WH-1321) 
shall be posted at all times by the Contractor and its subcontractors at the primary site of 
the work and the secondary site of the work, if any, in a prominent and accessible place 
where it can be easily seen by the workers. 
 

(c) (1) The Contracting Officer shall require that any class of laborers or mechanics which is 
not listed in the wage determination and which is to be employed under the contract shall 
be classified in conformance with the wage determination. The Contracting Officer shall 
approve an additional classification and wage rate and fringe benefits therefor only when 
all the following criteria have been met: 

 
(i) The work to be performed by the classification requested is not performed by a 
classification in the wage determination. 

 
(ii) The classification is utilized in the area by the construction industry. 

 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a 
reasonable relationship to the wage rates contained in the wage determination. 
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(2) If the Contractor and the laborers and mechanics to be employed in the classification 
(if known), or their representatives, and the Contracting Officer agree on the 
classification and wage rate (including the amount designated for fringe benefits, where 
appropriate), a report of the action taken shall be sent by the Contracting Officer to the 
Administrator of the:  
 

Wage and Hour Division 
Employment Standards Administration 
U.S. Department of Labor 
Washington, DC 20210 

 
The Administrator or an authorized representative will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and so advise the Contracting Officer or 
will notify the Contracting Officer within the 30-day period that additional time is necessary. 
 

(3) In the event the Contractor, the laborers or mechanics to be employed in the 
classification, or their representatives, and the Contracting Officer do not agree on the 
proposed classification and wage rate (including the amount designated for fringe 
benefits, where appropriate), the Contracting Officer shall refer the questions, including 
the views of all interested parties and the recommendation of the Contracting Officer, to 
the Administrator of the Wage and Hour Division for determination. The Administrator, 
or an authorized representative, will issue a determination within 30 days of receipt and 
so advise the Contracting Officer or will notify the Contracting Officer within the 30-day 
period that additional time is necessary. 

 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to 
paragraphs (c)(2) and (c)(3) of this clause shall be paid to all workers performing work in 
the classification under this contract from the first day on which work is performed in the 
classification. 

 
(d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall 
either pay the benefit as stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 
 
(e) If the Contractor does not make payments to a trustee or other third person, the Contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program; provided, That the 
Secretary of Labor has found, upon the written request of the Contractor, that the applicable 
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the 
Contractor to set aside in a separate account assets for the meeting of obligations under the plan 
or program. 
 
 

I-139 FAR 52.222-7 WITHHOLDING OF FUNDS (FEB 1988) [Modified by Modification No. 
M055] 
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The Contracting Officer shall, upon his or her own action or upon written request of an 
authorized representative of the Department of Labor, withhold or cause to be withheld from the 
Contractor under this contract or any other Federal contract with the same Prime Contractor, or 
any other federally assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same Prime Contractor, so much of the accrued payments or advances as 
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by 
the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work, all or part of the wages required 
by the contract, the Contracting Officer may, after written notice to the Contractor, take such 
action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased. 

 
I-140 FAR 52.222-8 PAYROLLS AND BASIC RECORDS (FEB 1988) [Modified by 

Modification No. M055] 
 
(a) Payrolls and basic records relating thereto shall be maintained by the Contractor during the 
course of the work and preserved for a period of 3 years thereafter for all laborers and mechanics 
working at the site of the work. Such records shall contain the name, address, and social security 
number of each such worker, his or her correct classification, hourly rates of wages paid 
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in section 1(b)(2)(B) of the Davis- Bacon Act), daily 
and weekly number of hours worked, deductions made, and actual wages paid. Whenever the 
Secretary of Labor has found, under paragraph (d) of the clause entitled Davis-Bacon Act, that 
the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in 
providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon 
Act, the Contractor shall maintain records which show that the commitment to provide such 
benefits is enforceable, that the plan or program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records 
which show the costs anticipated or the actual cost incurred in providing such benefits. 
Contractors employing apprentices or trainees under approved programs shall maintain written 
evidence of the registration of apprenticeship programs and certification of trainee programs, the 
registration of the apprentices and trainees, and the ratios and wage rates prescribed in the 
applicable programs. 
 
(b) (1) The Contractor shall submit weekly for each week in which any contract work is 

performed a copy of all payrolls to the Contracting Officer. The payrolls submitted shall 
set out accurately and completely all of the information required to be maintained under 
paragraph (a) of this clause. This information may be submitted in any form desired. 
Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this 
purpose and may be purchased from the— 

Superintendent of Documents 
U.S. Government Printing Office 
Washington, DC 20402 

The Prime Contractor is responsible for the submission of copies of payrolls by all 
subcontractors. 
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(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed 
by the Contractor or subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall certify— 

 
(i) That the payroll for the payroll period contains the information required to be 
maintained under paragraph (a) of this clause and that such information is correct 
and complete; 

 
(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) 
employed on the contract during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in the Regulations, 29 CFR Part 3; and 

 
(iii) That each laborer or mechanic has been paid not less than the applicable 
wage rates and fringe benefits or cash equivalents for the classification of work 
performed, as specified in the applicable wage determination incorporated into the 
contract. 

 
(3) The weekly submission of a properly executed certification set forth on the reverse 
side of Optional Form WH-347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph (b)(2) of this clause. 

 
(4) The falsification of any of the certifications in this clause may subject the Contractor 
or subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and 
Section 3729 of Title 31 of the United States Code. 

 
(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this 
clause available for inspection, copying, or transcription by the Contracting Officer or authorized 
representatives of the Contracting Officer or the Department of Labor. The Contractor or 
subcontractor shall permit the Contracting Officer or representatives of the Contracting Officer 
or the Department of Labor to interview employees during working hours on the job. If the 
Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be 
necessary to cause the suspension of any further payment. Furthermore, failure to submit the 
required records upon request or to make such records available may be grounds for debarment 
action pursuant to 29 CFR 5.12. 
 

I-141 FAR 52.222-9 APPRENTICES AND TRAINEES (JUL 2005) [Modified by 
Modification No. M055] 

 
(a) Apprentices.  

(1) An apprentice will be permitted to work at less than the predetermined rate for 
the work performed when employed— 

 
(i) Pursuant to and individually registered in a bona fide apprenticeship 
program registered with the U.S. Department of Labor, Employment and 
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Training Administration, Office of Apprenticeship Training, Employer, 
and Labor Services (OATELS) or with a State Apprenticeship Agency 
recognized by the OATELS; or 
 
(ii) In the first 90 days of probationary employment as an apprentice in 
such an apprenticeship program, even though not individually registered in 
the program, if certified by the OATELS or a State Apprenticeship 
Agency (where appropriate) to be eligible for probationary employment as 
an apprentice. 

(2) The allowable ratio of apprentices to journeymen on the job site in any craft 
classification shall not be greater than the ratio permitted to the Contractor as to 
the entire work force under the registered program. 
 
(3) Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated in paragraph (a)(1) of this clause, shall 
be paid not less than the applicable wage determination for the classification of 
work actually performed. In addition, any apprentice performing work on the job 
site in excess of the ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination for the work actually 
performed. 
 
(4) Where a Contractor is performing construction on a project in a locality other 
than that in which its program is registered, the ratios and wage rates (expressed 
in percentages of the journeyman’s hourly rate) specified in the Contractor’s or 
subcontractor’s registered program shall be observed. Every apprentice must be 
paid at not less than the rate specified in the registered program for the 
apprentice’s level of progress, expressed as a percentage of the journeyman 
hourly rate specified in the applicable wage determination. 
 
(5) Apprentices shall be paid fringe benefits in accordance with the provisions of 
the apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the 
wage determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination. 

 
(6) In the event OATELS, or a State Apprenticeship Agency recognized by 
OATELS, withdraws approval of an apprenticeship program, the Contractor will 
no longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program is 
approved. 

 
(b) Trainees. 

(1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at 
less than the predetermined rate for the work performed unless they are employed 
pursuant to and individually registered in a program which has received prior 
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approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration, Office of Apprenticeship Training, 
Employer, and Labor Services (OATELS). The ratio of trainees to journeymen on 
the job site shall not be greater than permitted under the plan approved by 
OATELS. 
 
(2) Every trainee must be paid at not less than the rate specified in the approved 
program for the trainee’s level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination. Trainees 
shall be paid fringe benefits in accordance with the provisions of the trainee 
program. If the trainee program does not mention fringe benefits, trainees shall be 
paid the full amount of fringe benefits listed in the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman wage rate 
in the wage determination which provides for less than full fringe benefits for 
apprentices. Any employee listed on the payroll at a trainee rate who is not 
registered and participating in a training plan approved by the OATELS shall be 
paid not less than the applicable wage rate in the wage determination for the 
classification of work actually performed. In addition, any trainee performing 
work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate in the wage determination for 
the work actually performed. 
 
(3) In the event OATELS withdraws approval of a training program, the 
Contractor will no longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an acceptable program 
is approved. 

 
(c) Equal employment opportunity. The utilization of apprentices, trainees, and 
journeymen under this clause shall be in conformity with the equal employment 
opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 30. 

 
I-142 FAR 52.222-10 COMPLIANCE WITH COPELAND ACT 

REQUIREMENTS (FEB 1988) [Modified by Modification No. M055] 
 

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby 
incorporated by reference in this contract. 

 
 

I-143 FAR 52.222-11 SUBCONTRACTS (LABOR STANDARDS) (JUL 2005) 
[Modified by Modification No. M055] 

 
(a) Definition. “Construction, alteration or repair,” as used in this clause, means all types 
of work done by laborers and mechanics employed by the construction Contractor or 
construction subcontractor on a particular building or work at the site thereof, including 
without limitation— 
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(1) Altering, remodeling, installation (if appropriate) on the site of the work of 
items fabricated off-site; 
 
(2) Painting and decorating; 
 
(3) Manufacturing or furnishing of materials, articles, supplies, or equipment on 
the site of the building or work; 
 
(4) Transportation of materials and supplies between the site of the work within 
the meaning of paragraphs (a)(1)(i) and (ii) of the “site of the work” as defined in 
the FAR clause at 52.222-6, Davis-Bacon Act of this contract, and a facility 
which is dedicated to the construction of the building or work and is deemed part 
of the site of the work within the meaning of paragraph (2) of the “site of work” 
definition; and  
 
(5) Transportation of portions of the building or work between a secondary site 
where a significant portion of the building or work is constructed, which is part of 
the “site of the work” definition in paragraph (a)(1)(ii) of the FAR clause at 
52.222-6, Davis-Bacon Act, and the physical place or places where the building 
or work will remain (paragraph (a)(1)(i) of the FAR clause at 52.222-6, in the 
“site of the work” definition). 
 

(b) The Contractor shall insert in any subcontracts for construction, alterations and 
repairs within the United States the clauses entitled— 

(1) Davis-Bacon Act; 
 
(2) Contract Work Hours and Safety Standards Act— Overtime Compensation (if 
the clause is included in this contract); 
 
(3) Apprentices and Trainees; 
 
(4) Payrolls and Basic Records; 
 
(5) Compliance with Copeland Act Requirements; 
 
(6) Withholding of Funds; 
 
(7) Subcontracts (Labor Standards); 
 
(8) Contract Termination—Debarment; 
 
(9) Disputes Concerning Labor Standards; 
 
(10) Compliance with Davis-Bacon and Related Act Regulations; and 
 
(11) Certification of Eligibility. 
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(c) The prime Contractor shall be responsible for compliance by any subcontractor or 
lower tier subcontractor performing construction within the United States with all the 
contract clauses cited in paragraph (b).  

 
(d) (1) Within 14 days after award of the contract, the Contractor shall deliver to the 

Contracting Officer a completed Standard Form (SF) 1413, Statement and 
Acknowledgment, for each subcontract for construction within the United States, 
including the subcontractor’s signed and dated acknowledgment that the clauses 
set forth in paragraph (b) of this clause have been included in the subcontract. 

 
(2) Within 14 days after the award of any subsequently awarded subcontract the 
Contractor shall deliver to the Contracting Officer an updated completed SF 1413 
for such additional subcontract. 

 
(e) The Contractor shall insert the substance of this clause, including this paragraph (e) in 
all subcontracts for construction within the United States. 

 
I-144 FAR 52.222-12 CONTRACT TERMINATION-DEBARMENT (FEB 1988) 

[Modified by Modification No. M055] 
 

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and 
Safety Standards Act—Overtime Compensation, Apprentices and Trainees, Payrolls and 
Basic Records, Compliance with Copeland Act Requirements, Subcontracts (Labor 
Standards), Compliance with Davis-Bacon and Related Act Regulations, or Certification 
of Eligibility may be grounds for termination of the contract, and for debarment as a 
Contractor and subcontractor as provided in 29 CFR 5.12. 

 
I-145 FAR 52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED 

ACT REGULATIONS (FEB 1988) [Modified by Modification No. M055] 
 

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR 
parts 1, 3, and 5 are hereby incorporated by reference in this contract. 

 
I-146 FAR 52.222-14 DISPUTES CONCERNING LABOR STANDARDS (FEB 

1988) [Modified by Modification No. M055] 
 

The United States Department of Labor has set forth in 29 CFR parts 5, 6, and 7 
procedures for resolving disputes concerning labor standards requirements. Such disputes 
shall be resolved in accordance with those procedures and not the Disputes clause of this 
contract. Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department 
of Labor, or the employees or their representatives. 

 
I-147 FAR 52.222-15 CERTIFICATION OF ELIGIBILITY (FEB 1988) [Modified by 

Modification No. M055] 
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 (a) By entering into this contract, the Contractor certifies that neither it (nor he or she) 
nor any person or firm who has an interest in the Contractor’s firm is a person or firm 
ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-
Bacon Act or 29 CFR 5.12(a)(1). 
 
(b) No part of this contract shall be subcontracted to any person or firm ineligible for 
award of a Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 
CFR 5.12(a)(1). 
 
(c) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 
U.S.C. 1001. 

 
 

I-148 FAR 52.222-16 APPROVAL OF WAGE RATES (FEB 1988) [Modified by 
Modification No. M055] 

 
All straight time wage rates, and overtime rates based thereon, for laborers and 
mechanics engaged in work under this contract must be submitted for approval in writing 
by the head of the contracting activity or a representative expressly designated for this 
purpose, if the straight time wages exceed the rates for corresponding classifications 
contained in the applicable Davis-Bacon Act minimum wage determination included in 
the contract. Any amount paid by the Contractor to any laborer or mechanic in excess of 
the agency approved wage rate shall be at the expense of the Contractor and shall not be 
reimbursed by the Government. If the Government refuses to authorize the use of the 
overtime, the Contractor is not released from the obligation to pay employees at the 
required overtime rates for any overtime actually worked. 

 
I-149 DEAR 952.204-77 COMPUTER SECURITY (AUG 2006) [Modified by Modification 

No. M067] 
 

(a)  Definitions. 
 

(1)  Computer means desktop computers, portable computers, computer 
networks (including the DOE Network and local area networks at or 
controlled by DOE organizations), network devices, automated 
information systems, and or other related computer equipment owned by, 
leased, or operated on behalf of the DOE. 

 
(2)  Individual means a DOE contractor or subcontractor employee, or any 

other person who has been granted access to a DOE computer or to 
information on a DOE computer, and does not include a member of the 
public who sends an e-mail message to a DOE computer or who obtains 
information available to the public on DOE Web sites. 

 
(b)  Access to DOE computers. A contractor shall not allow an individual to have 

access to information on a DOE computer unless: 
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(1)  The individual has acknowledged in writing that the individual has no 
expectation of privacy in the use of a DOE computer; and, 

 
(2)  The individual has consented in writing to permit access by an authorized 

investigative agency to any DOE computer used during the period of that 
individual's access to information on a DOE computer, and for a period of 
three years thereafter. 

 
(c)  No expectation of privacy. Notwithstanding any other provision of law (including 

any provision of law enacted by the Electronic Communications Privacy Act of 
1986), no individual using a DOE computer shall have any expectation of privacy 
in the use of that computer. 

 
(d)  Written records. The contractor is responsible for maintaining written records for 

itself and subcontractors demonstrating compliance with the provisions of 
paragraph (b) of this section. The contractor agrees to provide access to these 
records to the DOE, or its authorized agents, upon request. 

 
(e)  Subcontracts. The contractor shall insert this clause, including this paragraph (e), 

in subcontracts under this contract that may provide access to computers owned, 
leased or operated on behalf of the DOE.  

 
 

I-150 FAR 52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION (JAN 
2009) [Modified by Modification No.M110] 

 
 (a) Definitions. As used in this clause—  

“Commercially available off-the-shelf (COTS) item”—  
(1) Means any item of supply that is—  

 
(i) A commercial item (as defined in paragraph (1) of the definition at 

2.101);  
 
(ii) Sold in substantial quantities in the commercial marketplace; and  

 
(iii) Offered to the Government, without modification, in the same form in 
which it is sold in the commercial marketplace; and  

 
(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 
1984 (46 U.S.C. App. 1702), such as agricultural products and petroleum 
products. Per 46 CFR 525.1 (c)(2), “bulk cargo” means cargo that is loaded and 
carried in bulk onboard ship without mark or count, in a loose unpackaged form, 
having homogenous characteristics. Bulk cargo loaded into intermodal equipment, 
except LASH or Seabee barges, is subject to mark and count and, therefore, 
ceases to be bulk cargo.  

 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Section I – Page 149 

“Employee assigned to the contract” means an employee who was hired after November 6, 
1986, who is directly performing work, in the United States, under a contract that is 
required to include the clause prescribed at 22.1803. An employee is not considered to be 
directly performing work under a contract if the employee—  

(1) Normally performs support work, such as indirect or overhead functions; and  
(2) Does not perform any substantial duties applicable to the contract.  
 

“Subcontract” means any contract, as defined in 2.101, entered into by a subcontractor to 
furnish supplies or services for performance of a prime contract or a subcontract. It 
includes but is not limited to purchase orders, and changes and modifications to purchase 
orders.  
 
“Subcontractor” means any supplier, distributor, vendor, or firm that furnishes supplies or 
services to or for a prime Contractor or another subcontractor.  
“United States”, as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of 
Columbia, Puerto Rico, Guam, and the U.S. Virgin Islands.  
 
(b) Enrollment and verification requirements.  

 
(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of 
contract award, the Contractor shall—  

 
(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 
calendar days of contract award;  
 
(ii) Verify all new employees. Within 90 calendar days of enrollment in the 
E-Verify program, begin to use E-Verify to initiate verification of 
employment eligibility of all new hires of the Contractor, who are working in 
the United States, whether or not assigned to the contract, within 3 business 
days after the date of hire (but see paragraph (b)(3) of this section); and  
 
(iii) Verify employees assigned to the contract. For each employee assigned 
to the contract, initiate verification within 90 calendar days after date of 
enrollment or within 30 calendar days of the employee’s assignment to the 
contract, whichever date is later (but see paragraph (b)(4) of this section).  

 
(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of 
contract award, the Contractor shall use E-Verify to initiate verification of 
employment eligibility of—  

 
(i) All new employees.  

 
(A) Enrolled 90 calendar days or more. The Contractor shall initiate 
verification of all new hires of the Contractor, who are working in the 
United States, whether or not assigned to the contract, within 3 business 
days after the date of hire (but see paragraph (b)(3) of this section); or  
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(B) Enrolled less than 90 calendar days. Within 90 calendar days after 
enrollment as a Federal Contractor in E-Verify, the Contractor shall 
initiate verification of all new hires of the Contractor, who are working 
in the United States, whether or not assigned to the contract, within 3 
business days after the date of hire (but see paragraph (b)(3) of this 
section); or  

 
(ii) Employees assigned to the contract. For each employee assigned to the 
contract, the Contractor shall initiate verification within 90 calendar days after 
date of contract award or within 30 days after assignment to the contract, 
whichever date is later (but see paragraph (b)(4) of this section).  

 
(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); 
a State or local government or the government of a Federally recognized Indian tribe; or a 
surety performing under a takeover agreement entered into with a Federal agency pursuant 
to a performance bond, the Contractor may choose to verify only employees assigned to the 
contract, whether existing employees or new hires. The Contractor shall follow the 
applicable verification requirements at (b)(1) or (b)(2) respectively, except that any 
requirement for verification of new employees applies only to new employees assigned to 
the contract.  
 
(4) Option to verify employment eligibility of all employees. The Contractor may elect to 
verify all existing employees hired after November 6, 1986, rather than just those employees 
assigned to the contract. The Contractor shall initiate verification for each existing employee 
working in the United States who was hired after November 6, 1986, within 180 calendar 
days of—  

 
(i) Enrollment in the E-Verify program; or  
 
(ii) Notification to E-Verify Operations of the Contractor’s decision to exercise 
this option, using the contact information provided in the E-Verify program 
Memorandum of Understanding (MOU).  

 
(5) The Contractor shall comply, for the period of performance of this contract, with the 
requirements of the E-Verify program MOU.  

 
(i) The Department of Homeland Security (DHS) or the Social Security 
Administration (SSA) may terminate the Contractor’s MOU and deny access to the 
E-Verify system in accordance with the terms of the MOU. In such case, the 
Contractor will be referred to a suspension or debarment official.  

 
(ii) During the period between termination of the MOU and a decision by the 
suspension or debarment official whether to suspend or debar, the Contractor is 
excused from its obligations under paragraph (b) of this clause. If the suspension or 
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debarment official determines not to suspend or debar the Contractor, then the 
Contractor must reenroll in E-Verify.  

 
(c) Web site. Information on registration for and use of the E-Verify program can be obtained 
via the Internet at the Department of Homeland Security Web site: http://www.dhs.gov/E-
Verify.  
 
(d) Individuals previously verified. The Contractor is not required by this clause to perform 
additional employment verification using E-Verify for any employee—  

 
(1) Whose employment eligibility was previously verified by the Contractor through the E-
Verify program;  
 
(2) Who has been granted and holds an active U.S. Government security clearance for 
access to confidential, secret, or top secret information in accordance with the National 
Industrial Security Program Operating Manual; or  
(3) Who has undergone a completed background investigation and been issued credentials 
pursuant to Homeland Security Presidential Directive (HSPD)-12, Policy for a Common 
Identification Standard for Federal Employees and Contractors.  

 
(e) Subcontracts. The Contractor shall include the requirements of this clause, including this 
paragraph (e) (appropriately modified for identification of the parties), in each subcontract 
that—  

(1) Is for—  
 
(i) Commercial or noncommercial services (except for commercial services that are 
part of the purchase of a COTS item (or an item that would be a COTS item, but for 
minor modifications), performed by the COTS provider, and are normally provided 
for that COTS item); or  
 
(ii) Construction;  

 
(2) Has a value of more than $3,000; and  
 
(3) Includes work performed in the United States.  

 
I-151 FAR 52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR 

PERSONNEL (JAN 2011) [Modified by Modification No.M187] 
 

(a) The Contractor shall comply with agency personal identity verification procedures identified 
in the contract that implement Homeland Security Presidential Directive-12 (HSPD-12), Office 
of Management and Budget (OMB) guidance M-05-24, and Federal Information Processing 
Standards Publication (FIPS PUB) Number 201. 
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(b) The Contractor shall account for all forms of Government-provided identification issued to 
the Contractor employees in connection with performance under this contract. The Contractor 
shall return such identification to the issuing agency at the earliest of any of the following, unless 
otherwise determined by the Government; 

(1) When no longer needed for contract performance. 

(2) Upon completion of the Contractor employee’s employment. 

(3) Upon contract completion or termination. 

(c) The Contracting Officer may delay final payment under a contract if the Contractor fails to 
comply with these requirements. 

(d) The Contractor shall insert the substance of clause, including this paragraph (d), in all 
subcontracts when the subcontractor’s employees are required to have routine physical access to 
a Federally-controlled facility and/or routine access to a Federally-controlled information 
system. It shall be the responsibility of the prime Contractor to return such identification to the 
issuing agency in accordance with the terms set forth in paragraph (b) of this section, unless 
otherwise approved in writing by the Contracting Officer. 

(End of Clause) 

I-152 FAR 52.222-55 MINIMUM WAGES UNDER EXECUTIVE ORDER 13658  
(CLASS DEVIATION) (DEC 2014) [Modified by Modification No. 304] 

 
This clause implements Executive Order 13658, Establishing a Minimum Wage 
for Contractors, dated February 12, 2014, and OMB Policy Memorandum M-14-
09, dated June 12, 2014. 

 
(a) Each service employee, laborer, or mechanic employed in the United States 

(the 50 States and the District of Columbia) in the performance of this 
contract by the prime Contractor or any subcontractor, regardless of any 
contractual relationship which may be alleged to exist between the Contractor 
and service employee, laborer, or mechanic, shall be paid not less than the 
applicable minimum wage under Executive Order 13658. The minimum wage 
required to be paid to each service employee, laborer, or mechanic performing 
work on this contract between January 1, 2015, and December 31, 2015, shall 
be $10.10 per hour. 
 

(b) The Contractor shall adjust the minimum wage paid under this contract each 
time the Secretary of Labor’s annual determination of the applicable minimum 
wage under section 2(a)(ii) of Executive Order 13658 results in a higher 
minimum wage. Adjustments to the Executive Order minimum wage under 
section 2(a)(ii) of Executive Order 13658 will be effective for all service 
employees, laborers, or mechanics subject to the Executive Order beginning 
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January 1 of the following year. The Secretary of Labor will publish annual 
determinations in the Federal Register no later than 90 days before such new 
wage is to take effect. The Secretary will also publish the applicable minimum 
wage on www.wdol.gov (or any successor website). The applicable published 
minimum wage is incorporated by reference into this contract. 

 
(c) The Contracting Officer will adjust the contract price or contract unit price 

under this clause only for the increase in labor costs resulting from the annual 
inflation increases in the Executive Order 13658 minimum wage beginning on 
January 1, 2016. The Contracting Officer shall consider documentation as to 
the specific costs and workers impacted in determining the amount of the 
adjustment. 

 
(d) The Contracting Officer will not adjust the contract price under this clause for 

any costs other than those identified in paragraph (c) of this clause, and will 
not provide price adjustments under this clause that result in duplicate price 
adjustments with the respective clause of this contract implementing the 
Service Contract Labor Standards statute (formerly known as the Service 
Contract Act) or the Wage Rate Requirements (Construction) statute 
(formerly known as the Davis Bacon Act). 

 
(e) The Contractor shall include the substance of this clause, including this 

paragraph (e) in all subcontracts.                            
 

   (End of Clause) 
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SECTION I – INTRODUCTION 
 
(a) This Advance Understanding is intended to document the principles and measures for 

evaluation of the Contractor’s Human Resource Management (CHRM) programs and 
other items of allowable personnel costs and related expenses not specifically addressed 
elsewhere under this Contract.  Any changes to the personnel policies or practices in 
place as of the effective date of this Contract which would increase costs, is subject to 
approval in advance by the Contracting Officer. 

 
(b) LANL CHRM Programs objective will comply with applicable Federal Acquisition 

Regulation (FAR) cost principles and FAR contract clauses, as supplemented by the 
Department of Energy Acquisition Regulation (DEAR), for all Human Resources (HR) 
programs, including but not limited to Compensation, Health and Welfare Benefits, 
Pension Plans, Training and Development, Employee Morale, Professional Society 
Memberships, Employee and Labor Relations, Diversity/Equal Employment 
Opportunity/Affirmative Action, Recruitment and Relocation.  The Contractor shall use 
effective management review procedures and internal controls to assure compliance with 
the FAR and DEAR. 

 
(c) This Appendix A may be modified from time to time by agreement of the Parties.  Either 

Party may, at any time, request that this Appendix A be revised.  Parties hereto agree to 
negotiate in good faith concerning any requested revision.  Revisions to this Appendix A 
shall be accomplished by executing a Reimbursement Authorization as approved by the 
Contracting Officer. 

 
(d) The Laboratory Director may make exceptions to the provisions of Appendix A when 

such exceptions are in the best interest of Contract operations or will facilitate or enhance 
Contract performance.  Such Laboratory Director exceptions must be approved in 
advance by the Contracting Officer and include as a modification to this Appendix A 
prior to the Contractor implementation. 

 
(e) The Laboratory Director, or designated representative, shall promptly furnish all reports 

and information required or otherwise indicated herein to the Contracting Officer.  The 
Contractor recognizes that the Contracting Officer or Contracting Officer’s 
Representative may make other data requests from time to time and the Contractor agrees 
to cooperate in meeting such requests. 

 
(f) All of the Contractor’s personnel policies, practices and plans, at the time of contract 

assumption, have been found acceptable to the CO, where the contractor has informed the 
DOE Contracting Officer of the changes to the policies. 
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SECTION II - HUMAN RESOURCES STRATEGY, BUSINESS PLANNING AND 
PERFORMANCE MANAGEMENT [Modified by Modification No. M410] 
 
(a) The Institutional Plan highlights areas important to DOE/NNSA and aligns with critical 

DOE/NNSA missions. 
 
(b) CHRM performance objectives and targets will align with, and facilitate the achievement 

of the Laboratory mission; be limited in number; focus on strategic results, systems-based 
measures, and assessment against industry best practices; be developed annually; be 
reviewed periodically to target key strategic objectives and results; and include outcomes 
that result in cost effective management of Laboratory human resources to support 
accomplishment of DOE/NNSA and Laboratory mission, strategy and objectives. 

 
SECTION III – COMPENSATION [Modified by Modification No. M182 and 350] 
 
(a) (1) Compensation Standards.  The Contractor and DOE/NNSA agree that the 

elements below will be included in Laboratory compensation systems and will be 
the basis upon which DOE/NNSA will evaluate the Contractor’s self-assessment 
required under the Contract’s Section H Clause entitled “Workforce Transition, 
Contractor Compensation, Benefits And Pension.”  The elements are: 

 
(i) philosophy and strategy for all pay delivery programs; 
 
(ii) method for establishing the internal value of jobs; 
 
(iii) method for relating the internal value of jobs to the external market; 
 
(iv) system that links individual and/or group performance to compensation 

decisions; 
 
(v) method for planning and monitoring the expenditure of funds; 

 
(vi) method for ensuring compliance with applicable laws and regulations; 
 
(vii) system for communicating the program to employees; and 

 
(viii) system for internal controls and self-assessment. 

 
(2) Compensation for Key Personnel.  The Contractor shall include in the 

Contractor’s employment contract with each of its Key Personnel the following:  
(i) a requirement that the key person’s employment is for a term of not less than 
two years, (ii) a condition that provides for incentives for longevity of service as a 
key person, and (iii) a condition that provides for disincentives for early 
departure. 
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(b) Salary Increases. 
 

(1) Any combination of salary increases for an individual in a single fiscal year, 
including merit increases and those resulting from reclassification and promotion, 
which result in a salary that is 25% greater than the employee’s salary prior to the 
increase shall require prior approval by the Laboratory Director.  Salary increases 
that exceed 15% shall be reported annually to the Contracting Officer. 

 
(2) Annual funding for promotions shall be included in the Compensation Increase 

Plan (CIP) request as a discrete line item.  The request for funding for promotions 
will be based upon actual use for the prior year and anticipated future use, such as 
classification restructuring. 

 
(3) Administrative stipend for temporary assignments.  An administrative stipend 

may be paid to an employee who is temporarily assigned responsibilities of a 
higher level position or other significant duties within the Laboratory not part of 
the employee’s regular position.  The sum of stipend and base salary shall not 
exceed the maximum salary of the higher level position.  The Laboratory Director 
may authorize an administrative stipend up to 15 % of the appointee’s annual base 
salary for a period not to exceed one year. 

 
(c) Compensation Increase Plan. 
 

(1) The Contractor shall submit the CIP proposal 90 days prior to the beginning of the 
succeeding fiscal year. 

 
(2) In order to pay "on-market-on-average," in the calculation of market position, 

Laboratory salary data shall be matched to survey data as of April 1st, the 
midpoint of the fiscal year. 

 
(3) The CIP shall be expressed as a percentage of the projected September 30th base 

payroll. 
 

(4) Unless otherwise approved by the Contracting Officer, CIP funding will be 
requested and authorized for expenditure as justified for each employee group 
structure in the supporting market analysis. 

 
(d)  Additional Bonus for Non-Key Personnel.  The Contractor may provide one-time non 

base lump sum payments as a form of bonus to non-key personnel in accordance with the 
cost reduction clause (DEAR 970.5212-4, NNSA Deviation dated March 2011) from 
resulted shared savings earned and negotiated cost reduction proposals.  
 

(e) Recurring Non-Base Incentive Authorization.  The Contractor is authorized to fund 
incentive compensation programs through a  recurring non-base incentive authorization 
previously approved by Contracting Officer letter dated August 28, 2006 Subject:  
FY2007 Compensation Increase Plan.  The recurring non-base fund shall not exceed 2% 
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of the total annual salary base.  Program criteria to include program guidelines, payment 
amounts, and eligibility must be approved by the Contracting Officer prior to 
implementation for use of the 2% authorization. 

 
 
SECTION IV - ANCILLARY PAY COMPONENTS [Modified by Modification No. M138, M350 and M409] 
 
(a) Modified work week.  The Laboratory Director may designate a work week of less than 

five days within a pay week for selected employees, or groups of employees, when 
warranted. 

 
(b) Extended work week. 
 

(1) An extended work week is an established work week which exceeds 40 hours 
each week for a period which it is anticipated will extend beyond four consecutive 
weeks. 

 
(2) When deemed essential to the performance of work under this Contract, an 

extended work week may be established at the Laboratory or any portion thereof. 
 
(c) Operational work week.  
 

(1) An "operational work week" is a work week established when overtime is 
required for field or test activities away from regular Laboratory sites.  Such work 
weeks are normally for 54 hours per week, but may be for more. 

 
(2) An exempt employee assigned to an extended work week or an operational work 

week may be paid supplemental pay calculated at a prorated percentage of the 
monthly base salary. 

 
(d) Shift differential. 
 

(1) An employee who is assigned to an evening shift (normally 4 p.m. – 12 midnight) 
or a night shift (normally 12 midnight – 8 a.m.) shall receive, in addition to 
his/her basic hourly rate, or hourly equivalent, a shift premium of 12% for 
evening shift or 15% for night shift. This shift premium shall be based on the 
basic hourly rate, or hourly equivalent, for each hour worked during such 
scheduled shifts. Where a day shift begins early, or ends late, therefore 
overlapping either night or evening shifts, the applicable shift premium may be 
paid for hours worked during the shift. 

 
(2) An employee regularly assigned to work during the sixth or seventh day of the 

workweek may receive a 5% differential for hours worked on those days, in 
addition to any applicable shift premiums. This 5% differential is not applicable 
to sick leave, vacations, or other authorized paid leave. 

 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Appendix A – Page 6 

(3) Any employee who is assigned to a split shift shall be paid, in addition to his/her 
basic hourly rate or hourly equivalent, a shift premium for each hour worked 
during the hours of evening shift and night shift at the rate provided for in this 
Section, except that if the entire shift is scheduled between the hours of 7 a.m. and 
6 p.m., no shift premium shall be paid. 

 
(4) Any employee who is assigned to a rotating shift shall be paid, in addition to 

his/her basic hourly rate, or hourly equivalent, a shift premium for each hour 
worked during the hours of evening and night shifts computed at the rate provided 
for in this Section. 

 
 

(5) The shift differential shall be included in payments for all types of paid leave if 
the shift assignment is for a period which extends or is expected to extend beyond 
eight consecutive weeks. 

 
(e) Call-in pay.  Any nonexempt employee called in for emergency work outside of his/her 

regularly scheduled hours shall be paid at least four hours at his/her straight-time hourly 
rate or for all hours worked at the applicable overtime rate, whichever is greater. 

 
(f) On-call pay. 
 

(1) On-call is time during which an employee is not required to be at the work location 
or at the employee's residence but is required to restrict activities so as to be readily 
contacted and be available for return to work if called. 

 
(2) Non-exempt employees assigned to on-call duty shall be paid an amount not to 

exceed 14% of their hourly base rate for each on-call duty hour. 
 

(3) Exempt employees who are assigned to on-call duty shall be paid a flat rate amount 
not to exceed $80 for each 24 hour period and must be on-call for a minimum of 15 
hours (or 13 hours for eligible employees on a four-day, ten hour alternate work 
schedule or 14 hours for eligible employees on the nine hour day of their nine-day 
9/80 work schedule) within a 24 hour period during the employee's normal 
workweek. Employees who are assigned to on-call duty in support of the national 
Incident Response Team shall be paid a flat rate amount not to exceed $105 for 
each 24 hour period and must be on-call for a minimum of 15 hours (or 13 hours for 
eligible employees on a four-day, ten hour alternate work schedule or 14 hours for 
eligible employees on the nine hour day of their nine-day 9/80 work schedule) 
within a 24 hour period during the employee's normal workweek.  Any increase in 
on-call rates shall be approved by the contracting officer prior to implementation. 

 
(4) Duty officers are Contractor employees required to remain on site outside of 

normally scheduled working hours so as to be promptly available.  Exempt 
employees assigned as on-site duty officers shall be paid $115.00 for each 24-hour 
weekend or holiday shift worked. 
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(g) Special allowances. 
 

(1) Uniform allowance.  To be eligible for a uniform allowance or allocation, an 
employee must be required to wear a uniform authorized for use in an official 
capacity only.  Regular full-time, part-time, and limited term employees in health 
services at the Laboratory who are required to wear uniforms shall be provided a 
reasonable allowance to assist in the purchase, laundering, and maintenance of the 
required uniform.  This allowance shall not exceed $300 per year for health service 
employees. 

 
(2) Isolation allowance.  The Laboratory Director may designate an isolation allowance 

up to a maximum of 25% of the employee’s basic salary or monthly equivalent for 
work performed in remote geographical areas.  Extended work weeks for isolation 
duty posts may be established in accordance with pertinent sections of this 
Appendix. 

 
(3) Dislocation allowance.  Laboratory employees may be assigned to temporary duty 

at other locations on a change-of-station basis.  With the approval of the Laboratory 
Director, for relocations that exceed six months, payment of actual and reasonable 
costs associated with the temporary assignments may be made and shall include an 
apartment or house rental differential, the shipment of household goods (or storage 
thereof), and a miscellaneous cost of living adjustment based upon accepted 
industry standards to be paid as a supplement to base salary.  The Contractor shall 
provide a semiannual report to the Contracting Officer of assignments subject to 
these provisions. 

 
(4) Nevada Test Site (NTS) allowance. 

 
(a) Employees whose permanent work assignment is at the Mercury location 

shall be paid, in addition to their regular pay, a daily allowance of $12.50 
for each day worked at Mercury. 

 
(b) Employees whose permanent work assignment is other than Mercury but 

within NTS shall be paid, in addition to their regular pay, a daily 
allowance of $15 for each day worked at the assigned work place. 

 
(c) In addition to the daily allowance prescribed above in this paragraph, an 

overnight allowance of $10.00 shall be allowed for each day worked for 
individuals whose work schedule requires them to remain overnight at 
NTS. 

  
(d) Employees assigned to duty at the NTS on a temporary basis shall be 

compensated in accordance with the Section entitled “Travel & 
Relocation”; however, they shall not be entitled to the allowances 
described in subparagraph (g)(4)(a) to (c) above. 
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(5) Medical evacuation services/insurance.  Employees required to perform official 

travel to foreign countries where local care is substandard (according to U.S. 
standards) may have coverage that pays for evacuation services to an acceptable 
medical facility in a proximal location on an urgent or emergency basis.  The policy 
shall cover evacuation, expatriation of remains, and ancillary costs associated with 
the incident.  Costs for such coverage for eligible employees are allowable. 
 

(h) Environmental Pay Program. 
 

(1) Provides a $500 monthly, non-base retention incentive for eligible employees 
whose primary work assignment is in a radiological control or beryllium 
contamination area of the Laboratory. 
 

(2) Program eligibility includes:   
- Regular/term, full-time non-exempt, technicians (support, professional, management, 

and R&D job classifications are not eligible); 
- Primary work assignment in, and routine access to, designated facilities; 
- Primary work assignment is in a facility or location that requires anti-contamination 

clothing and/or respirators due to the presence of, or interaction with, nuclear 
materials; 

- Q-clearance and work assignment that may require Human Reliability Program 
participation; 

- Qualified for unescorted access into and work in a radiological controlled area in a 
nuclear facility or beryllium contamination area; 

- Currency in required training plans; 
- Satisfactory performance with no disciplinary issues. 
 

(3) The Laboratory will fund the Environmental Pay Program through the 2% recurring 
non-base incentive authorization (Section III- Compensation (e)). 

 
SECTION V – COMPANY SERVICE CREDIT 
 
LANS employees transferring directly from University of California (excluding UC LANL), 
Bechtel, BWXT, and the Washington Group (LANS Parent Companies) or directly from 
Affiliates of LANS Parent Companies will retain the continuous or credited service date 
recognized by the LANS Parent Companies or the Affiliates of LANS Parent Companies from 
which they transfer for the purpose of eligibility for TCP2 benefits including service awards, 
vacation, sick leave,  the TCP2 401K savings plan and access-only retirement medical plan.  
 
In addition, employees transferring directly from LANS Parent Companies or Affiliates of 
LANS Parent Companies will retain credited service for years of work performed on DOE 
Management & Operating, Environmental Management and other DOE Prime contracts, with 
their parent company or affiliate (including predecessor contractors),  for purposes of 
determining eligibility for TCP1 retiree medical benefits and severance pay.  For purposes of 
determining eligibility for TCP1 retiree medical benefits and the earned benefit level, such 
service credit will be frozen upon transfer to LANS.  For purposes of determining severance pay, 
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years of service will continue to accrue after transfer to LANS up to a maximum benefit 
allowance of 26 weeks. 
 
For purposes of this clause, “DOE” represents the Department of Energy, including the National 
Nuclear Security Administration and Naval Reactors.  Additionally “Affiliates of LANS Parent 
Companies” represents any company partially or fully owned by the University of California 
(excluding UC LANL), Bechtel, BWXT, or the Washington Group. 
 
SECTION VI – PAYMENTS ON SEPARATION 
 

(a) Reduction in Force (RIF).  When employees are terminated due to a RIF, the following 
costs are allowable: 

 
(1) Pay in lieu of notice.  Any employee who is laid off or terminated due to a RIF 

may be given pay in lieu of the required minimum written notice of termination 
to the extent permitted by law.  Accumulated vacation credit is also paid. 

 
(2) Severance pay benefit.  Any employee who is laid off or terminated due to a RIF 

shall be given severance pay as calculated in Schedule A or B. 
 

Severance Payment Schedule A 
For those LANL employees that transferred from U.C. to LANS on June 1, 2006 

Length of Service Benefit Allowance
Up to and including 2 years 2 weeks of  pay
Over 2 years but less than 6 years 1 week of pay for each year of service 
6 years + 
   

1 week of pay for each year of service through 6 
years, plus 2 weeks of pay for each year of 
service in excess of 6 years, not to exceed a total 
of 39 weeks. 
 
 
 

Severance Payment Schedule B 
Schedule B is applicable for new LANS employees hired on or after June 1, 2006. 

Length of Service Benefit Allowance
6 months up to 1 year of service 1 week of pay 
1 year + 1 week of pay for each year of service, not to 

exceed a total of 26 weeks of pay. 
 
(b) Payments upon termination other than RIF 
 

(1) Pay in lieu of notice of termination.  When approved by the Laboratory Director, up 
to 15 calendar days’ pay may be paid in lieu of notice. 

 
(2) Sick leave.  Accumulated sick leave is not payable upon termination and may not be 

used beyond a predetermined date of termination. 
 

(3) Vacation.  Accumulated vacation is payable at termination or upon extended military 
leave at the rate in effect as of the date of termination, including any shift differential. 
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(4) Termination upon death.  Upon the death of an employee who has been employed for 

at least six months or more at 50% time or more, a sum equal to the normal salary of 
the deceased for one month shall be paid to the surviving spouse, or if there is no 
surviving spouse, to the deceased’s eligible dependent(s), or if there is neither a 
surviving spouse nor eligible dependent(s), to the beneficiary designated in the 
deceased’s Contractor-paid life insurance.  If there is no Contractor-paid life 
insurance policy or no designated beneficiary of any such policy, the death payment 
shall be made to the estate of the deceased. 

 
SECTION VII – LABOR RELATIONS 
 
(a) Collective bargaining.  Costs of fringe benefits consistent with approved plans and wages 

paid to employees, and all other costs and expenses pursuant to applicable collective 
bargaining agreements and revisions thereto, are allowable.  The Contractor shall meet 
with the Contracting Officer or Contracting Officer’s Representative(s) for the purpose of 
reviewing bargaining objectives prior to negotiation of any collective bargaining 
agreement or revision.  The Contractor shall keep the Contracting Officer advised of 
significant developments during any negotiations. 

 
(b) Grievance and complaint costs. 
 

(1) The Contractor is authorized to settle internal employee grievances up to $60,000 
without the advance approval of the Contracting Officer.  Settlements of internal 
employee grievances in excess of $60,000 require advance approval of the 
Contracting Officer. 

 
(2) The Contractor may pay as an allowable cost the entire costs or some portion 

thereof for services rendered by a non-Laboratory hearing officer. 
 
SECTION VIII - WORKERS' COMPENSATION AND INJURY LEAVE 
 
(a)  An employee suffering a job-incurred injury or disability may be paid the straight-time 

hourly rate or monthly pay rate during the waiting period before workers' compensation 
begins, or the difference between the workers' compensation payment and such rate if the 
employee later becomes eligible for workers' compensation during the waiting period. 

 
(b) An employee entitled to receive workers' compensation may be paid injury leave, which is 

the difference between the workers' compensation payments and the straight-time hourly 
rate or monthly pay rate for the period such compensation is payable, not to exceed a 
period of 26 weeks.  The total amount of all payments received shall not exceed 80% of the 
employee's regular rate of pay for the period such compensation is payable. 

 
(c) Injury leave constitutes an advance against permanent disability payments. 
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SECTION IX - MILITARY LEAVE 
 
Military leave and associated pay is authorized in accordance with Contractor policies, and/or 
State or Federal law. 
 
SECTION X - TRIBAL LEAVE 
 

 With respect to the New Mexico Tribal Governments, an eligible regular employee may be 
granted leave by the Laboratory Director and paid a portion of their salary to hold the positions 
of Tribal Governor, Tribal Lieutenant Governor, or Tribal Secretary.  Tribal Leave promotes 
understanding and cooperation between the Laboratory and Native American tribes.  
 

(1) To be eligible, an employee must have completed the new employee evaluation 
period, possess fully satisfactory performance, and have been elected to an office 
that was not voluntarily sought and for which acceptance cannot be reasonably 
declined. 

 
(2) The period of the Tribal Leave should be consistent with the term of office as 

specified below:  
 

(a) One-year term - the leave is renewable for one term, for a total of two 
years; or 

 
(b) Two-year term - the leave is renewable for one term, for a total of four 

years. 
 
(3) An employee on Tribal Leave receives a portion of regular salary, depending on 

length of Laboratory service, according to the following schedule: 
 

Length of Laboratory Service % of Full-time Salary
Up to 2 years  50%
More than 2 years, but less than 6 years Up to 55%*
6 years and over Up to 60%*

 
 * Part-time employees receive the lesser of their regular percentage of full-time 

pay, or pay according to the above schedule.  For example, a 10-year employee 
with an 80% schedule would have his/her appointment reduced to 60%, but a 
55% time 10-year employee would stay at 55%. 

 
(4) Employees on Tribal Leave may not use and do not accrue vacation or sick leave.  

Vacation and sick leave balances are carried over for use upon return from leave.  
An employee may choose to exhaust accrued vacation before beginning a period of 
Tribal Leave. 

 
(5) An employee on Tribal Leave may continue insurance coverages in effect within 

the specified terms at the time the leave begins. 
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(6) An employee on Tribal Leave earns retirement service credit based upon the 

percentages specified in the table above. 
 
SECTION XI - SECURITY LEAVE 
 
Wages or salaries paid to employees when access authorization is suspended by DOE/NNSA 
will be allowable costs under the following conditions: 
 
(a) If a position which does not require access authorization is not available, the Laboratory 

Director or designee may place the employee on leave with pay at his or her base 
compensation until final disposition of the case. 

 
(b) Leave with pay requires the Contracting Officer's concurrence that no position is 

available to which the employee might reasonably be transferred. 
 
SECTION XII - TRAINING AND EDUCATION [Modified by Mod No. 220] 
 
Professional research or teaching leave.  To promote the continuing professional growth and 
competence of employees, the Laboratory Director may grant partially subsidized leave, as 
described below, to a limited number of exempt employees.  Such leave, to be known as 
professional research or teaching leave, may be spent at appropriate institutions within the 
United States or abroad. 
 

(1) The period of leave may not exceed twelve months. 
 

(2) Salary payments to an employee on professional research or teaching leave may 
not exceed the following schedule:   

 
Years of Service or Years 
 Since Last PR or T Leave 

PR or T Leave 
Up to Six months 

PR or T Leave 
6-12 Months 

4 years .89 salary .44 salary 

4 1/2 years Regular salary .50 salary 

5 years Regular salary .56 salary 

5 1/2 years Regular salary .61 salary 

6 years Regular salary .67 salary 

7 years Regular salary .78 salary 

8 years Regular salary .89 salary 

9 years Regular salary Regular salary 

 
(3) Cost of travel shall not be reimbursed by the Contractor. 
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(4) Vacation and sick leave shall not accrue to the individual while on professional 
research or teaching leave. 

 
 

 
SECTION XIII - EMPLOYEE PROGRAMS [Modified by Modification No. M410] 
 
(a) Service and retirement awards.   

The contractor may recognize employees’ service and retirement through award programs. 
The cost of the awards for these programs is based on an average of $240 per service 
event multiplied by the total population eligible for awards during the fiscal year, and an 
average of $400 per retirement. 

 
(b) Performance award programs. 
 

(1) The Contractor may recognize employees or groups of employees who have 
distinguished themselves by their significant contributions and outstanding 
performance in the course of their work.  Awards may be provided to employees 
or groups of employees in the form of cash.  Additionally, noteworthy 
achievements and special efforts may be recognized by the presentation of 
plaques, certificates, and memorabilia. 

 
(2) Up to 0.15%, of the total salary base may be spent to fund performance award 

programs.  Costs in excess of the authorized amounts shall require Contracting 
Officer advance approval.  

 
(c) Employee Referral and Hire-on Incentive Program.  The Laboratory Director is 

authorized to implement an Employee Referral and Hire-on Incentive Program.  
Contracting Officer approval is required for initial program implementation and all 
changes to policy impacting bonus maximums.  The Laboratory will provide the 
Contracting Officer an annual report addressing cost and program effectiveness. 

 
(d) Other.   
 

(1) The Contractor may develop, administer and support a variety of employee programs.  
These programs may include athletic, cultural, and family activities.  Participant fees 
may be collected to partially offset the cost of some or all of these activities 

 
(2) The Contractor may provide reasonable, support for the operation of employee 

programs.  This may include administrative oversight and support.  Appropriate 
facilities, utilities, and maintenance may be provided by the Laboratory. 

 
(3) Employee morale activities.  The Laboratory may develop, administer, and support a 

variety of employee programs that will enhance employee morale.  The level of 
Laboratory financial support for this program is not to exceed $16 per employee (full- 
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time or part-time), per fiscal year.  Expenditures under this program shall require the 
approval of the Laboratory Director. 

 
(4) Wellness program.  Costs of a Wellness Program to promote employee health and 

fitness are allowable.  This program shall be limited to activities related to stress 
management, smoking cessation, exercise, nutrition, and weight loss. 

 
SECTION XIV - COSTS OF RECRUITING PERSONNEL 
 
The Contractor may incur costs for the recruitment of personnel, as follows: 
 

(1) Costs of advertising and agency and consultant fees shall not exceed $1,000,000 
annually without prior Contracting Officer approval shall be reported annually to 
the Contracting Officer. 

 
(2) Travel and subsistence for interviewee, interviewer, and recruiting contact paid in 

accordance with this Appendix.   
 
(3) New or prospective employees who have been offered and have accepted a 

position, and who are required to take a pre-placement physical examination, shall 
be reimbursed for costs of the physical examination. 

 
(4) Costs associated with pre-employment screening shall be allowable. 
 
(5) New employees, or transferees, shall be reimbursed for costs of travel and 

shipment of household goods in accordance with paragraph (a) of the Section 
entitled “Travel & Relocation.”  A relocation service provider may be used to 
assist with the transition. 

 
SECTION XV – TRAVEL & RELOCATION 
 
(a) Travel costs shall be allowable to the extent they are incurred in accordance with DEAR  

970.3102-05-46 and FAR 31.205-46.  Travel-related costs and travel cost with relocation 
for lodging, meals, and incidental expenses shall be reasonable and allowable to the 
extent they do not exceed the maximum per diem rates in effect at the time of travel set 
forth in the Federal Travel Regulations, prescribed by the General Services 
Administration. 

 
(b) Relocation expenses shall be incurred in accordance with the provisions, limitations and 

exclusions of FAR 31.205-35. 
 
SECTION XVI - SPECIAL PROGRAMS [MODIFIED BY MODIFICATION NO. 351] 
 
(a) Academic cooperation program.  The Laboratory Director may approve the assignment of 

certain selected individuals at the graduate or undergraduate level, who are currently 
enrolled in recognized colleges or universities, to projects proposed by the college or 
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university and approved by the Contractor.  Such assignments are to be made primarily to 
further the individual's training, experience and education.  The training the individual 
receives will be credited by the academic institution.  Individuals approved by the 
Laboratory Director under this program may be reimbursed a daily subsistence allowance 
in accordance with this Appendix for each day of Laboratory attendance. 

 
(b) Special employment programs.  The Laboratory Director may authorize the 

administration of special employment programs for students at the postgraduate, 
graduate, undergraduate, and pre-college levels.  The Laboratory Director may also 
authorize the administration of special employment programs for school teachers to 
advance science curriculum development in the schools.  Costs associated with salaries, 
transportation, and relocations shall be in accordance with Contractor policies and 
paragraph (b) of the Section entitled “Introduction” and shall be reported annually to the 
Contracting Officer.   Internship or membership fees associated with nationally 
recognized programs that are paid to other institutions in support of these programs are 
allowable.  A description of the Contractor’s special employment programs shall be 
provided to the Contracting Officer annually. 

 
(c) Fellowship programs.  The Contractor may incur costs associated with participation in 

programs (e.g., consortium arrangements such as the National Physical Sciences 
Consortium for Graduate Degrees for Minorities and Women and the National 
Consortium for Graduate Degrees for Minorities in Engineering, DOE/NNSA/Contractor 
academy/leadership programs, Laboratory science education initiatives) to provide 
graduate fellowships to students in science and engineering.  Costs associated with 
employment of students shall include salaries, transportation, and relocation.  A 
description of these programs shall be provided annually to the Contracting Officer.  
 
Subject to Contracting Officer approval, the Contractor will implement a fellowship pilot 
program for 2 years. The pilot program will strength employment pipelines related to 
critical skills and diversity through consortium fellowships. Participants will be hired as 
either a Scientist 1 or a Research and Development Engineer 1. Participants are paid a 
full salary while working at the Los Alamos National Laboratory and a portion of their 
salary (50%) while away at school. The pilot program will be limited to no more than 
twelve participants per year. A service expectation of two months for every month in the 
program will be required.  

 
(d) Lectures - honoraria - travel and subsistence. 
 

(1) The Laboratory Director may approve the payment of either a stipend, or an 
honorarium and costs of travel and subsistence, for a person chosen to give a 
lecture to or discuss problems of interest with Laboratory employees. 

 
(2) When payment of travel, subsistence, and honorarium is authorized, an 

honorarium in excess of $1,500 shall require the Laboratory Director’s approval.  
When payment of a stipend, in lieu of transportation, subsistence, and 
honorarium, is authorized, payment in excess of $2,000 shall require the 
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Laboratory Director’s approval.  Travel and subsistence reimbursement shall be in 
accordance with this Appendix. 

 
(e) Service academy research program.  The Contractor may participate in a cooperative 

summer program with military academies by assigning members of the faculty (officers) 
and cadets/midshipmen to work in various Laboratory programs.  During these periods of 
assignment the individuals shall continue to receive their military salary.  The Contractor 
may reimburse the individuals for their round trip transportation costs and subsistence 
during their period of assignment at the Laboratory. 

 
 
SECTION XVII – PERSONNEL LOANED 
 
The Contractor may loan, at no cost to the government, individuals working under this Prime 
Contract to other operations as long as it does not interfere with the performance of contract 
work. Each loan arrangement will be reviewed to assure no conflict of interest exists and must be 
approved by the Contractor's Principal Associate Director Level or higher. A cumulative report 
showing all employees loaned, along with the total days loaned and services provided, will be 
submitted to the Contracting Officer on an annual basis. With regard to the loan of key 
personnel, refer to Part II - Contract Clauses, 1-119, DEAR 952.215-70 Key Personnel (DEC 
2000). 
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1.0 General. 

Inasmuch as the assigned missions of the Los Alamos National Laboratory (Laboratory) 
are dynamic, this Statement of Work (SOW) is not intended to be all-inclusive or 
restrictive, but is intended to provide a broad framework and general scope of the work to 
be performed at the Laboratory.  This SOW does not represent a commitment to, or imply 
funding for, specific projects or programs.  The National Nuclear Security Administration 
(NNSA) and Department of Energy (DOE) work requirements are developed through 
strategic planning and program plans.  All Laboratory programs and projects will be 
authorized individually by NNSA in accordance with the Contract Section H clause 
entitled “Performance Direction” and shall be performed in accordance with the 
provisions of this Contract. 

 
The Contractor shall, in accordance with the provisions of this Contract, provide the 
intellectual leadership and management expertise necessary and appropriate to: (1) 
manage and operate the Laboratory; (2) accomplish the missions assigned by the National 
Nuclear Security Administration (NNSA) to the Laboratory; (3) enhance 
communications, cooperation and integration across the Nuclear Weapons Complex 
(NNSA Headquarters/Site Offices/Service Center, Weapons Laboratories, Production 
Plants and Test Site) that will result in improvements in performance of the Nuclear 
Weapons Complex; and, (4) foster and strengthen the Laboratory’s role as a lead element 
in the nuclear weapons complex supply-chain.  Particular emphasis shall be given on 
ensuring cross-site coordination with Lawrence Livermore National Laboratory.  The 
Contractor shall integrate excellence in Laboratory operations, business operations, and 
laboratory management with the performance of world-class science and technology.  
 
Work under this Contract shall be conducted in a manner that will protect the 
environment; assure the safety and health of employees and the public; safeguard 
classified information; and, protect special nuclear material.  In performing the Contract 
work, the Contractor shall (1) assure and maintain through its Management Systems that 
products and services meet or exceed customer expectations, including using an 
integrated and effective Quality Assurance Program; (2) use a certified earned-value 
management system for projects across the Laboratory to track progress and increase cost 
effectiveness of work activities; (3) use integrated, resource-loaded plans and schedules 
to achieve program objectives; incorporate input from NNSA, DOE and stakeholders; (4) 
maintain sufficient technical depth to manage activities and projects throughout the life of 
a program; (5) use appropriate technologies to reduce costs and improve performance; (6) 
maintain a system of management and business internal controls to assure the 
safeguarding of government funds and assets; and, (7) maintain Laboratory facilities to 
accomplish assigned missions. 
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2.0 Laboratory Mission. 

 
The Contractor shall manage, operate, protect, sustain and enhance the Laboratory's 
ability to function as a NNSA Multi-Program Laboratory, while assuring accomplishment 
of the Laboratory’s primary mission - strengthening the United States’ security through 
development and application of world-class science and technology to enhance the 
nation’s defense and to reduce the global threat from terrorism and weapons of mass 
destruction.  The Contractor shall, with the highest degree of vision, quality, integrity and 
technical excellence, maintain a strong, multi-disciplinary scientific and engineering base 
responsive to scientific issues of national importance in addition to national security 
responsibilities, including broadly based programs in such areas as the environment, 
national infrastructure, health, energy, economic and industrial competitiveness, and 
science education.  The scope of work of this Contract generally includes: 
 

 Providing research and development and scientific capabilities that enable safe 
nuclear explosive operations; 

 Assuring the safety, security, reliability, and performance of the national nuclear 
weapons stockpile pursuant to national security policy and Presidential and 
Congressional directives; 

 Providing scientific and engineering capabilities that support assessment, 
dismantlement, manufacturing and refurbishment of the enduring stockpile at a 
number of sites; 

 Manufacturing selected stockpile components, ranging from high explosive 
pellets to the primaries (pits), for use in the nuclear weapon stockpile; 

 Ensuring the secure handling and safe disposition of plutonium, highly enriched 
uranium, and tritium; 

 Helping to deter, detect, and respond to the proliferation of weapons of mass 
destruction; 

 Conducting fundamental science research, nuclear energy development, and 
nuclear waste management technology in support of other DOE programs. 

 Contributing to civilian, Homeland Security, and industrial needs and other 
defense activities by using the scientific and technical expertise that derives from 
carrying out the Laboratory mission; 

 Advancing of science, mathematics, and engineering education; 
 Performing technology transfer and work for others including programs designed 

to enhance national competitiveness in the global economy;  
 Managing and operating the Laboratory facilities and infrastructure in an 

efficient, cost effective, innovative manner;  
 Remediating and restoring the Los Alamos National Laboratory site; 
 Managing waste minimization, treatment, storage, and disposal of newly 

generated and legacy wastes; and 
 Assisting the nuclear weapons complex in waste stabilization, storage and 

disposition technologies.  
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The Contractor shall engage in the strategic and institutional planning necessary to assure 
that the Laboratory maintains a posture aimed at anticipating the national technical and 
scientific needs and is dedicated to providing practical solutions.  The Contractor shall 
carry out these plans consistent with NNSA planning guidance and strategic planning 
material to assure uniformity with DOE and NNSA missions and goals.  The Contractor 
shall also study and explore innovative concepts to minimize or mitigate possible national 
security threats, current and future.   
 
The Contract’s Scope of Work activities are in support of scientific and technical 
programs sponsored by major NNSA and DOE organizations.  Primary NNSA and DOE 
sponsors include: 

 
 Defense Programs 
 Defense Nuclear Nonproliferation 
 Emergency Operations 
 Infrastructure and Environment 
 Nuclear Safeguards and Security 
 Environmental Management 
 Science 
 Nuclear Energy, Science and Technology 
 Energy Efficiency and Renewable Energy 
 Fossil Energy 
 

Additionally, the Contractor will pursue other DOE and non-DOE science and 
technology initiatives that derive from the Laboratory missions and use the Laboratory’s 
core competencies in nuclear weapons science and technology, earth and environmental 
science, nuclear and atomic physics, materials, bioscience and biotechnology, nuclear 
science, plasmas and beams, complex experimentation and measurements, theory, 
modeling, high-performance computing, and analysis and assessment. 

 
This SOW covers four general Performance Group activities critical to the Laboratory’s 
management of corresponding programs, projects and processes.  These Performance 
Groups are:  Science & Technology, Laboratory Operations, Business Operations and 
Laboratory Management. 

 
 

3.0 Science & Technology. 

 

3.1 Defense Programs. 

 
The Contractor shall support the NNSA’s Office of Defense Programs (DP) in the 
development of an overall strategic plan and shall execute those plans as they 
pertain to the Laboratory.  The goal of the DP strategic plan is to integrate 
programmatic work to maximize scientific and technical work accomplishment, 
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while minimizing duplication between programs and sites and while providing for 
major investments in facilities.   

 

3.1.1 Nuclear Weapons. 

3.1.1.1 Stockpile Certification. 

 
The Contractor shall provide elements of Stockpile Certification to 
include the following: 

 
1. Laboratory Director’s annual assessment of the stockpile; 
 
2. A nuclear weapons quality assurance and stockpile evaluation 

program to detect defects and determine their effect on safety, 
security and reliability of the stockpile, support joint 
Department of Defense (DOD)/NNSA weapons system testing, 
perform reliability assessments and calculations, prepare 
reliability reports for all Laboratory assigned nuclear weapons 
in the stockpile; and 

 
3. Continue technical support, and military liaison and training 

programs for the DOD in support of Laboratory assigned 
nuclear weapons in the stockpile. 

 

3.1.1.2 Stockpile Stewardship. 

 
The Contractor shall meet the near-term scientific and technical 
demands of the Laboratory’s stockpile stewardship goals while 
strengthening its longer-term, technical, capability-based deterrent 
posture.  The Contractor shall support the science-based Stockpile 
Stewardship Program that underpins the scientific and technical 
basis for all nuclear warheads in the United States stockpile.  
Under this Program, the Contractor shall conduct the fundamental 
research, the development of physical models, the integration of 
these models into computer simulation codes, the experimental 
validation, and the engineering that are required to maintain the 
stockpile in a safe, secure and reliable manner.  The Contractor 
shall provide technical specifications, engineering drawings and 
releases that direct planned and corrective activities both by NNSA 
production activities and by the DOD depots that support warhead 
and bomb component weapon manufacturing, maintenance, 
assembly and surveillance operations.  The Program relies on three 
interconnected areas of surveillance activity which examine and 
diagnose aging phenomena in stockpile weapons, assess physical 
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observations by calculations and experiments to evaluate safety 
and performance, and develop responses to assessments to provide 
the basis for continued stockpile certification and reliability 
assurance. 

 
The Contractor shall conduct elements of stockpile stewardship to 
include the following: 

 
A.  Simulation Codes and Computational Resources 
1. Development of high-performance computing and 

computational simulations to validate and certify the safety, 
reliability, and performance of the nuclear package in the 
absence of nuclear testing; 

2. Conduct stockpile assessment of nuclear weapons components 
and the analysis of surveillance findings through the use of 
nuclear weapon simulation codes, computational resources, 
full-scale flight tests, and experiments; 

3. Core stockpile computing and participation in the Advanced 
Simulation and Computing initiative to enable model-and 
simulation-based life-cycle engineering that meets the NNSA 
vision for responsiveness; and 

4. Archiving of previously recorded nuclear weapons data for 
assessment of stockpile weapons systems and improving 
models and codes. 

 
B.  Surveillance and Surety  
1. Participation in the Enhanced Surveillance Campaign to 

develop a capability to predict age-related phenomena in 
stockpile warheads and provide enhanced diagnostic tools; 

2. Conduct core stockpile surveillance to evaluate safety, security, 
and reliability of the stockpile and develop design changes to 
correct findings; and 

3. Surety efforts to address the safety, security, and control of 
nuclear warheads that extend over the entire weapons life 
cycle. 

 
C.  Scientific Capabilities, Experiments and Tests  
1. Improving the scientific basis for stockpile assessment through 

a balanced experimental and theoretical approach.  This 
includes developing new scientific tools and capabilities that 
address fundamental questions relating to the stockpile. 

2. Above ground experiments including hydrodynamic tests at the 
Nevada Test Site that provide non nuclear testing capability to 
address the functionality and safety of the nuclear weapon 
primary and capability to study and understand high-energy 
density physics of nuclear devices;  

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



 
 

 
LANS Prime Contract          Appendix B – Page 8 

3. Experiments at the Nevada Test Site, consistent with U.S. 
policy, to improve knowledge of the dynamic properties of 
nuclear materials; and, 

4. Preparations necessary to maintain nuclear underground test 
readiness according to defined National timelines. 

 
D.  Production and Manufacturing 
1. Maintain manufacturing capability for plutonium-based pits of 

various designs for the primary of nuclear weapons.  This 
activity implements specialized manufacturing and testing 
techniques for this warhead component.  The Contractor shall 
manufacture pits for the stockpile in quantities specified by 
NNSA.  Further, the Contractor shall provide engineering 
testing and production process development guidance for 
plutonium-based pits to other contractors as directed by the 
Contracting Officer. 

2. Maintain and enhance Laboratory facilities to perform small 
quantity production of selected non-nuclear components and 
the manufacture of selected components and related items used 
in the Nuclear Weapons program, including associated product 
and process engineering. 

3. Develop specialized techniques and processes for 
manufacturing and testing warhead components including 
plutonium pits, detonators and high explosives, and other 
special materials that influence nuclear performance. 

4. Support the Advanced Design and Production Technologies 
(ADAPT) initiative for development and deployment of 
advanced design and manufacturing processes for weapon 
components. 

5. Design, develop, and certify to support assigned activities for 
Life Extension Programs. 

6. Support production to ensure the safety, security, reliability and 
maintenance of the enduring stockpile. 

7. Perform all life cycle management responsibilities in design, 
engineering development, component acceptance and stockpile 
certification to support weapon alterations, modifications, 
refurbishments and replacements. 

 

3.1.1.3 Research and Development (R&D). 

 
The Contractor shall develop program plans, in conjunction with 
NNSA, for nuclear weapons R&D activities, and perform nuclear 
weapons R&D in accordance with program plans approved by the 
NNSA.  The Contractor shall explore and document nuclear 
weapons technology and systems concepts and perform and 
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document feasibility studies and engineering development of 
nuclear weapons to meet NNSA and DOD requirements.  The 
Contractor shall formulate and document nuclear weapon concepts 
that will meet DOD mission requirements.  The Contractor shall 
perform and document R&D to support the NNSA technology base 
and engineering that will assure nuclear competency and 
effectively support the varied demands of nuclear weapon 
activities and minimize the possibility of failing to anticipate 
significant scientific or technological advances that impact national 
security.  The Contractor shall provide R&D and engineering 
support related to international mutual defense agreements. 
 
The Contractor shall maintain state-of the art technologies and 
capabilities to support high-performance computing, modeling, and 
simulation; communications; and information management.  The 
Contractor shall participate in the Advanced Simulation and 
Computing Campaign and other associated research on complex 
and large-scale national problems in computational science. 

 

3.1.1.4 Production Support to Nuclear Weapons Complex (NWC). 

 
The Contractor shall provide technical production support to the 
NNSA at nuclear weapon production plants, and modify and 
enhance the non-nuclear component production hardware 
qualification program consistent with production assignments and 
production rates.  The Contractor shall support the NWC 
production plants by: 
1. providing expertise in specialized technologies necessary for 

nuclear and non-nuclear component manufacturing; 
2. providing safe storage, transportation of nuclear weapons and 

special materials, weapon design and performance information, 
and establishment of technical requirements for production 
processes; 

3. participating in the development of the Documented Safety 
Analyses to support safe operations at the Pantex Plant; 

4. providing development of specialized facility criteria; 
recommending and managing R&D and testing for emerging 
technologies; 

5. providing technical support and independent technical 
oversight for needed physical rearrangements; 

6. establishing testing and acceptance criteria; participating in 
approval of test procedures and results;  

7. contributing to the development of training requirements;  
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8. evaluating weapon response to hazard analysis scenarios in 
support of the Seamless Safety for the 21st Century (SS-21) 
activity; 

9. providing technical support in developing and implementing 
necessary tooling and procedures to perform production that 
meets SS-21 standards; 

10. supporting the implementation of steps that support the NNSA 
responsive infrastructure vision that supports the complex of 
the future; and 

11. providing the necessary documentation for the items listed 
above to support nuclear weapons production. 

 

3.1.1.5 Nuclear Materials Management and Dismantlement.  

 
The Contractor shall conduct a Nuclear Materials and Stockpile 
Management Program that has four strategic thrusts: nuclear 
materials; manufacturing and surveillance; materials and process 
technologies; and stabilization technologies.  The Program 
includes: ensuring, through a nuclear-materials-based approach, 
stockpile evaluation; weapons dismantlement and component 
disassembly; nuclear materials storage, processing, and 
disposition; residue elimination, waste minimization, and 
environmental and mixed-waste management; test-component 
remanufacture; materials characterization; site cleanup and 
materials stabilization; contamination control; health and safety 
issues; managing and operating highly specialized facilities that are 
key to Laboratory efforts in this program; and, providing support 
to DOE/NNSA for stabilizing nuclear materials and overseeing a 
core technology program that will improve the understanding of 
underlying material interactions. 
 
The Contractor shall support dismantlement program activities, 
including weapon component material characterization, material 
disposition processes, technical assistance in material disposition 
analysis of the functionality of safety of disassembly techniques 
and tools, and prescriptions for material recovery and reuse.   

 

3.1.2 Criticality Safety and Analysis. 

 
The Contractor shall conduct experiments, training and analysis on 
criticality safety, materials detection and improvised nuclear devices in 
support of a broad range of national programs.  The Contractor shall lead, 
unless otherwise directed by the Contracting Officer, construction of the 
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Criticality Experiments Facility at the Device Assembly Facility located at 
the Nevada Test Site. 

 

3.1.3 Closure of Technical Area-18. 

 
The Contractor shall support the closure of Technical Area (TA)-18 and 
transition all remaining missions out of TA-18 in accordance with NNSA 
Program Plans. 
 

3.1.4 Long-Range Planning and Systems Integration. 

 
The Contractor shall support the defense systems integration function 
coordinated by Sandia National Laboratories in long-range planning and 
systems integration activities for the Nuclear Weapons Complex.  This 
will include independent research, trade-off studies, cost analyses, systems 
analyses. 

 

3.1.5 Inertial Confinement Fusion. 

 
The Contractor shall conduct an inertial confinement fusion program  that 
maintains United States leadership in high energy density physics.  This 
includes achieving ignition and using ignition facilities to gather 
information relevant to stockpile stewardship. The program of ignition is a 
national effort that depends on cooperation and collaboration with 
multiple NNSA contractors and includes major experimental activities at 
the National Ignition Facility and other NNSA sites.  As part of this effort, 
the contractor will participate as a member of a national team that supports 
all aspects of the national program; including target physics, target 
fabrication, diagnostics, experimental planning, and any other activities 
necessary to achieve the ignition program goals. 

 

3.2 Defense Nuclear Nonproliferation. 

 
The Contractor shall develop and apply the science and technology, and perform 
appropriate related analytical tasks required to detect, deter, prevent and respond 
to proliferation of weapons of mass destruction worldwide. 
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3.2.1 Global Threat Reduction Programs. 

 
The Contractor shall develop and apply the science and technology, and 
perform appropriate related analytical tasks required to reduce inventories 
of weapons-useable nuclear materials and dangerous radiological 
materials, including (1) converting U.S. and foreign research reactors to 
the use of low enriched uranium fuel or other proliferation-resistant 
technologies, (2) repatriating Highly Enriched Uranium and Low Enriched 
Uranium to countries of origin for secure storage, disposition or blend-
down, and (3) securing, transporting, storing or dispositioning radiological 
materials. 

 

3.2.2 Nonproliferation Research and Engineering. 

 
The Contractor shall develop and apply the science and technology, and 
perform appropriate related analytical tasks required to develop advanced 
remote sensing, monitoring and assessment technologies to address the 
most challenging problems related to detection, location, and analysis of 
global proliferation of nuclear weapon technology, and the diversion of 
special nuclear materials.  This includes detecting and identifying 
emanations, effluents, and other distinctive signatures of potential nuclear 
weapons research and development efforts. 

 

3.2.3 Nuclear Risk Reduction. 

 
The Contractor shall develop and apply the science and technology, and 
perform appropriate related analytical tasks required to eliminate surplus 
inventories of weapons-useable materials, including materials from 
dismantled weapons and production reactors and facilities, to support 
verification of international agreements, and to strengthen foreign and 
international efforts to respond effectively to nuclear emergencies. 

 

3.2.4 Nonproliferation and International Security. 

 
The Contractor shall develop and apply the science and technology, and 
perform appropriate related analytical tasks required to support the 
application and strengthening of international nuclear safeguards, support 
United States (U.S.) Government negotiations and policy analysis, 
strengthen U.S. and allied export control diplomacy and policy 
development, improve workforce transition and scientist engagement 
efforts around the world, improve regional and international security, 
permit intelligence monitoring and arms control treaty verification, 
strengthen global controls on nuclear materials and weapons, protect 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



 
 

 
LANS Prime Contract          Appendix B – Page 13 

nuclear materials from theft or diversion, assess foreign Weapons of Mass 
Destruction programs, and develop tools and techniques to encourage 
proliferation-resistant fuel cycle technologies. 

 

3.2.5 International Material Protection and Cooperation. 

 
The Contractor shall develop and apply the science and technology, and 
perform appropriate related analytical tasks required to secure nuclear 
weapons and materials in Russia and other weapons states, including both 
military and civilian facilities, support the blenddown of excess weapons-
useable Highly Enriched Uranium to Low Enriched Uranium, deploy 
radiation detection monitors at strategic border crossings and transit 
points, and to expand the capacity of other countries to properly secure 
their nuclear weapons and materials. 

 

3.2.6 Fissile Materials Disposition. 

 
The Contractor shall develop and apply the science and technology, and 
perform appropriate related analytical tasks required to eliminate surplus 
plutonium and Highly Enriched Uranium. 

 

3.2.7 Nonproliferation, National Security and Verification Technology. 

 
The Contractor shall conduct a nonproliferation, national security, treaty 
verification technology program, and dismantlement verification program; 
including the development of methods for detection/verification of 
underground nuclear testing and of undeclared enrichment and 
reprocessing activities.  The Contractor shall perform R&D for nuclear 
security, nonproliferation of weapons of mass destruction (nuclear, 
chemical and biological, and of missile delivery systems), and treaty 
verification technologies; including application of remote sensing 
technology to the detection of nuclear explosions and other national 
security applications.  Also perform and assist with the application of 
security technology to international nuclear materials and weapons 
protection. 
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3.3 Science Programs. 

3.3.1 Basic Science Programs. 

 
The Contractor shall conduct research in the areas of materials sciences, 
chemistry, and geosciences, providing knowledge essential to defense, 
energy efficiency, industrial competitiveness, engineering sciences, atomic 
physics, computational sciences, biological sciences, nanoscience, and 
other areas of national interest, including scientifically tailored materials 
and mathematics, and advancing the state of science for the benefit of 
DOE/NNSA. 
 

3.3.2 Biological and Environmental Research. 

 
The Contractor shall conduct research in structural biology, genomics, 
cellular response to low doses of radiation, climate change research, 
environmental remediation, advanced medical imaging, and other health 
and environmental sciences. 
 

3.3.3 High Energy and Nuclear Physics. 

 
The Contractor shall conduct high energy and nuclear physics research 
involving experimental and theoretical programs in nuclear and particle 
physics. 
 

3.3.4 Fusion Energy Sciences. 

 
The Contractor shall conduct fusion energy efforts aimed at modest scale 
experimental, theoretical, and technological studies to advance plasma 
science, fusion science, and fusion technology.  
 

3.3.5 Advanced Scientific Computing Research (ASCR). 

 
The Contractor shall conduct the ASCR program by supporting research in 
applied mathematics, computer science and high-performance networks 
and providing high-performance computational and networking resources. 
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3.4 Energy Technology Programs. 

 
The Contractor shall conduct research and studies to address national energy 
needs in fundamental areas including integrated chemical and materials 
processing, energy supply and the environment, and transportation and 
infrastructure. 
 

3.4.1 High-Temperature Superconductivity. 

 
The Contractor shall develop practical high-temperature, high-current-
density superconductors and form partnerships with U.S. industry to 
expedite the development of commercially feasible high-temperature 
superconductor technology. 
 

3.4.2 Radioisotope Power System Program. 

 
The Contractor shall sustain the technical capabilities to process and 
encapsulate the isotope plutonium-238 into fuel forms that will be 
provided for use in the development and fabrication of radioisotope power 
systems that are delivered to other agencies for space exploration and 
national security missions. 
 

3.4.3 Energy Supply. 

 
The Contractor shall conduct research that addresses energy supply issues 
by applying capabilities in the areas of exploration, reservoir modeling, 
integrated assessments, and environmental transport.  The Contractor shall 
support DOE/NNSA’s efforts in the broad areas of energy efficiency, 
renewable energy, fossil energy, and nuclear energy. 
 

3.4.4 Yucca Mountain Project. 

 
The Contractor shall support the Yucca Mountain Project by conducting 
studies to characterize the site, particularly in the areas of radionuclide 
migration, volcanic risk assessment, and exploratory studies relating to 
facility test coordination. 
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3.4.5 Transportation and Infrastructure. 

 
The Contractor shall conduct research, development, and demonstration of 
fuel cell and hydrogen production, delivery, and storage technologies to 
accelerate the introduction of hydrogen-powered fuel cell vehicles into the 
transportation sector. 

 

3.5 Environmental Technologies Development. 

 
The Contractor shall apply scientific and engineering capabilities to facilitate the 
development of new technologies for timely, cost-effective, and comprehensive 
solutions for local, regional, and global environmental problems.  This includes 
waste management, environmental stewardship, and environmental resource 
problems.  This also includes new approaches to treatment, disposal, storage, and 
reduced generation of waste and the safety, security, reliability and sustainability 
of environmental resources, technologies, engineered systems, and public policies 
to produce, deliver and use the resources where needed.  The Contractor shall 
apply, with Contracting Officer approval, capabilities to waste management, 
environmental restoration, and facility stabilization problems at the Laboratory, 
within the NNSA Nuclear Weapons Complex and other locations. 

 

3.6 U.S. Department of Homeland Security Programs. 

 
The Contractor shall make Laboratory resources available and perform work for 
the U.S. Department of Homeland Security.  

 

3.7 Work for Others. 

 
The Contractor shall conduct a Work for Others (WFO) Program, as approved by 
the Contracting Officer.  Some of the major WFO sponsors include DOD, 
National Aeronautics and Space Administration, National Institutes of Health, and 
the Department of State and non- federal entities. 

 

3.8 Laboratory-Directed Research and Development. 

 
The Contractor shall conduct an NNSA approved Laboratory Directed Research 
and Development program that encourages multidisciplinary and multidivisional 
research on complex scientific and engineering problems and on individual basic 
and applied research projects to enhance the core capabilities and competencies 
required to fulfill the Laboratory’s missions. 
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3.9 Industrial Partnerships and Technology Transfer Programs. 

 
The Contractor shall, as approved by the Contracting Officer, establish industrial 
partnerships that transfer new technologies from the Laboratory to private 
industry and make available to private industry the unique capabilities of the 
Laboratory in order to enhance the Laboratory's ability to meet mission 
requirements and improve the industrial competitiveness and national security of 
the U.S. 

 
 

4.0 Laboratory Operations. 

 
The Contractor shall manage, operate, protect, maintain and enhance the Laboratory’s 
ability to function as a DOE multi-program laboratory, provide the infrastructure and 
support activities, support the accomplishment of the Laboratory’s missions, and assure 
the accountability to the NNSA under the results-oriented, performance-based provisions 
of this Contract. 

 

4.1 Safeguards and Security. 

 
The Contractor shall conduct a safeguards and security program that fosters 
an institutionalized security conscious culture that performs work securely and 
assigns unambiguous roles, responsibilities, authorities, and accountability while 
integrating excellence in safeguards and security into all Laboratory activities.  
The safeguards and security program includes Integrated Safeguards and Security 
Management (ISSM); physical security; protection of Government property; 
classification, declassification and protection of information; cyber security; 
nuclear materials protection, control and accountability; and, personnel security 
including access control for Laboratory staff and visitors.  The Contractor shall 
support NNSA and DOE overarching security initiatives including safeguards and 
security technology deployment efforts.  
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4.2 Environment, Safety and Health. 

 
The Contractor shall conduct an Environment, Safety and Health (ES&H) 
program, including environmental protection and compliance, and safety and 
health management that (1) achieves an institutionalized ES&H conscious culture 
that embraces Conduct of Operations and allows work to be performed safely, (2) 
assigns unambiguous roles, responsibilities, authorities, develops appropriate 
work controls and ensures accountability for the performance of work in a manner 
that ensures protection of workers, the public and the environment, and (3) 
integrates excellence in ES&H into all Laboratory activities.  The Contractor shall 
implement an environmental management system (waste minimization, pollution 
prevention, etc.) within the Integrated Safety Management system.  The 
Contractor shall conduct cultural resource compliance and protection programs 
including monitoring, surveillance, and reporting with respect to all natural and 
cultural resources; obtaining and maintaining required permits and licenses from 
regulatory agencies; and, certification and training programs.  Through an 
Integrated Safety Management System, ES&H management processes, formal 
work control and work performance processes, the Contractor shall ensure the 
safe performance of all Laboratory work.  The Integrated Safety Management 
System shall be applied to all Contractor, including subcontractors or other 
entities, activities conducted at the Laboratory. 

 
The safety management program shall be comprehensive in nature covering all 
work performed under this Contract.  The Contractor shall ensure implementation 
of a safety management system addressing nuclear safety requirements including 
(1) a robust safety authorization basis process, (2) system engineering and 
configuration management of structures, systems and components important to 
safety, (3) quality assurance, (4) stabilization and disposition of nuclear materials, 
and (5) startup and restart of nuclear facilities.   
 
The Contractor shall also conduct activities in accordance with those DOE 
commitments to the Defense Nuclear Facilities Safety Board (DNFSB) contained 
in Secretary of Energy’s implementation plans and other DOE correspondence to 
the DNFSB.  The Contractor shall support, as directed by the Contracting Officer, 
preparation of DOE responses to DNFSB issues and recommendations accepted 
by the Secretary of Energy which affect Contract work.  The Contractor shall 
fully cooperate with the DNFSB and provide access to facilities, information and 
Contractor personnel.  The Contractor shall maintain a document process 
consistent with the DOE Manual on interfacing with the DNFSB.  The Contractor 
shall ensure that subcontractors adhere to these requirements. 
 
The Contractor shall implement a hazard categorization and analysis process, a 
startup and restart process, as well as a safety authorization basis process for non-
nuclear facilities that includes approval by the Contracting Officer for moderate 
hazard facilities/operations and high hazard facilities/operations.  The Contractor 
shall ensure implementation of a formal ES&H performance based self-
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assessment process addressing both ES&H program and line management 
implementation that is (1) risk based and has the requisite depth, breadth, rigor 
and defensibility, (2) conducted with the appropriate subject matter expertise, (3) 
performance and behavior based, and (4) tied to an institutional issues 
management program that ensures closure of findings and opportunities for 
improvement. 
 
The Contractor shall ensure implementation of an ES&H performance 
measurement program that ensures comprehensive gathering of operational data, 
adequate causal analysis, risk analysis, trending, comparison to metrics, includes 
leading and lagging indicators, dissemination of operational data, and measures 
both worker and subcontractor performance.  The Contractor shall perform ES&H 
occurrence/event investigation ensuring that root cause analysis is performed, 
corrective actions address the systemic problems identified at the Laboratory, and 
use a Lessons Learned program to implement improvements to the Laboratory 
operations.  The Contractor shall provide oversight of contractual ES&H 
standards and requirements appropriate to subcontractors and other entities 
performing work at the Laboratory. 

 
The Contractor shall cooperate with worker health studies conducted by other 
Federal agencies and contract researchers under NNSA/DOE sponsorship. 

 

4.3 Counterintelligence and Counter Terrorism. 

 
The Contractor shall conduct an ongoing and comprehensive counterintelligence 
and counter terrorism program to assess, detect and deter foreign intelligence and 
terrorist threats to the personnel, facilities, and technologies within the 
Contractor’s purview.  

 

4.4 Emergency Operations [MODIFIED BY MODIFICATION NO. 347]. 

 
The Contractor shall conduct an emergency operations program for both the 
M&O Contract and the DOE Environmental Management Los Alamos Legacy 
Cleanup Bridge Contract to include emergency preparedness plans and 
procedures, an occurrence notification and reporting system, operation of an 
Emergency Operations Center (which includes a Joint Emergency Operations 
Center with the County of Los Alamos), and emergency response capabilities for 
local, regional, and national missions to include a Radiological Assistance 
Program, and support to the NNSA Nuclear Emergency Support Team and 
Accident Response Group in the areas of nuclear weapons expertise, nuclear 
weapon surety, environment, safety and health, waste management, transportation 
and other areas requiring specialized planning, training, and responses to nuclear 
weapon accidents or incidents. 
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4.5 Environmental Management [MODIFIED BY MODIFICATION NO. 347] 

 
For all Laboratory sites, the Contractor shall: (1) conduct compliant environmental 
restoration activities including characterization and remediation in accordance with 
regulatory and enforceable agreements requirements and milestones; (2) complete legacy 
waste disposition including cooperation and coordination with the Carlsbad Field Office for 
transuranic waste activities; (3) manage newly generated waste to support Laboratory 
missions including treatment, storage, and disposal of solid, hazardous, mixed, and 
radioactive wastes; (4) decontaminate and decommission facilities and infrastructure; (5) 
coordinate and implement waste minimization and pollution prevention initiatives; (6) 
implement an Environmental Management System under Integrated Safety Management; 
(7) commission and manage the necessary waste management facilities and equipment to 
ensure uninterrupted waste management operations; and, (8) facilitate the remediation and 
conveyance of Land Transfer parcels pursuant to applicable law; (9) complete the Annual 
Site Environmental Report (ASER); and (10) perform all work pursuant to DEAR 
970.5223-1. 
 
The Contractor shall provide general management and oversight to the Contractor’s 
performance under the LA-LCBC contract.  This oversight shall include, but not be limited 
to, use of several NNSA Contractor business systems, plans, and programs as defined in 
Exhibit C-3 of the LA-LCBC contract, and line management oversight as described in the 
Contractor’s organization chart provided pursuant to this contract.  The Contactor will utilize 
FY 2015 carryover funding for the Environmental Management Program via a work 
authorization listed in Clause H-2.  The terms and conditions under the contract apply to this 
carry-over work.  Furthermore, FY 2015 work not completed in FY 2016 will be modified 
into the LA-LCBC contract.  

 

4.6 Facility Operations, Infrastructure, Design and Project Management. 

 

4.6.1 Facility Operations and Infrastructure. 

 
The Contractor shall manage Government-owned facilities and 
infrastructure, both provided and acquired, to further national interests and 
to perform NNSA/DOE statutory missions.  The Contractor shall use a 
performance-based approach to real property life-cycle asset management 
to perform overall integrated planning, acquisition, upgrades, and 
management of Government-owned, leased or controlled facilities and real 
property accountable to the Laboratory.  The Contractor shall employ 
facilities management practices that are best-in-class and integrated with 
mission assignments and business operations.  The Contractor’s 
maintenance management program shall be based on best practices to 
maintain Government property in a manner which: (1) promotes and 
continuously improves operational safety, environmental protection and 
compliance, property preservation and cost effectiveness, (2) ensures 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



 
 

 
LANS Prime Contract          Appendix B – Page 21 

continuity and reliability of operations, fulfillment of program 
requirements and protection of life and property from potential hazards, 
and (3) ensures the condition of all assets will continuously improve over 
the period of performance.  
 

4.6.2 Facility Design and Project Management. 

 
The Contractor shall effectively use an Earned-Value/resource loaded 
Project Management System across the Laboratory to deliver projects on 
schedule, within budget, and to meet mission performance.  The 
Contractor shall provide design and risk analysis, value engineering, 
configuration management, conceptual designs, preliminary designs, 
material testing, and surveying in support of engineering designs (Title I); 
final designs and construction drawings (Title II); and as-built drawings 
pursuant to construction inspections, surveying, and material testing 
(Title III) services for activities supporting NNSA and its programmatic 
customers.  The Contractor shall provide the skills necessary to 
accomplish this work to the safety and quality levels required for all 
facilities up to and including nuclear facilities, as applicable, while 
meeting demanding customer time constraints and milestones. 

 

4.7 User Facilities. 

 

The Contractor shall manage all Laboratory User Facilities.  With approval of the 
Contracting Officer, the Contractor shall make available for use by the private 
sector the Laboratory research facilities that are designated by NNSA as 
Technology Deployment Centers or User Facilities.  These consist of physical 
facilities, equipment, instrumentation, scientific expertise and necessary 
operational personnel.  These facilities are available to U.S. industry, universities, 
academia, other laboratories, state and local governments, and the scientific 
community in general.  User Facilities are a unique set of scientific research 
capabilities and resources whose primary function is to satisfy DOE/NNSA 
programmatic needs, while being accessible to outside users. 

 
 

5.0 Business Operations. 

 
The Contractor shall manage and administer a system of internal controls for all business 
and administrative operations.  Management of the Laboratory business and 
administrative operations shall include (1) integrating common systems of internal 
controls across the Laboratory and implementing business processes that are risk-based, 
cross-functional, cost effective, optimize and streamline operations, increase efficiency 
and enhance productivity; and, (2) supporting NNSA in the identification and application 
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of enterprise-wide electronic processes throughout the Nuclear Weapons Complex to 
streamline business practices.  

 

5.1 Human Resources Management. 

 
The Contractor shall maintain a human resources management system to attract 
and retain a world class workforce and promote workforce diversity.  The 
Contractor shall conduct comprehensive pre-employment screening as part of its 
human resources management system.  

 

5.2 Financial Management. 

 
The Contractor shall maintain a financial management system that provides sound 
financial stewardship and public accountability.  The overall system shall be 
suitable to collect, record, and report all financial activities; include a budgeting 
system for the formulation and execution of all resource requirements; include a 
disbursements system for employee payroll and supplier payments; and contain an 
effective internal control system for all expenditures. 

 

5.3 Purchasing Management. 

 
The Contractor shall maintain a NNSA-approved purchasing system to provide 
purchasing support and subcontract administration.  The Contractor shall, when 
directed by NNSA and may, but only when authorized by NNSA, enter into 
subcontracts for the performance of any part of the work under this Contract. 

 

5.4 Personal Property Management. 

 
The Contractor shall have a NNSA-approved management system for overall 
integrated planning, acquisition, maintenance, operation, control, accountability, 
utilization, and disposal of Government owned personal property. 

 

5.5 Real Property Management. 

 
The Contractor shall manage Government-owned and Contractor-leased real 
property, to further national interests and to perform NNSA statutory missions.  
The Contractor shall perform overall integrated planning, acquisition, 
maintenance, operation, management and disposition of Government-owned real 
property and Contractor-leased facilities and infrastructure used by the 
Laboratory.  Real property may also be made available to private and public 
sector entities, including universities, industry, and local, state, and other 
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government agencies, subject to the Contracting Officer’s approval.  Real 
property management shall include providing appropriate office space for the 
NNSA Los Alamos Site Office as requested by the Contracting Officer.  

 

5.6 Information Resources Management. 

 
The Contractor shall maintain the inter-site and intra-site classified and 
unclassified information system for technical programs, organizational, business 
and operations functions and for activities including general purpose 
programming, data collection, data processing, report generation, software, 
electronic and telephone communications.  The Contractor shall provide computer 
resource capacity and capability sufficient to support (1) Laboratory-wide 
information management requirements and (2) Laboratory wide classified 
computing infrastructure.  The Contractor shall also maintain a records 
management program.  The Contractor shall, with Contracting Officer approval, 
standardize non-scientific software and hardware programs/platforms within the 
Laboratory for generating and storing electronic information. 
 

5.7 Legal Affairs. 

 
The Contractor shall maintain a legal program to support contract activities 
including those related to patents, licenses, and other intellectual property rights; 
subcontracts; technology transfer; environmental compliance and protection; 
labor relations; and litigation and claims. 

 
 

6.0 Laboratory Management. 

 

6.1 Self-Assessment Program.  

 
The Contractor shall conduct a self-assessment program that will be used, in part, 
to assess: (1) the overall performance in Laboratory operations and 
administration, (2) delivery of scheduled nuclear weapons components and 
capabilities, and (3) science and technology programs performance.  The 
Contractor’s self-assessment program shall be a key element of the Contractor’s 
Assurance System and supports the self assessment report required by the 
Contract Section H clause entitled “Performance Based Management.”  
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6.2 Audits and Assessments. 

 
The Contractor shall conduct an audit program which provides capabilities for 
both internal and subcontractor audits and supports external audits, reviews, and 
appraisals. 

 

6.3 Community Support. 

 
The Contractor shall, with Contracting Officer approval, provide community 
support to facilitate Laboratory operations, including coordination with the 
County of Los Alamos.  The Contractor shall perform a periodic needs 
assessment to determine what support to the community is necessary to facilitate 
Laboratory operations. 

 

6.4 Science and Math Education. 

 
The Contractor shall conduct a science and mathematics education program at the 
K-12 (precollege) and university levels to increase the nation’s competitiveness in 
the global market, to contribute to developing a diverse, well-educated, and 
scientifically literate workforce, and to help maintain the nation’s world technical 
leadership.  This support may include, with the Contracting Officer’s approval, 
technical assistance; loans of scientific equipment; programs of "hands on" 
research experience for students, teachers and faculty members; a program of 
encouraging volunteerism and community service; and cooperative programs.   

 

6.5 Communications and Public Affairs. 

 
In coordination with and approval of the Contracting Officer, the Contractor shall 
conduct communications, information, public participation, and public affairs 
programs including internal and external communications; community 
involvement and outreach; interactions with the media, businesses, and the 
scientific and technical community; and liaison and consultation with local, state, 
Native American, federal agencies and Congressional offices. 

 

6.6 Other Administrative Services. 

 
The Contractor shall provide other administrative services to include operating 
communications systems; operating transportation and traffic management 
services, managing and operating a records management system; and operating a 
systems of records for individuals including those related to personnel radiation 
exposure information, medical, safety and health; logistics support to the NNSA 
Los Alamos Site Office, when approved by the Contracting Officer; and, support 
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other NNSA Nuclear Weapons Complex initiatives, when approved by the 
Contracting Officer. 
 

6.7 Training. 

 
The Contractor shall implement a training and qualification program including 
general training, orientation, and indoctrination; employee development; 
educational and professional advancement, and facilities-specific training and 
qualification.  All Laboratory training and qualification programs shall emphasize 
the environment, safety and health (ES&H), and safeguards and security aspects 
of job and position responsibilities.  The Contractor’s training and qualification 
program shall be an element of the laboratory integrated safety management 
process.  The Contractor shall provide other training programs and opportunities 
as approved by the Contracting Officer.  The Contractor shall ensure the 
continuing involvement by senior laboratory line management in directing and 
evaluating the training and qualification program. 

 
 

7.0 Reports and Other Deliverables. 

 
The Contractor shall prepare, submit, disseminate, or otherwise publish financial, 
schedule, scientific, and technical performance plans and reports; and other information 
and deliverables consistent with the needs of the various programmatic sponsors and 
other customers or as required elsewhere in this Contract or as specifically required by 
the Contracting Officer. 
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SPECIAL FINANCIAL INSTITUTION ACCOUNT AGREEMENT FOR USE 
WITH THE PAYMENT CLEARED FINANCING ARRANGEMENT 

Los Alamos National Security, LLC. 
C~ntract Number DE-ACS2-06NA25396 

Department ofEnergy Account 

This Special Financial Institution Account Agreement (hereinafter referred to as "Agreement") entered into 
this 31st day of March, 2006, between the UNITED STATES OF AMERICA, represented by the 
Department of Energy (hereinafter referred to as ''DOE") and Los Alamos National Security, LLC, a legal 
entity existing under the laws of the State of Delaware (hereinafter referred to as the "Contractor") and 
Wells FBrgo Bank, N.A., a national banking association, located at 550 California Street 10111 Floor/A0ll2-
J02 San Francisco, CA 94104 (hereinafter referred to as the ''Financial Institution") and being a member in 
good standing of the Federal Reserve Bank for gene.ral banking services to be performed for the Los 
Alamos National Laboratory (LANL). 

RECITALS 

a) On the effective date of December 21, 2005, DOE and the Contractor entered into Agreement(&) No. 
DE-ACS2-06NA2S396, or a Supplemental Agreement(s)' thereto, proviiiing for a payment cleared 
financing arrangement. 

b) DOE requires that funds transferred to the Contractor thereunder be deposited in a 
Special Demand Deposit Account (hereinafter referred to as the "Account") at a ftnancial ilistitution 
covered ~y Department of the Treasury-approved Government deposit insurance organJzations that are 
identified in Volume 1 TFM 6-9000. 

c) The Account shall be designated "Los Alamos Natiooal Security, LLC, Los Alamos National 
Laboratory, Contract Number DE-ACS2-06NA2S396, DOE Special Bank Account." 

COVENANTS 

In consideration of the foregoing, and for other good and valuable considerations, it is agreed 
that-

(1) DOE shall have a Iitle to the credit balance in the Account to secure the repayment of all funds 
transferred to the Contractor, and said title &ball be superior to any lien, title, or claim of the Financial 
Institution or others with respect to the Account. 

(2) The Financial Institution shall be bound by the provisions of said Agree.ment(s) between 
DOE and the Contractot relating to the transfer of funds into and the withdrawal of funds from 
the Account, whioh are hereby incorporated into this Agreement by reference, but th.e Financial 
Institution shall not be responsible for !he application of fUllds withdrawn &om the Account. After 
receipt by the Financial Institution of written directions from DOE, the Financial Institution shall act 
thereon and shall be under no liability to any party hereto for any action taken in accordance with the 
said written directions. 

(3) DOE, or its authorized representatives, shall have access 10 fillancial records maintained 
by the Financial Institution with respect to such Account at all reasonable times and for all reasonable 
purposes, including, but without limitation to, the inspootion or copying of such fwancial records and 
any or all memoranda, checks, paymeot requests, correspondence, or documents pertaining thereto. 
Such financial records shall be preserved by the Financial lnstitulion for a period of six (6) years after 
the.fmal payment under the Agreement. 

~002 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



09/09/2008 10:21 FAX 415 646 9060 GOVT & ED BANKING 

. ' 

\.J (4) In the event of the service of any writ of attachment, levy of execution, or commencement of 
gamislunent proceedings with respect to the Account, the Financial Institution shall promptly notify 
both the DOE and the Contractor as follows: 

Notices to the DOE shall be provided to: 

U.S. Deportment ofEnergyiNNSA 
Financial Sorvices Department 
Albuquerque Division Services Branch 
P.O. Box 5400 
Albuquerque,~ 87185 

Notices to the Contractor shall be provided to: 

Los Alamos National Security, LLC 
ChiefFinancial Officer, Mail Stop Pll9 
P.O. Box 1663 
Los Alamos, NM 81545 

U.S. Department ofEnergy/NNSA 
Los Alalnos Area Office 
528 3511 Street 
Los Alamos, NM 87544 

Los Alamos National Security, LLC 
Procurement, Mail Stop P222 
Attn: Banking Agreement 
P .0. Box 1663 
Los Alamos, NM 8754S 

Notices to-the Financial Institution shall be provided to: 

Wells Fargo Bank, N.A. 
Government, Education and Labor Division 
SSO California Street 
10111 Floor/A0112-102 
San Francisco, CA 94104 

(S) DOE shall authorize funds that shall remain available to the extent that obligations ha-ve 
been incurred in good faith thereunder by the Contractor to the Financial Institution for the 
benefit of the Account The Financial Institution agrees to honor upon presentation for payment all 
payments issued by the Contractor and to restrict all withdrawals against tlie funds authorized to an 
amount sufficient to maintain the' average daily account collected balance for each calendar month in a 
net positive position 1111d as close to zero as administratively pos.s~IJle without being negative. 

The Fillanciallnstitution agrees to service the Account in this manner based on the requirements and 
specifications contained in the Contractor's Request for Proposal No. 55408-R.FP-02, dated May 27, 
2003, as amended, which is attached to and incorporated into this Agreement as Attachment A. The 
Financillllnstitution agrees that pee-item costs, detailed in the form "Schedule of Services and 
Charges" contained in the Financial Institution's aforesaid proposal will remain constant during the 
tcrmofthis Agr~nt. 

(6) The Financialfustitution shall post collateral, aceeptable under United States Department of the 
Treasury Circular 176, with the Federal Reserve Bank in an amount sufficient to collateralize the 
highest balance in the Accour&t included in this Agreement, less the Department of the Treasury­
approved deposit insurance. 

(7) This Agreement, with aU its provisions and covenants, shall be in effect beginning on the 1111 day of 
1une, 2006, and ending on the 30th day of September , 2006 unless earlier terminated as provided in 
this Agreement. · 

The Contractor has the option to extend the term of the Agreement for up to two (2) years. This would 
bave the agreement valid through September 30, 2008. Written notification of the option to extend will 
be provided by the Contractor not less than ninety (90) days prior to !he expiration of the Agreement. 
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(8) DOE, the Contractor, or the Financial Institution may terminate thJs Agreement at any time 
within the Agreement period upon submitting written notification to the other parties one hundred _ 
eighty {180) days prior to the desired termination date. The specific provisions for operating the 
Account during this one hundred eighty (180) day period are contained in Covenant 11. 

(9) DOE or the Conttactor may terminate this Agreemc.ot at any time upon thirty (30) days' written notice 
to the Financial Institution if' DOE or the Contractor, or both parties, find that the 
Financial Institution has failed to substantially perform its obligations under this Agreement 
or that the Financial Institution is performing its obligations in a ma.nner that precludes 
administering tho program in an effective and efficient manner or that preoludes the 
effective utilization of tho DOE's cash resources. · 

(tO) Notwithstanding the provisions of Covenants 8 and 9, in the event that the Agreement 
between DOE and tho Contractor is not ronewed or is terminated, this Agreement between DOE, the 
Contractor, and the Financial Institution shall be terminated automatically upon the delivery of written 
notice to the Financial Inslltudon by tho Contractor. 

(ll)The Financial Institution agrees that it will at the Conttaotors unilateral discretion retain the 
Contractor's Account in full force and effect for an additional ninety (90) day period after the 
expiration or termination date of this Agreement to allow the Conlcaotor to transition services in the 
event of a successor. During thls ninety (90) day period, DOE shall continue funding tho ACCOllD.t in 
accordance with this Agreement. 

Upon expiration, termination or at the conclusion of tho Agreement, it is further understood that the 
Financial Institution shall allow for clearance of CIUtstanding payment items: 

(a) The DOE shall place on deposit in the Account sufficient funds to cover all outstanding payment 
items presented for payment 

(b) The Financial Institution shall maintain collateral in aooordance with U.S. Department ofTreasury 
circular 176 the higbeat balance in the Account, less Fedenl Deposit Insurance Corpotatioa 
coverage on the Account 

(c) All service charges shall be consistent with the amounts reflected in this Agreement. 

(d) Al the conclusion of six (6) months, a complete reconciliation will be perf'onned by the DOE, after 
which time an account adjustment will be made. 

The Finaociallnstitution has submitted the forms entitled "Teohnical Representations and 
Certifications," and ''Schedule of Services and Charge.s" which are hereby incorporated by this reference as 
Attachment B and C respectively. In addition the "Special Financial Institution Account Agreement 
Statement of Work" are hereby incorporated herein as an integral part of this Agreement as Attac.hment D. 
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IN WITNESS WHEREOF the parties hereto have caused this Agreement, which consists of seven (7) 
pages, to be executed as of the day and year first above written. 

Antnony L. Lovato. Conlfe-::llng Officer 
• NNSI\. Los 1\lomo:~S ilo Oltico 

(Signature of Contractor's Representative) 

'])I aL 7Jt/L 
(TiUe) 

ohft~ 
(Date Slgn~) 

Wells Fargo Baok, N.A. 
(Name of Financial Institution) 

Barbara Heebner 
(Name of Financial Institution Representative) 

-f3a~~d .I kbru-t 
(Signature of Fillllnclallnstitulion Representative} 

Vice President, Relationship Manager 
(fitlc) 

SSO Califomia St. (10), San Francisco, CA 94104 
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CERTIFICATE 

I. William A. Bklund· • certify that J am ~e Secretary 1 of the corporation named as 
Conlractor herein; that Mjchnol Anaatasjo . who signed this Abreement on behalf of tho 
Contractor, was then President of said corp!)ration; and that said Agreement 
was duly signed for and on behalf of said corporation by authority of Its ~ovemlng body and is within the 
scope of It! corporate powers. 

CERTIFICA TB 

! . 
I, Lisa L. ~1ercer certlfYth¥,1am~n Assistan:t ~e~fffi~~~rationnamcdaa 
the PlnanoiaJ institution herein; that Bal ar~ . e~~nez , who signed this Agreement on behalf . 
of the Financial Institution, was then V ce 'res en t of s~!d Bank; arid that said Agreement 
was duly signed for and on behalf of said Bank by authority of Its by laws and is within the scope of its 
corporate powers. 

g~~ ..,, ... { .. 
(Corporate Seal) (Signature) 
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CONTRACT FLOWDOWN CLAUSES 

A.l 51.152.·2. CLAUSES lNCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they wen: given in full text. Upon request, the Contracting Officer will make thoir full text 
available. Also, the full text of a clause may be accessed electronically at this/these address(es): 

I. FEDERAL ACQUISmON REGULATION (48 CFR CHAPTER 1) CLAUSES 

NUMBER 

52.212-4 

DATE 

DEC2001 

TITLE 

CONTRACT TERMS AND CONDITIONS­
COMMERCIAL ITEMS 

FAR 52.2.12·5 CONTRACT TERMS AND CONDITIQNS REQUIRED TO IMPLEMENT 
STATUTES OR EXECUTIVE ORDER- COMMERCIAL ITEMS (Apr 2001) (DEVIATION) . 

(a) Comptroller General Examination of Record. The Contractor agrees to comply with the provisions of 
this paragraph (a) if this contract wns awarded using other than sealed bid, is in excess of the simplified 
acquisition threshold, and does not contain the clause at 52.21,·2, Audit and Records-Negotiation. 
(1) The Comptroller 9eoer:al-of the United States, or an authorized representative of the Comptroller 
General, shall have access to the right to eJtaminQ any of the contractor's directly pertinent records 
involving transactions related to this contract 
(2) The Contraoto.r shall make available at its offices at all reasonable times, the records, materials, and 
other evidence for examination, audit, or reproduction, until 3 yem after fmal payment under this contract 
or for any shorter period specified in FAR Subpart 4. 7. Contractor Records Retention, of the other clauses 
of this contract. If this contract is completely or partially terminated, the records relating to the work 
terminated shall be made available for 3 years after any resulting final termination settlement. Records 
relating to appeals under the disputes clause of to litigation or the settlement of claims arlaing under or 
relating to thJ.s.contraot shall be made available untilsuoh appeals, litigation, or claims are f10ally resolved. 
(3) As used in this clause, records include books, documents, accounting procedures and prectices, and 
other data, regardless of form. This does not require the Contractor to create or mamlllin any record that 
the Conlractor does not maintain in tho ordinary course of business or pursuant to & provision of law. 
(b) The Contractor is not required to include any FAR clause, other than those listed below (and as maybe 
required by an addenda to this paragraph to establish the reasonableness of prices·under Part 15), in a 
subcontract for commercial items or commercial components-

( I) .52.222-26, Equal Oppornurity (B.O. 112546); 
(2) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era 

(38 u.s.c. 4212); 
(3) 52.222-36, Affumat.ive Action for Wcrkers with Disabilities (29 U.S.C. 793); 
(4) 52.247-64, Preference for Privately-Owned U.S.-Flagged Commercial Vessels (46 U.S.C. 

1241) (flow do·wn not requtt:ed for subcontracts awarded beginning May I, 1996); and 
(5) 52.222-41, the Service contract Act As Amended (41 U.S.C. 351, et seq.) Subcontracts 

for certain commercial services may be exempt from coverage if they meet the Criteria in 
FAR 22.1103-4(o) or (d) (DoD clas11 deviation number 2000-00006. 

(End of Clause) 
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A.2 LOBBYINGRESTRicriON (ENERGY & WATER DEVELOPMENt 
APPROPRIATIONS ACT, ZOOl(NOV 2000)) 

The contractor agrees that none of the funds obllgated on this contract shall be expended 
directly or indirectly, to influence congressional action on any legislation or 
appropriation matters pending before Congress, other than to communicate to Members 
of Congress as described In 18 U.S.C. 1913. This resaiction Is in addition to those 
prescribed elsewhere in statute and regulation. 
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(Modified by Mod Nos. M051, M102, M156, M165, M174, M182, M187, M196, M220, M225, M249, M356, M373, 397 and 407) 

 
APPENDIX D 

 
LISTING OF KEY PERSONNEL 

 
January 1, 2018 

 
TITLE 

 
Laboratory Director 

NAME 
 
Terry Wallace 

Deputy Laboratory Director Richard Kacich 

Deputy Laboratory Director, Mission Assurance William (Scott) Gibbs 

Principal Associate Director, Weapons Programs Robert Webster 

Principal Associate Director, Operations & Business Craig Leasure 

Principal Associate Director, Global Security Vacant 

Principal Associate Director, Science, Technology & Engineering Alan Bishop 

Principal Associate Director, Capital Projects Lawrence Simmons 
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APPENDIX E 
 

SMALL BUSINESS SUBCONTRACTING PLAN 
[Modified by Modification No. M192] 

 
Name of Contractor: Los Alamos National Security, LLC (LANS) 

Address:  105 Central Park Square, Los Alamos, NM 87544 

Item/Service: Management and operation of the Los Alamos National Laboratory 
and associated activities 

Period of Contract Performance: June 1, 2006–September 30, 2017 

This individual Small Business Subcontracting Plan describes the LANS’ approach to involving 
small business (SB), veteran-owned small business (VOSB), service-disabled veteran-owned 
small business (SDVOSB), historically underutilized business zone (HUBZone) small business, 
small disadvantaged business (SDB), and women-owned small business (WOSB) concerns to the 
maximum extent practicable and to the extent consistent with the government’s interest. 
Preference will be given to northern New Mexico small businesses pursuant to Appendix M, 
entitled “Regional Purchasing Program”. The LANL Small Business Subcontracting Plan is 
submitted in accordance with FAR19.708 (b), FAR 52.219-8 and 52.219 9. 

 
I. Goals 

A. Percentage and dollar Goals 

Small business subcontracting goals are usually negotiated annually or on a two-year basis with 
DOE’s Office of Small Disadvantaged Business Utilization (OSDBU) and NNSA.  The goals are 
proposed by LANS and reviewed and approved by NNSA-LASO, and incorporated into the 
prime contract via approval memorandum as provided to LANS’ Prime Contract Office by 
DOE/NNSA-LASO.  Goals are negotiated for the following:  SB, VOSB, SDVOSB, HUBZone 
SB, SDB and WOSB concerns. 

B.  Method Used to Develop Subcontracting Goals 
LANS uses the actual previous fiscal year’s total procurement dollars that include all business 
categories to develop a baseline.  Then, using the estimated budget for the succeeding fiscal year 
that is furnished from the LANS Budget Officer, LANS projects the estimated new fiscal year’s 
procurement base.  Next, LANS calculates the total anticipated awards to large business (those 
projects that small business cannot accomplish) and subtracts this amount from the total 
estimated procurement base.  Next, after deleting the large business long-lead construction, 
facility and programmatic work, the amount available of estimated small business dollars is 
identified.  Last, LANS looks at long term small business subcontracts and blanket ordering 
agreements (BOAs) and possible legislative changes to the various small business programs (i.e. 
WOSB, HUBZone SB, VOSB) and develops recommended percentages for each of the 
socioeconomic categories. 
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C.  Identifying Small Business Sources of Supply and Services – Market Research 

 LANS continually identifies and reviews potential sources of supplies and services, including, 
but not limited to, the following: 

 Government Central Contractor Registration (CCR) Dynamic Small Business Search 
database (formerly PRO-Net) 

 State and regional Small Business Administration (SBA) resources 
 National Minority Purchasing Council Vendor Information Service 
 Research and Information Division of the Minority Business Development Agency in the 

Department of Commerce 
 Trade associations for SB, VOSB, SDVOSB, HUBZone SB, SDB, and WOSB concerns 
 Dun & Bradstreet procurement planning directory 
 Sponsorship of and/or participation in various local, regional, and national SB trade fairs and 

conferences 
 Membership in and coordination and cooperation with SB organizations, economic 

development organizations, and commercial and government organizations at the local, state, 
and national levels 

D.  Indirect Costs 
Indirect costs at LANL are not included in the goals under this small business subcontracting 
plan. 

 
II. Program Administrator 
 

Title: Doug McCrary 

Address: P. O. Box 1663, MSP201 
 Los Alamos, NM 87545 

Telephone: 505.667.4419 

Facsimile: 505.667.9819 

E-Mail: business@lanl.gov 

 

LANS’ small business program manager will ensure that the following activities are performed 
efficiently and effectively: 

 Maintaining source lists of potential SB, VOSB, SDVOSB, HUBZone SB, SDB, and WOSB 
subcontractors 

 Developing and maintaining bidders lists of SB, VOSB, SDVOSB, HUBZone SB, SDB, and 
WOSB concerns from as many sources as possible 

 Seeking other SB concerns when the number of prospective sources is not adequate, using 
mass media tools such as Internet bulletin boards 
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 Reviewing solicitations to identify and remove any statements, clauses, etc., which may 
restrict or prohibit participation of SB, VOSB, SDVOSB, HUBZone SB, SDB, and WOSB 
subcontractors 

 Ensuring that proper documentation is provided by the bid proposal board if an SB, VOSB, 
SDVOSB, HUBZone SB, SDB, or WOSB subcontractor who provided a low bid is not 
selected 

 Ensuring establishment and maintenance of records on solicitations and subcontract award 
activity 

 Attending or arranging for attendance of company counselors at business opportunity 
workshops, minority business enterprise seminars, trade fairs, etc. 

 Preparing and submitting required semi-annual and annual subcontracting reports 
 Coordinating contractor’s activities prior to and during Federal agency compliance reviews 
 Mentoring SBs currently under subcontract, enhancing their ability to provide timely, cost-

effective, quality services 
 Facilitating contact between SB suppliers and respective procurement and technical/program 

personnel 
 Advising and training project management personnel on the purposes of the small business 

subcontracting plan and fostering their support for it 
 Attending SB training and monitoring program changes to ensure compliance at LANL 
 Reviewing, revising, and amending applicable procedures and instructions 
 Keeping records and measuring performance against established goals 
 Verifying that subcontracts contain the flowdown clauses pertaining to SB concerns, when 

required, and maintaining the policies and procedures required by the prime contract 
 Reviewing and approving small business subcontracting plans submitted by large businesses, 

where applicable 
 Verifying that lower-tier large business subcontractors submit small business subcontracting 

plans (when applicable), and the required semi-annual and annual subcontracting reports; and 
verifying compliance 

 Establishing and maintaining contacts and communication with parent organizations and 
networking with other SB program advocates within these organizations to support, 
implement, or enhance the LANL SB program 

 Maintaining good working relationships with SBA representatives to obtain assistance and 
coordination in finding capable SBs 

 Maintaining a close working relationship with NNSA to ensure that our project objectives 
and activities are consistent with NNSA programs 

 Reporting monthly progress in achieving goals under this program to the Laboratory’s  
Director 
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III. Equitable Opportunities and Outreach Efforts 
 
The following additional functions will be performed to effectively implement this plan. 

A.  Outreach efforts to obtain sources: 

 A full-time onsite small business program manager serves as a liaison among the SB 
community, internal acquisition personnel, and the client. 

 We plan solicitations (including time for preparation and for development of SOW, 
quantities, specifications, and delivery schedules) to facilitate SB participation in 
subcontracting opportunities and solicitation, offer, and proposal activities. 

 We establish and maintain contacts with SB trade associations and business development 
organizations. 

 We attend SB, VOSB, SDVOSB, HUBZone SB, SDB, and WOSB business procurement 
conferences and trade fairs. 

 We conduct external workshops, seminars, and training programs to ensure SBs are familiar 
with the requirements for doing business at LANL. 

 We maintain an effective outreach program by sponsoring and attending regional 
procurement conferences, trade fairs, and other functions to locate additional qualified 
sources. 

 We implement an ongoing “in-reach” program that provides SBs access and exposure to key 
project planners and managers. 

 We request sources from the SBA Commercial Market Representative (CMR) and access the 
CCR Dynamic Small Business search database when needed. 

 We utilize newspapers and magazine ads to encourage new sources. 
 We develop a comprehensive SB source list (which includes past performance) that is easily 

accessible and useful to acquisition personnel. 
 We select and qualify SB concerns to perform specific scopes of work. 
 We structure the program to help develop the capabilities and quality of services provided by 

SB suppliers and subcontractors currently working at LANL. 
 We use book references, catalogs, source lists, or other reference material to identify SB, 

VOSB, SDVOSB, HUBZone SB, SDB, and WOSB sources before the acquisitions are 
placed. 

 

B.  Internal efforts to guide and encourage purchasing personnel: 

 We conduct internal workshops, seminars, and training programs to ensure that internal 
customers and acquisition personnel are acquainted with the small business subcontracting 
plan, our policies, and prime contract requirements. 

 We establish, maintain, and use SB, VOSB, SDVOSB, HUBZone SB, SDB, and WOSB 
source lists, guides, and other data for soliciting subcontracts. 

 We monitor activities to evaluate compliance with the subcontracting plan. 
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IV. Subcontracting Plan Flowdown 
 
LANS incorporates the flow down clause requirements of FAR 52.219-8, Utilization of Small 
Business Concerns and FAR 52.219-9, Small Business Subcontracting Plan as applicable into 
subcontracts that offer further subcontracting opportunities. This requires all subcontractors 
(except SB concerns) who receive subcontracts in excess of $650,000 ($1,500,000 for 
construction) to adopt a similar plan. The ASM division leader will be responsible for 
implementing and monitoring this aspect of the small business subcontracting plan. 

 
V. Reports and Surveys 
 
LANS will cooperate in any studies or surveys required by the contracting agency or the U.S. 
SBA and will submit periodic reports so that the government can determine the extent of 
compliance by the offeror with the small business subcontracting plan and submit the Individual 
Subcontracting Report (ISR), formally SF294, and the Summary Subcontracting Report (SSR), 
formally SF295 using the web-based eSRS at http://www.esrs.gov .  

Reporting Period Report Due Due Date 

 Oct 1-Mar 31 ISR April 30 

 Apr 1- Sep 30 ISR Oct 30 

 Oct 1- Sep 30 SSR Oct 30 

 
VI. Records and Procedures 
 
The types of records maintained and procedures adopted to demonstrate compliance with the 
requirements and goals of the small business subcontracting plan include the following: 

A.  Source lists (e.g., CCR Dynamic Small Business Search database); guides; and other data 
that identify SB, SDB, WOSB, HUBZone SB, VOSB, and SDVOSB concerns 

B.  Lists of organizations contacted in an attempt to locate sources that are SB, SDB, WOSB, 
HUBZone SB, VOSB, or SDVOSB concerns 

C.  Record on each subcontract solicitation resulting in an award of more than $150,000, are 
furnished in each subcontract file that indicates: 

− Whether SB concerns were solicited and, if not, why not 

− Whether SDB concerns were solicited and, if not, why not 

− Whether WOSB concerns were solicited and, if not, why not  

− Whether HUBZone SB concerns were solicited and, if not, why not 

− Whether VOSB concerns were solicited and, if not, why not 

− Whether SDVOSB concerns were solicited and, if not, why not 

− If applicable, the reason an award was not made to an SB concern 

−  
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PART III – SECTION J 

APPENDIX F 

PERFORMANCE GUARANTEE AGREEMENTS 

 
In compliance with Section L-3(d) of the Request for Proposal, Performance Guarantee 
Agreements for the Los Alamos National Security, LLC parent companies are included herewith: 
 
Bechtel National, Inc. 
University of California (The Regents of the University of California) 
BWX Technologies, Inc. 
Washington Group International, Inc. 
 
Annual Reports for each parent firm the past 3 years are included in an Appendix to Volume I. 
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PERFORMANCE GUARANTEE AGREEMENT 
 
For value received, and in consideration of, and in order to induce the United States (the 
Government) to enter into Contract DE-AC52-05NA225396 for the management and operation 
of the Los Alamos National Laboratory (the “Contract”) dated _____________, by and between 
the Government and Los Alamos National Security, LLC (Contractor), the undersigned, Bechtel 
National, Inc. (Guarantor), a corporation incorporated in the State of Nevada with its principal 
place of business at 5275 West view Drive, Frederick, MD 21703, hereby unconditionally 
guarantees to the Government (a) the full and prompt payment and performance of all 
obligations, accrued and executory, which Contractor presently or hereafter may have to the 
Government under the Contract, and (b) the full and prompt payment and performance by 
Contractor of all other obligations and liabilities of Contractor to the Government, fixed or 
contingent, due or to become due, direct or indirect, now existing or hereafter and howsoever 
arising or incurred under the Contract, and guarantor further agrees to indemnify the Government 
against any losses the Government may sustain and expenses it may incur as a result of the 
enforcement or attempted enforcement by the Government of any of its rights and remedies 
under the Contract, in the event of a default by Contractor thereunder, and/or as a result of the 
enforcement or attempted enforcement by the Government of any of its rights against Guarantor 
hereunder. 
 
Guarantor has read and consents to the signing of the Contract. Guarantor further agrees that 
Contractor shall have the full right, without any notice to or consent from Guarantor, to make 
any and all modifications or amendments to the Contract without affecting, impairing, or 
discharging, in whole or in part, the liability of Guarantor hereunder. 
 
Guarantor hereby expressly waives all defenses which might constitute a legal or equitable 
discharge of a surety or guarantor, and agrees that this Performance Guarantee Agreement shall 
be valid and unconditionally binding upon Guarantor regardless of (i) the reorganization, merger 
or consolidation of Contractor into or with another entity, corporate or otherwise, or the 
liquidation or dissolution of Contractor, or the sale or other disposition of all or substantially all 
of the capital stock, business or assets of Contractor to any other person or party, or (ii) the 
institution of any bankruptcy, reorganization, insolvency, debt agreement, or receivership 
proceedings by or against Contractor, or adjudication of Contractor as a bankrupt, or (iii) the 
assertion by the Government against Contractor of any of the Government’s rights and remedies 
provided for under the Contract, including any modifications or amendments thereto, or under 
any other document(s) or instrument(s) executed by Contractor, or existing in the Government’s 
favor in law, equity, or bankruptcy. 
 
Guarantor further agrees that its liability under this Performance Guarantee Agreement shall be 
continuing, absolute, primary, and direct, and that the Government shall not be required to 
pursue any right or remedy it may have against Contractor or other Guarantors under the 
Contract, or any modifications or amendments thereto, or any other document(s) or instrument(s) 
executed by Contractor, or otherwise. Guarantor affirms that the Government shall not be 
required to first commence any action or obtain any judgment against Contractor before 
enforcing this Performance Guarantee Agreement against Guarantor, and that Guarantor will, 
upon demand, pay the Government any amount, the payment of which is guaranteed hereunder  
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and the payment of which by Contractor is in default under the Contract or under any other 
document(s) or instrument(s) executed by Contractor as aforesaid, and that Guarantor will, upon 
demand, perform all other obligations of Contractor, the performance of which by Contractor is 
guaranteed hereunder. 
 
Guarantor agrees to assure that it shall cause this Performance Guarantee Agreement to be 
unconditionally binding upon any successor(s) to its interests regardless of (i) the reorganization, 
merger, or consolidation of Guarantor into or with another entity, corporate or otherwise, or the 
liquidation of dissolution of Guarantor, or the sale or other disposition of all or substantially all 
of the capital stock, business, or assets of Guarantor to any other person or party, or (ii) the 
institution of any bankruptcy, reorganization, insolvency, debt agreement, or receivership 
proceedings by or against Guarantor, or adjudication of Guarantor as a bankrupt. 
 
Guarantor further warrants and represents to the Government that the execution and delivery of 
this Performance Guarantee Agreement is not in contravention of Guarantor’s Articles of 
Organization, Charter, by-laws, and applicable law; that the execution and delivery of this 
Performance Guarantee Agreement, and the performance thereof, has been duly authorized by the 
Guarantor’s Board of Directors, Trustees, or any other management board which is required to 
participate in such decisions; and that the execution, delivery, and performance of this 
Performance Guarantee Agreement will not result in a breach of, or constitute a default under, 
any loan agreement, indenture, or contract to which Guarantor is a party or by or under which it 
is bound. 
 
No express or implied provision warranty, representation or term of this Performance Guarantee 
Agreement is intended, or is to be construed, to confer upon any third person(s) any rights or 
remedies whatsoever, except as expressly provided in this Performance Guarantee Agreement. In 
witness thereof, Guarantor has caused this Performance Guarantee Agreement to be executed by 
its duly authorized officer, and its corporate seal to be affixed hereto on July 8, 2005. 
 
      BECHTEL NATIONAL, INC. 
      (Original signed by. . .) 
      Craig D. Weaver 
      Senior Vice President 
 
I, J. Robert Humphries, Assistant Secretary, hereby attest that 
Craig D. Weaver, who signed this certificate on behalf of the 
Contractor, was then Senior Vice President of said Corporation. 
 
(Original signed by . . .) 
J. Robert Humphries 
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PERFORMANCE GUARANTEE AGREEMENT 
 
For value received, and in consideration of, and in order to induce the United States (the 
Government) to enter into Contract DE-AC52-05NA225396 for the management and operation 
of the Los Alamos National Laboratory (the “Contract”) dated _____________, by and between 
the Government and Los Alamos National Security, LLC (Contractor), the undersigned, The 
Regents of the University of California (Guarantor), a corporation incorporated in the State of 
California with its principal place of business at 1111 Franklin Street, Oakland, CA 94607, 
hereby unconditionally guarantees to the Government (a) the full and prompt payment and 
performance of all obligations, accrued and executory, which Contractor presently or hereafter 
may have to the Government under the Contract, and (b) the full and prompt payment and 
performance by Contractor of all other obligations and liabilities of Contractor to the 
Government, fixed or contingent, due or to become due, direct or indirect, now existing or 
hereafter and howsoever arising or incurred under the Contract, and guarantor further agrees to 
indemnify the Government against any losses the Government may sustain and expenses it may 
incur as a result of the enforcement or attempted enforcement by the Government of any of its 
rights and remedies under the Contract, in the event of a default by Contractor thereunder, and/or 
as a result of the enforcement or attempted enforcement by the Government of any of its rights 
against Guarantor hereunder. 
 
Guarantor has read and consents to the signing of the Contract. Guarantor further agrees that 
Contractor shall have the full right, without any notice to or consent from Guarantor, to make 
any and all modifications or amendments to the Contract without affecting, impairing, or is 
charging, in whole or in part, the liability of Guarantor hereunder. 
 
Guarantor hereby expressly waives all defenses which might constitute a legal or equitable 
discharge of a surety or guarantor, and agrees that this Performance Guarantee Agreement shall 
be valid and unconditionally binding upon Guarantor regardless of (i) the reorganization, merger 
or consolidation of Contractor into or with another entity, corporate or otherwise, or the 
liquidation or dissolution of Contractor, or the sale or other disposition of all or substantially all 
of the capital stock, business or assets of Contractor to any other person or party, or (ii) the 
institution of any bankruptcy, reorganization, insolvency, debt agreement, or receivership 
proceedings by or against Contractor, or adjudication of Contractor as a bankrupt, or (iii) the 
assertion by the Government against Contractor of any of the Government’s rights and remedies 
provided for under the Contract, including any modifications or amendments thereto, or under 
any other document(s) or instrument(s) executed by Contractor, or existing in the Government’s 
favor in law, equity, or bankruptcy. 
 
Guarantor further agrees that its liability under this Performance Guarantee Agreement shall be 
continuing, absolute, primary, and direct, and that the Government shall not be required to 
pursue any right or remedy it may have against Contractor or other Guarantors under the 
Contract, or any modifications or amendments thereto, or any other document(s) or instrument(s) 
executed by Contractor, or otherwise. Guarantor affirms that the Government shall not be 
required to first commence any action or obtain any judgment against Contractor before 
enforcing this Performance Guarantee Agreement against Guarantor, and that Guarantor will, 
upon demand, pay the Government any amount, the payment of which is guaranteed hereunder 
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and the payment of which by Contractor is in default under the Contract or under any other 
document(s) or instrument(s) executed by Contractor as aforesaid, and that Guarantor will, upon 
demand, perform all other obligations of Contractor, the performance of which by Contractor is 
guaranteed hereunder. 
 
Guarantor agrees to assure that it shall cause this Performance Guarantee Agreement to be 
unconditionally binding upon any successor(s) to its interests regardless of (i) the reorganization, 
merger, or consolidation of Guarantor into or with another entity, corporate or otherwise, or the 
liquidation of dissolution of Guarantor, or the sale or other disposition of all or substantially all 
of the capital stock, business, or assets of Guarantor to any other person or party, or (ii) the 
institution of any bankruptcy, reorganization, insolvency, debt agreement, or receivership 
proceedings by or against Guarantor, or adjudication of Guarantor as a bankrupt. 
 
Guarantor further warrants and represents to the Government that the execution and delivery of 
this Performance Guarantee Agreement is not in contravention of Guarantor’s Articles of 
Organization, Charter, by-laws, and applicable law; that the execution and delivery of this 
Performance Guarantee Agreement, and the performance thereof, has been duly authorized by 
the Guarantor’s Board of Directors, Trustees, or any other management board which is required 
to participate in such decisions; and that the execution, delivery, and performance of this 
Performance Guarantee Agreement will not result in a breach of, or constitute a default under, 
any loan agreement, indenture, or contract to which Guarantor is a party or by or under which it 
is bound. 
 
No express or implied provision warranty, representation or term of this Performance Guarantee 
Agreement is intended, or is to be construed, to confer upon any third person(s) any rights or 
remedies whatsoever, except as expressly provided in this Performance Guarantee Agreement. In 
witness thereof, Guarantor has caused this Performance Guarantee Agreement to be executed by 
its duly authorized officer, and its corporate seal to be affixed hereto on (date) (Original dated 
June 29, 2005) 
 
      THE REGENTS OF 
      THE UNIVERSITY OF CALIFORNIA 
 
      (Original signed by . . .) 
      ROBERT C. DYNES, PRESIDENT 
 
ATTESTATION INCLUDING APPLICATION 
OF SEAL BY AN OFFICIAL OF 
GUARANTOR AUTHORIZED TO AFFIX 
CORPORATE SEAL 
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THE REGENTS OF THE UNIVERSITY OF CALIFORNIA 
 
I, Patricia L. Trivette, do hereby attest that I am the Secretary of The Regents of the University 
of California, a corporation, and that Robert C. Dynes is President and a duly authorized Officer 
of the University. 
 
IN WITNESS WHEREOF, I have hereunto set my hand and seal of this Corporation this 29th 
day of June, 2005. 
 
      (Original signed by Patricia L. Trivette) 
      Secretary of The Regents 
      Of the University of California 
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PERFORMANCE GUARANTEE AGREEMENT 
 
For value received, and in consideration of, and in order to induce the United States (the 
Government) to enter into Contract DE-AC52-05NA225396 for the management and operation 
of the Los Alamos National Laboratory (the “Contract”) dated ______, 2005, by and between the 
Government and Los Alamos National Security, LLC (Contractor), the undersigned, BWX 
Technologies, Inc. (Guarantor), a corporation incorporated in the State of Delaware with its 
principal place of business at 2016 Mt. Athos Road, Lynchburg, Virginia 24504-5447, hereby 
unconditionally guarantees to the Government (a) the full and prompt payment and performance 
of all obligations, accrued and executory, which Contractor presently or hereafter may have to 
the Government under the Contract, and (b) the full and prompt payment and performance by 
Contractor of all other obligations and liabilities of Contractor to the Government, fixed or 
contingent, due or to become due, direct or indirect, now existing or hereafter and howsoever 
arising or incurred under the Contract, and guarantor further agrees to indemnify the Government 
against any losses the Government may sustain and expenses it may incur as a result of the 
enforcement or attempted enforcement by the Government of any of its rights and remedies 
under the Contract, in the event of a default by Contractor thereunder, and/or as a result of the 
enforcement or attempted enforcement by the Government of any of its rights against Guarantor 
hereunder. 
 
Guarantor has read and consents to the signing of the Contract. Guarantor further agrees that 
Contractor shall have the full right, without any notice to or consent from Guarantor, to make 
any and all modifications or amendments to the Contract without affecting, impairing, or 
discharging, in whole or in part, the liability of Guarantor hereunder. 
 
Guarantor hereby expressly waives all defenses which might constitute a legal or equitable 
discharge of a surety or guarantor, and agrees that this Performance Guarantee Agreement shall 
be valid and unconditionally binding upon Guarantor regardless of (i) the reorganization, merger 
or consolidation of Contractor into or with another entity, corporate or otherwise, or the 
liquidation or dissolution of Contractor, or the sale or other disposition of all or substantially all 
of the capital stock, business or assets of Contractor to any other person or party, or (ii) the 
institution of any bankruptcy, reorganization, insolvency, debt agreement, or receivership 
proceedings by or against Contractor, or adjudication of Contractor as a bankrupt, or (iii) the 
assertion by the Government against Contractor of any of the Government’s rights and remedies 
provided for under the Contract, including any modifications or amendments thereto, or under 
any other document(s) or instrument(s) executed by Contractor, or existing in the Government’s 
favor in law, equity, or bankruptcy. 
 
Guarantor further agrees that its liability under this Performance Guarantee Agreement shall be 
continuing, absolute, primary, and direct, and that the Government shall not be required to 
pursue any right or remedy it may have against Contractor or other Guarantors under the 
Contract, or any modifications or amendments thereto, or any other document(s) or instrument(s) 
executed by Contractor, or otherwise. Guarantor affirms that the Government shall not be 
required to first commence any action or obtain any judgment against Contractor before 
enforcing this Performance Guarantee Agreement against Guarantor, and that Guarantor will, 
upon demand, pay the Government any amount, the payment of which is guaranteed hereunder  
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and the payment of which by Contractor is in default under the Contract or under any other 
document(s) or instrument(s) executed by Contractor as aforesaid, and that Guarantor will, upon 
demand, perform all other obligations of Contractor, the performance of which by Contractor is 
guaranteed hereunder. 
 
Guarantor agrees to assure that it shall cause this Performance Guarantee Agreement to be 
unconditionally binding upon any successor(s) to its interests regardless of (i) the reorganization, 
merger, or consolidation of Guarantor into or with another entity, corporate or otherwise, or the 
liquidation of dissolution of Guarantor, or the sale or other disposition of all or substantially all 
of the capital stock, business, or assets of Guarantor to any other person or party, or (ii) the 
institution of any bankruptcy, reorganization, insolvency, debt agreement, or receivership 
proceedings by or against Guarantor, or adjudication of Guarantor as a bankrupt. 
 
Guarantor further warrants and represents to the Government that the execution and delivery of 
this Performance Guarantee Agreement is not in contravention of Guarantor’s Articles of 
Organization, Charter, by-laws, and applicable law; that the execution and delivery of this 
Performance Guarantee Agreement, and the performance thereof, has been duly authorized by 
the Guarantor’s Board of Directors, Trustees, or any other management board which is required 
to participate in such decisions; and that the execution, delivery, and performance of this 
Performance Guarantee Agreement will not result in a breach of, or constitute a default under, 
any loan agreement, indenture, or contract to which Guarantor is a party or by or under which it 
is bound. 
 
No express or implied provision warranty, representation or term of this Performance Guarantee 
Agreement is intended, or is to be construed, to confer upon any third person(s) any rights or 
remedies whatsoever, except as expressly provided in this Performance Guarantee Agreement. In 
witness thereof, Guarantor has caused this Performance Guarantee Agreement to be executed by 
its duly authorized officer, and its corporate seal to be affixed hereto on July 19, 2005. 
 
      BWX Technologies, Inc. 
 
      (Original signed by . . . ) 
      John A Fees, President and COO 
      BWX Technologies, Inc 
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CERTIFICATE 
 
I, Charles F. Seabolt, certify that I am the Assistant Secretary of the corporation named as 
Guarantor herein; that who signed this certificate on behalf of the Guarantor, was then President 
and a Director of said corporation; that said certificate was duly signed for and in behalf of said 
corporation by authority of its governing body, and is within the scope of its corporate powers. 
 
 
 (Original signed by . . . )  9 July 2005 
(Corporate Seal)  Charles F. Seabolt  Date 
 Corporate Secretary 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412
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PERFORMANCE GUARANTEE AGREEMENT 
 
For value received, and in consideration of, and in order to induce the United States (the 
Government) to enter into Contract DE-AC52-05NA225396 for the management and operation 
of the Los Alamos National Laboratory (the “Contract”) dated _____________, by and between 
the Government and Los Alamos National Security, LLC (Contractor), the undersigned, 
Washington Group International, Inc. (Guarantor), a corporation incorporated in the State of 
Ohio with its principal place of business at 720 Park Boulevard, Boise, Idaho, hereby 
unconditionally guarantees to the Government (a) the full and prompt payment and performance 
of all obligations, accrued and executory, which Contractor presently or hereafter may have to 
the Government under the Contract, and (b) the full and prompt payment and performance by 
Contractor of all other obligations and liabilities of Contractor to the Government, fixed or 
contingent, due or to become due, direct or indirect, now existing or hereafter and howsoever 
arising or incurred under the Contract, and guarantor further agrees to indemnify the Government 
against any losses the Government may sustain and expenses it may incur as a result of the 
enforcement or attempted enforcement by the Government of any of its rights and remedies 
under the Contract, in the event of a default by Contractor thereunder, and/or as a result of the 
enforcement or attempted enforcement by the Government of any of its rights against Guarantor 
hereunder. 
 
Guarantor has read and consents to the signing of the Contract. Guarantor further agrees that 
Contractor shall have the full right, without any notice to or consent from Guarantor, to make 
any and all modifications or amendments to the Contract without affecting, impairing, or 
discharging, in whole or in part, the liability of Guarantor hereunder. 
 
Guarantor hereby expressly waives all defenses which might constitute a legal or equitable 
discharge of a surety or guarantor, and agrees that this Performance Guarantee Agreement shall 
be valid and unconditionally binding upon Guarantor regardless of (i) the reorganization, merger 
or consolidation of Contractor into or with another entity, corporate or otherwise, or the 
liquidation or dissolution of Contractor, or the sale or other disposition of all or substantially all 
of the capital stock, business or assets of Contractor to any other person or party, or (ii) the 
institution of any bankruptcy, reorganization, insolvency, debt agreement, or receivership 
proceedings by or against Contractor, or adjudication of Contractor as a bankrupt, or (iii) the 
assertion by the Government against Contractor of any of the Government’s rights and remedies 
provided for under the Contract, including any modifications or amendments thereto, or under 
any other document(s) or instrument(s) executed by Contractor, or existing in the Government’s 
favor in law, equity, or bankruptcy. 
 
Guarantor further agrees that its liability under this Performance Guarantee Agreement shall be 
continuing, absolute, primary, and direct, and that the Government shall not be required to 
pursue any right or remedy it may have against Contractor or other Guarantors under the 
Contract, or any modifications or amendments thereto, or any other document(s) or instrument(s) 
executed by Contractor, or otherwise. Guarantor affirms that the Government shall not be 
required to first commence any action or obtain any judgment against Contractor before 
enforcing this Performance Guarantee Agreement against Guarantor, and that Guarantor will, 
upon demand, pay the Government any amount, the payment of which is guaranteed hereunder 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



 

LANS Prime Contract Appendix F – Page 11 

the payment of which by Contractor is in default under the Contract or under any other 
document(s) or instrument(s) executed by Contractor as aforesaid, and that Guarantor will, upon 
demand, perform all other obligations of Contractor, the performance of which by Contractor is 
guaranteed hereunder. 
 
Guarantor agrees to assure that it shall cause this Performance Guarantee Agreement to be 
unconditionally binding upon any successor(s) to its interests regardless of (i) the reorganization, 
merger, or consolidation of Guarantor into or with another entity, corporate or otherwise, or the 
liquidation of dissolution of Guarantor, or the sale or other disposition of all or substantially all 
of the capital stock, business, or assets of Guarantor to any other person or party, or (ii) the 
institution of any bankruptcy, reorganization, insolvency, debt agreement, or receivership 
proceedings by or against Guarantor, or adjudication of Guarantor as a bankrupt. 
 
Guarantor further warrants and represents to the Government that the execution and delivery of 
this Performance Guarantee Agreement is not in contravention of Guarantor’s Articles of 
Organization, Charter, by-laws, and applicable law; that the execution and delivery of this 
Performance Guarantee Agreement, and the performance thereof, has been duly authorized by 
the Guarantor’s Board of Directors, Trustees, or any other management board which is required 
to participate in such decisions; and that the execution, delivery, and performance of this 
Performance Guarantee Agreement will not result in a breach of, or constitute a default under, 
any loan agreement, indenture, or contract to which Guarantor is a party or by or under which it 
is bound. 
 
No express or implied provision warranty, representation or term of this Performance Guarantee 
Agreement is intended, or is to be construed, to confer upon any third person(s) any rights or 
remedies whatsoever, except as expressly provided in this Performance Guarantee Agreement. In 
witness thereof, Guarantor has caused this Performance Guarantee Agreement to be executed by 
its duly authorized officer, and its corporate seal to be affixed hereto on July 19, 2005. 
 
      Washington Group International, Inc. 
 
      (Original signed by . . . . ) 
      Richard D. Parry 
      Sr. Vice President and General Counsel 
 
ATTESTATION:     CORPORATE SEAL 
 
(Original signed by . . .) 
Craig G. Taylor 
Corporate Secretary 
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Appendix G

PART III - SECTION J

APPENDIX G

February 9, 2018

LIST OF APPLICABLE DIRECTIVES

In addition to the list of applicable directives listed below, the Contractor shall also comply with supplementary 
directives, (e.g., manuals) which are invoked by a Contractor Requirements Document (CRD) attached to a directive.  
Electronic copies of these documents are available at the following Websites:

https://www.directives.doe.gov
http://www.nnsa.energy.gov/aboutus/ouroperations/managementandbudget/policysystem/nnsapolicies
http://nnsa.energy.gov/aboutus/ouroperations/managementandbudget/supplementaldirectives
http://energy.gov/hss/information-center/department-energy-technical-standards-program
http://lanl.gov/org/dir/pcm/applicable-directives/index.shtml

DIRECTIVE NUMBER DATE DOE DIRECTIVE TITLE Mod #
Date

ANSI 8.22 1997 Nuclear Criticality Safety Based on 
Limiting and Controlling Moderators

ANSI 8.23 1997 Nuclear Criticality Accident Emergency 
Planning and Response

DOE O 130.1,
Attachment 1 CRD

09/29/95 Budget Formulation

DOE M 140.1-1B,
Attachment 1 CRD

03/30/01 Interface with the Defense Nuclear 
Facilities Safety Board

DOE O 142.2A,
Attachment 2 CRD

12/15/06 Voluntary Offer Safeguards Agreement 
and Additional Protocol with the 
International Atomic Energy Agency

M033
01/09/08

DOE M 142.2-1,
Attachment 1 CRD 

09/04/08 Manual for Implementation of the 
Voluntary Offer Safeguards Agreement 
and Additional Protocol with the 
International Atomic Energy Agency

M062
01/15/09

DOE O 142.3A,
Attachment 1 CRD

10/14/10 Unclassified Foreign Visits and
Assignments Program

192
05/21/12

DOE O 144.1 Chg 1, 
Attachment 1 CRD

11/06/09 Department of Energy American Indian 
Tribal Government Interactions and 
Policy

M133
06/11/10

DOE O 150.1A,
Attachment 1 CRD

03/31/14 Continuity Programs 275
07/08/14

DOE O 151.1C,
Attachment 1 CRD

11/02/15 Comprehensive Emergency Management 
System
NOTE: Removal upon full implementation 
of DOE O 151.1D as cited by NA-LA 
direction OPS:4EW-763996 dated 
1/02/18

408
02/09/18
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DIRECTIVE NUMBER DATE DOE DIRECTIVE TITLE Mod #
Date

DOE O 151.1D,
Attachment 1 CRD

08/11/16 Comprehensive Emergency Management 
System
NOTE: Implementation as cited by
PCM-17-062 dated 5/19/17 and
PCM-17-111 dated 9/14/17

396
11/29/17

DOE O 153.1,
Attachment 2 CRD

06/27/07 Departmental Radiological Emergency 
Response Assets

M033
01/09/08

DOE O 200.1A,
Attachment 1 CRD

12/23/08 Information Technology Management 183
02/06/12

DOE M 200.1-1, 
Chapter 9

02/15/00 Public Key Cryptography and Key 
Management

DOE O 205.1B Chg 3,
Attachment 1 CRD

04/29/14 Department of Energy Cyber Security 
Program

299
01/15/15

DOE M 205.1-3 04/17/06 Telecommunications Security Manual A019
04/26/07

DOE O 206.1,
Attachment 1 CRD

01/16/09 Department of Energy Privacy Program M103
10/06/09

DOE O 206.2,
Attachment 1 CRD

02/19/13 Identity, Credential, and Access 
Management (ICAM)

275
07/08/14

DOE O 210.2A,
Attachment 2 CRD

04/08/11 DOE Corporate Operating Experience 
Program

183
02/06/12

DOE O 221.1B,
Attachment 1 CRD

9/27/16 Reporting Fraud, Waste, and Abuse to 
the Office of Inspector General

378
03/07/17

DOE O 221.2A,
Attachment 1 CRD

02/25/08 Cooperation With The Office of Inspector 
General

M062
01/15/09

DOE O 225.1B,
Attachment 1 CRD

03/04/11 Accident Investigations 165
05/27/11

DOE O 226.1B,
Attachment 1 CRD

04/25/11 Implementation of Department of Energy 
Oversight Policy

177
10/03/11

DOE O 227.1A,
Attachment 1 CRD

12/21/15 Independent Oversight Program M359
08/11/16

DOE O 231.1B Chg 1,
Attachment 1 CRD

11/28/12 Environment, Safety, and Health 
Reporting 

229
05/13/13

DOE 232.2A,
Attachment 1 CRD

01/17/17 Occurrence Reporting and Processing of 
Operations Information

396
11/29/17

DOE O 241.1B, 
Attachment 1 CRD

12/13/10 Scientific and Technical Information 
Management

177
10/03/11

DOE O 243.1B Chg 1,
Attachment 1 CRD

07/08/13 Records Management Program 396
11/29/17

DOE O 251.1B,
Attachment 1 CRD

08/16/06 Departmental Directives Program A019
04/26/07

DOE M 251.1-1B,
Attachment 1 CRD

08/16/06 Departmental Directives Program Manual A019
04/26/07

DOE O 252.1A,
Attachment 1 CRD

02/23/11 Technical Standards Program 165
05/27/11

DOE O 311.1B 02/12/03 Equal Employment Opportunity and 
Diversity Program

DOE O 341.1A,
Attachment 1 CRD

10/18/07 Federal Employee Health Services M078
07/01/09

DOE O 350.1 Chg 1,
Attachment 1 CRD

05/08/98 Contractor Human Resource
Management Programs

A018
03/29/07
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DIRECTIVE NUMBER DATE DOE DIRECTIVE TITLE Mod #
Date

DOE O 410.2,
Attachment 1 CRD

08/17/09 Management of Nuclear Materials M133
06/11/10

DOE O 411.2,
Attachment 1 CRD

01/04/17 Scientific Integrity 396
11/29/17

DOE O 412.1A Chg 1 05/21/14 Work Authorization System 275
07/08/14

DOE O 413.1B,
Attachment 1 CRD

10/28/08 Internal Control Program M103
10/06/09

DOE O 413.2C,
Attachment 1 CRD

10/22/15 Laboratory Directed Research and 
Development

M359
08/11/16

DOE O 413.3B, Chg 4,
Attachment 1 CRD

10/13/17 Program and Project Management for the 
Acquisition of Capital Assets
NOTE: Implementation as cited by
PCM-18-008 dated 1/11/18

408
02/09/18

DOE O 414.1D,
Attachment 1 CRD

04/25/11 Quality Assurance 177
10/03/11

DOE O 415.1 Chg 2,
Attachment 1 CRD

01/13/17 Information Technology Project 
Management

396
11/29/17

DOE O 420.1C Chg 1,
Attachment 1 CRD

02/27/15 Facility Safety M359
08/11/16

DOE O 420.2C,
Attachment 1 CRD

07/21/11 Safety of Accelerator Facilities 177
10/03/11

DOE O 422.1,
Attachment 1 CRD

06/29/10 Conduct of Operations 157
01/21/11

DOE G 424.1-1B 04/08/10 Implementation Guide For Use In 
Addressing Unreviewed Safety Question 
Requirements

150
10/05/10

DOE O 425.1D,
Attachment 1 CRD

04/16/10 Verification of Readiness to Start Up or 
Restart Nuclear Facilities

150
10/05/10

DOE O 426.2,
Attachment 1 CRD

04/21/10 Personnel Selection, Training, 
Qualification, and Certification 
Requirements for DOE Nuclear Facilities

150
10/05/10

DOE O 430.1B Chg 1,
Attachment 2 CRD

02/08/08 Real Property Asset Management M046
06/11/08

DOE O 433.1B,
Attachment 1 CRD

04/21/10 Maintenance Management Program for 
DOE Nuclear Facilities

150  
10/05/10

DOE O 435.1 Chg 1,
Attachment 1 CRD

08/28/01 Radioactive Waste Management

DOE M 435.1-1 Chg 1 06/19/01 Radioactive Waste Management Manual

DOE O 436.1, 
Attachment 1 CRD

05/02/11 Departmental Sustainability 183
02/06/12

DOE O 440.2C Chg 1,
Attachment 1 CRD

06/15/2011 Aviation Management and Safety 246
11/14/13

DOE M 441.1-1,
Attachment 1 CRD

03/07/08 Nuclear Material Packaging Manual M056
10/08/08

DOE O 442.1A,
Attachment 1 CRD

06/06/01 Department Of Energy Employee 
Concerns Program
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DIRECTIVE NUMBER DATE DOE DIRECTIVE TITLE Mod #
Date

DOE O 442.2, Chg 1
Attachment 1 CRD

10/05/16 Differing Professional Opinions for 
Technical Issues Involving Environment, 
Safety, and Health

378
03/07/17

DOE N 443.1, 
Attachment 1 CRD

01/21/16 Protection of Human Subjects in 
Classified Research

M359
08/11/16

DOE O 443.1B,
Attachment 1 CRD

03/17/11 Protection of Human Research Subjects 177
10/03/11

DOE O 452.1E,
Attachment 1 CRD

01/26/15 Nuclear Explosive and Weapon Surety 
Program

325
08/31/15

DOE O 452.2E,
Attachment 1 CRD

01/26/15 Nuclear Explosive Safety 325
08/31/15

DOE O 452.3,
Attachment 2 CRD

06/08/05 Management of the Department of 
Energy Nuclear Weapons Complex

A021
06/11/07

DOE O 452.4C,
Attachment 1 CRD

08/28/15 Security and Use Control of Nuclear 
Explosives and Nuclear Weapons

344
04/25/16

DOE O 452.6A,
Attachment 1 CRD

04/14/09 Nuclear Weapon Surety Interface with the 
Department of Defense

M078
07/01/09

DOE O 452.7,
Attachment 1 CRD

05/14/10 Protection of Use Control Vulnerabilities 
and Designs

150
10/05/10

DOE O 452.8,
Attachment 1 CRD

07/21/11 Control of Nuclear Weapon Data 183
02/06/12

DOE O 456.1,
Attachment 1 CRD

05/31/11 The Safe Handling of Unbound 
Engineered Nanoparticles 

177
10/03/11

DOE O 457.1,
Attachment 2 CRD

02/07/06 Nuclear Counterterrorism A019
04/26/07

DOE M 457.1-1,
Attachment 2 CRD

08/10/06 Control of Improvised Nuclear Device 
Information

A019
04/26/07

DOE O 458.1 Chg 3,
Attachment 1 CRD

01/15/13 Radiation Protection of the Public and the 
Environment

315
05/14/15

DOE O 460.1D,
Attachment 1 CRD

12/20/16 Hazardous Materials Packaging and 
Transportation Safety

396
11/29/17

DOE O 460.2A,
Attachment 2 CRD

12/22/04 Departmental Materials Transportation 
and Packaging Management

A019
04/26/07

DOE M 460.2-1A,
Attachment 1 CRD

06/04/08 Radioactive Material Transportation 
Practices Manual For Use With DOE O 
460.2A

M056
10/08/08

DOE O 461.1C,
Attachment 1 CRD

07/20/16 Packaging and Transportation for Offsite 
Shipment of Materials of National 
Security Interest

378
03/07/17

DOE O 470.3C,
Attachment 1 CRD

11/03/16 Design Basis Threat (DBT) Order 396
11/29/17

DOE O 470.4B Chg 2,
Attachment 1 CRD

01/17/17 Safeguards and Security Program 396
11/29/17

DOE O 470.5,
Attachment 1 CRD

06/02/14 Insider Threat
NOTE: Implementation as cited by
PCM-15-005 dated 1/08/15

315
05/14/15

DOE O 471.1B,
Attachment 1 CRD

03/01/10 Identification and Protection of 
Unclassified Controlled Nuclear 
Information

177
10/03/11

DOE O 471.3,
Attachment 1 CRD

04/09/03 Identifying and Protecting Official Use 
Only Information
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DIRECTIVE NUMBER DATE DOE DIRECTIVE TITLE Mod #
Date

DOE M 471.3-1,
Attachment 1 CRD

04/09/03 Manual for Identifying and Protecting 
Official Use Only Information

DOE O 471.5,
Attachment 1 CRD

03/29/11 Special Access Programs 177
10/03/11

DOE O 471.6 Admin Chg 2, 
Attachment 1 CRD

05/15/15 Information Security M0359
08/11/16

DOE O 472.2 Chg 1,
Attachment 1 CRD

07/09/14 Personnel Security 344
04/25/16

DOE O 473.3A,
Attachment 1 CRD

03/23/16 Protection Program Operations M359
08/11/16

DOE O 474.2 Chg 4,
Attachment 1 CRD

09/13/16 Nuclear Material Control and 
Accountability

378
03/07/17

DOE O 475.1,
Attachment 2 CRD

12/10/04 Counterintelligence Program A015
01/25/07

DOE O 475.2B
Attachment 1 CRD

10/03/14 Identifying Classified Information 315
05/14/15

DOE M 481.1-1A Chg 1 09/28/01 Reimbursable Work for Non-Federal 
Sponsors Process Manual

DOE O 483.1B,
Attachment 1 CRD

12/20/16 DOE Cooperative Research and  
Development Agreements

396
11/29/17

DOE O 484.1 Chg 2,
Attachment 1 CRD

06/30/14 Reimbursable Work for Department of 
Homeland Security

299
01/15/15

DOE O 522.1,
Attachment 2 CRD

11/03/04 Pricing of Departmental Materials and 
Services

DOE O 534.1B,
Attachment 1 CRD

01/06/03 Accounting

DOE O 551.1D Chg 2,
Attachment 1 CRD 

08/19/16 Official Foreign Travel 378
03/07/17

DOE O 5480.30 Chg 1 03/14/01 Nuclear Reactor Safety Design Criteria

DOE O 5639.8A 07/23/93 Security of Foreign Intelligence 
Information and Sensitive 
Compartmented Information Facilities

DOE O 5670.1A 01/15/92 Management and Control of Foreign 
Intelligence

DOE HDBK 1169-2003 December
2003

DOE Handbook Nuclear Air Cleaning 
Handbook (Chapter 8, Appendix A, B, C)

M062
01/15/09

DOE-STD-1027-92, Chg 1 September 
1997

Hazard Categorization and Accident 
Analysis Techniques for Compliance with 
DOE Order 5480.23 Nuclear Safety 
Analysis Reports

DOE-STD-1186-2004 August 
2004

Specific Administrative Controls M042
04/14/08

DOE-STD-1189-2008 March 
2008

Integration of Safety Into The Design 
Process

M046
06/11/08

DOE-STD-1212-2012 June
2012

Explosives Safety 201
09/3/12

DOE-STD-3009-94,
Change Notice 3

March
2006

Preparation Guide for U.S. Department of 
Energy Nonreactor Nuclear Facility 
Documented Safety Analysis

M042
04/14/08
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DIRECTIVE NUMBER DATE DOE DIRECTIVE TITLE Mod #
Date

DOE-STD-3009-2014 November
2014

Preparation of Nonreactor Nuclear 
Facility Documented Safety Analysis

M359
08/11/16

DOE-STD-3011-2002 December 
2002

Guidance for Preparation of Basis for 
Interim Operation (BIO) Documents

DOE-STD-3013-2012 March
2012

Stabilization, Packaging, and Storage of 
Plutonium-Bearing Materials
NOTE: Implementation as cited by
PCM-13-071 dated 3/25/13

229
05/13/13

DOE-NA-STD-3016-2016 September
2016

Hazard Analysis Reports for Nuclear 
Explosive Operations

396
11/29/17

DOE-STD-3020-2015 June
2015

Specification for HEPA Filters Used by 
DOE Contractors

344
04/25/16

DOE-STD-5506-2007 April
2007

Preparation of Safety Basis Documents 
for Transuranic (TRU) Waste Facilities

M078
07/01/09

56XB, Revision 2 02/27/04 Development and Production (D&P) 
Manual 

NNSA DP G PPBE-001 10/21/11 Defense Programs (DP) Work 
Breakdown Structure (WBS)

192
05/21/12

NNSA SD 226.1B,
Attachment 1 CRD

08/12/16 NNSA Site Governance 378
03/07/17

NNSA SD 452.2,
Attachment 1 CRD

11/17/14 Nuclear Explosive Safety Evaluation 
Processes

325
08/31/15

NNSA SD 452.3-1A 02/25/16 Defense Programs Business Process 
System
NOTE: Include RMI Chapters:
R002, R007, R008, R010 per LASO 
approval 9/22/11 (Mod 177)
R016 per LASO approval 6/12/12 and 
R018 per LASO approval 7/23/12 (Mod 
196)
R001, R003, R006 per NA-LA approval 
7/23/13 and as cited by PCM-13-149 
dated 7/1/2013 (Mod 246)

M359
08/11/16

NNSA SD 452.3-2,
Attachment 1 CRD

01/19/17 Phase 6.X Process 396
11/29/17

NNSA SD 473,
Attachment 1 CRD

09/10/14 Enterprise Mission Essential Task List-
Based Protective Force Training Program

299
01/15/15

NNSA SD 1027
Change Notice 1

05/13/14 Guidance of Using Release Fraction and 
Modern Dosimetric Information
NOTE: Implementation as cited by
PCM-15-023 dated 1/26/15

315
05/14/15

NA-10 WQAP Manual 03/30/09 NNSA Office of Defense Programs (NA-
10) Weapon Quality Assurance
Procedures Manual
NOTE: Removal upon full implementation 
of NAP 24A as cited by NA-LA direction: 
QA-16-019-JS-668036, dated 3/15/16

M078
07/01/09

NAP 14.1C, Chapter VII 05/02/08 NNSA Baseline Cyber Security Program, 
Chapter VII Incident Management

229
05/13/13

NAP 14.1D 12/14/12 Baseline Cyber Security 229
05/13/13
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PART III-SECTION J 

APPENDIX H 

CONTRACTOR AND PARENT ORGANIZATION 

COMMITMENTS, AGREEMENTS, AND UNDERSTANDINGS 

 

I.0 COMMUNITY PLAN EXECUTIVE SUMMARY 
  
The LANS team is committed to benefiting the northern New Mexico community. Because we 
want to optimize the support we will provide to the local community, our plan for grant and 
services investments that complement those community activities that are allowable under the 
contract.  
 
Beginning in June 2006, we will implement a 7-year community commitment plan that will 
invest up in northern New Mexico from fee and parent organization resources. The plan, as will 
be evident through FY07, will build upon the 63-year investment by the DOE/NNSA and 
University of California (UC) in the northern New Mexico community, and is structured to 
provide the greatest benefit to the region in three critical areas—education, economic 
development, and charitable giving.  
 
Regional Community Philosophy. A consistent, responsive relationship with our neighbors is 
mutually beneficial. Given the regional dominance of the Laboratory, a strong, vibrant regional 
economy is vital to long-term Laboratory operations and to the morale of LANL’s workforce. 
Based on this philosophy, our community commitments are aligned to support the Laboratory’s 
mission and strategic objectives, providing mutual benefit and sustainability to both the 
Laboratory and to the surrounding communities. We believe that local leaders and organizations 
know best the needs of the community and out community commitment plan reflects this 
approach.  
 
Regional Community Approach. The LANS Community Commitment Plan invests from fee and 
parent organization resources into northern New Mexico, the eight northern pueblos, and the 
State of New Mexico. LANS key personnel will be relationship owners, building a partnership 
with each constituency that will be a dynamic balance of listening and action. Working with the 
community and NNSA, we will establish formal metrics for performance, including annual 
surveys and formal feedback loops to verify alignment with community needs and priorities.  
 
I.1 COMMUNITY COMMITMENT PLAN  
To lay the groundwork for our 7-year Community Commitment Plan, the FY07 efforts will be 
coordinated with allowable regional initiatives, the regional purchasing plan, and the technology 
commercialization plan to create an overall community investment strategy.  
 
I.1.1 DIRECT COMMUNITY INVESTMENTS  
Direct community investments are targeted to the critical areas of education, economic 
development, and community giving. We use existing local organizations as the conduit for our 
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direct investments.  
 
I.1.1.1 Education  
Beginning in June 2006, we will implement investments in education for the people of northern 
New Mexico. The commitment will include student scholarships, community grants, student 
learning and master teachers’ support, and professional development in quality processes.  
 
LANS will contribute significant funds to the community. Initial programs will include:  
 
■ Matching Funds for the Los Alamos Employees’ Scholarship Fund  
 
■ Education Outreach Grants  
 
■ Math and Science Academy (MAS) Expansion  
 
■ Regional Quality Center  

 
In addition, LANS will contribute to programs and causes directly related to workforce 
development in order to address LANL’s future pipeline needs. These include:  
 
■ NMHU Endowed Chair  
 
■ NNM University and College Collaboration  
 
■ NNMC Nursing and Teaching Program  

 
I.1.1.2 Economic Development  
Through FY07, we will begin implementation of a program for economic development in 
northern New Mexico. The commitment will include resources for economic development 
support, enterprise development, and other infrastructure enhancement that will stimulate 
entrepreneurialism, business creation, and economic growth in the community. Based on past 
experience in job creation in the region, investments have been structured to address the unique 
challenges of economic development in northern New Mexico.  
 
This includes the following discretionary and program investments:  
 
■ Economic Development. This investment will build upon LANL’s current relationship with 

the Regional Development Corporation, e.g., providing grant writing assistance and major 
subcontractor consortium support.  

 
■ Enterprise Development. LANS commits to creating an enterprise development system in 

northern New Mexico. This system will assist communities seeking to grow their economies 
from within. LANS will help establish this place-based program that works in concert with 
existing economic development efforts to assist entrepreneurs. Efforts will also be made to 
align these efforts with LANL’s technology transfer initiatives and scientific expertise.  
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■ Northern New Mexico Connect (NNM Connect). LANS commits to foster NNM Connect. 
NNM Connect is based on the successful UC San Diego Connect (UCSD) program for 
economic diversification and is widely recognized as the most successful program of its kind 
to link entrepreneurs to investment funds and to provide startup support. This program will 
help address the lack of seasoned entrepreneurial business talent in northern New Mexico.  

 
■ Technology Maturation. This investment will provide incremental funding for prototype and 

simple feasibility testing for new applications that will lead to licensing opportunities for 
new technologies.  

 
I.1.1.3 Community Giving  
Beginning in FY07, LANS will continue investing in northern New Mexico’s United Way 
campaign. Last year, the LANL campaign raised over $700,000, resulting in contributions that 
accounted for over 60% of the total contributions made to United Way in northern New Mexico.  
 
I.1.2 IN-KIND AND OTHER COMMUNITY INVESTMENTS  
We will leverage LANS’s parent organization resources to provide additional support in 
education and economic development to northern New Mexico communities.  
 
Out-of-State Tuition and Fee Waiver. This program will apply for any LANS full-time active 
employee and/or dependent who is accepted to any University of California undergraduate or 
graduate program. Based on the past 3 years of data, approximately 100 students will take 
advantage of this program annually. Out-of-state tuition and fee waiver represents a savings of 
$17,000 per student each year—$1.7 million annually x 7 years = $11.9 million. 
 
Other Out-of-State Tuition and Fee Waiver Scholarships. Scholarships administered by the Los 
Alamos Foundation will be provided to any northern New Mexico student graduating from high 
school who is accepted to any University of California undergraduate program. Out-of-state 
tuition and fee waiver represents a savings of $17,000 per student annually.  
 
Project Management Services. Building on the existing volunteer spirit of LANL employees, we 
anticipate that LANS employees will volunteer time after work hours and on weekends to 
support community projects, such as school construction, community centers, and research 
parks. Services would include project management, construction management, project controls, 
scheduling, and inspection services. Data has shown that these professional services save the 
community 40% of overall project costs that can be reinvested into more project space or as a 
savings to a community.  
 
Small Business Assistance Program with State Gross Receipt Tax (GRT) Credit. New Mexico 
Law provides for a $1.8M tax credit (per year) to laboratories for providing technical services 
assistance to small business, LANS commits to participate in this program.  
 
It is the purpose of the Laboratory partnership with Small Business Tax Credit Act to bring the 
technology and expertise of the national laboratories to New Mexico small businesses to promote 
economic development in the state, particularly in rural areas.  
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Assistance will be rendered in compliance with state regulations and may include the transfer of 
technology, including software and manufacturing, mining, oil and gas, environmental, 
agricultural, information and solar, and other alternative energy source technologies. Assistance 
also includes non-technical assistance related to expanding the New Mexico base of suppliers, 
including training and mentoring individual small businesses; developing business systems to 
meet audit, reporting, and quality assistance requirements; and other supplier development 
initiatives for individual small businesses.  
 
I.2 BENEFITING THE COMMUNITY – INTEGRATION OF COMMUNITY INITIATIVES  
The Community Commitment Plan activities through FY07 are structured to work in conjunction 
with allowable regional initiatives to support an overall community investment strategy, 
including a regional purchasing program and technology commercialization.  
 
■ Partnering With and Understanding our Tribal Communities  
 
■ Education Outreach  
 
■ Strengthening and Providing Leadership in Support of Small Business and Subcontractor 

Councils  
 
LANS has crafted this integrated Community Commitment Plan based on our parent 
organizations’ solid track record of partnering and contributing to the communities in which we 
work.  
 
LANS’s partners—Bechtel, University of California, BWXT, and WGI—have found that 
investing in local communities is good business. Partnering with the community smoothes the 
way for program and project implementation; provides a skilled, local, and knowledgeable 
resource base; and promotes economic stability in the area. By committing funds and technical 
and management resources, these firms benefit educational and economic development in 
communities worldwide. 
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PART III - SECTION J 
 

APPENDIX I 
 

DIVERSITY PLAN GUIDANCE  
 

 
With regard to the Contract Section I Clause entitled “Diversity Plan”, this Appendix provides 
guidance to assist the Contractor in understanding the information being sought by the 
Department for each of the clause’s Diversity elements.  If the Contractor’s current policy or 
procedure already addresses the following elements, the Contractor need only provide a copy of 
the policy or procedure to the Contracting Officer and identify the applicable policy or procedure 
and applicable page number(s). 
 
Work Force 
 
This Contract includes clauses on Equal Employment Opportunity (EEO) and Affirmative 
Action (AA).  The Contractor’s Diversity Plan should describe the means by which the 
Contractor’s policies, or plans for implementation of these clauses in its operations, establish, 
meet, and maintain result-oriented EEO and AA programs in accordance with the requirements 
contained in the clauses.  The Contractor’s Diversity Plan should also describe how the 
Contractor’s organization includes or plans to include elements/dimensions of diversity that 
might enhance such programs. 
 
Educational Outreach 
 
The Contractor’s Diversity Plan should describe the means by which the Contractor’s policies or 
plans provide Contractor employees an opportunity to improve their employment skills and 
opportunities.  Examples of these programs could include:  educational assistance allowance, 
provision for outside training programs either during or outside regular work hours, and 
executive training programs for non-executive employees; and, how the Contractor plans to 
participate in any program supporting Historically Black Colleges and Universities, Hispanic 
Serving Institutions, and Native American Institutions.  The Contractor’s Diversity Plan should 
describe the Contractor’s strategies to foster relationships with regional educational institutions 
and with other institutions of higher learning to increase their participation in federally sponsored 
programs through subcontracting opportunities, research and development partnerships, and 
mentor-protégé relationships.  The Contractor’s Diversity Plan should also identify actual or 
planned cooperative programs, which encourage under represented students to pursue science, 
engineering, and technology careers. 
 
Community Involvement and Outreach 
 
This Contract includes a clause entitled “Community Commitment” that deals with (1) 
recognizing the diverse interests of the region and its stakeholders, (2) engaging regional 
stakeholders in issues and concerns of mutual interest, and (3) recognizing that giving back to the 
community is a worthwhile business practice.  The Contractor’s Diversity Plan should describe 
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the means by which the Contractor’s policies or plans meet or are consistent with the above 
interests.  Examples of activities in support of these interests could include: support, through 
direct sponsorship or individual employees available to work with the specific local community 
activity; support for science, mathematics and engineering education; support for community 
service organizations; assistance to Governmental and community service organizations and for 
equal opportunity activities; community assistance in connection with work force reduction 
plans; and strategic partnerships with professional and scientific organizations to enhance 
recruitment into all levels of the organization.   
 
 
Subcontracting  
 
The Contract contains the Clause entitled “Small Business Subcontracting Plan” and other small 
business related clauses.  The Contractor’s Diversity Plan may discuss outreach activities for 
enhancing subcontracting opportunities for small business concerns, and the means by which the 
Contractor’s policies or plans meet the requirements contained in these clauses.  The 
Contractor’s Diversity Plan may also identify actual or planned participation in the Department’s 
Mentor-Protégé Program. 
 
Economic Development (Including Technology Transfer) 
 
Many of the Department's Contracts include clauses dealing with Technology Transfer.  
Planning or activities developed under such clauses may apply to this element of the Contractor's 
Diversity Plan.  Additionally, some of the subcontracting activities undertaken or planned by the 
Contractor with small business concerns for the purpose of assisting the economic development 
of or transferring technology to such a business should be identified in the Contractor’s Diversity 
Plan.  The Contractor’s Diversity Plan should identify the means by which the Contractor’s 
planned activities relate to promoting economic diversification of the local community. 
 
Prevention Of Profiling Based On Race Or National Origin 
 
Profiling pertains to those practices that scrutinize, target or treat employees or applicants for 
employment differently or single them out or select them for unjustified additional scrutiny, 
based on race or national origin.  The Contractor should address how the Contractor’s policies or 
plans meet the following interests: (1) avoiding profiling based on race or national origin; (2) 
providing informational or educational programs that ensure managers and employees 
understand these issues; (3) providing employees with avenues for raising issues or concerns 
about profiling; (4) using education, training, and community outreach to partner with its work 
force and with established advocacy groups to recruit, retain, and promote a diverse work force 
and to review administrative processes that may impact achievement of a truly diverse work 
force and work place; and (5)  holding management and leadership responsible and accountable 
for performance under the diversity plan, for example: performance appraisals, compensation, 
promotions, etc.  The Contractor’s Diversity Plan should identify the Contractor’s approach to 
preventing prohibited profiling practices, including strategies for early detection of potential 
profiling in the Contractor’s business activities (e.g., personnel actions, security clearances).  The 
Contractor’s Diversity Plan should also identify procedures intended to expedite timely 
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resolution of adverse actions.  Methodologies should also be included for benchmarking, sharing 
best practices, or lessons learned in the prevention of prohibited profiling, as well as, the use of 
forums available to employees for expressing concerns or issues about prohibited profiling 
practices in the workplace.  
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PART III - SECTION J 
 

APPENDIX J 
 

  ALL IN FORCE BILATERAL AGREEMENTS 
 
 
The All In Force Bilateral Agreements are electronically accessible in portable document 
format (pdf) from the DOE Office of Scientific and Technical Information database located at 
the following internet site:  www.osti.gov 
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PART III - SECTION J 
 

APPENDIX K 
 

SENSITIVE FOREIGN NATIONS CONTROL 
[Modified by Contract Mod Nos. 220 and 259] 

 
 

1. Pursuant to Prime Contract Clause I-66 DEAR 952.204-71 Sensitive Foreign Nations 
Controls (APR 1994), a sensitive foreign nation is one of the countries listed in 
http://int.lanl.gov/org/padgs/office-counterintelligence/foreign-visits-assignments/sensitive-
countries.shtml, maintained by Contractor’s Counterintelligence Office. 
 

2. The Prime Contract Appendix G List of Applicable Directives, DOE Order Unclassified 
Foreign Visits and Assignments Program, Attachment 2, contains definitions associated 
with DOE’s Unclassified Foreign Visits and Assignments Program. 
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PART III - SECTION J 
 

APPENDIX L 
 

REGIONAL INITIATIVES 
 
(a) General. 
 

(1) This Appendix L describes the commitments of the National Nuclear Security 
Administration (NNSA) and the Contractor to ensure that the Los Alamos 
National Laboratory (the Laboratory) is a sound corporate citizen in northern New 
Mexico.  The costs incurred in performing these commitments will be allowable 
under this Contract, unless a contrary intent is expressed herein or elsewhere in 
the Contract.  NNSA’s commitments are subject to the availability of funds that 
can be expended for this purpose. 

 
(2) NNSA and the Contractor are charged with carrying out unique and critical 

national missions at the Laboratory.  The Laboratory has benefited from its 
location in northern New Mexico and from the workforce and other resources 
provided by the region.  The Laboratory has in turn had a significant and 
continuing impact on the region.  The regional economy has developed in a 
climate characterized by the dominance of the Laboratory and other government-
funded activities.  In recognition of this impact, NNSA supports a number of 
outreach activities in northern New Mexico as allowable costs under the Contract.  
It is recognized that additional efforts are necessary to ensure that the overall 
impact of the Laboratory, as a major employer and business institution, is 
positive. 

 
(3) To achieve this end, the Parties have committed to pursue initiatives designed to 

make a contribution to the economic diversification of the region in order to 
reduce the region's economic dependence on federal expenditures.  Success of 
these initiatives will depend on an effective partnership among NNSA, the 
Contractor, and governments, educational institutions, and businesses in the 
region. 

 
(4) With the exception of those activities required by statute or existing agreements, 

NNSA will not prescribe which outreach (e.g., educational, economic 
development, charitable) and assistance activities in which the Contractor shall 
engage in. 

 
(b) Regional Educational Outreach Programs. 
 

The Contractor shall conduct a wide variety of science education and outreach programs 
at the Laboratory with programmatic funding from NNSA.  The objectives of these 
programs include teacher enhancement, student support, curriculum enhancement, 
educational technology, and public understanding of science.  In addition, the Contractor 
may seek Contracting Officer approval to incur other reimbursable costs for other 
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educational outreach activities such as providing the services of Laboratory employees to 
schools, colleges, and universities in the State of New Mexico.  Pursuant to the 
provisions of the National Defense Authorization Act, the primary management and 
operations contractor shall provide $8.0 million in each fiscal year to the Los Alamos 
Public School District to support public elementary and secondary education. 

 
(c) Community Technical Assistance. 
 

The Contractor is authorized to conduct a Community Technical Assistance program to 
provide access by regional businesses, regional municipalities, institutions, and 
communities to Laboratory resources provided that such assistance (1) does not duplicate 
services provided by other entities, or (2) compete with the private sector.  The costs of 
such program are allowable. 
 
The Contractor is also authorized to provide Community technical assistance when it 
contributes to the enhancement of infrastructure for Northern New Mexico 
municipalities, regional businesses and communities; when it has a broad regional 
impact; when it is anticipated that the activity assisted will become self-sustaining; when 
it demonstrably leverages other resources from regional partners; or, when it is a model 
or test bed for applications outside the region. 
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PART III - SECTION J 
 

APPENDIX M 
[Modified by Modification Nos. A022, M056] 

 
REGIONAL PURCHASING PROGRAM 

 
 
Los Alamos National Security, LLC (LANS) is committed to building a strong supplier base in 
northern New Mexico businesses and the local Native American pueblos and tribes in the 
purchases of goods and services.  Since 1995, through its procurement policies and a regional 
purchasing program, the Laboratory has strengthened regional business enterprise, stimulated 
greater regional employment and infrastructure, increased the business tax base in northern New 
Mexico, and has worked hard to reduce regional dependence on federal investment.  This 
Program is hereby enhanced and provides more substantive preferences to northern New Mexico 
businesses and local Native American pueblos and tribes, such as a pricing preference, supplier 
assistance, regional procurement advisory efforts, and a sustainable procurement strategy.  
 
In fiscal year 2006, LANL procured $495 million or 54% of its total procurement volume of 
$922 million from New Mexico suppliers and contractors.  Of those two figures, $380 million 
was purchased from northern New Mexico suppliers and contractors, both small and large 
businesses.  This $380 million is up from the $202 million that was purchased in FY1996 from 
Northern New Mexico businesses.  
 
The LANS team appreciates the Laboratory’s impact on the local and regional economy, and is 
committed to benefiting the northern New Mexico Community (which includes Taos, Santa Fe, 
Rio Arriba, Sandoval, Mora, San Miguel, and Los Alamos Counties, and the eight regional 
Pueblos of Nambe, Picuris, Pojoaque, San Ildefonso, San Juan, Santa Clara, Taos, and Tesuque) 
in the future. 
 
The LANS Regional Purchasing Program in conjunction with the LANS Community 
Commitment Plan will contribute to the continued economic development of northern New 
Mexico while continuing to meet NNSA program expectations.   
 
LANL has made and will continue to make efforts to evaluate the necessity to have certain 
services performed on site or whether it is feasible and/or cost-effective to outsource these 
activities.  As institutional contracts come up for renewal, LANL will review the scopes of work 
to determine how best to meet mission requirements, while taking the local economy and the 
local business community into consideration.  LANL has already accomplished this regarding 
some fabrication and machining via the use of Rapid Response Blanket Contracts, small 
construction and design projects (via Blanket Ordering Agreement’s), facility repair and 
maintenance, vehicle maintenance, etc.   
 
The following principles and practices are designed to enhance the Laboratory’s Regional 
Purchasing Program.  These principles and practices are geared toward supplier development by 
helping build the capability, competency, and capacity of the local business community to enable 
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them to provide competitive goods and services to the Laboratory and improve their ability to 
serve other customers locally, regionally and nationally. 
 
These principles and practices will be implemented by incorporation into the Acquisition 
Services Management Division policies and procedures (i.e. Acquisition Procedures), as 
appropriate. 
  
(1) Northern New Mexico (NNM) purchasing preference.  LANS will maximize procurement 

opportunities for NNM businesses whenever possible. 
 
A NNM business concern is a business that is actively engaged in doing business in 
NNM, has an operative business location in NNM, and uses labor from NNM. To meet 
these requirements, a business must be able to demonstrate, if and when requested, 
through the submission of New Mexico gross receipts tax and unemployment 
compensation tax forms or otherwise, that for the calendar year preceding the 
submission of its bid/offer: 
 
(a) it has been properly authorized to do business and has been operating in NNM 

with a staff of three or more full time equivalent employees (of which 51% must 
reside in NNM), and that it currently has a facility in NNM that can support the 
business activity contemplated by the Statement of Work / Scope of Work; or 

 
(b) it has historically operated in NNM with two or less full time equivalent 

employees who reside in NNM, it is independently owned (i.e., its owner(s) 
exercise(s) close control over operations and decisions which are not subject to 
control or the power to control by others), its majority ownership interest is held 
by residents of NNM, it has been properly authorized to do business in NNM and 
it currently has a facility in NNM that can support the business activity 
contemplated by the Statement of Work / Scope of Work.  

 
In accordance with its Small Business Subcontracting Plan, LANS will give preference to 
NNM small businesses for acquisitions exceeding the LANL competitive threshold by 
adding a 5% adjustment factor to be applied to the proposed total evaluated bid/cost of 
those qualified suppliers whose businesses do not meet the definition of a NNM small 
business concern. This pricing preference will be flowed down via LANS subcontract 
clauses in subcontracts and purchase orders with a value of $5 million or greater. 
Subcontractors and suppliers with such subcontracts and purchase orders will be 
required to report achievements on a semi-annual basis to their LANS Procurement 
Specialist. 

 
(2) New services.  Newly required services will be pursued via subcontracts, unless such 

services are required to be performed by Laboratory employees.  LANS will determine 
whether LANS possesses the necessary skills at LANL or whether it is an economic or 
programmatic advantage to develop said skills internally prior to pursuing any 
subcontract solicitation or award. 
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(3) Business alliances.  LANS will actively participate with local and regional business 
alliances and associations, including but not limited to the Northern New Mexico 
Supplier Alliance, Small Business Development Centers, Minority Business 
Development Centers, the New Mexico 8(a) and Minority Business Association, 
Regional Chambers of Commerce and others that will enable development of regional 
small business suppliers of goods and services that are normally procured by LANL to 
help prepare them to compete effectively for Laboratory subcontracts and purchase 
orders.   These business alliances may include training and mentoring programs and/or 
encouraging the participation in regional trade associations which will better enable 
regional businesses to build viability, capacity and sustainability, to allow them to better 
satisfy Laboratory and other customer needs and/or requirements. This will include 
encouraging businesses to form their own mentor-protégé programs, participate in any 
LANL mentor-protégé programs, participate in the Sandia National Laboratories Mentor 
Protégé Program, or the SBA 8(a) mentor-protégé program. 

 
(4) Assistance.  LANS will make prospective regional suppliers aware of LANL sponsored 

supplier forums, similar to the recent February 8, 2007 forum, aimed at focused training 
on proposed LANL requirements, forecasted opportunities, and how best to prepare 
themselves to compete on LANL procurements.  Said forums will be held on a semi-
annual basis and will also focus on forecasted business opportunities, how to do business 
with LANL, and matchmaking/ teaming events between large and small businesses on 
large and complex LANL requirements.   LANS will also endeavor to make prospective 
regional suppliers aware of any assistance that may be available from associations such 
as the  Northern New Mexico Supplier Alliance (NNMSA), Regional Development 
Corporation (RDC), Small Business Development Centers (SBDC’s), the Los Alamos 
Commerce and Development Corporation (LACDC), NM 8(a) and Minority Business 
Association, or other entities that will allow regional suppliers to better operate a 
successful business, build capacity and sustainability, and network among each other and 
learn to compete in markets other than LANL.  Some examples include, but not limited 
to, utilizing an independent third party auditor by small businesses that do not have the 
capability or the capacity to maintain and internal audit activity; getting assistance on 
obtaining appropriate SBA certifications or obtaining GSA contracts, co-sponsoring more 
matchmaking events with small and large businesses on major procurement packages that 
are conducive to small business set-asides, such as the recent VMS/Staff Augmentation 
matchmaking event; sponsoring specific forums for substantive acquisition changes such 
as subcontract templates, security requirements, new ES&H plans, etc. 

 
In addition, LANS (through the Community Program Office) will implement, in 
coordination with Sandia National Laboratories, the New Mexico Small Business 
Assistance Program.  The Program, jointly managed by the two laboratories, will be a 
mechanism in which technical assistance will be provided by the laboratories to the small 
business community.  This New Mexico tax credit program will enable the laboratories to 
assist small business in strengthening their business capability by addressing their 
technical challenges.  
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(5) Regional procurement advisory efforts.  LANS is actively participating with regional 
associations such as the Northern New Mexico Supplier Alliance (NNMSA) and the NM 
8(a) and Minority Business Association regarding the status of this Program.  For 
example, LANS partnered with both organizations in November 2006 to discuss how best 
to create a predictable business climate, that included such topics as 1) enhanced STR 
training; 2) consultation with association leaders to identify qualified suppliers; 3) 
communicating changes to policies and procedures clearly to suppliers, 4) promoting 
economic development in the region; etc.   

LANS will also convene short term Business Advisory Committees (i.e. focus groups) to 
discuss key LANL business and operational issues and to listen to community 
perceptions regarding the affects of specific LANL business practices on the regional 
economy and business community.  LANL will invite a cross section of known experts 
and key stakeholders to participate in the periodic Business Advisory Committees.  The 
focus groups will be convened as deemed beneficial.    

In addition, LANL will convene quarterly meetings of community stakeholders, such as 
the recent Regional Community Leaders Breakfast meeting, to brief the business 
community on the status of the LANS Community Commitment Plan, which includes 
LANS investments in education, community giving, and economic development.  This 
Program is one component of the Laboratory’s economic development strategy.  These 
quarterly meetings will also include opportunities for LANL leadership to bring the 
community up to date on various laboratory challenges and issues as well as serve as an 
opportunity to hear from regional constituents.  

 
(6) Long-term subcontracts.  When appropriate, LANS will award purchase orders and 

subcontracts for multiple-year terms to meet long term programmatic requirements for 
products and services and create more stable business relationships with regional 
strategic suppliers, such as the Blanket Ordering Agreements that will replace the legacy 
JIT subcontracts. 

 
The LANS procurement strategy on commodity purchases is to maximize Blanket 
Ordering Agreements to the maximum extent possible.  Competition will be used to 
ensure best value for LANL and the Government.  LANS is committed to providing 
small and regional local businesses the opportunities to compete for LANL’s business, 
which will include the pricing preference to regional suppliers and subcontractors. 
 
In addition, all subcontracts and purchase orders are being reviewed to ensure that the 
laboratory and government are receiving value for their money.  One of the initiatives is 
to consolidate scopes of work wherever possible, both to decrease the cost of 
administration and to leverage the dollars more effectively.  This may result in fewer 
subcontractors, but with larger scopes and values which in itself creates more stable 
business relationships for regional strategic suppliers.  A focus will remain to maximize 
small business participation on all procurement opportunities via teaming arrangements 
and matchmaking events as discussed previously. 
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LANS will direct prospective suppliers to the U.S. Small Business Administration and 
other financial entities referenced in the LANL Small Business Resource Guide (2006) 
that are in the business of making capital available to commercial sources.  

 
(7) Subcontractor transitions.  In any re-competition of its two major on-site support 

subcontractors (currently KSL and PTLA), LANS will require any and all offerors to 
submit technical and cost proposals that will maximize the stability of the workforce and 
to assure continuity in operations. The pricing preference cited herein will flow down to 
any new subcontracts that exceed $5M that may result from any re-competition. 
Transition plans shall be submitted for LANS approval prior to subcontract awards.  

 
(8) Financial incentives.  LANS will continue to encourage its two major support 

subcontractors (KSL and PTLA), through performance goals tied to financial incentives, 
to further subcontract in a manner that to the maximum extent practicable promotes 
regional economic diversification.   

 
In addition, with the consent of NNSA, LANS will plan for, and include the submittal 
and evaluation of “Subcontractor Regional and Community Development Plans” as part 
of applicable solicitations and resulting awards for subcontracts valued at $5 million and 
above.  A Consortium of Major LANL Subcontractors and the Regional Development 
Corporation will be available to assist successful subcontractors develop “Subcontractor 
Regional and Community Development Plans” and also be available for membership to 
assist and leverage economic resources that will promote regional economic 
diversification in the seven counties and pueblos listed herein.  The Consortium of Major 
Subcontractors is an independent organization consisting of LANL major subcontractors 
interested in leveraging their resources to create greater economic and community impact 
in the northern New Mexico Community.  LANS is not a member of the Consortium, 
however, representatives from LANL’s Community Relations Office and the Small 
Business Program Office are invited by the Consortium to attend quarterly meetings for 
informational and interactive purposes only. 

 
(9) Importing new businesses.  LANS will actively participate with the Regional 

Development Corporation and local chambers of commerce on practices (e.g. forecasting, 
training, technology transfer, etc.) intended to attract businesses to northern New Mexico 
where regional capabilities do not exist.  LANS will also be an active participant of the 
quarterly Regional Chamber meetings, similar to the February 1, 2007 meeting, to 
communicate LANL’s procurement strategies, forecasted opportunities, and other 
information as may be requested by Chamber representatives.   

 
(10) Subcontracting for research at New Mexico colleges and universities.  LANS stands by 

the commitment made in its proposal to engage New Mexico colleges and universities for 
acquiring research efforts in support of Laboratory programs.  LANS will pursue a 
streamlined process for acquiring research efforts in support of Laboratory programs 
from New Mexico colleges and universities.  This effort will be consistent with the 
LANL’s recently created Institute for Advanced Studies (and the university partnerships 
contained within the Institute). 
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Measuring Program success.  Program success will ultimately be measured by regional 
economic indicators, including the number of companies positively impacted via the 
pricing preference, new services acquired via subcontract as opposed to performed in-
house, impact of LANS sponsored supplier forums, impacts or deliverables brought about 
by the Business Advisory Committees, customer/stakeholder surveys and other program 
impacts that bring about economic diversification. 

 
LANS will measure the following:  
• number of times a northern New Mexico small business is solicited,  
• number of times a northern New Mexico small business responds to a solicitation,  
• the number of times a northern New Mexico small business is solicited, responds and 

is successful based on the pricing preference, and  
• the number of times a northern New Mexico small business is solicited, is responsive 

and awarded a purchase order/subcontract without the pricing preference playing a 
factor.  
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PART III - SECTION J 
 

APPENDIX N 
 

TECHNOLOGY COMMERCIALIZATION 
 
 
(a) Purpose.  The Technology Commercialization (TC) Program described in this Appendix 

supports, in part, other contract conditions as they relate to: 
 

(1) The transfer of new and emerging technologies between the Laboratory and 
private industry to enhance the Laboratory's ability to meet mission requirements 
and improve the economic environment in which the Laboratory operates and 
further the industrial competitiveness of the United States; and 

 
(2) The development of improved mechanisms for the utilization of Laboratory 

technologies to stimulate new business startups, attract entrepreneurs, create 
alternative job opportunities, and attract businesses and capital to the region while 
also continuing to serve the nation as a whole. 

 
(b) TC Program Description. 
 

(1) Commercialization of Laboratory technology is to be promoted nationally and 
within northern New Mexico through the following mechanisms: 

 
(i) Research, technology development, and technical assistance efforts by the 

Laboratory for entities other than the federal government; 
 
(ii) Efforts that support the deployment of technology consistent with the 

objectives of this Appendix and complementary to the missions of the 
Laboratory; 

 
(iii) Access to Laboratory facilities, equipment, and intellectual property 

through Designated User Facilities, Technology Deployment Centers, and 
licenses or other NNSA-authorized agreements; 

 
(iv) Support new and small business enterprises within northern New Mexico 

utilizing Laboratory technology, including those enterprises formed by 
current Laboratory employees, in accordance with, and consistent with 
conflict of interest requirements as described in this Appendix; and 

 
(v) Provide special assistance to those persons interested in commercializing 

Laboratory technologies with the greatest market-place potential.  This 
special assistance will include such activities as market analyses of the 
technologies and services of Laboratory-supported business consultants. 
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(2) The activities listed above will be performed on a non-interference basis with any 
NNSA, DOE or other Federal Government directed and funded work of the 
Laboratory, within the general scope of work of the Contract’s Statement of 
Work, and in accordance with the terms of the Contract. 

 
(c) TC Program administration.  The Contractor will maintain a Technology 

Commercialization Office (TCO) at the Laboratory to support and promote industrial 
partnering activities. 

 
(1) TC Program Manager.  The Laboratory Director is responsible for appointing a 

Technology Commercialization Program Manager who will be responsible for 
day to day operations and the conduct of the TC Program in accordance with this 
Appendix and assuring that the TCO has access to resources that include 
qualified, experienced professionals in the fields of contract administration, 
marketing, R&D program management, and technology and intellectual property 
licensing. 

 
(2) Technology Commercialization Advisory Board.  The Laboratory Director is 

responsible for appointing a Technology Commercialization Advisory Board, and 
its chair, representing both national and regional interests, and which will draw 
upon experts from the fields of finance, manufacturing, business, academia and 
government.  The Technology Commercialization Advisory Board will advise the 
Program Manager in setting objectives, goals, and priorities for the TCO.  The 
Technology Commercialization Advisory Board will be invited to participate in 
program reviews of the TCO. 

 
(3) Technology Development Investment. 

 
(i) NNSA has agreed to allocate as an item of Laboratory overhead 

$1,000,000 annually, which in addition to any funds from external 
sponsors, will fund TC Program activities.  In the event that such activities 
generate revenues, such revenues will be added to the annual NNSA 
allocation or be otherwise used consistent with the terms and purposes of 
this Contract. 

 
(ii) The Contractor may also use its own funds for non-federal work, either as 

advance funding or for continuation of work should a non-federal work for 
others sponsor fail to fully fund its project.  However, such a circumstance 
is limited to the term and scope of the original work for others agreement.  
Such Contractor funds are in addition to, and not limited by, the annual 
NNSA allocation stated above. 

 
(d) Coordination with NNM RDC.  The Northern New Mexico Regional Development 

Corporation (RDC) was established to help minimize social and economic impacts on 
north central New Mexico resulting from Laboratory downsizing.  The Contractor will 
cooperate with the RDC on strategies to reduce the dependence of the region on the 
Laboratory, support regional economic diversification, and build valued partnerships 
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with surrounding communities.  The RDC will be invited to designate a representative to 
be a member of the Technology Commercialization Advisory Board. 

 
(e) Third Party Agreements.  The TCO may utilize external firms and consultants with 

recognized experience in new business formation, marketing, finance, and licensing to 
assist in executing the responsibilities of the TCO.  To the extent permitted by law and 
the terms of this Contract, such firms may be retained on a profit-sharing or commission 
basis to provide commercial market incentives to successful commercialization of 
Laboratory technologies. 

 
(f) Pricing. 
 

(1) The Laboratory's methodology for determining cost charged for research and 
technical consulting efforts funded from non-federal sources located in northern 
New Mexico (which includes Taos, Santa Fe, Rio Arriba, Sandoval, Mora, San 
Miguel, and Los Alamos Counties, and eight Pueblos of Nambe, Picuris, 
Pojoaque, San Ildefonso, San Juan, Santa Clara, Taos, and Tesuque) will ensure 
that this work is not unduly burdened with overhead costs incurred for the 
primary benefit of Government programs.  "Non-federal sources" excludes non-
federal entities using federal procurement contract funds (as the term 
"procurement contract" is described in 31 U.S.C. § 6303), except as approved by 
the Contracting Officer. 

 
(2) For private businesses located in northern New Mexico, the Laboratory will 

ensure that each business has: (i) a New Mexico tax number, (ii) a bona fide 
northern New Mexico place of business, and (iii) certifies that the results of the 
work are expected to aid in retaining or creating employment in northern New 
Mexico. 

 
(3) Pricing of work with public sector entities under this section will be limited to 

state agencies; local government agencies and tribal governments located in 
northern New Mexico; and school districts located in northern New Mexico. 

 
(4) The amount of overhead cost not related to the scope of work for these efforts will 

be taken into consideration in determining the appropriate overhead rates applied 
to such work.  Such overhead rates are subject to review by NNSA. 

 
(g) Litigation, Claims and Indemnification.  The operations of the TCO will be subject to the 

same terms and conditions as other operations of the Contractor under this Contract. 
 
(h) Intellectual Property.  In addition to the provisions of the Contract’s Section I Clauses 

entitled “Technology Transfer Mission” and “Patent Rights – Management and Operating 
Contracts”, the following are supplemental provisions for the purpose of this Appendix: 

 
(1) Retention of Title.  The Contractor will assign or retain title to intellectual 

property generated by Laboratory employees in the course of non-federal work, in 
accordance with Class Waiver provisions and guidance provided by the NNSA 
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Patent Counsel, and based on the best interests of the technology transfer program 
of NNSA and the Laboratory. 

 
(2) Equity Participation.  Equity may be accepted in lieu of license royalties or fees in 

accordance with published Contractor policies governing such acceptance.  Such 
policies shall be provided to the NNSA Patent Counsel before they are to be 
issued or modified for concurrence. 

 
(i) Entrepreneurial Leave of Absence. 
 

General.  In furtherance of the activities described in the Program Description, the 
Contractor may authorize entrepreneurial leave for full time or part time regular 
employees who are involved in the transfer of Laboratory technology to the private sector 
to allow such employees to maintain their ties with the Laboratory and to provide them 
access to Laboratory benefits and positions.  The authorization of entrepreneurial leave is 
subject to the Contractor’s “Leave Without Pay” policies.  If the employee so desires, and 
the Contractor agrees, the employee may terminate employment rather than take an 
entrepreneurial leave of absence and receive the same reemployment rights and benefits 
as if the employee were on entrepreneurial leave. 

 
(j) Conflicts of Interest. 
 

(1) The participation of Laboratory employees in the process of technology transfer 
and commercialization is essential to meeting the mission objectives of both the 
Contractor and NNSA.  It is acknowledged that it is reasonable for Laboratory 
employees to participate in such activities in both their official capacity as 
Laboratory employees and in their private capacity, subject to appropriate policy 
limitations.  These policy limitations naturally prohibit an employee from 
participating, actively or through substantial financial interest, in a business which 
utilizes a Laboratory technology or receives a Laboratory intellectual property 
license related to the employee's Laboratory duties. 

 
(2) Credibility and public trust require that any conflict of interest issues that arise be 

managed so as to enable successful technology commercialization while also 
protecting legitimate interests of NNSA and the Contractor.  To this end, the 
Contractor will implement a Laboratory-wide Conflicts of Interest Compliance 
Plan in accordance with Contract’s Section H clause entitled “Conflicts of Interest 
Compliance Plan” that will require disclosure of conflicts of interest and potential 
conflicts of interest in all technology commercialization activities, and will 
implement institutional mechanisms to independently identify and mitigate or 
eliminate apparent, actual or potential conflicts.  NNSA and the Contractor 
explicitly recognize that potential conflicts can arise. 

 
(3) The Contracting Officer will work with the Contractor in such instances to assure 

that beneficial collaborations between the Laboratory and the private sector are 
accomplished so long as potential conflicts are fully disclosed and are 
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appropriately managed to avoid apparent conflicts, where possible, and to avoid 
actual conflicts of interest. 

 
(4) It will be a policy of the Contractor to grant Entrepreneurial Leave (see paragraph 

(i) above) or other leave without pay to an employee who wishes to participate, 
either through substantial financial ownership in or in an active role, in a business 
where the employee's participation is otherwise prohibited because such business 
utilizes a Laboratory technology related to the employee's Laboratory duties.  The 
Contracting Officer may approve exceptions to the prohibition against 
participation in such business while remaining in pay status. 

 
(5) Potential conflicts can usually be adequately managed through the Contractor 

applying a Laboratory-wide Conflicts of Interest Compliance Plan, in addition to 
other requirements of this Contract, in connection with: 

 
(i) Laboratory employee ownership of equity interests in companies 

with which the Laboratory has a partnership agreement; 
 
(ii) Laboratory employee ownership of interests in companies based on 

Laboratory technologies, where the Laboratory technologies are 
unrelated to the employee's job assignments or responsibilities; 

 
(iii) Laboratory employees consulting or working for others in their 

private capacities, outside of their employment with the 
Laboratory; 

 
(iv) Laboratory employees receiving royalties from the Contractor’s 

licenses of Laboratory intellectual properties; and 
 
(v) Laboratory employees retaining title to Laboratory intellectual 

property through waiver or election. 
 
(k) Annual Program Review.  A program review involving the Laboratory, the Technology 

Commercialization Advisory Board and recognized experts on economic development 
and technology commercialization programs will be conducted annually and will seek, 
among other things, to set performance targets for the technology commercialization.  
The following indicators will be included in the annual review to assess the strategic 
direction of the program: 

 
(1) Number of companies established as a result of TC Program activities. 
 
(2) Number of licenses executed with companies as a result of TC program activities. 
 
(3) Number of start-ups by Laboratory employees on entrepreneurial leave. 
 
(4) An impact assessment of TC Program activities, addressing the following: 

(i) jobs created as a result of TC Program activities;  

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



 
 

LANS Prime Contract Appendix N - Page 6 

(ii) startup business status after one, two, and three years of business activity; 
and 

(iii) overall economic impact of CT Program on the region. 
 
(5) Survey of customers and stakeholders, e.g., regional community leaders, NNSA 

program managers, and national leaders, to determine satisfaction with the TC 
Program. 

 
(6) Data on the numbers of employees taking entrepreneurial leave and the costs of 

such leave, including the cost of benefits provided, and an analysis of the 
effectiveness of such leave on promoting technology commercialization. 
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PART III – SECTION J 
 

APPENDIX O 
 

PARENT ORGANIZATION’S OVERSIGHT PLAN 
(Modified by Contract Mod 156 January 2011) 

 
 
 
EXECTIVE SUMMARY 
LANS PARENT ORGANIZATION OVERSIGHT PLAN 
 
PURPOSE 
The purpose of this plan is to describe the organizational approach and detail the parent 
organizations’ planned activities.  This plan monitors and continuously improves the contractor’s 
performance of statement of work activities, including ISM and ISSM performance, and assists 
the contractor in meeting Laboratory mission and operations requirements.  The plan includes the 
activity descriptions, cost estimates, schedule for planned activities, reporting, and describes the 
change management process for parent organization oversight.  Parent organization oversight will 
be provided by the four parent entities which make up LANS.  In accordance with Clause H-6 of 
the Prime Contract, the specific plan for each year will be provided to NNSA for review and 
approval. 
 
SCOPE 
The corporate oversight of LANS’s operation of the Laboratory is designed to meet or exceed 
the needs and the expectations of the NNSA and LANL stakeholders, and the Laboratory itself.  
The immediate goal is to ensure excellence in every aspect of the Laboratory’s operations such 
that the current and future missions can be achieved successfully in accord with applicable laws, 
regulations, and policies.  The ultimate goal is for the Laboratory to be recognized as a world-
class institution that not only provides solutions to known issues, but that anticipates and 
influences the future to help keep our nation safe and secure. 
 
While the oversight of the Laboratory depends, to a large extent, on dedicated individuals and 
groups, responsibility must begin with the partners and owners of the entity that will be 
responsible for managing the Laboratory on a day-to-day basis. 
 
ORGANIZATION 
A separate business entity (LLC) has been set up by the parent organizations for the sole purpose 
of managing and operating the Laboratory.  LANS LLC has set up a parent organization 
oversight body—the Board of Governors—which has authority to guide, control, direct, 
measure, and incentivize the Laboratory and its personnel.  The Board also administers the 
Parent Organization Oversight Plan, with support from the LLC corporate office staff, as 
described below. 
 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Appendix O - Page 2 

BOARD OF GOVERNORS AND COMMITTEES 
The Board is composed of governors as follows: 
 Executive Committee Governors – Individuals are appointed by the parent organizations as 

governors in the Executive Committee, of which there are an equal number of UC 
appointees and Bechtel appointees.  Nomination for one seat is delegated to B&W and URS 
jointly.  These individuals will make up the Executive Committee, which is the decision-
making body of the LLC and is responsible for the oversight of Laboratory operations.  The 
cost of these senior parent organization executives will not be charged to the Contract.  

 Outside Governors – Outside governors will come from other organizations and will be 
appointed by the Executive Committee of the Board to achieve excellence and transparency 
through peer consideration.  These world-class members will be selected to mirror the most 
significant needs of the Laboratory. 

 
Board Committees 
 The Board will be supported by committees appointed by the Executive Committee of the 

Board, with each committee chaired by one of the Board members.  These committees will 
assist the Board in its oversight process by conducting evaluations, measuring performance, 
and making recommendations to the Board. 

 
PARENT ORGANIZATION FUNCTIONAL MANAGEMENT ASSESSMENTS 
Assessments will be conducted by teams comprised of LANS parent company experts and 
external consultants.  These experts may come from corporate resources, other DOE and NNSA 
sites managed by LANS partners, or external leaders in the area of interest.  
 
In addition, although not strictly oversight, there are a number of areas in which the parent 
organizations will provide support or training in best management practices such as Six Sigma, 
lean manufacturing, and performance-based leadership. 
 
LANS LLC CORPORATE OFFICE (NORTHERN NEW MEXICO) 
Given the magnitude of the Laboratory initiative, the parent organizations have determined that it 
is in the best interest of the Laboratory and NNSA for LANS to establish its corporate 
headquarters in northern New Mexico.  The office will serve as base of operations for a small 
permanent staff supporting the LANS Board of Governors and will be led by the LANS 
Executive Staff Director, who is designated as the parent organizations’ responsible official for 
the administration of the Oversight Plan. 
 
SCHEDULE FOR PLANNED ACTIVITIES 
A detailed schedule of planned activities is used to manage Parent Organization Oversight (see 
Clause H-6).  The schedule development will be integrated and maintained by LANS Corporate 
Office staff on behalf of the Board and the parent organizations. 
 
COST ESTIMATE FOR PLANNED ACTIVITIES 
A cost estimate summary based on the planned activities scheduled is provided to NNSA 
annually.  The cost estimates and budget development will be integrated and maintained by 
corporate office staff on behalf of the Board and the parent organizations. 
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PERIODIC REPORTS 
Reports providing status against the planned activities will be provided to the Federal 
Contracting Officer as required.  The report preparation will be integrated by the LANS 
corporate office staff on behalf of the Board and the parent organizations. 
 
CHANGE MANAGEMENT AND CONTROL 
A disciplined change management and control process will be implemented.  This will ensure 
changes to the plan scope, cost and schedule baseline are reviewed and approved by the 
Contracting Officer.  
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PART III - SECTION J 
 

APPENDIX P 
 

LISTING OF PREDECESSOR CONTRACTOR 
SENIOR MANAGEMENT POSITIONS 

 
TITLE 

(LANL Organizational Chart, October 18, 2004) 
 

Laboratory Director  

Laboratory Deputy Director 

Executive Chief of Staff 

Deputy, National Security 

Associate Director, Administration 

Associate Director, Security & Facility Operations 

Associate Director, Technical Services 

Associate Director, Strategic Research 

Associate Director, Threat Reduction 

Principal Associate Director, Nuclear Weapons Prg. 

Associate Director, Weapons Eng. & Manufacturing 

Associate Director, Weapons Physics 

Chief Counsel 

Chief Auditor 

Chief Financial Officer 

Chief Information Officer 

Chief Science Officer 

Chief Security Officer 

EEO Officer 

Ombuds  

Institutional Planning & Eval. Office 

Policy Office 

Communications & External Relations 

Center for Homeland Security 
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APPENDIX Q 
 

CONTRACTOR’S TRANSITION PLAN 
 
 
If you require this information, please contact the Prime Contract Management Office. 
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PART III - SECTION J

APPENDIX R
[Modified by Modification No. A017, No. M034]

AGREEMENT BETWEEN 
THE DEPARTMENT OF ENERGY INA TIONAL NUCLEAR SECURITY 

ADMlNISTRATION AND 
LOS ALAMOS NATIONAL SECURITY LLC 

CONCERNING 
THE TRANSFER OF ASSETS AND LIABILITIES 

FROM THE UNIVERSITY OF CALIFORNIA RETIREMENT PLAN 
TO THE LANS DEFINED BENEFIT PENSION PLAN 

(a) GeneraL 

(l) The "Parties" means the Department of Energy, through the National 
Nuclear Security Administration (DOEINNSA), and Los Alamos National 
Security, LLC (LANS). 

(2) The "Agreement" means this Agreement between the Department of 
Energy/National Nuclear Security Administration and LANS concerning 
the Transfer of Assets and Liabilities from the University of California 
Retirement Plan (UCRP) to the LANS Defined Benefit Pension Plan 
("LANS Plan''). This Agreement includes the following Exhibits: 

(i) June 1, 2006~ Los Alamos National Laboratory Special Interim 
Addendum Report (Exhibit !)(Actuarial Valuation). 

(ii) Proposed Approach fOJ" Asset Allocation for Transfer to the LANS 
Plan (Exhibit 2)(Asset Allocation). 

(iii) Pricing Procedures for Asset Classes Held in the UCRP (Exhibit 
3)(Pricing Procedures). 

(iv) Estimated Asset Transfer Amount (Exhibit 4)(Estimation)., to be 
modified upon determination of the actual value at the Asset 
Transfer Date. 

(3) Pursuant to H.008 of Contract No: W -7405-ENG-36 (Modification No: 
M620) between DOE and the Regents of the UC of California (UC), the 
assets and liabilities associated with the Los Alamos National Laboratory 
Segment (LANL Segment) of the UCRP have been accounted for 
separately each year by the Regents' actuary since the early 1990s at the 
request of DOEINNSA. 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Appendix R - Page 2

(4) During the transition to management of Los Alamos National Laboratory 
(LANL) by LANS, employees ofUC at LANL on May 31, 2006, who 
were either active, or rehired and reinstated as members of the UCRP, 
consistent with Section 2.17 of the LANS Plan, could elect to participate 
in the LANS Plan so that benefit liabilities under the UCRP attributable to 
their service prior to June 1, 2006 under UCRP, would be transferred from 
the UCRP to the LANS Plan effective June 1, 2006. Such individuals are 
collectively referred to as "Transferring Employees." The benefit 
liabilities transferred exclude any liabilities for Capital Accumulation 
Provision (CAP) accounts. The benefit liabilities transferred also exclude 
liabilities for benefits assigned by a qualified domestic relations order 
(QDRO) to a former spouse of an employee who elected to participate in 
the LANS Plan if the former spouse elected pursuant to procedures 
established by LANS and UC to retain his or her interest in UCRP. 
Collectively the excluded liabilities for CAP accounts and for alternate 
payees under QDROs who themselves elect to retain their interest in the 
UCRP shall be referred to as "Excluded Liabilities." 

(5) Under the terms of the LANS Plan, as adopted by LANS on September 
13, 2006, Transferring Employees began accruing benefits under the terms 
of the LANS Plan starting June 1, 2006. As provided in the LANS Plan, 
these individuals are also eligible to receive benefits under the LANS Plan 
attributable to service credited under the UCRP for employment prior to 
June 1, 2006, based upon the benefit provisions, payment options, and 
other terms of the LANS Plan. Transferring Employees waived any rights 
they might have had to benefits under the UCRP, except the Excluded 
Liabilities, which remain payable from the UCRP. 

(b) For and in consideration of the mutual understandings expressed herein, 
DOEINNSA agrees and represents as follows: 

(1) DOEINNSA will work with the Internal Revenue Service (IRS) to 
facilitate regulatory approval for the transfer of assets and liabilities 
described below from the UCRP to the LANS Plan. 

(2) The costs, e)\.'Penses, losses and penalties that LANS, the LANS Plan, or 
one or more fiduciaries of the LANS Plan reasonably incurs, as a direct 
result of the transfer of assets and liabilities from the UCRP to the LANS 
Pian (or the LANS Plan to the UCRP) as provided for in this Agreement, 
including transaction costs associated with rebalancing investments, will 
be assessed as costs of the LANS Plan to the extent permissible or, if not, 
separately invoiced. "Costs" for these purposes do not include losses on 
the value of assets sold in the rebalancing of investments. "Penalties" for 
these pw-poses are limited to those assessed to LANS, to one or more 
:fiduciaries of the LANS Plan, or to the LANS Plan as a DIRECT result of 
performing those acts in conformance with the terms of this Agreement. 
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(3) DOE/NNSA wiU provide LANS with the following -

(i) A copy of the application submitted by UC to the IRS on June 17, 
1999, for a Favorable Determination Letter that the UCRP, as 
amended, continues to satisfy the requirements of Code section 
40l(a). 

(ii) UC's representation that the request has been held at the National 
Office of the IRS pending resolution of ce1tain issues concerning 
cash balance plans. 

(iii) UC's representation that UC recently received notification that its 
request is now being considered and that UC is committed to 
maintaining the tax-qualified status ofthe UCRP. 

(iv) The Favorable Determination Letter from the IRS that was 
previously issued on the UCRP in 1997. 

(v) UC's commitment to make any amendments to the UCRP 
necessary to obtain a Favorable Determination Letter from the IRS. 
Prior to the execution of this Agreement, UC will also provide an 
opinion from counsel for UC that the UCRP as amended for 
General Agreements on Tariffs and Trade, Uniformed Services 
Employment and Reemployment Rights of 1994, Small Business 
Job Protection Act, The Taxpayer Relief Act of 1997 (GUST) 
changes and as may be requested by the IRS is qualified under 
Section 401(a) of the Code as to fonn, its trust is exempt from 
taxation under Section 501(a) of the Code, and UC will malce any 
amendments requested by the IRS as required to obtain a 
determination that the form of the UCRP continues to satisfy the 
requirements of Code section 401 (a). 

(vi) UC's certification that UC has determined that, priced as of May 
31, 2006, as provided in the Pricing Procedures, the total market 
value of the assets allocated to the LANL Segment was 
$4,448,574,090 on May 31, 2006. 

(vii) UC's certification that, as of midnight Pacific Time on May 31, 
2006, the liabilities associated with the LANL Segment for 
benefits under the UCRP attributable to service at LANL prior to 
June 1, 2006, that are retained in the LANL Segment, including the 
Excluded Liabilities, were $3,169,811,239. Collectively, these 
liabilities, together with the associated assets, are refened to as the 
"Retained Segment." 
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(viii) UC's certification that, priced as of May 31 , 2006, as provided in 
the Pricing Procedures, the market value of the assets to be 
transferred from the UCRP to the LANS Plan is $1,278,762,851 
(Formula Amount) on May 31,2006. 

(ix) Certification from UC's emolled actuaries that, if Code section 
414(1) did apply to the spin off of assets and liabilities from the 
UCRP to the LANS Plan, the transfer of the Asset Transfer 
Amount as defined in subparagraph (d)(2) would comply with 
Code section 414(1) regarding the minimum level of assets to be 
transferred to the LANS Plan to cover the Liabilities transferred and 
that UC will submit an IRS Form 5310-A to that effect for the spin 
off of assets and Eabilities from the UCRP. 

(x) UC's agreement to transfer the Asset Transfer Amount from the 
UCRP to the LANS Plan as of a date on or about April 2, 2007 
(Asset Transfer Date); provided, however, that the transfer will be 
accomplished with an allocation of cash and an allocation of assets 
mutually agreed upon by the DOEINNSA, LANS, and UC as set 
forth in Exhibit 2 attached to and made a part of this Agreement. 

(xi) UC's agreement to cooperate with DOEINNSA and LANS to 
determine and reconcile the Final Transfer Amount and the fma1 
liability transfer amount from the UCRP to the LANS Plan in 
accordance with the terms of this Agreement and applicable law. 
UC further agrees to cooperate with DOEINNSA and LANS in 
fmalizing the data and reconciliation to support any adjustments in 
the amount of assets and liabilities transferred from the UCRP to 
the LANS Plan that may be necessary after the Asset Transfer 
Date. 

(xii) UC's agreement to provide data, documentation, and records 
reasonably requested for and on behalf of the LANS Plan for the 
proper establishment, maintenance and administration of the 
LANS Plan. 

(xili) UC's agreement that, if- in accordance with paragraph (c)(3) of 
this Agreement - LANS returns the Asset Transfer Amount (as 
adjusted pursuant to paragraphs ( c )(3) and ( d)(3) of this 
Agreement) and the remaining liabilities for service under the 
UCRP prior to June 1, 2006, to the UCRP, the UCRP will accept 
those assets and liabilities to the extent legally permissible. 
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(c) For and in consideration ofthe mutual understandings expressed herein, 
LANS agrees and represents as follows: 

(1) LANS agrees to provide a copy of the application submitted by LANS on 
January 31, 2007, to the lRS for a Favorable Determination Letter that the 
LANS Plan satisfies the requirements of Section 40l(a) of the Internal 
Revenue Code of 1986 (Code), including the requirements of the 
Economic Growth and Tax Relief Reconciliation Act (EGTRRA) and all 
other applicable requirements, including those documented in the 
Cumulative List in Notice 2005-101. In that application, LANS also 
requested a detenninati.on that lhe LANS Plan's associated trust is tax­
qualified wj!.hin the meaning of Code section 501 (a). 

(2) LANS agrees to provide a copy of an opinion provided by LANS to 
DOEINNSA from counsel for LANS that the LANS Plan is qualified 
under Section 401(a) of the lnternal Revenue Code (Code) as to form, that 
its trust is exempt from taxation under Section 501(a) of the Code, and that 
LANS will make any mocliftcations requested by the IRS as required to 
obtain a Favorable Determination as to the qualified status of the LANS 
Plan. 

(3) LANS agrees to return the Asset Transfer Amount (as defined in clause 
(d)(2) below) and the remaining liabilities for service under the UCRP 
prior to June 1, 2006, to the UCRP to the extent legal ly permissible (a) if 
LANS is unable to obtain a Favorable Determination from the IRS on the 
form of the LANS Plan; (b) ifLANS, with the facilitation ofDOEINNSA, 
as described above, is unable to obtain IRS approval for the asset and 
liability transfer to the LANS P lao; or (c) if so ordered by a co1.ut of 
competent jurisdiction. To the extent legally permissible: 

(i) The assets so Tetumed to the UCRP shall be the Asset Transfer 
Amount adjusted by benefit distributions from the LANS Plan 
attrjbutable to service credit earned prior to June 1, 2006, to the 
extent transferred to the LANS Plan, and an allocable share of the 
investment return and expenses incurred during the period from the 
Asset Transfer Date to the date the assets are retmned to UCRP. 

(ii) The allocable share of expenses to be offset against the assets 
returned to UCRP shall be an amount equal to the administrative 
expenses, excluding investment expenses, incurred dwing the 
period from the Asset Transfer Date to the date the assets are 
retumed to UCRP, multiplied by the ratio ofthe liability ofthe 
Transferring Employees to the total liability of the LANS Plan on 
the Asset Transfer Date. 
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(iii) Solely for the purpose of calculating the ratio in (ii) above, the 
liability shall be based on the current liability under Code section 
412(1) using the LANS Plan assumptions for current liability for 
the LANS plan year containing the Asset Transfer Date. 

(iv) The allocable share of the investment return added to (or 
subtracted from) the assets returned to UCRP shall be determined 
in accordance with applicable fiduciary duties by applying the total 
rate of investment retmn, net of investment expenses, of the LANS 
Plan (during the period from the Asset Transfer Date to the date 
the assets are so returned to the UCRP) to the Asset Transfer 
Amount adjusted by benefit distributions attributable to service 
credit earned prior to June 1, 2006 and the allocable share of 
expenses determined above. 

(v) The liabilities so rehuned to the UCRP shall be adjusted by benefit 
distributions attributable to service credit earned prior to June 1, 
2006, to the extent of the liabilities transferred to the LANS Plan, 
and the obligations incurred by LANS on behalf of members of the 
LANS Plan under the LANS Defined Benefit Eligible Survivor 
Income Program and the LANS Defined Benefit Eligible Disability 
Program. 

( 4) LANS agrees to cooperate in finalizing the data and reconciliations to 
support any adjustments in the amount of assets transferred from the 
UCRP to the LANS Plan that may be necessary after the Asset Transfer 
Date. LANS agrees to assume full responsibility for payment of 
premiums to the Pension Benefit Guaranty Corporation for the LANS 
Plan. LANS also agrees to assume responsibility for the LANS Plan's 
compliance with the requirements of the Code; provided, however, that 
any costs, expenses, losses and penalties of compliance that directly result 
from compliance with this Agreement and/or with any other requirement 
imposed on LANS or the LANS Plan by UC and/or DOE will be handled 
in the manner provided in paragraph (b )(2) of this Agreement. 

(5) LANS agrees that it has been given an adequate opportunity to review the 
proposed allocation of assets to be transferred from the UCRP to the 
LANS Plan, that it agrees that the valuation approach to be used with 
respect to the assets transfeued is reasonable, and that it agrees to direct 
the trustee of the LANS Plan to accept the Asset Transfer Amount into the 
LANS Plan as of the Asset Transfer Date. 

(6) LANS agrees that it will maintain the special schedule (or the data 
necessary to create the special schedule) as required by Code section 
414(1), and that it will file IRS Form 531 0-A to this effect for the merger 
of the assets and liabilities into the LANS Plan. 
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(7) LANS agrees that, upon transfer of the Asset Transfer Amotmt from the 
UCRP to the LANS Plan pmsuant to this Agreement and in accordance 
with the Agreement between DOEINNSA and UC concerning the Transfer 
of Assets and Liabilities from the UCRP to the LANS Plan, all liabilities 
of the UCRP, UC and the Regents for the benefits under the UCRP 
attributable to service prior to June 1, 2006, associated with the 
Transferring Employees- with the exception of Excluded Liabilities 
retained in the UCRP- will be extinguished. 

(d) For and in consideration of the mutualtmderstandings and the certifications 
expressed herein, LANS and DOEINNSA agree as follows: 

(1) FormulaAmount 

(i) The Parties are mutually relying upon obtaining approval from the 
IRS for the Formula Amount. 

(ii) The Fmmula Amount ($1,278,762,85 1) was determined based 
upon the Actuarial Valuation as ofMay 31, 2006, the effective 
date of disaffiliation. 

(2) Asset Transfer Amount 

The Asset Transfer Amount is the Formula Amount adjusted to the Asset 
Transfer Date to reflect the following factors occurring during the period 
beginning June 1, 2006, and ending on or near the Asset Transfer Date: 
the pmtion of the total Tetum earned by the UCRP pmtfolio allocable to 
the Formula Amount of the LANL Segment; administrative expenses 
allocable to the Formula Amount of the LANL Segment; buybacks for the 
UCRP service credit attributable to the UCRP benefits of Transferring 
Employees (apart from the CAP accounts); and any interim distributions 
agreed to by DOEINNSA from the UCRP made to the LANS Plan and/or 
to LANS Plan members or their beneficiaries or altemate payees pursuant 
to a QDRO. See Determination of Asset Transfer Amount (Exhibit 4) 
estimating the Asset Transfer Amount, based upon preliminary accounting 
through February 28, 2007, to be modified on or before Apri115, 2007, 
upon determination of the actual value at the Asset Transfer Date. The 
administrative expenses allocated to the LANL Segment shall not include 
any losses or penalties which cannot be charged to the LANL Segment. 

(3) Final Transfer Amount 

UC, DOE, and LANS acknowledge and agree that the Asset Transfer 
Amount transferred on the Asset Transfer Date may need to be 
subsequently adjusted to reflect- with respect to certain assets- final 
earnings figures and other final petformance numbers that may be 
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received by UC after the Asset Transfer Date, other investment-related 
adj uslments and any data corrections Telated to the calculations supporting 
the Asset Transfer Amount, but not avaiJ.able on the Asset Transfer Date, 
as well as to make any adjustments necessary to obtain appropriate 
regulatory approval. Any additional transfers of assets between the UCRP 
and the LANS P lan as may be needed to make such adjustments will be 
made as soon as practicable following the Asset Transfer Date. 

(4) Corrections 

The Parties agree that LANS will provide prompt notice of any errors or 
omissions in data used to calculate the Asset Transfer Arnmmt discovered 
after the Asset Transfer Date that would have had an effect on the Asset 
Transfer Amount had such en·or or omission been recognized prior to 
April2, 2007. The Parties shall determine bow to correct the error or 
omission with as minimum an administrative burden on the Parties as 
possible. 

(5) Third Party Beneficiaries 

This Attachment, including its Exhibits, is for the exclusive benefit and 
convenience of the Parties hereto. Nothing contained herein shall be 
construed as granting, vesting, creating or conferring any right o£ action or 
any other right or benefit upon past, present or future employees of the 
Contractor, upon any participants or beneficiaries of the UCRP, as 
amended from time to time, or upon any other third party. 
Notwithstanding the foregoing, UC may rely on the representations made 
by LANS in subparagraph (c) of this Agreement provided that UC has 
entered into an enforceable agreement with the DOEINNSA providing that 
LANS may rely on the representations provided by UC described in 
subparagraph (b)(3) of this Agreement. 

IN WITNESS WHEREOF, the Parties have executed this Agreement as of the date(s) 
indicated below. 

DEPARTMENT OF ENERGY/NATIONAL NUCLEAR SECURITY 
ADMJNISTRATION 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Appendix R - Page 9

Title: Director 
Office of Acquisition and Supply Management 

LOS ALAMOS NATIONAL SECURITY, LLC 

Title: 

Date: 
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EXHI·BIT 
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- * SEGAL. 
The Segal Company 

120 Montgomery Street. Suite 500 San Francisco. CA 94104 

T 415.253.8200 F 415.2&3.8290 www.sega1co.Qlm 

February 15, 2007 

Ms. Judith W. Boyette 

Associate Vice President, Human Resources and Benefits 

University of California 

Jill Franklin Street, t" Floor 

Oakland, California 94607-5200 

Dear Associate Vice President Boyette: 

We are pleased to submit this Actuarial Valuation Report as of Jz.me 1, 2006for the University of California Retirement Plan ("UCRP" or 
"Plan"). It summarizes the actuarial data used in the valuation, includes results both before and after reflecting the transfer elections and 
analyzes the preceding year's experien~e for Los Alamos National Laboratory. 

The census and unaudited financial information on which ow calculations were based was provided by the UC HR/Benefits Staff That 
assistance is gratefully acknowledged The actuarial calculations were completed under the supervision of John Monroe, ASA, MAAA, Enrolled 
Actuary. 

This actuarial valuation has been completed in accordance with generally accepted actuarial principles and practices. To the best of our 
knowledge, the information supplied in this actuarial valuation is complete and accurate. Fw·ther, in our opinion the assumptions as approved 
by the Regents are reasonably related to the experience of and future expectations for the Plan. 

We look forward to reviewing this report and to answering any questions. 

Sincerely, 

THE SEGAL COMPANY 

By: 

JZM/by 

Paul Angelo, FSA, EA, MAAA 

Senior Vice President and Actuary 

John Monroe, ASA, EA, .MA.AA 
Associate Actuary 
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SECTION 1: Executive Summary for the University of California Retirement Plan - Los Alamos National Laboratory 

*SEGAL 
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SECTION 1: Executive Summary for the University of California Retirement Plan - Los Alamos National Laboratory 

Purpose 

This special addendum report presents the results for Los Alamos National Laboratory (LANL) of the June 1, 2006 actuarial 
valuation of the University of California Retirement Plan (UCRP). Results from the prior valuation are shown for comparison. 
The report is published for the purpose of complying with the requirements of Contract No. W-7405-ENG-36 (Contract 36), 
Modification No. M602. The report is based on the procedures specified in Modification No. M602. 

Contributions 

The Department ofEnergy (DOE) has agreed to fund the employer cost ofUCRP at the contribution rates established from 
time to time by the Regents, as long as the contributions do not exceed the full funding limit defined in the Internal Revenue 
Code, Section 412. This interim valuation report does not calculate recommended contributions. 

Significant Issues in Valuation Year 

LOS ALAMOS NATIONAL LABORATORY TRANSFER OF ASSETS AND LIABILITIES 

• 

• 

The University of California contract to manage the Los Alamos National Laboratory (LANL) expired on May 31,2006 . 
The Department of Energy (DOE) executed a new ma,nagement and operations contract effective June 1, 2006 with Los 
Alamos National Security, LLC (LANS). Under the terms of the LANS contract, LANS will sponsor a defined benefit 
pension plan that is substantially equivalent to the provisions of the UCRP. Assets and liabilities will be transferred from 
UCRP to the LANS defined benefit plan for the LANL employees who elected to transfer to the new plan, provided the 
necessary and advisable rulings on the plans and proposed transactions are obtained from the appropriate regulatory 
agencies. ' 

There are 6,532 active members who elected to transfer to the LANS defined benefit plan. Their actuarial accrued liability 
as of June 1, 2006 is approximately $1.4 billion, excluding the liability for their CAP benefits that will be retained by 
UCRP. This liability is reflected in our valuation results and included with the UCRP active member liabilities. This 
liability is based on the current UCRP actuarial assumptions, methods and plan provisions. The liability for these members 
as determined for the LANS defined benefit plan will almost certainly be different, as it will be based on the LANS benefit 
provisions and the actuarial assumptions and methods used by the LANS actuary. 
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SECTION 1: Executive Summary for the University of California Retirement Plan -Los Alamos National Laboratory 

Significant Issues in ValWltion Year (continued) 

• The LANL transfer elections reflected in this valuation are based on the transfer election data provided by the University 
as of August 24, 2006. There were minor changes to $is information made later, but we do not believe these changes have 
a material impact on the valuation results. 1 · 

• The amount of assets to be retained in UCRP for LANL members who have retired or are inactive, and the amount of the 
assets that will be transferred to the LANS defined beqefit plan for the transitioning employees who elected to participate 
in the LANS defined benefit plan will follow the "A - ·B" formula listed in Contract 36, Clause H. "A" represents the 
market value ofUCRP assets associated with UCRP ~embers' LANL servic_e during the performance of Contract 36 and 
is $4.449 billion. "B" represents the liability associat~d with those LANL members who are retired or inactive and 
retained by UCRP and is $3.170 billion. The amount of assets as of June 1, 2006 to be transferred from UCRP to the 

· LANS defined benefit plan is "A-B", or $1.279 billion. The amount to be transferred will be adjusted for investment 
return, allocable expenses and any other appropriate adjustments through the anticipated transfer date of early April2007. 

I 
• While this valuation includes results reflecting the LANL transfer elections, it does not reflect the actual transfer of assets 

and liabilities to the LANS defmed benefLt plan. This means that the results of this valuation include liabilities even for 
I . 

members who have elected to transfer to the LANS defmed benefil plan. As noted above, we have contmued to value 
these members as active UCRP members and their liabilities are sbown as active in the results. LANL employ_ees who 
elected not to transfer to the LANS defmed benefrt P.tan are included in the valuation results either as terminated vested or 
nonvested members. Consistent with current practice, for those terminated members who were eligible for retirement, we 
have assumed a July 1, 2006 commencement date for their retirement benefits. 

ASSETS 

• During the July 1, 2005 through May 31, 2006 period, the rate of return on the unaudited market value of assets was 7 .2%. 
I 

Due to the recognition of prior investment losses, the rate of return on the actuarial value of assets was 5.5%, which is 
below the expected annual return of7.5% (6.9% for/an 11-month period). 

FUNDED RATIO 

• The funded ratio for LANL's portion of the Plan on an actuarial basis decreased from 99% as of July 1, 2005 to 92% as of 
May 31,2006 before reflecting elections and 94% as ofMay 31,2006 after reflecting elections. The LANL portion of the 
Plan remains in an underfunded position as the actuarial accrued liability exceeds the actuarial value of assets by $357 
million as of June 1, 2006 before reflecting elections and $261 million as of June 1, 2006 after reflecting the transfer 
elections. 

jj 
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SECTION 1:- Executive Summary for the University j( California Retirement Plan - Los Alamos National Laboratory 

Significant Issues in Valuation Year (continu~d) 

FUTURE EXPECTATIONS . 

• No contributions were recommended for the 2005-20 6 Plan Year. This was due to the application of the full funding 
policy that the Regents adopted in 1990. Member co tributions are all currently being redirected to the UC Defined 
Contribution Plan. It is expected that UCRP's surplu ;will run out in the next few years and may run out as soon as July 1, 
2008. l . 

t 

DEMOGRAPIDC EXPERIENCE 

• Prior to reflecting the LANL transfer elections, then ber ofUCRP active members considered LANL employees for 
valuation purposes decreased by 1.6% from 9,730 as f July 1, 2005 to 9,570 as of June 1, 2006. Total covered payroll 
increased by 3.0%, to a level of$869.9 million. As o June 1, 2006, LANL has 4,552 members currently receiving 
benefits, an increase of 12.1% from 2005. Total ann ~~ benefits in pay status increased by 21.8%, to a level of 
$161.1 million. There are also 1, 780 terminated me bers who are entitled to future benefits. Within this group of 
terminated members, there are 992 terminated veste members who are entitled to a deferred or immediate vested monthly 
benefit and 788 terminated nonvested members who : e entitled to a refund of member contributions or payment of their 
Capital Accumulation Provision (CAP) balance. 

I 
• The LANL transfer elections .showed the following: 1 

I 

> There were 6,532 active members who lected to transfer to LANS. As described earlier, we have continued 
to value these members as active UCRP I embers. 

> There were 1,239 active members who lected inactive status and were eligible to retire in UCRP. Consistent 
with current practi~e, we have assumed I July 1, 2006 commencement date for their retirement benefits. 

> There were 580 active members who el .cted inactive status and were vested in UCRP, but not yet eligible to 
I 

retire. These members were valued as t 
1
rminated vested members in this valuation. 

> There were I ,219 active members who ; ere not vested in UCRP and did not elect to transfer to the LANS 
defined benefit plan. They are only eli . ible for a refund of member contributions and CAP balance payment. 
These members were valued as termina ~d nonvested members in this valuation due a refund of member 
contributions and CAP balance payme ;, if applicable. 

! 
I 

iii 
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SECTION 1: Executive Summary for the University o California Retirement· Plan - Los Alamos National Laboratory 

' 
> There were also 20 members who term.inat~d prior to the valuation date and elected to transfer to the LANS 

defined benefit plan. These members were valued as either terminated vested or non vested members in this 
valuation, depending on each member's c~cumstance. · 

l 
I 
I 

I ., 

I 
I 
! 

I ., 

iv 
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SECTION 2: Supplemental Information from the Valuation of the University of California Retirement Plan -
Los Alamos National Laboratory · 
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SECTION2: Supplemental Information from the Valuation of the·University of California Retirement Plan -
Los Alamos National Laboratory 

EXHIBIT A 

Table of Plan Coverage 
i. Active Members 

Year Beginning 

After Elections Before Elections Change From 
Category June 1, 2006 June 1, 2006 July 1, 2005 Prior Year" 

Active members with SociaJ Security: 

Number 6,426 9,164 9,141 0.3% 

Average age 43.4 43.9 44.0 NIA 

Average service credit 8.9 9.6 9.8 -2.0% 

Total compensation $574,438,250 $830,882,802 .$790,428,327 5.1% 

Average compensation $89,393 $90,668 $86,471 4.9% 

Active members without SociaJ Security: 

Number 106 406 589 -31.1% 
Average age 52.9 53.0 53.6 N/A 
Average service credit 27. 1 25.7 26.4 -2.7% 
TotaJ compensation $9, 847,514 $38,978,920 $54,398,045 -28.3% 
Average compensation $92,901 $96,007 $92.357 4.0% 

All active members: 

Numbe~• 6,532 9,570 9,730 -1.6% 
Average age 43.6 44.3 44.6 NIA 
Average service credit 9.2 10.3 10.8 -5.3% 
Total compensation $584,285,764 $869,861 '722 $844,826,372 3.0% 
Average compensation $89,450 $90,895 $86,827 4.7% 

• Represents change between "Before Elections" and prior year colwnns. 
•• Afier elections, this represents the active members transferring to the LA.NS defined benefit plan. 
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SECTION 2: Supplemental Information from the Valuation of the University of California Retirement Plan-· 
Los Alamos National Laboratory 

EXHIBIT A 

Table of Plan Coverage 
ii. Nonactive Members 

Category 

Terminated vested members .. : 

Number 

Average age 

Total monthly benefit 

Average monthly benefit 

Terminated nonvested members**: 

Number 

Average member refund and CAP balance 

Retired members: 

Number in pay status 

Average age 

Total monthly benefit 

Average monthly benefit 

Disabled mem bers: 

Number in pay status 

Average age 

Total monthly benefit 

Average monthJy benefit 

Beneficiaries (includes Eligible Survivors, 
Contingent Annuitants, and Spouses/Domestic Partners); 

Number in pay status 

Average age 

Total monthly benefit 

Average monthly benefit 

After Elections 
June 1, 2006* 

2,811 

51.0 

$6,75 1,523 

$2,402 

2,007 

$1,294 

3,801 

68.0 

s 12,268,769 

S3,228 

2 17 

54.2 

$402,801 

$1,856 

534 

70.2 

$752,628 

$1,409 

Year Beginning 

Before Elections 
June 1, 2006* 

992 

48.1 

$830,764 

$837 

788 

$2,484 

3,801 

68.0 

SL2,268,769 

$3,2.28 

217 

54.2 

$402,801 

$1,856 

534 

70.2 

$752,628 

$1,409 

July 1, 2005 

969 

48.0 

$785,871 

$8 11 

700 

S2,389 

3,367 

68.5 

S9,98L,268 

$2,964 

208 

54.2 

$370,509 

$1,781 

486 
69.9 

$669, 145 

$1,377 

Change From 
Prior Year* 

2.4% 

NIA 

5.7% 

3.2% 

12.6% 

4.0% 

12.9% 

N/A 

22.9% 

8.9% 

4.3% 

N/A 

8.7% 

4.2% 

9.9% 
N/A 

12.5% 

2.3% 
• Benefit OJIIOW!ts have been adjusted for the Jr1ly .1. 2006 COLA. Represents change between "Before Elections" and prior year columns. 
•• There are lvested members and .13 nomested members who terminated prior to the valuation date and elected /Q transftr to the UNS defmed benefit 
plan. 

2 
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SECTION 2: Supplemental Information from the Valuation of the University of California Retirement Plan -
Los Alamos National Laboratory 

EXHIBIT B 

Members in Active Service and Average Compensation as of June 1, 2006* 
By Age and Service Credit 

i. All Active Members 

Service Credit 

Age Total 0-4 5-9 10-14 15-19 20.24 25-29 30-34 . 35-39 40 & over 

Under25 352 345 7 

$37,360 $37,026 $53,824 
25 - 29 720 628 92 

59,858 60,135 57,968 
30-34 1,003 720 246 36 

75,106 72,170 83,035 $79!)57 $64,217 
35 - 39 1,194 614 387 149 39 5 

86,928 76,566 98,789 99,316 87,317 $69,199 
40-44 1,484 517 388 274 171 122 12 

95,834 83,061 102,197 lll,979 102,722 86,072 $72,931 
45 - 49 t,704 470 282 223 260 299 165 5 

96,339 82,673 101,551 111,785 109,627 99,972 78,357 $83,217 
50 - 54 1,518 383 194 146 178 275 237 103 2 

101,332 90,051 104,338 109,325 109,755 I 13,390 99,300 83,916 $116,520 
55-59 1,142 274 115 109 113 M9 180 121 21 

106,480 90,065 106,155 101,431 107,889 117,642 119,530 110,274 96,259 
60-64 357 97 49 37 51 56 37 25 5 

114,138 95,210 117,809 117,931 ll9,033 118,989 123,640 L37,158 127,605 
65- 69 79 25 16 5 4 8 8 7 6 

124,791 101,740 I 19,929 128,501 158,128 122,021 129,104 167,104 157,060 
70& over 17 4 2 2 3 4 2 

122 436 84.062 127282 188,130 133 670 105 183 146 298 
To\al 9.570 4,077 1.778 981 820 978 641 261 34 

$90,895 S74,220 $97~30 $107,733 $107,768 $106,920 $101 ,020 $103,453 $112,790 so 
AverageAge: 44.3 

Average Service Credit: I 0.3 

• Reflects data before LANL transfer elections are recognized. 

3 
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SECTION Z; · supplemental Information from the Valuation ·of the University of California Retirement Plan·­
Los Alamos National Laboratqry 

EXHIBIT S 

Members in Active Service and Average Compensation as of June 1, 2006• 
By Age and Service Credit 

ii. Members with Social Security 

Service Credit 

Age Total 0-4 5-9 10-14 15-19 20·24 25-29 30-34 35-39 40 & over 

Under25 347 340 7 

$37,191 $36,849 $53,824 

25-29 699 607 92 

59,772 60,046 57,9.68 

30-34 984 701 246 36 
75,100 72,081 83,035 $79,957 $64,217 

35-39 1,188 608 387 149 39 5 
87,001 76,606 98,789 99,316 87,317 $69,199 

40-44 1,478 Sll 388 274 171 122 12 

95,872 83,020 102,197 11 1,979 102,722 86,072 $72,931 

45-49 1,695 470 282 223 260 297 !59 4 

96,495 82,673 101,551 II 1,785 109,627 100,060 79,146 $83,171 

so -54 1,394 381 194 146 176 265 217 15 

102,951 90,043 104,338 109,325 109,849 114,406 101,183 93,082 
55-59 978 274 113 107 106 190 168 20 

106,576 90,065 106,308 102,246 109,268 116,781 120,222 131,606 

60-64 323 96 48 37 47 55 34 6 
113,467 94,974 118,699 117,931 120,765 118,520 124,808 172,203 

65-69 62 22 15 s 4 7 8 

118,865 102,244 L19,247 128,501 iss, 128 121,530 129,104 $172,973 

70 &over 16 4 2 2 3 3 2 
119,893 84,062 127.282 188.130 13j,670 85 869 146 298 

Total 9,164 4.014 1,774 979 807 944 600 45 I 
$90.668 $74,252 $97,324 $107,835 $108,009 $106.671 $101,970 $119,872 $172,973 so 

Average Age: 43.9 

Average Service Credit: 9.6 

• Reflects data before LANL transfer elections are recognized. 
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SECTION 2: Supplementallnfonnation from the Valuation of the University of California Retirement Plan -
Los Alamos National Laboratory 

EXHIBITS 

Members in Active Service and Average Compensation as of June 1, 2006* 
By Age and Service Credit 

iii. Members without Socl.al Security 

Service Credit 

Age Total 0-4 5-9 10-14 15-19 20-24 25-29 30-34 35-39 40 & over 

Under25 5 5 

$49,Q62 $49,062 

25 . 29 21 21 

62,708 62,708 

30-34 19 19 
75,434 75,434 

35 - 39 6 6 

72,534 72,534 

40-44 6 6 

86,511 86,511 

45 - 49 9 2 6 I 
66,868 $86,883 $57,442 $83,401 

50 - 54 124 2 2 10 20 88 2 
83,135 91,853 $101,453 86,451 78,872 82,354 $116,520 

55.59 164 2 2 7 19 12 101 21 

105,909 .. $97,530 $57,830 87,009 126,253 109,846 106,049 96,259 
60-64 34 I. I 4 I 3 19 5 

120,515 117,861 75,062 98,693 144,826 110,402 126,092 127,605 
65-69 17 3 I 1 7 s 

146,405 98,048 130,168 125,459 167,104 153,878 
70 &over I 

163,124 163,124 
Total 406 63 4 2 13 34 41 216 33 

$96,007 $72,149 $100,072 $57,830 $92,826 $1 13,838 $87,108 $100,032 $110,966 $0 
Average Age: 53.0 

Average Service Credit 25.7 
• Reflects data before LA.NL transfer elections are recognized. 
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SECTION 2: 

EXHIBITC 

-Supplemental Information from the Valuation of the University of California Retirement Plan­
Los Alamos National Laboratory 

Members and Beneficiaries in Pay Status and Average Monthly Benefit as of June 1, 2006* 

Years Since Retirement 

Age Total 0-4 5-9 10·14 15-19 20-24 25 & Over 

0-49 76 29 34 10 2 I 

$1 ,440 $1,706 $1,328 $1,342 $714 $17 
50-59 719 540 128 44 5 

2,635 3,002 1,637 1,317 881 557 852 
60-61 345 232 69 42 I 

3,930 4,984 2,253 951 4,068 160 
62-63 494 303 94 91 6 

3,948 5,168 2,695 1,335 1,556 
64-65 421 159 148 100 13 

3,494 4,822 3,505 1,758 706 593 
66-67 425 75 188 135 26 I 

3,319 4,652 3,863 2;167 1,059 1,568 
68 - 69 413 55 117 190 48 3 

3,229 5,446 3,359 2,963 1,602 487 
70-71 323 13 43 188 79 

3,004 4,267 2,782 3,507 1,718 
72 - 73 294 5 19 LS I 115 4 

2,699 4,698 2,222 3,286 1,975 1,110 
74&over 1,042 6 39 181 510 226 80 

1,768 3,310 1,556 2,897 1~33 897 617 
Total - 4,552 1,417 879 1,132 805 237 82 

$2,885 $4,169 $2,871 $2_613 $1,840 $893 $612 

Average Age: 67.6 

Average Years Since Retirement: 9.9 

• Excludes temporary Social Security Supplement and adjustment for July I, 2006 COLA.. 
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SECTION 2~ Supplemental Information from the Valuation of the University of California Retirement Plan -
Los Alamos National Laboratory 

EXHIBIT 0 

Members with Deferred Benefits and Average Monthly Benefits as of June 1, 2006* 

Years Since Termination 

Age Total 0-4 5-9 10-14 15-1 9 20·24 25 &Over 

25-29 
-..... 6 4 2 

$380 $344 $452 
30 - 34 32 21 II 

519 536 488 
35 - 39 103 37 57 9 

657 656 658 652 
40 - 44 189 57 94 37 

616 733 622 394 $1,725 
44 - 49 274 59 101 93 20 

737 928 898 448 724 $219 
50 - 54 213 29 70 76 34 4 

923 1,448 1,049 776 613 364 
55-59 134 5 25 59 36 9 

1,162 1,660 1,752 1,120 852 758 
60 - 64 29 4 3 6 8 6 2 

1,199 903 2,052 705 1,422 1,189 S1, U7 
65 - 69 10 I I I 4 3 

1,761 572 8,323 -- 1,431 994 1,104 
70-74 2 

2,600 4,002 1,198 
75 &: over 

Total 992 217 365 281 100 24 5 
$821 $866 $901 $685 $805 $817 $1,113 

AverogeAgc: 48.1 

Average Years Since Termination: 8.4 

* Reflects data before LA.NL transfer elections are recognized Excludes temporary Social Security 
Supplement. 
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SECTION-2: Supplemental Information from the Valuation of the University of California Retirement ·Plan -
Los Alamos National Laboratory 

EXHIBITE 

Reconciliation of Member Data• 

Terminated 
Active Vested Retired Disabled 

Members Members** Members Members Beneficiaries 

Nwnbcr as ofJuly 1, 2005 9,730 1,669 3,367 208 486 

New members 836 N/A N/A N/A N/A 
Terminations - with vested rights -2 1.6 216 0 0 0 

Termination- without vested rights••• -272 -23 0 0 0 

Retirements -492 -24 495 2 1 N/A 

Lump Swn Cashouts -52 -31 0 0 N/A 

Retum to work 37 -37 0 0 N/A 

Died with or without beneficiary -7 ·1 -59 -10 47 

Net transfers from or to another location 4 0 0 0 0 

Data adjustments _1 _1_1 _.:1 _:l _l 

Number as of June 1, 2006 9,570 1,780 3,801 217 534 

• Reflects data before LANL transfer elections are recognized. 

•• Jnclude.r terminated nonvested members due a refund of member contributions or CAP balance payment (700 for July 1, 2005 and 788 
at .June 1, 2006). 

••• "Termination - without~ested rights" includes those members who terminated and received a refund of member contributions or a 
distribution of their CAP balance. . 

Total 

15,460 

836 
0 

-295 

0 

-83 

0 

-30 

4 

_lQ 

15,902 
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· SECTION 2: Supplemental Information from the Valuation of the University of California Retirement Plan -
Los Alamos National Laboratory 

EXHIBIT F 

Allocation of Administrative Expenses and Investment Return 

Administrative cost*: 

Total UCRP administrative expenses for the defined benefit plan 

Total UCRP market value of assets at beginning of year 

Administrative expenses as a percent of assets 

Market value allocated to LANL as of beginning of year 

Multiplied by administrative expenses ratio 

Administrative expenses-allocated to LANL 

Investment return**: 

Annualized compound total return for UCRP 

Investment return allocated to LANL 

Year Ended May 31 , 2006 

$23,565,000 

41,857,499,914 

0.0563% 

4,327,036,857 

0.0563% 

$2,436,122 

7.2% 

304,944,010 

Year Ended June 30,2005 

$21,257,941 

39,216,093,957 

0.0542% 

4,066,190,566 

0.000542 

$2,203,875 

10.3% 

$411,080,563 

• Administrative expenses are allocated in proportion to the market value of assets at the beginning of the year as specified by Modification No. M602. 

**The annualized compound total return for UCRP is applied to the mark£t value of assets a1 the begbming of the year and to employer contributions, 
member contributions, benefit payments and administrative apenses assuming all payments are made in the middle of the plan year. 
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SECTION 2: Supplemental Information from the Valuation of the University of California Retirement Plan -
Los Alamos National Laboratory 

EXHIBITG 

Asset Values 

Market value of assets: 

Market value at beginJUng of year 

Employer contributions 

Member contributions 
Benefit payments 

Administrative expenses 

Investment return 

Market value at end of year 

Actuarial value of assets allocation: 

Total UCRP market value at end of year 

Market value allocated to LANL at end of year 

Ratio of LANL allocation to total 

Total UCRP actuarial value at end of year 

Multiplied by market value ratio 

Actuarial value allocated to LANL at end of year 

Year Ended May 31, 2006 

$4,327,036,857 

0 

340,037 

(181,3 10,692) 

(2,436, 122) 

304.944.010 

$4,448,574,090 

S43,576,734,000 

4,448,574,090 

0.102086 

42,063,338,046 

0.102086 

$4,294,077,928 

Year Ended June 30, 2005 

$4,066,190,566 

0 
194,247 

(148,224,644) 

(2,203,875) 

41 1.080.563 

$4,327,036,857 

$41 ,857,499,914 

4,327 ;036,857 

0.103375 

41,084,861,813 

0.103375 

$4,247,147,590 
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SECTION 2: Supplemental Information from ·the Valuation of the University of California Retirement Plan -
Los Alamos ·National Laboratory 

EXHIBITH 

Development of the Fund Through May 31, 2006 

Market Value of 
Year Ended Employer Member Investment Benefit Administrative Assets at 

June 30 Contributions Contributions · Income Payments Expenses End of Y.ear 

1991. N/A N/A N/A N/A N/A $1,410,141,418 

1992 $27,582 $1,788,557 $213,646,831 $(21,929,891) $(1,909,331) 1,601,765,166 

1993 10,065 1,826,704 271,170,552 (25,578,5 19) (2,317.754) 1,846,876,214 

1994 182 556,776 (47,158,152) (63,971,042) (2,430,489) 1,733,873,489 

1995 0 280,867 445,797,520 (53,296,928) (1,834,438) 2,124,820,510 

1996 0 240,584 446,057,713 (63,161, 700) ( 1,491,624) 2,506,465,483 

1997 5,390 293,581 638,736,896 (64,163,429) (1,355,998) 3,079,981,923 

1998 2,908 220,121 657,204,831 (77,280,086) (1,515,351) 3,658,614,346 

1999 0 271,558 444,977,344 (82,413,789) (2,l25,655) 4,019,323,804 

2000 24,015 334,957 504,664,174 (92.,603,352) {1,744,387) 4,429,999,21 1 

2001 0 284,295 (240,404,969) (11 4,193,054) (2,445,360) 4,073,240,123 

2001 0 215,347 (36 1,180,502) (1 14,943,442) {2, 749,437) 3,594,582,089 

2003 0 220,961 197,960,245 (118,074,273) {2,947,557) 3,671,741,465 

2004 0 207,720 5~3,076,990 (126,335,153) (2,500,456) 4,066,190,566 

2005 0 194,247 411,080,563 ( 148)24,644) (2,203,875) 4,327,036,857 

2006* 0 340,037 304,944,0 I 0 ( 181,310,692) (2,436, 122) 4,448,574,090 

* As of May 31, 2006 
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SECTION 2: Supplemental Information from the Valuation of the University of California Retirement Plan -
Los Alamos National Laboratory 

EXHIBIT I 

Actuarial Liabilities 

Actuarial Accrued Liability After Elections Before Elections 
June 1, 2006 June 11 2006 Jul~ 11 2005 

Members .in pay status: 
Retirees• Sl,844,343,144 S I ,844,343,144 $1,477,930,304 
Beneficiaries 96,052.,312 96,052,312 . 86,5 12., 77 5 

Disableds 61.697.344 61.697.344 51,4Q3,2~6 

Total in pay status $2.,002,092,800 $2.,002,092,800 $1,621,846,315 
Active members•• 

Non safety Sl,384,215,868 $2,515,775,748 $2,550,023,801 
Safety 0 
Total Actives $1,384,215,868 $2,515,775,748 $2,550,023,801 

Terminated members•*• 
Vested $1,165,938,269 $131,131,232 $ 127,934,208 
Nonvested 2,596.125 1,957,751 1,~72,526 

Total terminated $1,168,534,394 $133,088,983 $129,606,804 
Total actuarial accrued liability $4,554,843,062 $4,650,957,531 $4,301,476,920 
Current Liabili!l 
Members in pay status• $2,002,092,800 $2,002,092,800 $1,621,846,315 
Active members** 806,800,462 1,654,057,090 1,740,355,195 
Terminated members••• 1.168.534.394 133.088.983 129,606,804 
Total currentliabili!,l $3,977,427,656 $3,789,238,873 $3,491,808,314 
Actuarial Present Value of Pro ected Benefits 
Members in pay status• $2,002,092,800 $2,002,092,80 $1,621,846,315 
Active members•• 2,191,004,145 3,628,171,46 3,568,625,632 
Terminated Members•"* L!68,534,394 133 0 8 129,606.8Q4 
Total $5,361,631,339 $5,763,353,246 $5,320,078,751 
*For June 1, 2006, includes a liability of$9,036,934 for Lump Sum Cashouts, CAP balance paymelllS and refunds of member conlributions that were paid 
on or after June 1, 2006. 
••In the ''After Elections" column, the active members liability represents the non-CAP liability for those aCJive·members transferring to the LANS defined 
benefit plan. 
***In the "After Elections" coilmm, the tenninated members liability indudes a CAP liability of$55,056,067 for members transferring to tire LANS 
defined benefit pl/111. The non-CAP liability for members wlro terminated prior to the valuation date and are transferring to the LANS defined benefit plan 
is $815,955 . . 
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SECT~ON 2: Supplemental Information from the Valuation of the University of California Retirement Plan -
Los Alamos National Laboratory 

EXHIBIT J 

Funded Status 

Funded Status (Contribution Basis) 

Actuarial accrued liability (AAL) 

Actuarial value of assets (AVA) 
Unfundedi(Overfunded) actuarial accrued liability 

Funded ratio (AVA/AAL) 

Funded Status (Full Funding Basis)• 

Actuarial accrued liability (including normal cost) 

I 50% of current liability (including nonnal cost) 

Full fundi!\& Liabilities (lesser of above ljabilities) 

Assets (lesser of actuarial value, market value) 

Surplus/( deficit) 

+Sllownfor illustratiDn only. 

After Elections 

June 1, 2006 

$4,554,843,062 

4.294.077.928 

$260,765,134 

94.3% 

$4,648,651,197 

6,124,76 1,8~9 

4,648,651)97 

4.294,077.928 

$(354,573,269) 

Before Elections 

June 1, 2006 JuJy 1, 2005 

$4,650,957,531 $4,301,476,920 

4.294,077,928 4,247,147.590 

$356,879,603 $54,329,330 

92.3% 98.7% 

S4, 785,290,539 $4,429,710,763 

5,949,391,358 5,478,147,563 

4,785,290,539 4,429, 710,763 

4,294,077 228 4,247.141,520 

$(491,212,611) $(182,563, 173) 
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SECTION 2:· Supplemental Information from the Valuation of the University of Galifornia Retirement Plan -
Los Alamos National Laboratory 

EXHIBITK 

Development of Unfunded/(Overfunded) Actuarial Accrued Liability 

I. Unfunded/(Overfunded) actuarial a.ccrued liability at lieginning of year 

2. Normal cost at beginning of year 

3. Total contributions (employer and memj>er) 

4. lnterest 

(a) For whole year on (1) + {2) 

(b) For half year on (3) 

(c) Total interest 

5. Expected unfunded/(overfuoded) actuarial accrued Liability 

6. Changes due to: 

(a) Actuarial loss 

(b) Total changes 

7. Unfunded/(Overfunded) actuarial accrued liability at end of year, before reUecting LANL 
transfer elections 

8. Effect of reflecting LANL transfer elections 

9. Unfunded/(Overfunded) actu¢al accrued liability at end of year, after reflecting LANL 
transfer elections 

*Results have been adjusted for the eleven month period as necessary. 

Year Ended May 31, 2006 

Sll,816,545 

(11.689) 

$173.537.765 

s 54,329,330 

117,547,689 

(340,037) 

11.804.856 

$ 183,341,838 

173.537.765 
$356.879.603 

(96.114.469) 

$260 765 134 
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SECTION 2:· Supplemental Information from the Valuation of the University of California Retirement Plan­
los Alamos National laboratory 

EXHIBIT L 

Section 415limitations 

Section 415 of the Internal Revenue Code (IRC) specifies 
the maximum benefits that may be paid to an individual 
from a defined benefit plan and the maximum amounts that 
may be allocated each year to an individual's account in a 
defined contribution plan. 

A qualified pension plan may not pay benefits in excess of 
the Section 415 limits. The ultimate penalty for non­
compliance is disqualification: active participants could be 
taxed on their vested benefits and the IRS may seek to tax 
the income earned on the plan's assets. 

In particular, Section 415(b) of the IRC limits the 
maximum annual benefit payable at the Normal Retirement 
Age to a dollar limit indexed for inflation. That limit is 
$179,000 for 2005 and $175,000 for 2006. Normal 
Retirement Age for these purposes is age 62. These are the 
limits in simplified terms·. They must be adjusted based on 
each participant's circumstances, form of benefits chosen 
and after tax contributions. 

The University pays benefits in excess of the limits through 
a 415(m) Restoration Plan. 

Legal Counsel's review and interpretation of the law and 
regulations should be sought on any questions in this 
regard. 
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SECTION 2: Supplemental Information from the Valuation o(the University of California Retirement Plan­
Los Alamos National laboratory 

EXHIBITM 

Definitions of Pension Terms 

The foUowing Ust defines certain technical terms for the convenience of the reader: 

Assumptions or Actuarial 
Assumptions: 

Normal Cost: 

Actuarial Accrued Liability 
for Actives: 

Actuarial Accrued Liability 
for Pensioners: 

Unfunded (Overfunded) Actuarial 
Accrued Liability: 

The estimates on which the cost of the Plan is calculated including: 

(a) Investment return- the rate of investment yieJd that the Plan will earn over 
the long-term future; 

(b) Mortality rates- the death rates of employees and pensioners; life 
expectancy is based on these rates; 

(c) Retirement rates- the rate or probability of retirement at a given age; 

(d) Turnover rates- the rates at which employees ofvarious ages are expected 
to leave employment for reasons other than death, disability, or retirement. 

The amount required to fund the level cost allocated to the current year of service. 

The accumulated value of normal costs allocated to the years before the valuation 
date. 

The single swn value of lifetime benefits to existing pensioners. This sum takes 
account of life expectancies appropriate to the ages of the pensioners and of the 
interest that the sum is expected to earn before it is entirely paid out in benefits. 

The extent to which the actuarial accrued liability of the Plan exceeds (or is exceeded 
by) the assets of the Plan. There are many approaches to recogni2:ing the unfunded.or 
overfunded actuarial accrued Uability, from meeting the interest accrual only to 
amortizing it over a specific period of time. 
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SECTION 2: · Supplemental Information from the Valuation ·of the University of California Retirement Plan·­
Los Alamos National Laboratory 

Amortization of the Unfunded 
(Overfunded) Actuarial 
Accrued Liability: 

Investment Return: 

Current ~iability: 

Beneficiary: 

Payments made over a period of years equal in value to the Plan's unfunded or 
overfunded actuarial accrued liability. 

The rate of earnings of the Plan from its investments, including interest, dividends and 
capital gain and loss adjustments, computed as a percentage of the average value of 
the fund. For actuarial purposes, the investment return reflects a smoothing of market 
gains and losses to avoid significant swings in the value of assets from one year to the 
next. 

The actuarial present value of accumulated plan benefits. 

Used for statistical purposes only; includes Eligible Survivors, Contingent Annuitants 
and Spouses/Domestic Partners 
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SECTION 3: Reporting Information from the Valuation of the University of California Retirement Plan - los Alamos 
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SECTION 3: 

EXHIBIT I 

* • • .. 

Reporting Information from the Valuation of the University of California Retirement Plan - Los Alamos 
National Laboratory 

Actuarial Assumptions and Methods 

Demographic Assumptions 

Post- Retirement Mortality Rates: 

Healthy: 

Disabled: 

1994 Group Annuity Reserving Mortality Table unloaded, projected with scale AA to 
2002. Ages are set back two years for males (from the male table) and set back one 
year for females (from the female table). 

Based upon 1987 Group Long Term Disability Table (composite select and ultimate 
rates). 

Sample Termination Rates Before Retirement: 
Rate(%) 

Healthy Mortality Disabled Mortality* Disability Incidence 
Age Male Female Male Female Male Female 
20 0.04 0.03 19.60 15.10 0.14 0.06 
25 0.06 0.03 18.18 13.81 0.15 0.08 
30 0.08 0.03 11.49 7.88 0.16 0.10 
35 0.09 0.04 7.86 5.48 0.18 0.16 

40 0.10 0.06 5.26 4.13 0.22 0.26 
45 0.13 0.09 3.89 3.15 0.28 0.38 
50 0.20 0.12 3.30 2.66 0.37 0.57 
55 0.33 0.21 3.02 2.84 0.51 0.80 
60 0.60 0.40 3.14 3.75 0.78 1.12 
65 1.10 0.79 4.28 5.07 1.24 L45 

* Asswned to apply only while receiving a disability benefit. 
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SECTION 3: Reporting· Information from the Valuation of the University of California Retirement Plan- Los Alamos· 
National Laboratory 

Sample Termination Rates Before Retirement (continued): 

Rate(%) 

Withdrawal- Faculty* 

At least one, but less At least two, but less 
Less than one Year than two Years than three Years Three or more 

of Service of Service of Service Years of Service 

Age Unisex Unisex Unisex Unisex 

20 24.0G 22.00 21.00 21.00 

25 24.00 20.00 18.00 16.00 

30 21.00 10.00 9.00 9.00 

35 12.00 8.00 5.00 4.00 

40 12.00 6.00 5.00 4.00 

45 12.00 5.00 5.00 2.00 

50 12.00 3.00 3.00 2.00 

55 12.00 3.00 3.00 2.00 

60 12.00 3.00 3.00 2.00 

* Withdrawal rates are assumed to be zero for those participants eligible for retirement. 
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· SECTION 3: Reporting Information from the Valuation of the University of California Retirement Plan - Los Alamos 
National Laboratory 

Sample Termination Rates Before Retirement (continued): 

Rate(%) 

Withdrawal- Staff* 

At least one, but less At least two, but less 
Less than one Year than two Years than three Years Three or more 

of Service of Service of Service Years of Service 

Age Unisex Unisex Unisex Unisex 

20 27.00 20.00 16.00 16.00· 

25 25.00 20.00 16.00 15.00 

30 23.00 18.00 12.00 10.00 

35 18.00 15.00 10.00 7.00 

40 15.00 10.00 8.00 5.00 

45 15.00 7.00 6.00 3.00 

50 12.00 7.00 6.00 3.00 

55 12.00 7.00 4.00 2.00 

60 12.00 7.00 4.00 2.00 

• Withdrawal rates are asswned to be zero for those participants eligible for retirement. 
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SECTION 3: Reporting Information from the Valuation of the University of California Retirement Plan -Los Alamos 
Natjonal Laboratory 

Sample Termination Rates Before Retirement (continued): 

Rate(%) 
Withdrawal- Safety* 

At least one, At least two, 
Less than one but less than two but less than three Three or more Years 

Year of Service Years of Service Years of Service of Service 

Age Male Female Male Female Male Female Male Female 

20 25.00 25.00 25.00 25.00 25.00 25.00 25.00 25.00 

25 20.00 20.00 20.00 20.00 20.00 19.00 18.00 18.00 

30 15.00 20.00 15.00 20.00 15.00 16.00 10.00 11.00 

35 10.00 19.00 10.00 19.00 10.00 15.00 6.00 7.00 

40 10.00 16.00 10.00 16.00 10.00 10.00 4.00 6.00 

45 10.00 14.00 10.00 14.00 10.00 10.00 3.00 6.00 

50 10.00 10.00 10.00 10.00 10.00 10.00 2.00 5.00 

55 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 

60 0.00 0.00 0.00 0.00 0.00 0.00 0 .00 0.00 

• Withdrawal rates are assumed to be zero for those participants eligible for retirement. 
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SECTION 3:- Reporting Information from the Valuation of the University of California Retirement Plan - Los Alamos 
National Laboratory 

Retirement Rates: 
Retirement Probability- Unisex 

Age Faculty Staff Safety 
50 3.00% 8.00% 20.00% 
51 2.00% 5.00% 5.00% 
52 2.00% 5.00% 5.00% 
53 2.00% 5.00% 5.00% 
54 2.00% 6.00% 5.00% 
55 2.00% 6.00% 25.00% 
56 2.00% 6.00% 25.00% 
57 2.00% 6.00% 25.00% 
58 2.00% 8.00% 25.00% 
59 4.00% 20.00% 25.00% 
60 5.00% 20.00% 25.00% 
61 5.00% 20.00% 25.00% 
62 5.00% 20.00% 50.00% 
63 5.00% 20.00% 50.00% 
64 5.00% 30.00% 75.00% 
65 6.00% 30.00% 100.00% 
66 6.00% 25.00% 100.00% 
67 10.00% 25.00% 100.00% 
68 10.00% 25.00% 100.00% 
69 15.00% 30.00% 100.00% 
70 100.00% 100.00% 100.00% 
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S~CTION l! Reponing Information from the Valuatlen of the University of California Retirement Plan -Los Alamos 
National Laboratory 

Retirement Age and Benefit 
for Deferred Vested Members: 

Form ofPayment: 

Future Benefit Accruals: 

Definition of Active Members: 

Deferred vested members are assumed to retire at age 50. 

Life annuity for single members; 
25% contingent annuity for members with Social Security in a relationship for at least 
one year; 
50% contingent annuity for members without Social Security in a relationship for at 
least one year; 
50% contingent annuity for Safety members in a relationship for at least one year. 

1.0 year of service per year for the full-time employees. Part-time employees are 
assumed to earn full-time service for all future years. 

All members ofUCRP who are not separated from active employment as of the 
valuation date or have not started receiving a monthly pension on or before the 
valuation date. 

The results of this valuation include liabilities even for members who have eJected to 
transfer to the LANS defined benefit plan. These members are still valued as active 
UCRP 1;11embers and their liabilities are shown as active in the results. 
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secn oN 3: Reporting Information from the Valuation of the University -of California Retirement Plan -los Alamos · 
National Laboratory 

Per-cent with E ligible Dependents (Samples): 

Age 
20 
25 
30 
35 
40 
45 
50 
55 
60 
65 

Male 
58.00% 
85.00 
91.50 
93.00 
93 .50 
94.00 
95.00 
94.50 
94.00 
93 .00 

Female 
66.50% 
89.50 
92.50 
94.00 
93.50 
92.50 
91.00 
89.00 
85.00 
80.00 

Spouse/Domestic Partner Ages: Members assumed to have an opposite sex spouse or domestic partner, with females 
three years younger than males. 

Number of Dependents (Samples): 

Age 
20 
25 
30 
35 
40 
45 
50 
55 
60 
65 

Number of Eligible Dependents per Active 
Member with Dependents 
Male Female 
1.0 1.0 
1~ 23 
2.3 3.2 
3.0 3.1 
3.5 2.5 
3.0 2.0 
2.5 1.5 
2.0 L.3 
1.5 L1 
1.3 1.1 
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-SECTION 3: Reporting Information from the Valuation of the University of California Retirement Plan -Los Alamos 
National Laboratory 

Economic Assumptions 

Net Investment Return: 

Consumer Price Index: 

Salary Increases (Samples): 

Administrative Expenses: 

Actuarial Methods 

Actuarial Value of .Assets: 

7.50% (including 4.00% for inflation) 

Increase of 4.00% per year. 

Annual Rate of Compensation Increase 

The sum of 4.00% inflation (at all ages) plus 
the following Merit and Longevity increases:· 

A e 
20 
25 
30 
35 
40 
45 
50 I 

55 
60 

2.50% 
2.50% 
2.10% 
1.70% 
1.50% 
1.30% 
1.20% 

- 1.10% 
0.90% 

The assumed salary increases will be 2.0% lower overall for the period June 1, 2006 
through June 30, 2007. 

0.5% of payroll added to normal cost. 

The market value of assets Jess unrecognized returns in each of the last five years. 
Unrecognized return is equal to the difference between the actual and the expected 
returns on a market value basis and is recognized over a five-year period. 

For assets allocated to LANL, this is approximated as the total UCRP actuarial value 
multiplied by_ the ratio of market value ofLANL allocated assets to the total UCRP 
market value. 
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- SECTION 3: Reporting Information from the Valuation of the University of California Retirement Plan - Los Alamos 
National Laboratory 

Actuarial Cost Method: 

Other Actuarial Assumptions 

Lump Sum Assumptions: 
Discount Rate: 
COLA: 
Take-rate: 
Mortality: 

Approximations: 

Guaranteed Survivor and 
Disability Benefits 

Sick Leave 

Changes in Assumptions: 

Entry Age Normal Actuarial Cost Method. Entry Age is calculated as the valuation 
date minus years of service. Normal Cost and Actuarial Accrued Liability are 
calculated on an individual basis and are allocated by salaries, as if the current benefit 
accrual rate bas always been in effect. 

7.50% 
2.00% 
None assumed. 
1994 Group Annuity Reserving Mortality Table unloaded for males set back three 
years, projected with scale AA to 2002. 

Liability and normal cost for guaranteed survivor and disability benefits for members 
who elected Social Security was estimated as 10% of their basic liability and normal 
cost.. 

Service has been increased by 0.2% for faculty, 1.4% for staff, and 2.5% for safety 
members to account for unused sick leave. 

There have been no changes in actuarial assumptions since the previous valuation. 
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SECTION 3: Reporting Information from the Valuation of the University of California Retirement Plan - Los Alamos 
National Laboratory 

EXHIBIT II 

Summary of Plan Provisions 

This exhibit summarizes the major provisions of the Plan included in the valuation. It is not intended to be, nor should it be 
interpreted as, a complete statement of all plan ·provisions. 

Effective Date: 

Covered Employees: 

Highest Average Plan 
Compensation (HAPq: 

April24, 1954. Includes amendments through June 1, 2006. 

Generally all employees who are not members of another retirement system to which 
·the Regents contribute, and who: 

a. Are appointed to work 50% time or more for one year or longer or 

b. Have generally accumulated at least 1,000 hours in a 12-month period. 

Highest average monthly full-time-equivalent base compensation rate received during 
any period of 36 consecutive months. 
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SE€TION 3: Reporting Information from the Valuation of the University of California Retirement Plan -Los Alamos 
National Laboratory 

Age Factor: 

Nonsafety Members 

Safety Members 

Tier II Members 

Benefit Percentage: 

Basic Retirement Income (BRI): 

Members without Social Security 

Members with Social Security 

Safety Members 

Percentage ofHAPC per year of service credit (interpolated for fractional ages). 

Age Factor Age 

50 LlO% 56 

51 1.24 57 

52 1.38 58 

53 1.52 59 

54 1.66 60+ 

55 1.80 

3.0% at all ages 50 and above. 

Equal to one-half of the Age Factor for Nonsafety Members. 

Age Factor multiplied by years of service credit; not to exceed 100%. 

Benefit Percentage x HAPC. 

Benefit Percentage x HAPC in excess of $133 per month. 

Benefit Percentage x HAPC. 

Factor 

1.94%· 

2.08 

2.22 

2.36 

2.50 
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SECTION 3: Reporting Information from the Valuation of the University of California Retirement Plan -Los Alamos 
NationaJ Laboratory 

Service Retirement: 

Eligibility Age 50 with 5 years of service credit, or 
Age 62 regardless of service credit if membership began on or before July 1, 1989, or 
Retirement on Normal Retirement Date. 

Benefit 

Form of Payment 

Payment Options 

Lump Sum Cashout 

BRl. 

Single Life Annuity. 

Full continuance to contingent annuitant; two-thirds continuance to contingent 
annuitant; one-half continuance to contingent annuitant; one-half continuance 
(including post-retirement survivor continuance) to surviving spouse or domestic 
partner (for members with Social Security only). 

May be elected in lieu of monthly retirement income. 

Temporary Social Security Supplement: 

Eligibility For members with Social Security only and retirement must occur before age 65. 

Benefit Temporary annuity payable to age 65 in the amount of$133 per month multiplied by 
Benefit Percentage. 

Form of Payment Single Life Annuity. 

Payment Options None. 
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SECTION 3: Reporting Information from the Valuation of the University of California Retirement Plan - l os Alamos 
National laboratory 

Disability: 

Eligibjlity 

Benefit 

Member without Social 
Security 

Member with Social Security 

Safety Members{Non-duty) 

Safety Members(Duty) 

Form of Payment 

Disability Income Period 

Members disabled before 
November 5, 1990 

Members disabled on or after 
November 5, 1990 · 

Disablement after five years of service credit; safety members are eligible for duty 
disability without regard to years of service credit. Service credit continues to accrue 
during disabled period. 

25% of fmal salary, plus 5% of final salary per year of service credit greater than two, 
total not to exceed 40% offmal salary, plus 5% of final salary for each eligible child, 
total not to exceed 20% of final salary. 

15% of final salary, plus 2.5% of fmal salary per year of service credit greater than 
two, total not to exceed 40% of final salary, less $106.40 per month. 

Same as for members without Soc.ial Security; includes eligible child's benefit. 

50% ofHAPC, or non-duty disability benefit if greater. 

Single life annuity payable until end of disability income period or retirement date if 
earlier. 

To earliest of: 

Date member is eligible to retire and retirement income equals or exceeds disability 
income; 

Age 62 (age 67 for members without Social Security); or 

Date member retires. 

If under age 65 at disablement: 

Members with Social Security: to age 65 or five years if longer. 

Members without Social Security: to age 67 or five years if longer. 

If age 65 or older at disablement: to age 70 or 12 months if longer. 

Disability income ends if member is no longer disabled. 
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SECTION 3: Reporting Information from the Valuation of the University of California Retirement Plan - Los Alamos 
National Laboratory · 

Vested Termination: 

Eligibility 

Benefit 

Form of Payment 

Payment Options 

Refund Option 

Lump Sum Cashout 

Five years of service credit, or age 62 regardless of service credit if membership 
began on or before July I, 1989. 

BRI beginning at age 50 or later, calculated using HAPC at termination date, adjusting 
for CPI changes (see Cost-of-Living Adjustment), and benefit formula in effect when 
benefits commence. 

As for retirement. 

As for retirement. 

Member may elect a refund of contributions with interest, thereby forfeiting all other 
benefits. 

May be elected in lieu of retirement income, available only if at least age 50 with five 
years service credit at date of termination. 
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SECTION 3: Reporting Information from the Valuation of the University of California Retirement Plan - Los Alamos 
National Laboratory 

Pre-retirement Survivor Income: 

Eligibility 

Benefit 

Member without Social 
Security 

Eligible survivor of deceased active or disabled member with two or more years of 
service credit; no service requirement for duty-related death of Safety member. 

Percent of final salary as follows: 

Eligible Survivors Percent 

25% 

2 35 
., 
j 40 

4 45 

5+ 50 

$200 

$300 

Minimum Benefit 

$300 plus 5% of final salary 

$300 plus 10% of final salary 

$300 plus 15% of final salary 

Member with Social Security 25% of final salary less $106.40 per month. 

Safety Members, non-duty 
death As for members without Social Security. 

Safety Members, duty death Percentage ofHAPC as follows, but not less than benefit for non-duty death. 

Death while eligible to retire 

Eligibility 

Benefit 

EHgible Survivors 
1 
2 
3 
4+ 

Percent ofHAPC 
50.0% 
62.5 
70.0 
75.0 

EHgible surviving spouse or domestic partner of active, disabled or inactive member 
who dies while eHgible to retire. 

Greater of benefit described above or monthly benefit to surviving spouse or domestic 
partner assuming member had retired on date of death and elected full continuance 
option with spouse or domestic partner as contingent annuitant. 
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SECTION 3: Reporting Information from the Valuation of the University of California Retirement Plan- Los Alamos 
National Laboratory 

Post-retirement Survivor Continuance: 

Eligibility Eligible survivor of deceased retired member. 

Benefit 

Member without Social 
Security 50% ofBRl including COLA. 

Member with Social Security 25% ofBRI including COLA, plus 25% of Temporary Social Security Supplement 
(ends when member would have reached age 65). 

Safety Members 50% ofBRI including COLA. 

Lump Sum Death Benefit: 

Eligibility Active, inactive, disabled, or retired member. 

Basic Benefit 

Active member who became 
a member before 
October I, 1990 

All others 

Residual Benefit 

Normal Retirement Date: 

Greater of: 

$1,500 plus one month's final salary, or $7,500. 

$7,500 

Refund of member contributions plus interest, reduced by a portion of benefits 
received (100% of retirement income, 50% of pre-retirement survivor income or 
disability income) payable to beneficiary if no survivor, surviving spouse, domestic 
partner, or contingent annuitant. 
Attainment of age 60 with five years of service credit. 
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Eligible Survivor : 

Eligible Spouse or 
Domestic Partner 

Eligible Child 

Eligible Dependent Parent 

Inactive Member:· 

Cost-of-L iving Adjustment: 

Basic 

Supplemental 

COLA applies to: 

Retired members, survivors, 
disabled members, and 
contingent annuitants receiving 

Spouse or domestic partner of deceased active or disabled member in relationship for 
at least one year before date of death and who is: 

Responsible for care of eligible child, disabled, or age 60 (age 50 if spouse of member 
without Social Security and in Plan prior to October 19, 1973). 

Child that is either under age 18, under age 22 and full-time stu9ent, or disabled, if 
disability occurred prior to age 18 or age 22 if a full-time student. 

Parent of deceased active, disabled or retired member, supported by 50% or more by 
member for one year prior to earliest of death, disablement or retirement. 

Former UCRP member who retains right to vested benefits. 

100% of annual Consumer Price Index (CPI) increase up to 2% per year. 

Greater of: 75% of annual CPI increase above 4%, or accumulated increment. 

Accumulated increment: 2% compounded annually from the member's COLA 
eligibility date through the current date, less 2%. 

The sum of the Basic and Supplemental COLA's cannot exceed 6% in a year. 

retirement income Benefits in pay status one or more years on July 1. 

Inactive members 

Disabled members receiving 
disability income since before 
November 5, 1990 

HAPC (used to calculate retirement income) adjusted for COLA up to 2% per year 
from separation date to reti rement date; retirement income adjusted using COLA 
formula. 

HAPC (used to calculate retirement income) adjusted for COLA up to COLA formula 
above for years from disablement to retirement date. 
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Capital Accumulation Provision(CAP): 
Eligibility Active member on specified date; benefits immediately vested. 

Allocation Dates 

April1, 1992 

July 1, 1992 

July 1, 1993 

. November 1, 1993 

July 1, 1994 

May 1, 2002 

May1, 2003 

Interest Credit 

Payment 

University Contributions: 

Active member from December 31 , 1991 through April 1, 1992: 5.0% of 1991 
calendar year covered compensation. 

Active member on July 1, 1992: 2.5% of 1991-1992 fiscal year covered 
compensation. 

Active member on July l, 1993: 2.5% of 1992-1993 ftscal year covered 
compensation. 

Active member on October 1, 1993 and subject to 1993-1994 salary plan: 5.26% of 
July through October 1993 covered compensation. Not applicable for laboratory 
members. 

Active member on June 1, 1994 and subject to 1993-1994 salary plan: 2.67% of 
November 1993 through June 1994 covered compensation. Not applicable for 
laboratory members. 

Active member on April 1, 2002: 3.0% of April 200 l through March 2002 covered 
compensation. 

Active member on Apdll, 2003: 5.0% of April2002 through March 2003 covered 
compensation. 

Regent's approved interest rate; currently 8.5% per year for pre-2002 CAPs and 7.5% 
for 2002 and later CAPs (CAP ll). 

Lump sum payment upon termination, retirement or death. 

Determined by the Entry-Age Normal Cost method. Beginning with the 1990 plan 
year, the Regents adopted a full funding policy. Under that policy, the University will 
suspend contributions when the smaller of the market value or the actuarial value of 
plan assets exceeds the lesser of: · 

The actuarial accrued liability (including normal cost), or 

150% of the estimated current liability (including normal cost). 
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Member Contributions: 

Members without Social Security 

Members with Social Security 

Safety Members . 

lnierest Credit 

Changes in Plan Provisions: 

199609v3/05693.00 I 

Member contributions are currently being redirected to the UC Defined Contribution 
Plan. 

3.0% of covered compensation, less $19 per month. 

2.0% of covered compensation up to the Social Security wage base, plus 4.0% of 
excess covered compensation, minus $19 per month. 

3.0% of covered compensation, less $19 per month. 

Regent's approved interest rate; currently 6.0% per year. 

There have been no changes in plan provisions since the last valuation that have a 
material impact on Plan liabilities and normal cost. 

Active members at the Los Alamos National Laboratory made an election to either 
become inactive in UCRP or to transfer to a defined benefit plan that begins effective 
June l, 2006 for the Los Alamos National Security LLC (LANS). This valuation 
includes results reflecting the LANL transfer elections. However, it does not reflect 
the actual transfer of as.sets and liabilities to the LANS defined benefit plan. This 
means that the results of tills valuation include liabilities even for members who have 
elected to transfer to the LANS defmed benefit plan. These members are still valued 
as active UCRP members and their UCRP liabilities are shown as active in the results. 
LANL members who elected not to transfer to the LANS defined benefit plan are 
included in the valuation results either as terminated vested or non vested members. 
Consistent with current practice, for those terminated members who were eligible for 
retirement, we have assumed a July 1, 2006 commencement date for their retirement 
benefits. 
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Exhibit 2-Proposed Approach for Asset Allocatlon for Transfer to the LANS Plan 

The following is an Ulustration or the approach to deteiTTline the amount of each Investment to be transferred from the University of California Retirement Pian (UGRP) to the Los Alamos National Security, LLC, 
Defined Benefit Plan (L.ANS Plan) based on a hypothetical transfer am'?unt of $1.279 blllion on a hypothetical transfer date of December 31. 2006. 

Amount of hypothetical transfer from lJCRP to the L.ANS Plan: $ 1,279,000,000.00 (Note 1) 

Golumn1 Column2 Golumn3 Column4 Columns ColumnS 

Summal}' or Actual UCRP Investments as of Pro-rata portion of UCRP 
December 31, 2006 (Note 2} Investments Equaling DeleiTTllnaUon of Investments to be Transferred from UCRP to the L.ANS DB Plan (Note 3) 

Transfer Amount 

investments Market Value = 2.713% x Column 2 All UCRP Investments 

SmaUCap s 1,172,314,252 .. 00 s 31,805,951.29 Small Cap 
Large Cap 8,952,254,408.00 242,882,799.71 large Cap 
Non US 3,179,254,936.00 86,25~,076.36 Russell 3000 TF 
Emrg Markt (NAV) 1,500,896,026.00 40,720,673.50 Equl!lzaUon Port 
Equitlzatlon Port 60.187,302.50 1 ,632,936.23 1/2 Real Eslale 

Priv Equity & Eq Dlst 
Russeu 3000 Tf Index 12,610.202,905.00 342,126,267.52 Sub lola I 
MSCt EAFE +Canada TF 5, 74~,415,322.00 155,905,471.19 

MSCI Eafe+ Canada TF Index 
lixed inc 5. 708,988,069.00 154,890,035.80 NonUSEq 

lnps 2,679,842,685.00 72,706,568.03 
EmrgMarket 

Subtotal 

FllransiUon 801,116,154.00 21 ,735,009.47 tTJps 

fi high yield int 46.2,323,381.00 12,543,253.58 FIXed Income 
fi high yield ext 556,152,958.00 15,088,935.29 Fl High Yield lnt 

Fl High Yield Ext 
fi emrg mrkt lnt 935,590,860.00 25,383,430.49 Fl Trans!Uon . 

1/2 Real Estate 
WGBl lndex 1,394,196,895.34 37,825,829.10 Subtolal 

Liquidity 49,753,506.54 1,349.657.86 Fl Emrg Mrkt 
WGBIIndex 

Realeslate 361,981,978.00 9,820,900.11 Subtotal 

Prlv equity 966,093,362.00 26,210,991.09 
eq dlst 4,2.39,201.00 115,013.38 

Liquidity 

Tolal s 47,141,804,201 •. 38 $ 1,279,000,000.00 Tolal 

Note 1: This amount will be changed to the Asset Transfer Amount as of the Asset Transfer Date when the actual transfer Is determined. 
Note 2: The actual assets In UCRP as of the Asset Transfer Date wiU be used when the actual transfer Is determined. 

Corresponding Amount Investments to be Transferred from UCRP 
from Column 3 to the LANS DB Plan 

$ 31,80S,g51..29 
242,882,799.71 
342,126,267.52 

1 ,632,936.23 
4 ,910,450.05 

26,326,004.47 
649,684,409.27 RusseU 3000 Tobacco Fnoe Index 

155,905,471.19 . 
86,256,076.36 
40,720,673.50 

282,882,221.06 MSCI EAFE +Canada Tobacco Free Index 

72,706,568.03 Lehman Brothers U.S. Treasury TIPS Index 

154,890,035.80 
12,543,253.58 
15,088,935.29 
21,735,009.47 

4,910,450.05 
209,167,664.20 Fl Transition • CG LPF Bond Index 

25,383,430.49 
37.825,829.10 
63,209,259.59 WGBIIndex 

1,349,857.86 Liquidity Portfolio 

$ 1,279,000,000.00 

Note 3: Instead of transferring a portion of each Investment of UCRP (investment as shown In Column 1 and amount In Column 3),lhe transfer amount will be apportioned to a subset of the Investments (investment 
as shown In Column 6 and amount as shown In bold In Column 5) grouped by similar types (as shown In Column 4) so that the lolallransfer amount equals the total amount from Column 3. 
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EXB1BIT3 

PRICING PROCEDURES FOR ASSET CLASSED 
HELD IN 

UNIVERSITY OF CALIFORNIA RETIREMENT PLAN 

The asset class~s held in the University of California Retirement Plan (UCRP) will be priced 

according to the Pricing Procedures described in the chart attached hereto as Attachment 1. The 

Pridng Procedures are used by State Street Investor Services ("State Street"), the custodian of 

the UCRP trust, to price the assets of the UCRP generally. The procedures are subject to State . 

Street's internal controls that are regularly tested and evaluated by an Independent auditor. 

Attached hereto as Attachment 2 is the Report of Independent Service Auditors (Report) on State 

Street's intemal controls related to its record keeping and custody services. The Report was 

prepared by PriceWaterhouseCoopers for the period April 1, 2006 through September 30, 2006 in 

accordance with standards established by the American Institute of Certified Public Accountants 

{Statement on Auditing Standards No. 70, as amended). 

Attached hereto as Attachment 3 are the relevant pages from Section V of the Report that 

address controls providing reasonable assurance that securities are valued completely and in 

accordance with client instructions. 
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ATTACHMENT 1 TO EXIflBIT 3 

CHART -Pricing Procedures 

Fol" Asset Clnsscs 

Held in UCRP 
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Attachment 2 to Exhibit 3 has been redacted
because it contains business sensitive
information. If you require this information,
Please contact the Prime Contract Management
Office.
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Attachment 3 to Exhibit 3 has been redacted
because it contains business sensitive
information. If you require this information,
please contact the Prime Contract Management
Office.

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Appendix R - Page 65

EXHIBIT 

4 

Unofficial Conformed Copy as of 02/12/18 through Mod No. 412



LANS Prime Contract Appendix R - Page 66

University of California Retirement Plan 

Exhibit 4 - Determination of Asset Transfer Amount 

Total 
LANL Portion Portion 

Segment Retained Transferred 
UCRP Mkt Val of UCRP b~ UCRP to LANS 

Assets as of 5/31/2006 $ 43,510,515,291 $ 4,448,57 4,090 $ 3,169,811,239 $ 1,278,762,851 
+1- Correction to 5/31/06 Addendum Report (652,775) 652,775 
+Total Investment Return 24,551,924 2,510,222 1,784,078 726,144 
+ Conlributions/Servlce Credit Buybacks 363,974 95,575 95.575 
- Interim Transfers 
- Retiree payments (228,025,401) (37 .421 '706) (37,421 ,706) 
- Fees and exeenses (10,433,454) (1 ,066, 730! (760,094} (306,637) 
Assets as of 6/30/2006 43,296,972,334 4,41 2,595,875 3,132,760,742 1,279,835,134 
+ Total investment Return 178,733,347 18,215,547 12,914,445 5,301,102 
+ Contributions/Service Credit Buybacks 165,755 11,664 11.664 
- lnlerim Transfers 
- Retiree payments (59,903,650) (33,487,697) (33,487,697) 
- Fees and exQenses 

Assets as of 7/31/2006 43,415,967,786 4,397,335,389 3,112,199,154 1 ,285,136,236 
+Total Investment Return 1.017,876.405 103,094.418 72,681 .846 30,412.572 
+ ContribulionsfServlce Credit Buybacks 310,704 44,056 44,056 
- Interim Transfers 
- Retiree payments (230,041 ,015) (77 ,842.07 4) (77.842,074) 
- Fees and exeenses 

Assets as of 8/31/2006 44,204,113,880 4,422,631 ,790 3,107,082,981 1,315,548,808 
+ Tolallnvestmenl Return 667,825.412 66,81 6.086 46.782.332 20.033.755 
+ Contributions/Service Credit Buybacks 178,788 
- Interim Transfers 
- Retiree payments (252,346.412) (45,883,353) (45,883,353) 
- Fees and exeenses (21,963! (2,197) (1,544) (654) 

Assets as of 9/30/2006 44,619,749,705 4,443,562,325 3,107,980,416 1,335,581,909 
+ Total Investment Return 1,225,661,705 122,060.393 85,364,580 36,695,813 
+ Contributions/Service Credit Buybacks 32,971 
- Interim Transfers 
- Retiree payments (9,637,177) (1,395.416) (1,395,416) 
- Fees and exeenses 
Assets as of 10/31/2006 45,835,807,204 4,564,227,302 3,191 ,949,580 1 ,372,277. 722 
+Total Investment Return 1.054,602.266 105,014,938 73.295,299 31,719.639 
+ Contributions/Service Credit Buybacks 100,935 
- Interim Transfers 
- Retiree payments (135,967,316) (25,596,675) (25,596,675) 
- Fees and exeenses {9,549,004} {950,869) {664,981} {285,888) 
Assets as of 11/30/2006 46,7 44,994,085 4,642,694,697 3,238,983,224 1,403,711 ,473 
+ Total Investment Return 425,142,800 42,225,018 29,411 ,759 12,813,259 
+ Conlribullons/Service Credit Buybacks 159,478 3,918 3,918 
-Interim Transfers 
- Retiree payments (127 ,443,492) (19,044,535) (1 9,042.292) (2,243) 
- Fees and exeenses ~ 1,909,801} (189,681) ~ 1 32,331} (57,350} 
Assets as of 12131/2006 47,040,943,070 4,665,689,418 3,249,224,279 1,416,465,140 
+Total Investment Return 503,484,335 49,935,398 34,715,127 15,220,271 
+ Contributions/Service Credit BuybacKs 100,281 
- Interim Transfers 
- Retiree payments ( 126,465,923) (20,572,918) (20,570,209) (2,709) 
- Fees and exQenses {8,380,886} (831,246) (578,887) (252,360) 

Assets as of 1/31/2007 47,409,660,878 4,694,220,652 3,262 ,790,310 1,431,430,342 
+Total Investment Return (35,894,967) (3,554,105) (2.466, 145) (1 ,087,960) 
+ Contrlbutions/Servfce Credit BuybacKs 136,411 
- Interim Transfers 
- Retiree payments (137,347,558) (18, 104, 726) (18,096,976) (7,750) 
- Fees and exeenses (2,831 ,233} (280,332) (194,849) (85,483) 
Assets as or 212812007 $ 47,233,723,530 $ 4,672,281 ,490 $ 3,242,032,340 $ 1 ,430,249,150 
+ Total Investment Return 
+ Contributions/Service Credit Buybacks 
- Interim Transfers 
- Retiree payments 
- Fees and exeenses 
Assets as of 3/31/2007 47,233,723,530 4,672,281,490 3,242,032,340 1,430,249,1 50 
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PART III - SECTION J 

 
APPENDIX S 

 
CONTRACTOR SUPPORT TO COOPERATIVE AGREEMENT DE-NA0002067 

 
The Contractor will provide support to the Los Alamos County Fire Department (LAFD) to allow the 
County to provide an enhanced level of fire department services for the benefit of the personnel of and 
area within and adjacent to the boundaries of the Los Alamos National Laboratory (“LANL”). This 
support recognizes the increased risks posed by a national laboratory in which radiological or other 
hazardous materials may be present and assures that responses to emergencies at LANL nuclear facilities 
will be adequate and consistent with Safety Basis requirements.  Any support provided is subject to, and 
limited to, the availability of funds.  Any action that is NOT included in this Appendix requires written 
Los Alamos Site Office Contracting Officer approval.    
 
Note: The reference notations provided at the end of each service stipulated in this Appendix are citations 
from the Cooperative Agreement DE-NA0002067 between the NNSA Los Alamos Site Office and the 
Incorporated County of Los Alamos with an effective date of October 1, 2013, and is included for 
information only.  Any modifications or changes to Cooperative Agreement DE-NA0002067 October 1, 
2013 do not affect this Appendix unless incorporated through modification to DE-AC52-06NA25396.  
This Appendix is specific to the requirements for the Los Alamos National Security, LLC (LANS’) 
support of the LAFD related to their work under Cooperative Agreement DE-NA0002067 and Fire 
Stations 1 and 5. 
 
 
Apparatus, Vehicles, and Equipment:  (CA Attachment 1 - pg 9 and 10) 
The Contractor will provide: 

 Maintenance of DOE owned or leased apparatus and vehicles, and provide for the maintenance of 
DOE or county-owned equipment to include radios, cell phones, annual service testing 
equipment, small engines, and LANL map-generating equipment. 

 Appurtenances associated with the modification of vehicles to make them response-ready.  
However, the LAFD must ensure all modifications (i.e. lights, sirens, etc.) to federally owned or 
furnished (e.g., GSA) vehicles are coordinated with and approval obtained from the NNSA Site 
Office Contracting Officer before any modifications are made. 

 
 
Fire Stations 1 and 5: (CA Attachment 1- pg 10) 
The Contractor will provide: 

 All maintenance, remodeling and upgrading to either of the fire station facilities or the fixtures, 
furnishings, or equipment.  Remodeling and upgrades outside the bounds of approved 
infrastructure utility plans will require NNSA Site Office Contracting Officer approval and 
confirmation of available funds.  

 In accordance with Federal Personal Property Definitions  
§101-26.505-2 Furnishings include articles which supplement office furniture and augment the 
utility of the space assigned. These articles typically include lamps, desk trays, smoking stands, 
waste receptacles, carpets, and rugs. The Contractor will not provide sheets, blankets, silverware, 
cookware etc., unless directed by the LASO CO. 
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§109-1.100-51 Equipment means any item of personal property having a unit acquisition cost of 
$5,000 or more and having the potential for maintaining its integrity (i.e., not expendable due to 
use) as an item. 
§101-25.107 Consumable items are considered to include those items actually consumed in use 
(e.g., pads and pencils) and those items required in performance of duties but for which, primarily 
by reason of the low value involved, no formal accountability is maintained after issue, and are 
generally referred to as “expendable.”  The Contractor will not provide consumables unless 
directed by the LASO CO. 

 
 
Training: (CA Attachment 1 - pg 10) 
The Contractor will:  

 Schedule, plan and coordinate training, drills, and exercises consistent with the expectations 
stated in the LANS procedure No. P1220-1 (current version), LANL Firefighter Training 
Requirements with particular emphasis on nuclear, radiological and unique industrial hazards. 

 
 
Security – (CA Attachment 1 – pg 11 and 12)  
The Contractor will provide:  

 Q Clearance: LAFD personnel engaged in providing fire department services to LANL must 
obtain and maintain the appropriate security clearance (Q clearance) and LANL access. The 
Contractor will process the appropriate clearances and accesses to authorized LAFD personnel. 

 Badge Office: The Contractor will issue approved DOE Badges to LAFD personnel engaged in 
providing fire department services to LANL. LAFD has agreed to comply with all policies and 
procedures related to DOE Badges. 

 
 
Substance Abuse Testing: (CA Attachment 1 – pg 12)  
The Contractor will: 

 Provide testing services in accordance with LASO Contracting Officer direction SO:21BG-
233631 provided to LANS on February 16, 2010.  

 
 
Explosive Shots: (CA Attachment 1 – pg 14)  
The Contractor will: 

 Request the County to provide on-location stand-by for fire suppression services for the 
Laboratory’s outdoor explosive shot testing. 

 
 
High-Hazard Operations: (CA Attachment 1 – pg 14) 
The Contractor will: 

 Request LAFD to provide on-location stand-by for rescue and medical services for high-hazard 
operations and special events, such as:  

- Confined space entries in nuclear/radiological, or high hazard areas only 
- Annual hazmat challenge at TA-49 
- Very Important Person visits 
- The Laboratory area “open houses”  
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Elevator and Confined Space Rescue: (CA Attachment 1 – pg 14)  
The Contractor will: 

 Coordinate with LAFD, for any elevator and confined space rescue services that are provided at 
LANL.   

  
 
Reporting: (CA Attachment 1 – pg 15)  
The Contractor will 

 Coordinate with LAFD to ensure fire hydrant flow testing activities and reports are designed to 
support LANL’s needs.   

 
 
Health and Wellness Program – (CA Attachment 1 – pg 15 and 16) 
The Contractor will provide: 

 A yearly medical physical (compliant with NFPA 1582 Standards) administered by the 
Contractor. 

 A yearly fitness evaluation, currently known as the Microfit Standard, conducted by the 
Contractor. 

 Wellness/fitness equipment that is used by LAFD at the Wellness Center and both LANL Fire 
Stations. 

 Immunizations required by NFPA 1582. 
 
 
Coordination (CA Attachment 1 – pg 16) 
The Contractor will provide: 

 Points of Contact (POC) for communications between the LAFD and the LANL.  The designated 
POC’s will be established for operations and administration, enhanced training, and drills and 
exercises.  Initially designated POCs will be provided to LAFD under separate cover and updated 
when information changes.   

 
 
Government Furnished Property: (Attachment 5)  
The LAFD has an NNSA approved Personal Property Management Plan and is responsible for property 
administration and accountability including but not limited to: acquisition, tracking, reporting, 
inventories, and stewardship of Government Furnished Property (GFP) assigned to Cooperative 
Agreement DE-NA0002067. 
 
The Contractor will provide: 

 Maintenance and annual checks on all GFP owned or leased equipment/vehicles that are assigned 
to LAFD. 

 Maintenance on all GFP owned and LAFD owned radios that are assigned to LAFD. 
 Maintain cell phones that are federally owned. 
 Assistance with GFP disposal  
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Dosimetry and Radiological Monitoring:  
(not specifically cited in Cooperative Agreement DE-NA0002067 but inherent to LANS’ contractual 
requirements in DE-AC52-06NA25396 ) 
The Contractor will provide:  

 Personal dosimetry devices and tracking of employee radiological exposure as it relates 
specifically to LAFD operations at the Laboratory.  

 Inspection, testing, maintenance and calibration of radiological monitoring equipment owned or 
operated by the LAFD 

 
 
Administrative Support:  
(not specifically cited in Cooperative Agreement DE-NA0002067 but inherent to LANS’ contractual 
requirements in DE-AC52-06NA25396) 
The Contractor will provide administrative support only as it relates specifically to LAFD operations on 
LANL.  A restricted number of LAFD administrative support staff will have limited access to applicable 
LANS systems which will require secure identification systems, and LANL specific initial and annually 
required  training such as General Employee Training, Annual Information Security Refresher, Substance 
Abuse Policy, Workplace Violence, etc.  The Contractor will also be responsible for functions that 
include but are not limited to tracking of LAFD employee statuses, entry and maintenance of information 
and assigning Z-numbers in accordance with applicable security requirements.  Additional administrative 
support beyond the requirements stated herein, will require NNSA Site Office Contracting Officer 
approval and confirmation of available funds. 
 
 
 Environmental, Safety and Health Activities:  
(not specifically cited in Cooperative Agreement DE-NA0002067 but inherent to LANS’ contractual 
requirements in DE-AC52-06NA25396) 
The Contractor will provide environmental and safety support only as it relates specifically to LAFD 
operations on LANL. 
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