

SECTION J

APPENDIX J

Replaced Mods 0015, 0045, 0084, 0091, 0128

APPENDIX J.
KEY PERSONNEL

CLIN 0001

Morgan Smith	Chief Executive Officer
Michelle Reichert	Deputy Enterprise Manager
Richard Goffi	Merger and Cost Savings Manager
Dave Beck	Program Integration Manager
Michael Beck	Mission Engineering Manager
Bill Tindal	Y-12 Site Manager
Todd Ailes	Pantex Site Manager
Linda Bauer	Mission Assurance Manager
Darrell Graddy	Operations Support Manager
Doris Heim	Business Management and Transformation Manager
Teresa Nightengale	Chief Financial Officer
Diane Grooms	Human Resources Manager

CLIN 0002

John Howanitz	Project Director
---------------	------------------